



PUBLIC WORKS MEMORANDUM

City of Jackson

TO: Mayor and Board of Aldermen

CC: Matt Winters, City Administrator

FROM: George L. Harris P.E., City Engineer

DATE: September 2, 2025

RE: Preliminary Bid Tabulation for the U.S. 61 and Deerwood Improvements (Roundabout).

Bids were received for the U.S. 61 and Deerwood Improvements (Roundabout) STP 3000(003) Project at 10:00 am on August 28, 2025. The bids were:

Fronabarger Concreters, Inc.	\$1,006,496.87
Lappe Cement Finishing, Inc.	\$1,311,608.06
Putz Construction, LLC	\$1,693,693.21

The low bid and the second low bid are both within the overall project budget.

The bids will be reviewed by Lochmueller to determine if the low bid is accurate and responsive. Once it is determined the low bid is responsive and MoDOT has issued their approval a recommendation for award of the contract will be made.

Attachments:

- Bid Tabulation Sheet from Bid Opening

CITY OF JACKSON

Project: US 61 and Deerwood Roundabout

BID OPENING: THURSDAY, August 28, 2025 at 10:00 AM

TABULATION SHEET

CONTRACTOR	BASE BID	BID SECURITY Y/N	ADDENDUM 1 and 2 Y/N	SUBCONTRACTOR SUPPLIER Y/N
Fronabarger Concreters, Inc.	\$1,006,496.87	Y	Y	Y
Lappe Cement Finishers, Inc.	\$1,311,608.06	Y	Y	Y
Putz Construction, LLC	\$1,693,693.21	Y	Y	Y

Signed by opener: _____

Signed by witness _____

Signed by LPA Certified _____