



Allen&Hoshall

1661 International Drive, Suite 100
Memphis, Tennessee 38120
Office 901.820.0820
Fax 901.683.1001
www.allenhoshall.com

February 24, 2022

Mr. Donald F. Schuette Jr.
City of Jackson, Missouri
101 Court Street
Jackson, MO 63755

**RE: Control House and Associated Relay Equipment
I-55 Electrical Substation**

Dear Mr. Schuette:

We have evaluated the bids on the above referenced project. A copy of the Bid Tabulation is enclosed. After careful consideration and evaluation, we recommend you accept the following bid:

ITEM 1	\$218,557.00	Control House and Associated Relay Equipment manufactured by KVA, Inc. per Proposal #11611, dated 16 February 2022.
--------	--------------	---

The Purchase Order should state: "ITEM 1: I-55 Electrical Substation, Control House and Associated Relay Equipment per Proposal #11611, dated 16 February 2022 with delivery 20-22 weeks ARO."

Purchase Order should be sent to:

KVA, Inc.
Attn: Kim McGinnis
3307 Brushy Creek Rd.
Greer, SC 29650

kmcginnis@kva-emc.com
864-801-4430

If there are any questions or you need additional information, please contact me at 901.261.4639.

Sincerely,

Allen & Hoshall

Russell Scott Burleson, P.E.
Sr. Vice President

Cc: Ed Bousson, AH
Bobby Davidson, AH

BID TABULATION**RELAY CONTROL HOUSE****FOR****I-55 ELECTRICAL SUBSTATION
CITY OF JACKSON, MISSOURI****BID OPENING: February 16, 2022**

<u>Bidder</u>	<u>Total Bid Price</u>	<u>Delivery</u>
Birmingham Control Systems	<u>\$224,995^{1,3}</u>	<u>22-24 Wks</u>
Keystone Electric Manuf. Co.	<u>NO BID</u>	<u></u>
KVA, Inc.	<u>\$218,557^{2,3}</u>	<u>20-22 Wks</u>
VFP, Inc./SEL	<u>\$249,629^{1,3}</u>	<u>26-28 Wks</u>
CESI	<u>\$244,592⁴</u>	<u>28-32 Wks</u>

Notes:

1. Exception to Liquidated Damages
2. Liquidated Damages of \$100/day up to 5% of purchase order
3. Payment terms: Net 30 days
4. Payment terms: 95% 30 days after delivery, 5% after energization

Engineer's recommended acceptance in **bold**.