

## CDOT Waterline Replacement - Bid Results

5/7/2021

<b>Contractor</b>	<b>Bid</b>	<b>Bid Alt (Upsizing Cost)</b>	<b>Bid Form</b>	<b>Bid Bond</b>
Stone and Concrete	\$ 471,793.00	\$ 68,640.00	X	X
Gopher Excavation Inc.	\$ 595,717.00	\$ 47,510.00	X	X
Colorado Civil Infrastructure, Inc.	\$ 665,215.00	\$ 58,500.00	X	X
DeFalco Construction Co.	\$ 631,265.00	\$ 15,000.00	X	X
Elevated Excavating, Inc.	\$ 725,647.00	\$ 72,050.00	X	X