

MEMORANDUM

CITY/BOROUGH OF JUNEAU

155 SOUTH SEWARD STREET, JUNEAU, ALASKA 99801

TO: Rorie Watt
City and Borough Manager

DATE: August 16, 2023
FILE: 2226

THROUGH: Patty Wahto
Airport Manager

FROM: Greg Smith
Contract Administrator

SUBJ: BID RESULTS:
JNU Gate 5 Passenger Boarding Bridge Replacement
CBJ Contract No. BE22-202

Bids were opened on the subject project on July 19, 2023. The bid protest period expired at 4:30 p.m. on July 20, 2023. Results of the bid opening are as follows:

Responsive Bidders	Total Amount
<i>Dawson Construction, LLC</i>	<i>\$1,705,705.00</i>
Island Contractors, Inc.	\$1,914,000.00
<i>Engineer's Estimate</i>	<i>\$3,016,762.00</i>

Project Manager: Ke Mell, Airport Project Manager

Project Description: Work generally consists of the removal and replacement of the existing Passenger Boarding Bridge (PBB) and Fixed PBB walkway at Gate 5. The work will include off-site disposal of the existing PBB and Fixed PBB walkway assemblies and appurtenances at Gate 5. The work will include replacement of the existing Passenger Boarding Bridge (PBB) and Fixed PBB walkway in the same location at Gate 5 at the southeastern corner of the Juneau International Airport (JNU) Terminal Building.

Funding Source: FAA BIL Grant, Sales Tax Match

Total Project Funds: \$1,914,951.00

CIP No. A50-107

Construction Encumbrance: \$1,705,705.00

Construction Contingency: \$80,246.00

Contract Administration/Inspection: \$78,000

CBJ Administrative costs: \$51,000.00

Staff recommends award of this project to Dawson Construction, LLC for the total amount bid of \$1,705,705.00.

Approved: _____

Duncan Rorie Watt
City & Borough Manager

Date of Assembly Approval: _____

c: CBJ Purchasing

