

Current Traffic Layout



Proposed Traffic Layout



New Traffic Change Street View Hampton Drive

JOB WORK ORDER

4751

NEAL GRADING, INC.
1225 Gib Ferguson Rd
KING, NC 27021
(336) 983-9872

DATE OF ORDER: 8-2-26

CUSTOMER'S ORDER NO.	PHONE	MECHANIC	HELPER	STARTING DATE
				/ /

BILL TO: City of King

ORDER TAKEN BY:

ADDRESS:

CITY:

☐ DAY WORK
☐ CONTRACT
☐ EXTRA

JOB NAME AND LOCATION: Dunn Woody

JOB PHONE:

DESCRIPTION OF WORK

Remove approximately 100'x 18'x 0.8" of Asphalt, ReGrade, Haul in Dirt 5 to 6 load, Redirect water in Swell Seed, Straw Matt Swell

4000 00

TOTAL MATERIALS		
TOTAL LABOR		
TAX		
TOTAL AMOUNT	$	4000 00

DATE COMPLETED: / /

WORK ORDERED BY:

☐ No one home ☐ Total amount due for above work: or ☐ Total billing to be mailed after completion of work

Signature _____

I hereby acknowledge the satisfactory completion of the above described work.