Facility	Description	Quantity	Unit of Measu	r Unit Cost	Annual Total	New Unit Cost I	New Annual	Unit Difference T	otal Difference
Lake City Public Safety Buildin	ng: ALTERNATE DAY CLEANING	(52weeksx3)156	Dollars	\$99.98	\$15,596.88	\$124.76	\$19,462.56	\$24.78	\$3,865.68
City Hall 205 N Marion	ALTERNATE DAY CLEANING	(52 weeksx3)15	6 Dollars	\$89.00	\$13,884.00	\$114.99	\$17,938.44	\$25.99	\$4,054.44
City Hall 173 Hillsborough	ALTERNATE DAY CLEANING	(52 weeksx3)15	6 Dollars	\$39.90	\$6,224.40	\$51.55	\$8,041.80	\$11.65	\$1,817.40
Information Technology	ALTERNATE DAY CLEANING	(52 weeksx3)15	6 Dollars	\$45.00	\$7,020.00	\$48.15	\$7,511.44	\$3.15	\$491.44
Alternate #1	Carpet Cleaning	1 Off	Dollars	\$199.90	\$199.99				\$199.99
Alternate#2	Trash Collection Public Safety Building	(52 Weeksx1)52	Dollars	\$49.90	\$2,594.80				\$2,594.80
Additional Request 2022	Down Stairs City Hall 205 N Marion	(52 Weeks) 52	Dollars	\$240.00	\$2,880.00				\$2,880.00
					\$48,400.07		\$52,954.24		
Notes	Alternate #1, #2 And Additional request 2022 are now included in new unit costs							Actual Increase % Increase	\$4,554.17 9.41%
	Increase includes Florida State Minimum wage Increase and Chemical Increases								5.41/0

Increase is supported by the following 32 hours calculated labor mandatory \$1.00 per hour increase plus employement tax and workers compensation for 2022 \$2163 and 2023 \$2163 in addition to supply increases ranging from 8% to 27%