



# NFPS



PO BOX 3823  
LAKE CITY, FL 32056



PHONE (386) 752-4675  
FAX (386) 752-4674



www.nfps.net

## TASK ORDER FOR ENGINEERING SERVICES SW GRANDVIEW STREET – RESURFACING

This agreement made this \_\_\_\_\_ day of April 2023 by and between the City of Lake City, herein referred to as the CITY, and North Florida Professional Services, Inc., herein after referred to as the CONSULTANT:

The CITY intends to resurface SW Grandview Street, from Faith Road to McFarlane Avenue, herein after referred to as the PROJECT.

### SCOPE

The CONSULTANT agrees to provide design engineering services, as per Exhibit A Scope of Services.

### FEE

The CONSULTANT agrees to provide these services for a lump sum fee of Seventy-Two Thousand Nine Hundred Dollars (\$72,900.00). This is in accordance with the Master Contract between CITY and CONSULTANT.

This Task Order constitutes a Project Agreement for the PROJECT.

IN WITNESS THEREOF, City of Lake City, Florida, through its City Council has caused this instrument to be executed on the day and year first shown above.

CITY COUNCIL  
CITY OF LAKE CITY, FLORIDA


Attest:

\_\_\_\_\_  
Clerk

BY: \_\_\_\_\_  
Mayor

IN WITNESS WHEREOF, North Florida Professional Services, Inc., as CONSULTANT herein, has caused this Task Order to be executed in its name by its proper officers duly authorized to sign and execute instruments on its behalf on the day and year first shown above.

NORTH FLORIDA PROFESSIONAL SERVICES, INC.

BY:   
\_\_\_\_\_  
Gregory G. Bailey, P.E.  
President

## EXHIBIT A: SCOPE OF SERVICES

## SW GRANDVIEW STREET – RESURFACING

### **Task 1: Survey**

NFPS will conduct a topographic survey of the existing roadway conditions limited to the existing right of way of SW Grandview Street per the Columbia County Property Appraisers documentation from Faith Road to McFarlane Avenue. The survey will be used for design purposes only.

### **Task 2: Geotechnical Investigation**

NFPS will take up to eight (8) pavement cores distributed throughout the project limits to aid in the pavement design of the project.

### **Task 3: Construction Plans**

NFPS will produce construction plans to include the following:

1. Key sheet
2. Signature sheet
3. Typical section(s)
4. Turnout details
5. General Notes
6. Roadway plan sheets
7. Storm water pollution prevention plan (SWPPP)
8. Traffic control plan
9. Project control plan
10. Summary of quantities
11. MISC. details

### **Task 4: Construction Cost Estimate**

NFPS will produce an itemized construction cost estimate for the project.

### **Task 5: FDOT Submittal & Review Process**

NFPS will perform the following tasks:

1. Assist the City with the FDOT progress reports during the design period.
2. Submit final plans and construction cost estimate to FDOT for review, and address comments that are received from FDOT.

### **Task 6: Construction Administration**

NFPS will perform the following tasks:

1. Prepare the bid package for the project.
2. Assist the City with administration of the bidding process, including attending the pre-construction meeting.

### **Assumptions & Conclusions:**

- It is assumed that there shall be no right of way acquisition required for this project.
- Right of way maps are not included in this scope of services.
- It is assumed that there will be no wetland impacts within the project limits.
- No permitting is included in this scope of services.