



Charlotte County Government

"To exceed expectations in the delivery of public services."

www.CharlotteCountyFL.gov

September 27, 2022

Mr. Chase Rogers
Hinterland Group, Inc.
2051 W. Blue Heron Blvd.
Riviera Beach, FL 33404
info@hinterlandgroup.com

Re: **NOTICE OF ACCEPTANCE**

Dear Mr. Rogers:

This letter shall serve as notification of official acceptance by the County Administration to award **Request for Bid #2022000547, Stormwater Collection System Rehabilitation- Annual Contract**, submitted by Hinterland Group, Inc. The acceptance of your bid form, properly executed by an authorized representative of the company, together with the complete Request for Bid package furnished by Charlotte County, constitutes a binding contract.

Your signature below represents your concurrence with, and acceptance of the terms set forth in this letter, RFB #2022000547, and bid form submitted by your company on August 24, 2022. Purchase orders will be issued on an as-needed basis throughout the term of the contract. Payment shall be made based on the unit prices in your bid form and in accordance with the Local Government Prompt Payment Act of the Florida State Statutes (F.S. 218.74).

The contract shall become active on October 1, 2022 and shall remain in full force and effect through and including September 30, 2023, with option to renew for two (2) additional one-year terms, at the same prices, terms and conditions, by mutual consent.


If you have any questions or concerns, please do not hesitate to contact Kim Chamberlain, Contract Specialist at 941-743-1527 for this project.

Sincerely,

Cheri Alexander

Cheri J. Alexander, C.P.M., CPPB
Acting Senior Division Manager - Purchasing
/kc

ACCEPTED:


Signature Daniel Duke, III - President

October 3, 2022
Date

PURCHASING

18500 Murdock Circle, Suite 344 | Port Charlotte, FL 33948
Phone: 941.743.1527 | Fax: 941.743.1384



DEPT: PUBLIC WORKS

[illegible]



CHARLOTTE COUNTY BOARD OF COMMISSIONERS
BID TABULATION
STORMWATER COLLECTION SYSTEM REHABILITATION- ANNUAL CONTRACT
RFB NO. 2022000547

BID DUE DATE: AUGUST 24, 2022

DEPARTMENT: PUBLIC WORKS

Company Names ►			Advanced Pace Technologies, LLC		Vortex Services, LLC		Hinterland Group, Inc.	
Location ►			Clermont, FL		Tampa, FL		Riviera Beach, FL	
Description ▼	Unit	Est. Qty.	Price	Extension	Price	Extension	Price	Extension
1a. TV Survey: Pre and Post Construction Survey	LF	150	\$ 12.50	\$ 1,875.00	\$ 25.00	\$ 3,750.00	\$ 15.00	\$ 2,250.00
1b. Sonar Pre and Post Construction Survey (1/2 day is equivalent to 4 hours)	DAY	0.5	\$ 2,000.00	\$ 1,000.00	\$ 10,000.00	\$ 5,000.00	\$ 250.00	\$ 125.00
2. Warranty	LF	150	\$ 50.00	\$ 7,500.00	\$ 5.00	\$ 750.00	\$ 20.00	\$ 3,000.00
3a. 16"-29"	LF	150	\$ 10.00	\$ 1,500.00	\$ 8.00	\$ 1,200.00	\$ 2.00	\$ 300.00
3b. 30"-42"	LF	150	\$ 15.00	\$ 2,250.00	\$ 15.00	\$ 2,250.00	\$ 3.00	\$ 450.00
3c. 42" or greater	LF	150	\$ 20.00	\$ 3,000.00	\$ 25.00	\$ 3,750.00	\$ 6.00	\$ 900.00
4a. 16" - 29"	LF	150	\$ 15.00	\$ 2,250.00	\$ 12.00	\$ 1,800.00	\$ 4.00	\$ 600.00
4b. 30" - 42"	LF	150	\$ 20.00	\$ 3,000.00	\$ 22.50	\$ 3,375.00	\$ 5.00	\$ 750.00
4c. 42" or greater	LF	150	\$ 30.00	\$ 4,500.00	\$ 37.50	\$ 5,625.00	\$ 10.00	\$ 1,500.00
5a. 16" - 29"	LF	150	\$ 20.00	\$ 3,000.00	\$ 32.00	\$ 4,800.00	\$ 10.00	\$ 1,500.00
5b. 30"-42"	LF	150	\$ 30.00	\$ 4,500.00	\$ 60.00	\$ 9,000.00	\$ 15.00	\$ 2,250.00
5c. 42" or greater	LF	150	\$ 40.00	\$ 6,000.00	\$ 100.00	\$ 15,000.00	\$ 60.00	\$ 9,000.00
6. 15" Cured in Place Pipe - 7.5mm	LF	150	\$ 90.00	\$ 13,500.00	\$ 120.00	\$ 18,000.00	\$ 71.00	\$ 10,650.00
7. Thickness Variance +/- per 1.5mm/lf	LF	150	\$ 3.00	\$ 450.00	\$ 5.00	\$ 750.00	\$ 0.10	\$ 15.00
8. 18" Cured in Place Pipe - 9mm	LF	150	\$ 125.00	\$ 18,750.00	\$ 144.00	\$ 21,600.00	\$ 85.00	\$ 12,750.00
9. Thickness Variance +/- per 1.5mm/lf	LF	150	\$ 3.00	\$ 450.00	\$ 7.00	\$ 1,050.00	\$ 0.10	\$ 15.00
10. 21" Cured in Place Pipe - 9mm	LF	150	\$ 150.00	\$ 22,500.00	\$ 168.00	\$ 25,200.00	\$ 86.00	\$ 12,900.00
11. Thickness Variance +/- per 1.5mm/lf	LF	150	\$ 3.00	\$ 450.00	\$ 9.00	\$ 1,350.00	\$ 0.10	\$ 15.00
12. 24" Cured in Place Pipe - 10.5mm	LF	150	\$ 175.00	\$ 26,250.00	\$ 192.00	\$ 28,800.00	\$ 115.00	\$ 17,250.00
13. Thickness Variance +/- per 1.5mm/lf	LF	150	\$ 3.00	\$ 450.00	\$ 12.00	\$ 1,800.00	\$ 0.10	\$ 15.00
14. 27" Cured in Place Pipe - 10.5mm	LF	150	\$ 215.00	\$ 32,250.00	\$ 216.00	\$ 32,400.00	\$ 115.00	\$ 17,250.00
15. Thickness Variance +/- per 1.5mm/lf	LF	150	\$ 3.00	\$ 450.00	\$ 15.00	\$ 2,250.00	\$ 0.10	\$ 15.00
16. 30" Cured in Place Pipe - 12mm	LF	150	\$ 245.00	\$ 36,750.00	\$ 240.00	\$ 36,000.00	\$ 157.00	\$ 23,550.00
17. Thickness Variance +/- per 1.5mm/lf	LF	150	\$ 3.00	\$ 450.00	\$ 17.00	\$ 2,550.00	\$ 0.10	\$ 15.00



CHARLOTTE COUNTY BOARD OF COMMISSIONERS
BID TABULATION
STORMWATER COLLECTION SYSTEM REHABILITATION- ANNUAL CONTRACT
RFB NO. 2022000547

BID DUE DATE: AUGUST 24, 2022

DEPARTMENT: PUBLIC WORKS

Company Names ►			Advanced Pace Technologies, LLC		Vortex Services, LLC		Hinterland Group, Inc.	
Location ►			Clermont, FL		Tampa, FL		Riviera Beach, FL	
Description ▼	Unit	Est. Qty.	Price	Extension	Price	Extension	Price	Extension
18. 36" Cured in Place Pipe - 12mm	LF	150	\$ 280.00	\$ 42,000.00	\$ 288.00	\$ 43,200.00	\$ 167.00	\$ 25,050.00
19. Thickness Variance +/- per 1.5mm/lf	LF	150	\$ 3.00	\$ 450.00	\$ 20.00	\$ 3,000.00	\$ 0.10	\$ 15.00
20. 42" Cured in Place Pipe - 16.5mm	LF	150	\$ 330.00	\$ 49,500.00	\$ 336.00	\$ 50,400.00	\$ 218.00	\$ 32,700.00
21. Thickness Variance +/- per 1.5mm/lf	LF	150	\$ 3.00	\$ 450.00	\$ 25.00	\$ 3,750.00	\$ 0.10	\$ 15.00
22. 48" Cured in Place Pipe - 18mm	LF	150	\$ 385.00	\$ 57,750.00	\$ 432.00	\$ 64,800.00	\$ 278.00	\$ 41,700.00
23. Thickness Variance +/- per 1.5mm/lf	LF	150	\$ 3.00	\$ 450.00	\$ 30.00	\$ 4,500.00	\$ 0.10	\$ 15.00
24. 54" Cured in Place – 19.5mm	LF	150	\$ 580.00	\$ 87,000.00	\$ 486.00	\$ 72,900.00	\$ 336.00	\$ 50,400.00
25. Thickness Variance +/- per 1.5mm/lf	LF	150	\$ 3.00	\$ 450.00	\$ 35.00	\$ 5,250.00	\$ 0.10	\$ 15.00
26. 60" Cured in Place – 21mm	LF	150	\$ 680.00	\$ 102,000.00	\$ 600.00	\$ 90,000.00	\$ 442.00	\$ 66,300.00
27. Thickness Variance +/- per 1.5mm/lf	LF	150	\$ 3.00	\$ 450.00	\$ 40.00	\$ 6,000.00	\$ 0.10	\$ 15.00
28. 66" Cured in Place – 24mm	LF	150	\$ 750.00	\$ 112,500.00	\$ 726.00	\$ 108,900.00	\$ 442.00	\$ 66,300.00
29. Thickness Variance +/- per 1.5mm/lf	LF	150	\$ 3.00	\$ 450.00	\$ 45.00	\$ 6,750.00	\$ 0.10	\$ 15.00
30. 72" Cured in Place – 27mm	LF	150	\$ 1,100.00	\$ 165,000.00	\$ 1,008.00	\$ 151,200.00	\$ 660.00	\$ 99,000.00
31. Thickness Variance +/- per 1.5mm/lf	LF	150	\$ 3.00	\$ 450.00	\$ 50.00	\$ 7,500.00	\$ 0.10	\$ 15.00
32. 84" Cured in Place – 31.5mm	LF	150	\$ 1,850.00	\$ 277,500.00	\$ 1,260.00	\$ 189,000.00	\$ 680.00	\$ 102,000.00
33. Thickness Variance +/- per 1.5mm/lf	LF	150	\$ 25.00	\$ 3,750.00	\$ 55.00	\$ 8,250.00	\$ 0.10	\$ 15.00
34. 96" Cured in Place – 37.5mm	LF	150	\$ 2,750.00	\$ 412,500.00	\$ 1,536.00	\$ 230,400.00	\$ 825.00	\$ 123,750.00
35. Thickness Variance +/- per 1.5mm/lf	LF	150	\$ 3.00	\$ 450.00	\$ 60.00	\$ 9,000.00	\$ 0.10	\$ 15.00
36. 17"x13" Cured in Place Pipe – 7.5mm	LF	150	\$ 85.00	\$ 12,750.00	\$ 135.00	\$ 20,250.00	\$ 60.00	\$ 9,000.00
37. Thickness Variance +/- per 1.5mm/lf	LF	150	\$ 3.00	\$ 450.00	\$ 5.00	\$ 750.00	\$ 0.10	\$ 15.00
38. 21"x15" Cured in Place Pipe - 9mm	LF	150	\$ 120.00	\$ 18,000.00	\$ 162.00	\$ 24,300.00	\$ 86.00	\$ 12,900.00
39. Thickness Variance +/- per 1.5mm/lf	LF	150	\$ 3.00	\$ 450.00	\$ 7.00	\$ 1,050.00	\$ 0.10	\$ 15.00
40. 28"x20" Cured in Place Pipe - 9mm	LF	150	\$ 180.00	\$ 27,000.00	\$ 216.00	\$ 32,400.00	\$ 85.00	\$ 12,750.00
41. Thickness Variance +/- per 1.5mm/lf	LF	150	\$ 3.00	\$ 450.00	\$ 9.00	\$ 1,350.00	\$ 0.10	\$ 15.00



CHARLOTTE COUNTY BOARD OF COMMISSIONERS
BID TABULATION
STORMWATER COLLECTION SYSTEM REHABILITATION- ANNUAL CONTRACT
RFB NO. 2022000547

BID DUE DATE: AUGUST 24, 2022

DEPARTMENT: PUBLIC WORKS

Company Names ►			Advanced Pace Technologies, LLC		Vortex Services, LLC		Hinterland Group, Inc.	
Location ►			Clermont, FL		Tampa, FL		Riviera Beach, FL	
Description ▼	Unit	Est. Qty.	Price	Extension	Price	Extension	Price	Extension
42. 35"x24" Cured in Place Pipe - 10.5mm	LF	150	\$ 245.00	\$ 36,750.00	\$ 295.00	\$ 44,250.00	\$ 140.00	\$ 21,000.00
43. Thickness Variance +/- per 1.5mm/lf	LF	150	\$ 3.00	\$ 450.00	\$ 12.00	\$ 1,800.00	\$ 0.10	\$ 15.00
44. 42"x29" Cured in Place Pipe - 12mm	LF	150	\$ 285.00	\$ 42,750.00	\$ 355.00	\$ 53,250.00	\$ 150.00	\$ 22,500.00
45. Thickness Variance +/- per 1.5mm/lf	LF	150	\$ 3.00	\$ 450.00	\$ 15.00	\$ 2,250.00	\$ 0.10	\$ 15.00
46. 49"x33" Cured in Place Pipe - 16.5mm	LF	150	\$ 335.00	\$ 50,250.00	\$ 451.00	\$ 67,650.00	\$ 220.00	\$ 33,000.00
47. Thickness Variance +/- per 1.5mm/lf	LF	150	\$ 3.00	\$ 450.00	\$ 20.00	\$ 3,000.00	\$ 0.10	\$ 15.00
48. 57"x38" Cured in Place Pipe - 18mm	LF	150	\$ 385.00	\$ 57,750.00	\$ 570.00	\$ 85,500.00	\$ 260.00	\$ 39,000.00
49. Thickness Variance +/- per 1.5mm/lf	LF	150	\$ 3.00	\$ 450.00	\$ 25.00	\$ 3,750.00	\$ 0.10	\$ 15.00
50. Disposal of Materials	CY	50	\$ 1,000.00	\$ 50,000.00	\$ 175.00	\$ 8,750.00	\$ 235.00	\$ 11,750.00
51. Mobilization	EA	1	\$ 20,000.00	\$ 20,000.00	\$ 12,500.00	\$ 12,500.00	\$ 9,600.00	\$ 9,600.00
TOTAL ANNUAL BID PRICE				\$ 1,824,575.00		\$ 1,645,650.00		\$ 896,005.00
MANUFACTURER			Manufactured Technologies Corporation		Vortex Services, LLC		Global Materials	



CHARLOTTE COUNTY BOARD OF COMMISSIONERS
BID TABULATION
STORMWATER COLLECTION SYSTEM REHABILITATION- ANNUAL CONTRACT
RFB NO. 2022000547

BID DUE DATE: AUGUST 24, 2022

DEPARTMENT: PUBLIC WORKS

Company Names ►			Inliner Solutions, LLC	
Location ►			Sanford, FL	
Description ▼	Unit	Est. Qty.	Price	Extension
1a. TV Survey: Pre and Post Construction Survey	LF	150	\$ 15.00	\$ 2,250.00
1b. Sonar Pre and Post Construction Survey (1/2 day is equivalent to 4 hours)	DAY	0.5	\$ 11,500.00	\$ 5,750.00
2. Warranty	LF	150	\$ 35.00	\$ 5,250.00
3a. 16"-29"	LF	150	\$ 9.00	\$ 1,350.00
3b. 30"-42	LF	150	\$ 14.00	\$ 2,100.00
3c. 42" or greater	LF	150	\$ 18.00	\$ 2,700.00
4a. 16"- 29"	LF	150	\$ 14.00	\$ 2,100.00
4b. 30"- 42"	LF	150	\$ 18.00	\$ 2,700.00
4c. 42" or greater	LF	150	\$ 23.00	\$ 3,450.00
5a. 16"- 29"	LF	150	\$ 27.00	\$ 4,050.00
5b. 30"-42"	LF	150	\$ 32.00	\$ 4,800.00
5c. 42" or greater	LF	150	\$ 36.00	\$ 5,400.00
6. 15" Cured in Place Pipe - 7.5mm	LF	150	\$ 113.00	\$ 16,950.00
7. Thickness Variance +/- per 1.5mm/lf	LF	150	\$ 4.00	\$ 600.00
8. 18" Cured in Place Pipe - 9mm	LF	150	\$ 126.00	\$ 18,900.00
9. Thickness Variance +/- per 1.5mm/lf	LF	150	\$ 5.00	\$ 750.00
10. 21" Cured in Place Pipe - 9mm	LF	150	\$ 139.00	\$ 20,850.00
11. Thickness Variance +/- per 1.5mm/lf	LF	150	\$ 5.00	\$ 750.00
12. 24" Cured in Place Pipe - 10.5mm	LF	150	\$ 157.00	\$ 23,550.00
13. Thickness Variance +/- per 1.5mm/lf	LF	150	\$ 5.00	\$ 750.00
14. 27" Cured in Place Pipe - 10.5mm	LF	150	\$ 178.00	\$ 26,700.00
15. Thickness Variance +/- per 1.5mm/lf	LF	150	\$ 5.00	\$ 750.00
16. 30" Cured in Place Pipe - 12mm	LF	150	\$ 200.00	\$ 30,000.00
17. Thickness Variance +/- per 1.5mm/lf	LF	150	\$ 7.00	\$ 1,050.00



CHARLOTTE COUNTY BOARD OF COMMISSIONERS
BID TABULATION
STORMWATER COLLECTION SYSTEM REHABILITATION- ANNUAL CONTRACT
RFB NO. 2022000547

BID DUE DATE: AUGUST 24, 2022

DEPARTMENT: PUBLIC WORKS

Company Names ►			Inliner Solutions, LLC	
Location ►			Sanford, FL	
Description ▼	Unit	Est. Qty.	Price	Extension
18. 36" Cured in Place Pipe - 12mm	LF	150	\$ 243.00	\$ 36,450.00
19. Thickness Variance +/- per 1.5mm/lf	LF	150	\$ 9.00	\$ 1,350.00
20. 42" Cured in Place Pipe - 16.5mm	LF	150	\$ 348.00	\$ 52,200.00
21. Thickness Variance +/- per 1.5mm/lf	LF	150	\$ 10.00	\$ 1,500.00
22. 48" Cured in Place Pipe - 18mm	LF	150	\$ 453.00	\$ 67,950.00
23. Thickness Variance +/- per 1.5mm/lf	LF	150	\$ 11.00	\$ 1,650.00
24. 54" Cured in Place – 19.5mm	LF	150	\$ 627.00	\$ 94,050.00
25. Thickness Variance +/- per 1.5mm/lf	LF	150	\$ 14.00	\$ 2,100.00
26. 60" Cured in Place – 21mm	LF	150	\$ 694.00	\$ 104,100.00
27. Thickness Variance +/- per 1.5mm/lf	LF	150	\$ 17.00	\$ 2,550.00
28. 66" Cured in Place – 24mm	LF	150	\$ 827.00	\$ 124,050.00
29. Thickness Variance +/- per 1.5mm/lf	LF	150	\$ 18.00	\$ 2,700.00
30. 72" Cured in Place – 27mm	LF	150	\$ 933.00	\$ 139,950.00
31. Thickness Variance +/- per 1.5mm/lf	LF	150	\$ 19.00	\$ 2,850.00
32. 84" Cured in Place – 31.5mm	LF	150	\$ 1,152.00	\$ 172,800.00
33. Thickness Variance +/- per 1.5mm/lf	LF	150	\$ 20.00	\$ 3,000.00
34. 96" Cured in Place – 37.5mm	LF	150	\$ 1,424.00	\$ 213,600.00
35. Thickness Variance +/- per 1.5mm/lf	LF	150	\$ 27.00	\$ 4,050.00
36. 17"x13" Cured in Place Pipe – 7.5mm	LF	150	\$ 111.00	\$ 16,650.00
37. Thickness Variance +/- per 1.5mm/lf	LF	150	\$ 4.00	\$ 600.00
38. 21"x15" Cured in Place Pipe - 9mm	LF	150	\$ 133.00	\$ 19,950.00
39. Thickness Variance +/- per 1.5mm/lf	LF	150	\$ 5.00	\$ 750.00
40. 28"x20" Cured in Place Pipe - 9mm	LF	150	\$ 162.00	\$ 24,300.00
41. Thickness Variance +/- per 1.5mm/lf	LF	150	\$ 6.00	\$ 900.00



CHARLOTTE COUNTY BOARD OF COMMISSIONERS
BID TABULATION
STORMWATER COLLECTION SYSTEM REHABILITATION- ANNUAL CONTRACT
RFB NO. 2022000547

BID DUE DATE: AUGUST 24, 2022

DEPARTMENT: PUBLIC WORKS

Company Names ►			Inliner Solutions, LLC	
Location ►			Sanford, FL	
Description ▼	Unit	Est. Qty.	Price	Extension
42. 35"x24" Cured in Place Pipe - 10.5mm	LF	150	\$ 206.00	\$ 30,900.00
43. Thickness Variance +/- per 1.5mm/lf	LF	150	\$ 7.00	\$ 1,050.00
44. 42"x29" Cured in Place Pipe - 12mm	LF	150	\$ 290.00	\$ 43,500.00
45. Thickness Variance +/- per 1.5mm/lf	LF	150	\$ 9.00	\$ 1,350.00
46. 49"x33" Cured in Place Pipe - 16.5mm	LF	150	\$ 375.00	\$ 56,250.00
47. Thickness Variance +/- per 1.5mm/lf	LF	150	\$ 10.00	\$ 1,500.00
48. 57"x38" Cured in Place Pipe - 18mm	LF	150	\$ 491.00	\$ 73,650.00
49. Thickness Variance +/- per 1.5mm/lf	LF	150	\$ 11.00	\$ 1,650.00
50. Disposal of Materials	CY	50	\$ 143.00	\$ 7,150.00
51. Mobilization	EA	1	\$ 5,675.00	\$ 5,675.00
TOTAL ANNUAL BID PRICE				\$ 1,496,225.00
MANUFACTURER			Liner Products	