

(561) 640-3503 - Phone

Hinterland Group, Inc. 2051 W Blue Heron Blvd Riviera Beach, FL 33404

ALL PO's/Contractual Issuances are to be emailed to: info@hinterlandgroup.com

Proposal # 21-0107-28

DATE: 2/20/2023

## **ADDRESS**

Town of Lake Park John Wylie jwylie@lakeparkflorida.gov

| JOB NAME: Crescent Dr Alleyway Top Replacement |          |      |            |            |  |  |  |
|--|----------|------|------------|------------|--|--|--|
| ACTIVITY                                       | QUANTITY | UNIT | RATE       | AMOUNT     |  |  |  |
| LI #96 - Construction Foreman                  | 24       | HR   | \$150.00   | \$3,600.00 |  |  |  |
| LI #97 - Equipment Operator                    | 24       | HR   | \$125.00   | \$3,000.00 |  |  |  |
| LI #98 - Laborer                               | 48       | HR   | \$100.00   | \$4,800.00 |  |  |  |
| LI #103 - Track Excavator                      | 24       | HR   | \$30.00    | \$720.00   |  |  |  |
| LI #109 - Vibratory Plate Compactor            | 40       | HR   | \$10.00    | \$400.00   |  |  |  |
| LI #112 - Asphalt Pavement Replacement         | 2        | TON  | \$350.00   | \$700.00   |  |  |  |
| LI #126 - Mobilization                         | 1        | EA   | \$2,000.00 | \$2,000.00 |  |  |  |
| <u>Materials</u>                               |          |      |            |            |  |  |  |
| Precast Top Slab                               | 1        | LS   | \$1,650.00 | \$1,650.00 |  |  |  |
| Dump Truck                                     | 6        | HR   | \$150.00   | \$900.00   |  |  |  |
| Top Slab Removal and Disposal                  | 1        | LS   | \$800.00   | \$800.00   |  |  |  |

| \$<br>18,570.00 |
|-----------------|
| \$              |

Pricing Based on Palm Beach Gardens ITB2021-127CS Stormwater Infrastructure Maintenance and Repair Services

## Notes

- 1. Proposal includes removal and replacement of concrete collar only
- 2. Asphalt to be repaired using cold patch
- 3. Existing Grate to be reused
- 4. No density testing included
- 5. Current Town MOT setup to remain in place

ALL PO's/Contractual Issuances are to be emailed to: info@hinterlandgroup.com

| Accepted B | /: Acce | pted Date: |
|------------|---------|------------|
|            |         |            |