



TOWN OF LAKE PARK

BID # 103-2024

**PBSO FENCE REPLACEMENT
700 PARK AVENUE
LAKE PARK, FL 33403**

Bid Date: Thursday April 4th, 2024
Bid Time: 2:00 PM
VIA EMAIL: DemandStar

ORIGINAL

4806 SW 74th Court Miami, FL 33155
Tel: 786-845-8999 Fax: 305-424-9334

BID DOCUMENTS

TOWN OF LAKE PARK

**535 Park Avenue
Lake Park, FL 33403**



PROJECT:

PBSO Fence Replacement

**700 Park Avenue
Lake Park, FL 33403**

Invitation to Bid #103-2024

EXHIBT D
Required Bid Forms

BID SUBMITTAL SIGNATURE PAGE

PBSO Fence Replacement
Bid No. 103-2024

Instructions: This form is to be included as part of the bid submittal package.

Required documents attached?

(checklist)

- Bid Submittal Page (signed)
- Acknowledgement of Addenda
- Schedule of Bid Items
- Conflict of Interest Disclosure Form
- Notification of Public Entity Crimes Law
- Drug-Free Workplace
- Truth-in-Negotiation Certificate
- List of References
- List of Subcontractors, if applicable
- Bid bond (per Section 1), if applicable
- Certificate of Insurance (per specification)
- Copies of all licenses, certifications, business tax receipts
- Clarifications / Exceptions

✓
✓
✓
✓
✓
✓
✓
✓
✓
✓
✓
✓
✓

NAME OF FIRM: HG Construction Development & Investment, Inc

ADDRESS: 4806 SW 74th Court Miami, Florida 33155

PHONE #: 786-845-8999

FAX #: 305-424-9334

E-MAIL: al@hgconstruction.us

Statement by Bidder: "I HAVE REVIEWED ALL PLANS, MANUALS, SPECIFICATIONS, AND ALL OTHER INFORMATION
CONTAINED WITHIN THIS SOLICITATION, AND UNDERSTAND ALL REQUIREMENTS"

AUTHORIZED SIGNATURE: 

NAME & TITLE (TYPED or PRINTED): Alfonso M. Garcia, Vice-President



TOWN OF LAKE PARK
535 Park Ave.
Lake Park, Florida 33403

PROJECT:
PBSO Fence Replacement
ITB#: 103-2024

ADDENDUM #1:

March 25, 2024

Clarifications and Question Responses

ADDENDUM #1

- | | |
|--|--|
| 1) Question: | Can you please advise us on which type of mesh is to be used for this project? |
| <i>Response:</i> | <i>Fence mesh is to be "Anti-climb" 3" x ½" rectangular x 9 gauge mesh; black vinyl coated with KK selvege. (See Exhibit B for the bid documents)</i> |
| <hr style="border-top: 1px dashed #000;"/> | |
| 2) Question: | In the case we are using chain-link fence as stated confirm if we shall use Mini-link anti-climb and confirm wire and mesh sizing. Please be advised that it comes in ¾", ½", 5/8", 7/8", 1" and 1 ¼" anything higher than that is no longer considered mini-link. |
| <i>Response:</i> | <i>See Exhibit B – Scope of Work
Mesh is specified as ½" x 9 gauge x 8' high panels.</i> |
| <hr style="border-top: 1px dashed #000;"/> | |
| 3) Question: | Can you provide a layout plan for our reference? |
| <i>Response:</i> | <i>See bid documents Exhibit A – Plan View of New Fencing Layout</i> |
| <hr style="border-top: 1px dashed #000;"/> | |
| 4) Question: | Can you show all of the fencing that remains as well? |
| <i>Response:</i> | <i>See bid documents Exhibit A – Plan View of New Fencing Layout</i> |
-

5) **Question:** Can you provide post schedule for fence and gates

Response: 3" x 2.75" x 12 ga. I Beam Posts and 2" x 2" x 11 ga. rials are recommended with anti-climb fence mesh

6) **Question:** We are responsible for providing two (2) functioning motors at vehicle entry point. Are access control and junction box provided by others?

Response: Bidder is responsible for providing operational motor driven vehicular access gates. The town will provide junction box with electrical service for the gate operators adjacent to the gate motor location. Additionally, PBSO will provide the access control hardware and software.

7) **Question:** Does this project require a permit?

Response: Yes. Please see bid documents Exhibit D – Required Bid Forms for the pre-determined permit allowance to be included in the bid pricing.

Issued By: Town of Lake Park, Office of the Town Clerk

Date: 4/04/2024

Signed By: Laura Weidgans
Digitally signed by Laura Weidgans
DN: cn=Laura Weidgans, o=Town of Lake
Park, ou=Deputy Town Clerk,
email=lweidgans@lakeparkflorida.gov,
c=US
Date: 2024.03.25 09:34:12 -0800
Laura Weidgans
Deputy Town Clerk

End of Addendum No. 1


ROBERTO M. HERNANDEZ
PRESIDENT



TOWN OF LAKE PARK
535 Park Ave.
Lake Park, Florida 33403

PROJECT:
PBSO Fence Replacement
ITB#: 103-2024

ADDENDUM #2:

March 26, 2024

Clarification to Addendum #1

ADDENDUM #1

- 1) Question: Can you please advise us on which type of mesh is to be used for this project ?

~~Response: Fence mesh is to be "Anti-climb" 3" x 1/2" rectangular x 9 gauge mesh; black vinyl coated with KK selvege. (See Exhibit B for the bid documents)~~

Revised Response: Fence mesh is to be "Anti-climb" 1/2" x 9 gauge, black vinyl coated chain-link material with KK selvege.

-
- 2) Question: In the case we are using chain-link fence as stated confirm if we shall use Mini-link anti-climb and confirm wire and mesh sizing. Please be advised that it comes in 3/4", 1/2", 5/8", 7/8", 1" and 1 1/4" anything higher than that is no longer considered mini-link.

~~Response: See Exhibit B - Scope of Work~~
~~Mesh is specified as 1/2" x 9 gauge x 8' high panels.~~

Revised Response: Fence mesh is to be "Anti-climb" 1/2" x 9 gauge, black vinyl coated chain-link material.

-
- 3) Question: Can you provide a layout plan for our reference ?

Response: See bid documents Exhibit A – Plan View of New Fencing Layout

4) Question: Can you show all of the fencing that remains as well ?

Response: See bid documents Exhibit A – Plan View of New Fencing Layout

5) Question: Can you provide post schedule for fence and gates

~~Response: 3" x 2.75" x 12 ga. I Beam Posts and 2" x 2" x 11 ga. rials are recommended with anti climb fence mesh~~

Revised Response: Line Posts: 3" x SS40 Black
Corner Posts: 3" x SS40 Black
Gate Posts: 3" x SS40 Black

6) Question: We are responsible for providing two (2) functioning motors at vehicle entry point. Are access control and junction box provided by others ?

Response: Bidder is responsible for providing operational motor driven vehicular access gates. The town will provide junction box with electrical service for the gate operators adjacent to the gate motor location. Additionally, PBSO will provide the access control hardware and software.

7) Question: Does this project require a permit ?

Response: Yes. Please see bid documents Exhibit D – Required Bid Forms for the pre-determined permit allowance to be included in the bid pricing.

Issued By: Town of Lake Park, Office of the Town Clerk

Date: 4/4/2024

Signed By: Laura Weidgans

Digitally signed by Laura Weidgans
DN: cn=Laura Weidgans, o=Town of Lake Park,
ou=Deputy Town Clerk,
email=lweidgans@lakeparkflorida.gov, c=US
Date: 2024.03.25 16:35:49 -0400

Laura Weidgans
Deputy Town Clerk

End of Addendum No. 2


Roberto M. Hernandez, President

ACKNOWLEDGEMENT OF ADDENDA

INSTRUCTIONS: COMPLETE PART I OR PART II, WHICHEVER APPLIES

PART II:

List below the dates of issue for each addendum received in connection with this Solicitation:

Addendum #1, Dated 3/29/2024

Addendum #2, Dated 3/26/2024

Addendum #3, Dated _____

Addendum #4, Dated _____

Addendum #5, Dated _____

Addendum #6, Dated _____

Addendum #7, Dated _____

Addendum #8, Dated _____

Addendum #9, Dated _____

Addendum #10, Dated _____

PART II:

 NO ADDENDUM WAS RECEIVED IN CONNECTION WITH THIS SOLICITATION

Firm Name: HG Construction Development & Investment, Inc

Signature: 

Name and title (Print or Type): Alfonso M. Garcia, Vice-President

Date: 04/04/2024

SCHEDULE OF BID ITEMS

PBSO FENCE REPLACEMENT

ITB # 103-2023

BID AMOUNT EXTENDED COSTS

1	INDEMFICATION	1	L.S.	\$ <u>100.00</u>
2	GENERAL CONDITIONS: Project Management, Mobilization, Documents for Permitting, MOT (as needed), Temporary Protections, Temporary Facilities, Trash Removal, Jobsite Cleanup, Product Submittals, Licenses & Insurances, Warranties, Close-out Documents, etc.	1	L.S.	\$ <u>14,788.35</u>
3	PERFORMANCE AND PAYMENT BONDS (if required) (only applicable if proposed BASE BID price exceeds \$100,000.00)	1	L.S.	\$ <u>3,204.13</u>
4	NEW FENCING AND GATES – Remove existing fencing and dispose of off-site Furnish and install new "anti-climb" fencing including new vehicular gates and pedestrian gates.	1	L.S.	\$ <u>113,377.65</u>
5	PROJECT CONTINGENCY (Allowance amount to be used at the discretion of the owner Any unused allowance shall be returned to the owner)	1	Allowance	\$ <u>10,000.00</u>
6	BUILDING PERMIT (Town of Lake Park) (Allowance amount to be used at the discretion of the owner Any unused allowance shall be returned to the owner)	1	Allowance	\$ <u>3,000.00</u>

BASE BID ITEMS 1 THRU 6

\$ 144,470.13

Numeric Amount

Written Amount \$One Hundred Forty Four Thousand Four Hundred Seventy Dollars

Written Amount

and 13/100.00

The number of days within which, or the date by which, the Work is to be completed (the Contract Time) is currently set at 75 calendar days to substantial completion, plus 15 days to final completion from the date of contract time commences (90 days' total contract time).

Submitted by:  Title: President

Signature of Firm Representative Roberto M. Hernandez

Name of Firm: HG Construction Development & Investment, Inc

Firm Address: 4806 SW 74th Court Miami, Florida 33155

Date: 04/04/2024 E-mail Address: robert@hgconstruction.us

Firm Telephone No.: 786-845-8999

CONFLICT OF INTEREST DISCLOSURE FORM

The award of this contract is subject to the provisions of Chapter 112, Florida Statutes. All Proposers must disclose within their Proposal: the name of any officer, director, or agent who is also an employee of the Town of Lake Park.

Furthermore, all Proposers must disclose the name of any Town employee who owns, directly, or indirectly, an interest of more than five percent (5%) in the Proposer's firm or any of its branches.

The purpose of this disclosure form is to give the Town the information needed to identify potential conflicts of interest for evaluation team members and other key personnel involved in the award of this contract.

The term "conflict of interest" refers to situations in which financial or other personal consideration may adversely affect, or have the appearance of adversely affecting, an employee's professional judgment in exercising any Town duty or responsibility in administration, management, instruction, research, or other professional activities.

Please check one of the following statements and attach additional documentation if necessary:

X To the best of my knowledge, the undersigned firm has no potential conflict of interest due to any other Cities, Counties, contracts, or property interest for the Proposal.

 The undersigned firm, by attachment to this form, submits information that may be a potential conflict of interest due to other Cities, Counties, contracts, or property interest for this Proposal.

Acknowledged by:

HG Construction Development & Investment, Inc

Firm Name

Signature

Alfonso M. Garcia, Vice-President

Name and title (Print or Type)

04/04/2024

Date

NOTIFICATION OF PUBLIC ENTITY CRIMES LAW

Pursuant to Section 287.133, Florida Statutes, you are hereby notified that a person or affiliate who has been placed on the convicted contractors list following a conviction for a public entity crime may not submit a Proposal on a contract to provide any goods or services to a public entity; may not submit a Proposal on a contract with a public entity for the construction or repair of a public building or public work; may not submit Proposals on leases or real property to a public entity; may not be awarded or perform work as a contractor, supplier, sub-vendor, or consultant under a contract with any public entity; and may not transact business with any public entity in excess of the threshold amount provided in Section 287.017 [F.S.] for Category Two [\$35,000.00] for a period of thirty-six (36) months from the date of being placed on the convicted contractors list.

Acknowledged by:

HG Construction Development & Investment, Inc

Firm Name

Signature

Alfonso M. Garcia, Vice-President

Name and title (Print or Type)

DRUG-FREE WORKPLACE

HG Construction Development & Investment, Inc is a drug-free workplace and has a
(Company Name)
Substance abuse policy in accordance with and pursuant to Section 440.102, Florida Statutes.

Acknowledged by:

HG Construction Development & Investment, Inc

Firm Name



Signature

Alfonso M. Garcia, Vice-President

Name and title (Print or Type)

TRUTH – IN – NEGOTIATION CERTIFICATE

The undersigned warrants (i) that it has not employed or retained any company or person, other than bona fide employees working solely for the undersigned, to solicit or secure the Agreements and (ii) that it has not paid or agreed to pay any person, company, corporation, individual or firm other than its bona fide employees working solely for the undersigned or agreed to pay any fee, commission, percentage, gift, or any other consideration contingent upon or resulting from the award or making of the Agreement.

The undersigned certifies that the wage rates and other factual unit costs used to determine the compensation provided for in the Agreement are accurate, complete, and current as of the date of the Agreement.

This document must be executed by a Corporate Officer.

By:  _____

Title: Alfonso M. Garcia, Vice-President

Date: 04/04/2024

LIST OF REFERENCES

Following are references from agencies/companies/individuals in which your company has provided similar services within the last 5 years:

REFERENCE #1

Company/Agency Name: SEE ATTACHED
Address: _____

Point of Contact: _____
Phone Number: _____
Fax Number: _____
E-mail: _____

REFERENCE #2

Company/Agency Name: SEE ATTACHED
Address: _____

Point of Contact: _____
Phone Number: _____
Fax Number: _____
E-mail: _____

REFERENCE #3

Company/Agency Name: SEE ATTACHED
Address: _____

Point of Contact: _____
Phone Number: _____
Fax Number: _____
E-mail: _____



SIMILAR PAST PROJECTS/REFERENCES/EXPERIENCE

1. TREE ISLAND PARK
CLIENT: MIAMI DADE PARKS AND RECREATION
COMPLETED 2021
NEW 5 ACRE PARK NEW BATHROOM, STORAGE, MAINTENANCE BUILDING, W/DEMUCKING, FENCING (MULTIPLE SIZES), GATES, UTILITIES, PARKING, PLAYGROUNDS, DOG PARK, SHELTERS, FITNESS EQUIPMENT, WATER & SEWER SERVICE, OFFSITE UTILITIES AND PARKING.
CONTACT: JOSE GONZALEZ
PH: 305-755-7833
EMAIL: JOSE.GONZALEZ5@MIAMIDADE.GOV
VALUE: \$4,407,882.98
2. HOMESTEAD AIRBASE FENCE PROJECT
CLIENT: DEPT OF MILITARY AFFAIRS
COMPLETED 2023
PROVIDE AND INSTALL 8' SECURTIY FENCING WITH BARBWIRE AND MULTIPLE ACCESS GATES.
APPROX. 3,000 LN FT OF FENCING
CONTACT: KENNETH WOODRUFF
PH: 904-823-0216
EMAIL: KENNETH.N.WOODRUFF.NFG@ARMY.MIL
3. FLORIDA ATLANTIC UNIVERSITY MECHANICAL BUILDING
CLIENT: TRANE TECH/FAU
CONSTRUCTION OF NEW DORM HOUSING MECHANICAL STRUCTURE
3000+ SQ. FT. STRUCUTRE WITH MECHANICAL AND MAINTENANCE FUNCTIONS. ASSOCIATED SITE WORK, CHILLER LINES AND FUNCTIONAL ACCESS PATHS FROM MULTIPLE BLDGS.
CONTACT: AARON DITTY
PH: 505-270-5675
EMAIL: Aaron.Ditty@TraneTechnologies.com
VALUE: \$1,540,000.00
4. FLAMINGO PARK HANDBALL COURTS RESTORATION
CLIENT: CITY OF MIAMI BEACH
COMPLETED:2023
RESTORATION OF EXISTING HANDBALL COURT STRUCTURES OVER 4000 SQ FT : 10' PERIMETER AND ROOF MOUNTED FENCING, MUSCO LIGHTING, RESURFACING, GLASSWORK, STRUCTURAL
CONTACT: DAVID GOMEZ
PH: 305-673-7071

Licensed & Insured CGC 1511027

4806 SW 74TH COURT MIAMI, FL 33155

PH# 786-845-8999 FAX# 305-424-9334 EMAIL ROBERT@HGCONSTRUCTION.US



DAVIDGOMEZ@MIAMIBEACHFL.GOV

VALUE: \$2,331,948.31

5. MIRACLE LEAGUE FIELD TAMiami PARK
CLIENT: MIAMI DADE PARKS AND RECREATION
COMPLETED: 2019
11201 SW 24th STREET
MIAMI, FLORIDA 33165
BASEBALL FIELD CONVERSION (MONUMENT WALL, FENCING(MULTIPLE SIZES), GATES, ASPHALT, LANDSCAPING, STRUCTURAL DUGOUTS, WATER SERVICE, ADA COMPLIANCE & PARKING)
CONTACT: JOEL ARANGO
TEL: 305-755-5453
EMAIL: Joel.Arango@miamidade.gov
VALUE: \$785,554.32
6. JEB ESTATES PARK
CLIENT: MIAMI DADE PARKS AND RECREATION
COMPLETED: 2023
14530 NW 16 CT
MIAMI, FL 33167
PLAYGROUND INSTALLATION, FENCING, GATES, WALKWAYS, LANDSCAPING, GRADING & RESTORATION.
CONTACT: ROBERTO RODRIGUEZ
TEL: 305-961-2791
ROBERTO.RODRIGUEZ3@MIAMIDADE.GOV
VALUE: 1,659,600.21
7. SUNRISE MAINTENANCE BOAT RAMPS PHASES I, II & III
CLIENT: CITY OF SUNRISE
COMPLETED: 2022
NEW CONSTRUCTION OF 30 CONCRETE PRECAST BOAT RAMPS, FENCING, GATES, ASSOCIATED EXCAVATION/DREDGING, GRADING, RIP RAP INSTALLATION, SIDEWALKS, GUARDRAILS, PRE CAST DOCK PLACEMENT ETC.
CONTACT: CITY ENGINEER MARK WINSLOW
PH: 954-572-2390
EMAIL: MWINSLOW@SUNRISEFL.GOV
VALUE: \$1,004,317.40

Licensed & Insured CGC 1511027

4806 SW 74TH COURT MIAMI, FL 33155

PH# 786-845-8999 FAX# 305-424-9334 EMAIL ROBERT@HGCONSTRUCTION.US



8. MIRAMAR PARKWAY STREETScape PROJECT
CLIENT: CITY OF MIRAMAR
COMPLETED: 2023
ROADWAY PROJECT: NEW BIKEPATH, FENCING, SIDEWALKS, CURB AND GUTTER, TRAFFIC WORK, STRIPING, DRAINAGE, MILLING, PAVING, LANDSCAPING, MOT, ADA COMPLIANCE, CONCRETE OVERLAY AND STREET LIGHTING.
CONTACT: ALEX SHERSHEVSKY
PH: 954-602-3315
EMAIL: ASHERSHEVSKY@MIRAMARFL.GOV
VALUE: \$1,706,555.20
9. HISTORIC MIRAMAR PARKWAY REVITALIZATION PROJECT
CLIENT: CITY OF MIRAMAR
START: 2018 – 2019
ROADWAY REVITALIZATION PROJECT: NEW BIKEPATH, SIDEWALKS, CURB AND GUTTER, TRAFFIC WORK, STRIPING, DRAINAGE, ASPHALT AND STREET LIGHTING.
CONTACT: ALEX SHERSHEVSKY
PH: 954-602-3315
EMAIL: ASHERSHEVSKY@MIRAMARFL.GOV
10. LANDSCAPING AND IRRIGATION IMPROVEMENTS
IFB #1—05
COMPLETED 2021
LANDSCAPING, IRRIGATION, MOT, DEMOLITION ETC.
CONTACT: ALEX SHERSHEVSKY PH: 954-602-3315
EMAIL: ASHERSHEVSKY@MIRAMARFL.GOV
11. TOWN OF DAVIE TEMP TOWN HALL PARKING LOT
CLIENT: TOWN OF DAVIE
COMPLETED: 2021
CONSTRUCTION OF NEW PARKING LOT, DRAINAGE, LIGHTING AND PATHWAYS
CONTACT: GERRY DIAZ
EMAIL: GERARDO DIAZ@DAVIE-FL.GOV
12. TOWN OF CUTLER BAY ITB #19-12
BIKE/PEDESTRIAN FACILITIES IMPROVEMENTS
COMPLETED: 2021
CONSTRUCTION OF SIDEWALK, C&G, LANDSCAPING, CLEARING, MILLING, PAVING, STRIPING, SIGNAGE, MOT & SODDING.
CONTACT: ALFREDO QUINTERO
EMAIL: AQUINTERO@CUTLERBAY-FL.GOV

Licensed & Insured CGC 1511027

4806 SW 74TH COURT MIAMI, FL 33155

PH# 786-845-8999 FAX# 305-424-9334 EMAIL ROBERT@HGCONSTRUCTION.US



13. FPL 84 AVE & ZILADEN
CLIENT: FLORIDA POWER AND LIGHT
CONSTRUCTION OF NEW SITE FACILITIES. (DRAINAGE, WATER, FENCING, LANDSCAPING, 15
ACRES ASPHALT PAVEMENT ETC.)
VALUE: 4,989,556.00

14. VARIOUS DADE COUNTY PARKS OPEN CONTRACT
CLIENT: MIAMI DADE PARKS AND RECREATION
OVER 30 MIAMI DADE COUNTY LOCAL PARKS
START 2011 – 2022
NEW PARK AND PLAYGROUND CONSTRUCTION (SITE UTILITIES, PLAYGROUNDS, PARK SHELTERS,
FENCES, WALKWAYS, GRADING, LANDSCAPE ETC.)
CONTACT: CESAR PEREZ
PH: 305-755-7853
EMAIL: CEPEREZ@MIAMIDADE.GOV

15. DANNY MEEHAN PARK
CLIENT: TOWN OF MEDLEY
7900 NW 72 AVE. MEDLEY, FL
NEW PARK CONSTRUCTION (DUMPSTER ENCLOSURES, FENCING, BASKETBALL COURTS,
WALKWAYS, PARKING, UTILITIES, SOCCER FIELD, SITE LIGHTING & LANDSCAPING)
CONTACT: TOWN ENGINEER – JORGE CORZO
PH: 305-887-9541 EXT. 143
EMAIL: JCORZO@TOWNOFMEDLEY.COM

16. AMELIA EARHART PARK
CLIENT: MIAMI DADE PARKS AND RECREATION
401 EAST 65TH STREET
HIALEAH, FL 33013
SCOPE: (RETAINING WALL, PLAYGROUND PURCHASE/INSTALLATION & CONCRETE FLATWORK)
VALUE: \$ 350,000.00
CONTACT: CESAR PEREZ
PH: 305-755-7853 EMAIL: CEPEREZ@MIAMIDADE.GOV

17. CRANDON PARK SHELTER # 04
CLIENT: MIAMI DADE PARKS AND RECREATION
6747 CRANDON BOULEVARD
KEY BISCAYNE, FL
SCOPES: (PARK SHELTERS & SITE WORK)
CONTACT: CESAR PEREZ
PH: 305-755-7853 EMAIL: CEPEREZ@MIAMIDADE.GOV

Licensed & Insured CGC 1511027

4806 SW 74TH COURT MIAMI, FL 33155

PH# 786-845-8999 FAX# 305-424-9334 EMAIL ROBERT@HGCONSTRUCTION.US



18. MOUNT SINAI HOSPITAL

CLIENT: MOUNT SINAI HOSPITAL/ROBINS & MORTON

4200 ALTON ROAD MIAMI BEACH, FL

START DATE 2016 FINISH DATE 2019

SITE CONSTRUCTION (UTILITIES, INJECTION WELLS, CONCRETE WORK, ADA WALKWAYS & ASPHALT PAVEMENT)

CONTACT: PAT DAILEY

PH: 407-252-4581

EMAIL: PDAILEY@ROBINSMORTON.COM

19. CITY OF MIAMI SPRINGS

CLIENT: CITY OF MIAMI SPRINGS

RETROFIT SIDEWALKS FOR ADA COMPLIANCE & SITEWORK

CONTACT: TAMMY ROMERO, ASSISTANT TO CITY MANAGER

TEL: 305-805-5035

EMAIL: romerot@miamisprings-fl.gov

20. BAPTIST HOSPITAL WEST KENDALL

CLIENT: ROBINS & MORTONS CONSTRUCTION

9555 SW 162 AVE

MIAMI, FLORIDA 33196

SCOPES: UTILITIES, GRADING, HEAVY FILL IMPORT, ASPHALT PAVEMENT, CONCRETE FLATWORK, FENCING, LANDSCAPING ETC.

CONTACT: ROBERT CRESWICK

TEL: 352-636-5919

EMAIL: RCReswick@robinsmorton.com

21. HOBIE ISLAND/VIRGINIA KEY BEACH RESTORATION PROJECT

CLIENT: MIAMI DADE COUNTY

275 NW 2ND ST MIAMI, FL 33128

START DATE 12/18 FINISH DATE 5/19

PARK RESTORATION (BEACH RENOURISHMENT, CONCRETE FLATWORK, WALKWAYS, RIP RAP STABILIZATION, ARMORFLEX RAMP INSTALLATION, GRADING, PAVING, PAVERS ETC.)

CONTACT: JOEL ARANGO SR. CONSTRUCTION SECTION HEAD

PH: 305-755-5453 EMAIL: JOEL.ARANGO@MIAMIDADE.GOV

Licensed & Insured CGC 1511027

4806 SW 74TH COURT MIAMI, FL 33155

PH# 786-845-8999 FAX# 305-424-9334 EMAIL ROBERT@HGCONSTRUCTION.US



22. SUNRISE MAINTENANCE BOAT RAMPS PHASES II

CLIENT: CITY OF SUNRISE

VARIOUS LOCATIONS

START DATE: 2020 FINISH DATE: 2021

NEW CONSTRUCTION OF 10 CONCRETE PRE CAST BOAT RAMPS, ASSOCIATED EXCAVATION/DREDGING, GRADING, RIP RAP INSTALLATION, SIDEWALKS, GUARDRAILS, PRE CAST DOCK PLACEMENT ETC.

CONTACT: CITY ENGINEER MARK WINSLOW

PH: 954-572-2390

EMAIL: MWINSLOW@SUNRISEFL.GOV

23. CHAPMAN FIELD DEVELOPMENT

CLIENT: MIAMI DADE PARKS AND RECREATION/SFM SERVICES

12400 SW OLD CUTLER ROAD

START DATE 2010 FINISH DATE 2011

CONSTRUCTION OF NEW PARK FACILITIES (PILES, GRADE BEAMS, DEAD MEN, BRIDGE CONSTRUCTION, ADA KAYAK LAUNCHING PIER, SEAWALL, ADA COMPLIANCE RAMPS, GANGWAY INSTALLATION, GEOGRID INSTALLATION AT PARKING AREA, TRAFFIC SIGNAGE/MODIFICATION, DRAINAGE, DEMUCKING AND LANDSCAPING)

CONTACT: MARIO LIGNAROLO PH: 305-219-8367

EMAIL: MLIGNAROLO@SFM SERVICES.COM

24. CHAPMAN FIELD SITE REMEDIATION PHASE II

CLIENT: DERM/SFM SERVICES

12400 SW OLD CUTLER ROAD

START DATE 2010 FINISH DATE 2010

DEMUCKING, WETLAND STABILIZATION, EXCAVATION, HAULING & REMOVAL OF 50,000 + TONS OF CONTAMINATED DEBRIS, PROVIDE AND INSTALL NEW SOILS FOR CAPPING AND INSTALLATION OF 20,000 NEW MANGROVES.

CONTACT: MARIO LIGNAROLO PH: 305-219-8367

EMAIL: MLIGNAROLO@SFM SERVICES.COM

25. MIAMI ZOO (PCL CONSTRUCTION)

CLIENT: MIAMI DADE COUNTY

15200 SW 152 ST. MIAMI, FL

START DATE 2015 FINISH DATE 2016

CONSTRUCTION OF NEW AREA (FULL SITE UTILITIES, CONCRETE WALKWAYS, BOAT CANAL CONSTRUCTION, GRADING, ASPHALT, MISC. STRUCTURAL, FENCING ETC.)

CONTACT: DONALD GRADY

PH: 407-363-0059

Licensed & Insured CGC 1511027

4806 SW 74TH COURT MIAMI, FL 33155

PH# 786-845-8999 FAX# 305-424-9334 EMAIL ROBERT@HGCONSTRUCTION.US



EMAIL: DJGRADY@PCL.COM

26. CURTIS PARK (BOAT RAMPS, SEAWALL, PARKING LOT CONSTRUCTION & SOIL REMEDIATION)

CLIENT: CITY OF MIAMI

2396 NW NORTH RIVER DRIVE

MIAMI, FLORIDA 33129

NEW SITE CONSTRUCTION (DEMO OF EXISTING PILES/DOCKS, SOIL REMEDIATION, PARKING LOTS, BOAT RAMP, SEAWALL, PILES, DOCKS, CONCRETE RAMPS, RETENTION AREA, SITE UTILITIES & LANDSCAPING)

CONTACT: JOSE OLIVEROS

PH: 305-416-1049

EMAIL: loliveros@miamigov.com

ADDITIONAL PARK REFERENCES CAN BE PROVIDED UPON REQUEST

Licensed & Insured CGC 1511027

4806 SW 74TH COURT MIAMI, FL 33155

PH# 786-845-8999 FAX# 305-424-9334 EMAIL ROBERT@HGCONSTRUCTION.US

LIST OF SUBCONTRACTORS AND PRIME VENDORS

The following are the subcontractors and prime vendors anticipated to be used if your company is awarded the Contract. Please note that all changes to this list must first be approved in writing by the TOWN OF LAKE PARK, Project Manager.

<u>NAME OF COMPANY</u>	<u>ADDRESS OF COMPANY</u>	<u>PHONE/CONTACT</u>
1) DC Fence Solutions	4960 NW 165th St Suite U-B14 Miami Lakes, FL 33014	786-747-4766
2)		
3)		
4)		
5)		

INSERT BID SECURITY HERE

**(INCLUDE PROOF OF BONDING CAPABILITIES FOR PAYMENT AND PERFORMANCE,
IF REQUIRED FOR THIS PROJECT)**

NOTE: Attorney-in-fact who signs Bid Bonds or Contract Bonds must file with such bond a certified copy of their Power of Attorney to sign such bonds.

Document A310™ – 2010

Conforms with The American Institute of Architects AIA Document 310

Bid Bond

CONTRACTOR:

(Name, legal status and address)

H.G. Construction Development & Investment, Inc
4806 SW 74th Court
Miami, FL 33155

SURETY:

(Name, legal status and principal place of business)

The Gray Insurance Company
P.O. Box 6202
Metairie, LA 70009-6202

This document has important legal consequences. Consultation with an attorney is encouraged with respect to its completion or modification.

Any singular reference to Contractor, Surety, Owner or other party shall be considered plural where applicable.

OWNER:

(Name, legal status and address)

Town of Lake Park
535 Park Avenue
Lake Park, FL 33403

BOND AMOUNT: \$ 5%

Five Percent of Amount Bid

PROJECT:

(Name, location or address, and Project number, if any)

ITB# 103-2024 - PBSO Fence Replacement

The Contractor and Surety are bound to the Owner in the amount set forth above, for the payment of which the Contractor and Surety bind themselves, their heirs, executors, administrators, successors and assigns, jointly and severally, as provided herein. The conditions of this Bond are such that if the Owner accepts the bid of the Contractor within the time specified in the bid documents, or within such time period as may be agreed to by the Owner and Contractor, and the Contractor either (1) enters into a contract with the Owner in accordance with the terms of such bid, and gives such bond or bonds as may be specified in the bidding or Contract Documents, with a surety admitted in the jurisdiction of the Project and otherwise acceptable to the Owner, for the faithful performance of such Contract and for the prompt payment of labor and material furnished in the prosecution thereof; or (2) pays to the Owner the difference, not to exceed the amount of this Bond, between the amount specified in said bid and such larger amount for which the Owner may in good faith contract with another party to perform the work covered by said bid, then this obligation shall be null and void, otherwise to remain in full force and effect. The Surety hereby waives any notice of an agreement between the Owner and Contractor to extend the time in which the Owner may accept the bid. Waiver of notice by the Surety shall not apply to any extension exceeding sixty (60) days in the aggregate beyond the time for acceptance of bids specified in the bid documents, and the Owner and Contractor shall obtain the Surety's consent for an extension beyond sixty (60) days.

If this Bond is issued in connection with a subcontractor's bid to a Contractor, the term Contractor in this Bond shall be deemed to be Subcontractor and the term Owner shall be deemed to be Contractor.

When this Bond has been furnished to comply with a statutory or other legal requirement in the location of the Project, any provision in this Bond conflicting with said statutory or legal requirement shall be deemed deleted herefrom and provisions conforming to such statutory or other legal requirement shall be deemed incorporated herein. When so furnished, the intent is that this Bond shall be construed as a statutory bond and not as a common law bond.

Signed and sealed this 4th day of April, 2024

(Witness)

(Witness)

Kailee Rosenhaus

H.G. Construction Development & Investment, Inc

(Principal)

(Seal)

By:

(Title) ROBERTO H. HERNANDEZ, P.

The Gray Insurance Company

(Surety)

(Seal)

By:

(Title) Kevin Wojtowicz Attorney-in-Fact

**THE GRAY INSURANCE COMPANY
THE GRAY CASUALTY & SURETY COMPANY**

GENERAL POWER OF ATTORNEY

Bond Number: n/a

Principal: H.G. Construction Development & Investment, Inc

Project: ITB# 103-2024 - PBSO Fence Replacement

KNOW ALL BY THESE PRESENTS, THAT The Gray Insurance Company and The Gray Casualty & Surety Company, corporations duly organized and existing under the laws of Louisiana, and having their principal offices in Metairie, Louisiana, do hereby make, constitute, and appoint: **Kevin Wojtowicz, Jessica Reno, Edwin T. Collins, IV, Devin Phillips, Christian Collins, and Laura D. Mosholder of St. Petersburg, Florida jointly and severally** on behalf of each of the Companies named above its true and lawful Attorney(s)-in-Fact, to make, execute, seal and deliver, for and on its behalf and as its deed, bonds, or other writings obligatory in the nature of a bond, as surety, contracts of suretyship as are or may be required or permitted by law, regulation, contract or otherwise, provided that no bond or undertaking or contract of suretyship executed under this authority shall exceed the amount of \$25,000,000.00.

This Power of Attorney is granted and is signed by facsimile under and by the authority of the following Resolutions adopted by the Boards of Directors of both The Gray Insurance Company and The Gray Casualty & Surety Company at meetings duly called and held on the 26th day of June, 2003.

"RESOLVED, that the President, Executive Vice President, any Vice President, or the Secretary be and each or any of them hereby is authorized to execute a power of Attorney qualifying the attorney named in the given Power of Attorney to execute on behalf of the Company bonds, undertakings, and all contracts of surety, and that each or any of them is hereby authorized to attest to the execution of such Power of Attorney, and to attach the seal of the Company; and it is

FURTHER RESOLVED, that the signature of such officers and the seal of the Company may be affixed to any such Power of Attorney or to any certificate relating thereto by facsimile, and any such Power of Attorney or certificate bearing such facsimile signature or facsimile seal shall be binding upon the Company now and in the future when so affixed with regard to any bond, undertaking or contract of surety to which it is attached.

IN WITNESS WHEREOF, The Gray Insurance Company and The Gray Casualty & Surety Company have caused their official seals to be hereinto affixed, and these presents to be signed by their authorized officers this 4th day of November, 2022.



By:

Michael T. Gray

Michael T. Gray
President
The Gray Insurance Company

Cullen S. Piske

Cullen S. Piske
President
The Gray Casualty & Surety Company



State of Louisiana

ss:

Parish of Jefferson

On this 4th day of November, 2022, before me, a Notary Public, personally appeared Michael T. Gray, President of The Gray Insurance Company, and Cullen S. Piske, President of The Gray Casualty & Surety Company, personally known to me, being duly sworn, acknowledged that they signed the above Power of Attorney and affixed the seals of the companies as officers of, and acknowledged said instrument to be the voluntary act and deed, of their companies.



Leigh Anne Henican
Notary Public
Notary ID No. 92653
Orleans Parish, Louisiana

Leigh Anne Henican

Leigh Anne Henican
Notary Public, Parish of Orleans State of Louisiana
My Commission is for Life

I, Mark S. Manguno, Secretary of The Gray Insurance Company, do hereby certify that the above and forgoing is a true and correct copy of a Power of Attorney given by the companies, which is still in full force and effect. IN WITNESS WHEREOF, I have set my hand and affixed the seals of the Company this 4th day of April, 2024

Mark S. Manguno

I, Leigh Anne Henican, Secretary of The Gray Casualty & Surety Company, do hereby certify that the above and forgoing is a true and correct copy of a Power of Attorney given by the companies, which is still in full force and effect. IN WITNESS WHEREOF, I have set my hand and affixed the seals of the Company this 4th day of April, 2024

Leigh Anne Henican



INCLUDE PROOF OF EXISTING INSURANCE.



CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)

04/03/2024

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER	CONTACT NAME: Julio Guerrero
Brown & Brown Insurance Services, Inc.	PHONE (A/C, No, Ext): (305) 714-4400
8825 NW 21st Terrace	FAX (A/C, No): (305) 714-4401
	E-MAIL ADDRESS: Julio.Guerrero@bbbrown.com
Doral FL 33172	INSURER(S) AFFORDING COVERAGE
	INSURER A: The Continental Insurance Company
	INSURER B: National Fire Insurance Company of Hartford
	INSURER C: Valley Forge Insurance Company
	INSURER D:
	INSURER E:
	INSURER F:

COVERAGES CERTIFICATE NUMBER: 24/25 GL,CA,WC,UMB,IM REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR LTR	TYPE OF INSURANCE	ADDL INSD	SUBR WVD	POLICY NUMBER	POLICY EFF (MM/DD/YYYY)	POLICY EXP (MM/DD/YYYY)	LIMITS
A	<input checked="" type="checkbox"/> COMMERCIAL GENERAL LIABILITY <input type="checkbox"/> CLAIMS-MADE <input checked="" type="checkbox"/> OCCUR GEN'L AGGREGATE LIMIT APPLIES PER: <input type="checkbox"/> POLICY <input checked="" type="checkbox"/> PROJECT <input type="checkbox"/> LOC OTHER:	Y		7018119730	04/02/2024	04/02/2025	EACH OCCURRENCE \$ 1,000,000 DAMAGE TO RENTED PREMISES (Ea occurrence) \$ 100,000 MED EXP (Any one person) \$ 15,000 PERSONAL & ADV INJURY \$ 1,000,000 GENERAL AGGREGATE \$ 2,000,000 PRODUCTS - COMP/OP AGG \$ 2,000,000
B	<input checked="" type="checkbox"/> AUTOMOBILE LIABILITY <input checked="" type="checkbox"/> ANY AUTO OWNED AUTOS ONLY <input type="checkbox"/> SCHEDULED AUTOS HIRED AUTOS ONLY <input type="checkbox"/> NON-OWNED AUTOS ONLY			7018119727	04/02/2024	04/02/2025	COMBINED SINGLE LIMIT (Ea accident) \$ 1,000,000 BODILY INJURY (Per person) \$ BODILY INJURY (Per accident) \$ PROPERTY DAMAGE (Per accident) \$
A	<input checked="" type="checkbox"/> UMBRELLA LIAB <input checked="" type="checkbox"/> OCCUR EXCESS LIAB <input type="checkbox"/> CLAIMS-MADE DED <input checked="" type="checkbox"/> RETENTION \$ 0			7018119744	04/02/2024	04/02/2025	EACH OCCURRENCE \$ 10,000,000 AGGREGATE \$
C	WORKERS COMPENSATION AND EMPLOYERS' LIABILITY ANY PROPRIETOR/PARTNER/EXECUTIVE OFFICER/MEMBER EXCLUDED? (Mandatory in NH) If yes, describe under DESCRIPTION OF OPERATIONS below	Y/N N	N/A	7018119713	04/02/2024	04/02/2025	<input checked="" type="checkbox"/> PER STATUTE <input checked="" type="checkbox"/> OTHER E.L. EACH ACCIDENT \$ 1,000,000 E.L. DISEASE - EA EMPLOYEE \$ 1,000,000 E.L. DISEASE - POLICY LIMIT \$ 1,000,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

RE: ITB # 103-2024 PBSO Fence Replacement

Town of Lake Park is an additional insured with regards to General Liability coverage when required by written contract.

CERTIFICATE HOLDER	CANCELLATION
Town of Lake Park 535 Park Avenue Lake Park FL 33403	SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS. AUTHORIZED REPRESENTATIVE

© 1988-2015 ACORD CORPORATION. All rights reserved.

AGENCY CUSTOMER ID: 00348578

LOC #: _____

**ADDITIONAL REMARKS SCHEDULE**

Page ____ of ____

AGENCY Brown & Brown Insurance Services, Inc.		NAMED INSURED H.G. Construction, Development and Investment, Inc.
POLICY NUMBER		
CARRIER	NAIC CODE	EFFECTIVE DATE:

ADDITIONAL REMARKS**THIS ADDITIONAL REMARKS FORM IS A SCHEDULE TO ACORD FORM,****FORM NUMBER:** 25 **FORM TITLE:** Certificate of Liability Insurance: Notes

Inland Marine
Policy # 7018119730
Company: The Continental Ins. Co.
Policy Term: 4/2/24 - 4/2/25
Schedule Equipment Limit: 544,486.00
Equipment Leased or Rented From Others:
\$250,000 Limit
\$250,000 Max Per Item

Percentage Deductible: 2% of the value of the item, or the largest value if two or more items are valued in the same loss, but not less than \$2,500, nor more than \$25,000.

Installation Floater
Policy # 7018119730
Company: The Continental Ins. Co.
Policy Term: 4/2/24 - 4/2/25
Policy Limit: 100,000
All Occurrences Deductible: 2,500

INCLUDE PROOF OF PROPER LICENSING, CERTIFICATIONS, BUSINESS TAX RECEIPTS (AS APPLICABLE TO PERFORM THE REQUIRED SERVICES).



Ron DeSantis, Governor

Melanie S. Griffin, Secretary



STATE OF FLORIDA DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION

CONSTRUCTION INDUSTRY LICENSING BOARD

THE GENERAL CONTRACTOR HEREIN IS CERTIFIED UNDER THE
PROVISIONS OF CHAPTER 489, FLORIDA STATUTES

HERNANDEZ, ROBERTO MANUEL

H G CONSTRUCTION DEVELOPMENT AND INVESTMENT INC

4806 SW 74TH COURT
MIAMI FL 33155

LICENSE NUMBER: CGC1531115

EXPIRATION DATE: AUGUST 31, 2024

Always verify licenses online at MyFloridaLicense.com

Do not alter this document in any form.

This is your license. It is unlawful for anyone other than the licensee to use this document.



Local Business Tax Receipt

Miami-Dade County, State of Florida

-THIS IS NOT A BILL - DO NOT PAY



5843710

RECEIPT NO.

RENEWAL

6093181

BUSINESS NAME/LOCATION

H G CONSTRUCTION
DEVELOPMENT AND
INVESTMENT INC
4806 SW 74TH CT
MIAMI, FL 33155-4448



EXPIRES
SEPTEMBER 30, 2024

Must be displayed at place of business
Pursuant to County Code
Chapter 8A - Art. 9 & 10

OWNER

H G CONSTRUCTION
DEVELOPMENT AND

SEC. TYPE OF BUSINESS

196 GENERAL BUILDING
CONTRACTOR

**PAYMENT RECEIVED
BY TAX COLLECTOR**

75.00 07/11/2023
INT-23-399956

Worker(s)

1

CGC1531115

This Local Business Tax Receipt only confirms payment of the Local Business Tax. The Receipt is not a license, permit, or a certification of the holder's qualifications, to do business. Holder must comply with any governmental or nongovernmental regulatory laws and requirements which apply to the business.

The RECEIPT NO. above must be displayed on all commercial vehicles - Miami-Dade Code Sec 8a-276.

For more information, visit www.miamidade.gov/taxcollector





Florida Department of Transportation

RON DESANTIS
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

JARED W. PERDUE, P.E.
SECRETARY

October 23, 2023

H.G. CONSTRUCTION, DEVELOPMENT & INVESTMENT, INC.
4806 SW 74 COURT
MIAMI, FLORIDA 33155

RE: CERTIFICATE OF QUALIFICATION

The Department of Transportation has qualified your company for the type of work indicated below.

FDOT APPROVED WORK CLASSES:

DRAINAGE, FLEXIBLE PAVING, GRADING, GRASSING, SEEDING AND SODDING, SIDEWALK, Curb & Gutter, Driveways, Underground utilities (Water & Sewer)

Unless notified otherwise, this Certificate of Qualification will expire **12/30/2024**.

In accordance with Section 337.14(4), Florida Statutes, changes to Ability Factor or Maximum Capacity Rating will not take effect until after the expiration of the current certificate of prequalification (if applicable).

In accordance with Section 337.14(1), Florida Statutes, an application for qualification must be filed within (4) months of the ending date of the applicant's audited annual financial statements.

If the company's maximum capacity has been revised, it may be accessed by logging into the Contractor Prequalification Application System via the following link:

[HTTPS://fdotwpl.dot.state.fl.us/ContractorPreQualification](https://fdotwpl.dot.state.fl.us/ContractorPreQualification)

Once logged in, select "View" for the most recently approved application, and then click the "Manage" and "Application Summary" tabs.

The company may apply for a Revised Certificate of Qualification at any time prior to the expiration date of this certificate according to Section 14-22.0041(3), Florida Administrative Code (F.A.C.), by accessing the most recently approved application as shown above and choosing "Update" instead of "View." If certification in additional classes of work is desired, documentation is needed to show that the company has performed such work.

All prequalified contractors are required by Section 14-22.006(3), F.A.C., to certify their work underway monthly in order to adjust maximum bidding capacity to available bidding capacity. You can find the link to this report at the website shown above.

Sincerely,

James E. Taylor II, Prequalification Supervisor
Contracts Administration Office

JTII

CLARIFICATIONS/EXCEPTIONS

N/A

Please list any clarifications of your bid in this section, as well as any exceptions you may have.

**NHC****NIELSON, ROSENHAUS & ASSOCIATES**
A NIELSON HOOVER GROUP COMPANY

March 26, 2024

Re: HG Construction, Development & Investment, Inc
Statement of Bondability

To Whom It May Concern:

This is to advise you that our office provides Bid, Performance, and Payment Bonds for HG Construction, Development & Investment, Inc. Their Surety is The Gray Insurance Company which carries an A.M. Best Rating of A-VIII and is listed in the Department of the Treasury's Federal Register.

Based upon normal and standard underwriting criteria at the time of the request, we should be in position to provide Performance and Payment Bonds for projects up to \$10,000,000 for a single bond and \$30,000,000 in the aggregate. We obviously reserve the right to review final contractual documents, bond forms and obtain satisfactory evidence of funding prior to final commitment to issue bonds. We cannot assume liability to any third party, including you, if we do not execute said bonds.

HG Construction, Development & Investment Inc is an excellent contractor and we hold them in the highest regard. We feel extremely confident in our contractor and encourage you to offer them an opportunity to execute any upcoming projects.

This letter is not an assumption of liability, nor is it a bid or performance and payment bond. It is issued only as a bonding reference by our respected client.

If you should have any questions, please do not hesitate to give me a call.

Sincerely,

Jessica Reno
Surety Bond Specialist

220 Congress Park Drive

Suite 100

Delray Beach, FL 33445

P: 561.454.8210

F: 561.455.4787

W: nielsonbonds.com



Ron DeSantis, Governor

Melanie S. Griffin, Secretary



STATE OF FLORIDA
DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION

CONSTRUCTION INDUSTRY LICENSING BOARD

THE GENERAL CONTRACTOR HEREIN IS CERTIFIED UNDER THE
PROVISIONS OF CHAPTER 489, FLORIDA STATUTES

HERNANDEZ, ROBERTO MANUEL

GREEN SERVICES AND CONSTRUCTION OF FLORIDA, INC.

8511 SW 81ST LANE
MAIMI FL 33143

LICENSE NUMBER: CGC1531773

EXPIRATION DATE: AUGUST 31, 2024

Always verify licenses online at MyFloridaLicense.com

Do not alter this document in any form.

This is your license. It is unlawful for anyone other than the licensee to use this document.



Local Business Tax Receipt

Miami-Dade County, State of Florida

-THIS IS NOT A BILL - DO NOT PAY



5843710

RECEIPT NO.

RENEWAL

6093181

BUSINESS NAME/LOCATION

H G CONSTRUCTION

DEVELOPMENT AND

INVESTMENT INC

4806 SW 74TH CT

MIAMI, FL 33155-4448



EXPIRES
SEPTEMBER 30, 2024

Must be displayed at place of business

Pursuant to County Code

Chapter 8A - Art. 9 & 10

OWNER

H G CONSTRUCTION

DEVELOPMENT AND

SEC. TYPE OF BUSINESS

196

GENERAL BUILDING

CONTRACTOR

PAYMENT RECEIVED
BY TAX COLLECTOR

75.00 07/11/2023

INT-23-399956

Worker(s)

1

CGC1531115

This Local Business Tax Receipt only confirms payment of the Local Business Tax. The Receipt is not a license, permit, or a certification of the holder's qualifications, to do business. Holder must comply with any governmental or nongovernmental regulatory laws and requirements which apply to the business.

The RECEIPT NO. above must be displayed on all commercial vehicles - Miami-Dade Code Sec 8a-276.

For more information, visit www.miamidade.gov/taxcollector



National Recreation and Park Association

Let it be known that

ROBERTO HERNANDEZ

has met the requirements of the standards set forth by the
National Certification Board
and is hereby granted certification as a

Certified Playground Safety Inspector


CHAIRPERSON




NRPA PRESIDENT AND CEO

November 17, 2023

DATE CERTIFIED

59701-1226

CERTIFICATION NUMBER

December 01, 2026

EXPIRATION DATE



List of Categories We Self Perform

- Drainage
- Sewer
- Water
- Grading
- Concrete flat work
- Concrete structure
- Excavation
- Earthwork
- Formwork
- Painting
- Pavers
- Demolition
- Landscaping



HG CONSTRUCTION OWNED EQUIPMENT LIST

- BACKHOES
- BOBCATS WHEELED AND TRACKS
- COMPACTION ROLLERS
- EXCAVATORS FULL SIZE
- EXCAVATORS MINI'S
- DOZERS
- WATER TRUCKS
- WHEEL LOADERS
- BROOM SWEEPERS
- WATER PUMPS
- COMPACTION TAMPERS
- FUEL TRUCKS
- SCARIFIERS
- DUMP TRUCKS

Licensed & Insured CGC 1511027

4806 SW 74TH COURT, MIAMI, FL 33155
PH# 786-845-8999 FAX# 305-424-9334



PROJECTS IN PROGRESS

1. MOUNT SINAI HOSPITAL
CLIENT: MOUNT SINAI HOSPITAL/ROBINS & MORTON
4200 ALTON ROAD MIAMI BEACH, FL
START DATE: 10/2016 COMPLETION DATE:
SITE CONSTRUCTION (UTILITIES, INJECTION WELLS, CONCRETE WORK & ASPHALT WORK)
ORIGINAL CONTRACT VALUE: \$5,680,000.00
CURRENT CONTRACT VALUE: \$5,365,525.00
CURRENTLY AT 80% COMPLETION
CONTACT: PAT DAILEY
PH: 407-252-4581
EMAIL: PDAILEY@ROBINSMORTON.COM

2. DOCTORS HOSPITAL CORAL GABLES, FL
CLIENT: BAPTIST HEALTH/ROBINS & MORTON CONST
5000 UNIVERSITY DRIVE
START DATE: 10/2018 COMPLETION DATE:
CORAL GABLES, FLORIDA 33146
DRAINAGE, GRADING, DEMOLITION AND LANDSCAPING
ORIGINAL CONTRACT VALUE: \$320,609.00
CURRENT CONTRACT VALUE: \$410,600.00
CURRENTLY AT 20% COMPLETION
CONTACT: RYAN MONAGHAN
TEL: 786-864-0686
EMAIL: RMONAGHAN@ROBINSMORTON.COM

3. MIRAMAR PARKWAY STREETScape PROJECT
CLIENT: CITY OF MIRAMAR
MIRAMAR PKWY MIRAMAR, FL
START DATE: 11/2018 COMPLETION DATE: 2/2019
SITE CONSTRUCTION (BIKE LANE ADDITION, ASPHALT, CONCRETE WORK, SITE LIGHTING, DRAINAGE, AND TRAFFIC STRIPING)
ORIGINAL CONTRACT VALUE: \$1,500,300.00
CURRENTLY AT 30% COMPLETION
CONTACT: ALEX SHERSHEVSKY
PH: 954-602-3315
EMAIL: ASHERSHEVSKY@MIRAMERFL.GOV

Licensed & Insured CGC 1511027

4806 SW 74th Court Miami, FL 3155

PH# 786-845-8999 FAX# 305-424-9334 EMAIL ROBERT@HGCONSTRUCTION.US



4. SUNRISE BOAT RAMPS

CLIENT: CITY OF SUNRISE

VARIOUS LOCATION THROUGHOUT CITY

START DATE: 4/19 COMPLETION DATE: 8/19

CONTRACT VALUE: \$407,000.00

CURRENTLY AT 60%

CONTACT: MARK WINSLOW

PH: 954-572-2390

EMAIL: MWINSLOW@SUNRISEFL.GOV

Licensed & Insured CGC 1511027

4806 SW 74th Court Miami, FL 3155

PH# 786-845-8999 FAX# 305-424-9334 EMAIL ROBERT@HGCONSTRUCTION.US



SIMILAR PROJECTS/REFERENCES

1. DANNY MEEHAN PARK
CLIENT: TOWN OF MEDLEY
7900 NW 72 AVE. MEDLEY, FL
START DATE 11/1/15 FINISH DATE 10/15/16
NEW PARK CONSTRUCTION (DUMPSTER ENCLOSURES, BASKETBALL COURTS,
WALKWAYS, PARKING, UTILITIES, SOCCER FIELD, SITE LIGHTING & LANDSCAPING)
VALUE \$1,402,056.00
CONTACT: TOWN ENGINEER – JORGE CORZO
PH: 305-887-9541 EXT. 143
EMAIL: JCORZO@TOWNOFMEDLEY.COM
2. CITY OF MIAMI SPRINGS
CLIENT: CITY OF MIAMI SPRINGS
RETROFIT SIDEWALKS FOR ADA COMPLIANCE & SITEWORK
VALUE: \$ 691,168.00
CONTACT: TAMMY ROMERO, ASSISTANT TO CITY MANAGER
TEL: 305-805-5035
EMAIL: romerot@miamisprings-fl.gov
3. VARIOUS DADE COUNTY PARKS OPEN CONTRACT
CLIENT: MIAMI DADE PARKS AND RECREATION
OVER 20 MIAMI DADE COUNTY LOCAL PARKS
START 2011 – 2017
NEW PARK AND PLAYGROUND CONSTRUCTION (SITE UTILITIES, PLAYGROUNDS, PARK
SHELTERS, FENCES, WALKWAYS, GRADING, LANDSCAPE ETC.)
VALUE: 3 MILLION +
CONTACT: CESAR PEREZ
PH: 305-755-7853
EMAIL: CEPEREZ@MIAMIDADE.GOV

Licensed & Insured CGC 1511027

4806 SW 74th Court Miami, FL 33155
PH# 786-845-8999 FAX# 305-424-9334 EMAIL ROBERT@HGCONSTRUCTION.US



4. MIRAMAR PARKWAY HISTORIC REVITALIZATION PROJECT
CLIENT: CIT OF MIRAMAR
START 2017 – 2018
ROADWAY RESTORATION REMOVAL OF EXISTING VALLEY GUTTER AND SIDEWALKS AND REPLACE WITH CURB AND GUTTER, SIDEWALKS AND NEW BIKEPATH ALONG MIRAMAR PARKWAY.
VALUE: \$1,470,000.00
CONTACT: ALEX SHERSHEVSKY
PH: 945-602-3315
EMAIL: ASHERSHEVSKY@MIRAMARFL.GOV

5. MIAMI ZOO (PCL CONSTRUCTION)
CLIENT: MIAMI DADE COUNTY
15200 SW 152 ST. MIAMI, FL
START DATE 2015 FINISH DATE 2016
CONSTRUCTION OF NEW AREA (SITE UTILITIES, WALKWAYS, BOAT CANAL CONSTRUCTION, GRADING, ASPHALT, ETC.)
VALUE: \$1,590,300.00
CONTACT: DONALD GRADY
PH: 407-363-0059
EMAIL: DJGRADY@PCL.COM

6. CHAPMAN FIELD DEVELOPMENT
CLIENT: MIAMI DADE PARKS AND RECREATION/SFM SERVICES
12400 SW OLD CUTLER ROAD
START DATE 2010 FINISH DATE 2011
CONSTRUCTION OF NEW PARK FACILITIES (BIKE PATH, PARKING AREA, BRIDGE CONSTRUCTION, ADA KAYAK LAUNCHING PIER, SEAWALL, ADA COMPLIANCE RAMPS, TRAFFIC SIGNAGE/MODIFICATION, DRAINAGE AND LANDSCAPING)
VALUE: \$2,300,789.25
CONTACT: MARIO LIGNAROLO
PH: 305-219-8367
EMAIL: MLIGNAROLO@SFM SERVICES.COM

Licensed & Insured CGC 1511027

4806 SW 74th Court Miami, FL 33155

PH# 786-845-8999 FAX# 305-424-9334 EMAIL ROBERT@HGCONSTRUCTION.US



7. MOUNT SINAI HOSPITAL
CLIENT: MOUNT SINAI HOSPITAL/ROBINS & MORTON
4200 ALTON ROAD MIAMI BEACH, FL
START DATE 2016 FINISH DATE 2018
SITE CONSTRUCTION (UTILITIES, INJECTION WELLS, CONCRETE WORK & ASPHALT WORK)
VALUE: \$5,680,000.00
CONTACT: PAT DAILEY
PH: 407-252-4581
EMAIL: PDAILEY@ROBINSMORTON.COM
8. BARRY UNIVERSITY
CLIENT: BARRY UNIVERSITY
13100 NE 2 AVE.
MIAMI SHORES, FL
SITE CONSTRUCTION (PARKING LOTS, SIDEWALKS, CURBS, PAVERS ETC.)
VALUE: \$675,000.00
CONTACT: JEFFREY YAO
PH: 305-899-3995
EMAIL: JYAO@BARRY.EDU
9. CURTIS PARK
CLIENT: CITY OF MIAMI
2396 NW NORTH RIVER DRIVE
MIAMI, FLORIDA 33129
SITE CONSTRUCTION (PARKING LOTS, BOAT RAMP, SEAWALL, PILES, RETENTION AREA, SITE UTILITIES & LANDSCAPING)
VALUE: \$ 965,606.00
CONTACT: JOSE OLIVEROS
PH: 305-416-1049
EMAIL: jloliveros@miamigov.com
10. MIRACLE LEAGUE FIELD TAMiami PARK
CLIENT: MIAMI DADE PARKS AND RECREATION
11201 SW 24th STREET
MIAMI, FLORIDA 33165
BASEBALL FIELD CONVERSION (MONUMENT WALL, FENCING, ASPHALT, LANDSCAPING, STRUCTURAL DUGOUTS, WATER SERVICE, ADA COMPLIANCE & PARKING)

Licensed & Insured CGC 1511027

4806 SW 74th Court Miami, FL 33155
PH# 786-845-8999 FAX# 305-424-9334 EMAIL ROBERT@HGCONSTRUCTION.US



VALUE: \$673,086.63
CONTACT: JOEL ARANGO
TEL: 305-755-5453
EMAIL: Joel.Arango@miamidade.gov

11. BAPTIST HOSPITAL WEST KENDALL
CLIENT: ROBINS & MORTONS CONSTRUCTION
9555 SW 162 AVE
MIAMI, FLORIDA 33196
SCOPES:
VALUE: \$ 1,386,500.00
CONTACT: ROBERT CRESWICK
TEL: 352-636-5919
EMAIL: RCReswick@robinsmorton.com

12. CRANDON PARK SHELTER # 04
CLIENT: MIAMI DADE PARKS AND RECREATION
6747 CRANDON BOULEVARD
KEY BISCAYNE, FL
SCOPES: (PARK SHELTERS & SITE WORK)
VALUE: \$ 300,000.00
CONTACT: CESAR PEREZ
PH: 305-755-7853
EMAIL: CEPEREZ@MIAMIDADE.GOV

13. AMELIA EARHART PARK
CLIENT: MIAMI DADE PARKS AND RECREATION
401 EAST 65TH STREET
HIALEAH, FL 33013
SCOPE: (RETAINING WALL, PLAYGROUND & CONCRETE FLATWORK)
VALUE: \$ 350,000.00
CONTACT: CESAR PEREZ
PH: 305-755-7853
EMAIL: CEPEREZ@MIAMIDADE.GOV

ADDITIONAL PARK REFERENCES CAN BE PROVIDED UPON REQUEST

Licensed & Insured CGC 1511027

4806 SW 74th Court Miami, FL 33155
PH# 786-845-8999 FAX# 305-424-9334 EMAIL ROBERT@HGCONSTRUCTION.US



CLIENT REFERENCES

WALMART – Pompano Beach (Drainage Improvements +\$1.6M)

EAST CITY CENTER & TRADER JOES

TD BANK – Sheridan Street

TD BANK – Boca Raton (Glades Road)

TD BANK – Pembroke Pines

TD BANK – Boynton Beach

Robert Drane - President

Rob Johnston – Vice President

**R.A. ROGERS CONSTRUCTION COMPANY,
LLC**

234 N. Westmonte Drive Suite #2000

Altamonte Springs, FL 32714

P: 407-339-4001/ Direct: 407-215-9315

rjohnston@rarogers.com



MIAMI ZOO PROJECT

12400 SW 152 ST.

SITE DEVELOPMENT (1.4 MILLION)

CONTRACTOR: PCL CONSTRUCTION

DONALD GRADY – Sr. PM

P: 407-363-0059 C: 407-466-6292

NOTRE DAME CATHOLIC CHURCH – Little Haiti

CHASE BANK – Bird Road Miami

CHASE BANK – Village of Tequesta

CHASE BANK – Town of Weston

LATTER DAY SAINTS CHURCH – MIAMI

Steve Otocky – Sr. PM C: 954.260.4317

GSD CONTRACTING, LLC

4675 Anglers Avenue, Ft. Lauderdale, FL 33312

P: 954-961-4222



DANNY MEEHAN PARK PROJECT

7901 NW SOUTH RIVER DRIVE

MEDLEY, FL

CONSTRUCTION OF NEW PARK FACILITY (SOCCER FIELD, BASKETBALL COURTS, WALKWAYS, AMERISTAR FENCING, PARKING LOT ETC.) PROJECT VALUE \$1.3 MILLION

OWNER: TOWN OF MEDLEY

TOWN ENGINEER: JORGE CORZO

P: 305-887-9541

**MIAMI DADE PARK AND RECREATION PARKS
CONTRACT – VARIOUS PARKS (2 MILLION +)**

JAY FORNI SENIOR ADMINISTRATOR

CESAR PEREZ Sr. PM

MIAMI DADE PARKS AND REC.

275 NW 2 STREET MIAMI, FL 33128

P: 305-755-7800

jforni@miamidade.gov



CHAPMAN PARK DEVELOPMENT PHASE 1

(MIAMI-DADE COUNTY PARKS PROJECT - \$2.3M) – CONSTRUCTION OF NEW PARK BIKEPATHS, BRIDGE, DOCKS, PARKING AREA AND DECORATIVE WALLS/WALKWAYS.

FLORIDA CITY YOUTH ACTIVITY CENTER

35TH STREET FIRE STATION – Ft. Lauderdale

Mitch Brown – Sr. PM

Brian Mayotte – Exec. VP

**Boran Craig Barber Engel Construction
Company, Inc.**

3606 Enterprise Avenue, Naples, FL 34104

P: 239-643-3343



CHAPMAN WETLAND RESTORATION AND MITIGATION

(MIAMI-DADE DERM PROJECT - \$2.2M)

VARIOUS FDOT INTERCHANGE IMPROVEMENTS

Mario Lignarolo – Sr. PM

SFM SERVICES

9700 NW 79TH Avenue, Hialeah, FL

P: 305-219-8367

mlignarolo@sfmservices.com



ENGINEERS

Eddy Santamarina, P.E.

Bohler Engineering

1000 Corporate Drive – Suite 250, Ft. Lauderdale, FL
33334

P: 954-202-7000 / C: 954-547-5970

esantamarina@bohlereng.com

Jorge Fernandez, P.E.

Kimley-Horn & Associates, Inc.

1221 Brickell Avenue – 4th Floor, Miami, FL 33131

P: 305-673-2025 / C: 305-582-0628

jorge.fernandez@kimley-horn.com



This Certificate Approves HG Construction, Inc.

*Ofs having met the high standards necessary to become a
Certified Installer
of equipment manufactured by Landscape Structures Inc.*

Calendar Years 2020-2023

Date

Official Validation

Landscape Structures Inc., 601 7th Street South, Delano, MN 55328 USA



Date 5/10/17

Rep. Services, Inc
581 Technology Park, Suite 1009
Lake Mary, Florida 32746

To whom it may concern,

Hilario Gonzalez is a member of Poligon's Certified Poligon Installer group and has been a member since 2013. This membership has been granted through his experience from the field and upon his successful course training and completion.

Thanks,

TJ Molewyk

*Technical Support/Quality Assurance Supervisor
Poligon, PorterSIPS, CEAS+*



poligon · porterSIPS™ · ceas+

www.portercorp.com P: 616-888-3500 4240 N 136th Ave, Holland MI 49424



May 10, 2017

TO WHOM IT MAY CONCERN:

RE: Product Installation

H. G. Construction, Development and Investment, Inc. is authorized to install DuMor, Inc. products sold through Rep Services, Inc. in the State of Florida. Please contact me with questions.

Best Regards,

A handwritten signature in black ink, appearing to read "Gregory A. Hannon".

Vice President, Sales and Marketing



6/25/2015

Kurt Smith
Freenotes Harmony Park
194 Bodo, Unit F
Durango, CO 81301

To Whom It May Concern:

H.G. Construction, Development and Investment, Inc. is authorized to install equipment manufactured by Freenotes Harmony Park.

Sincerely,

A handwritten signature in black ink, appearing to read "Kurt Smith", is written over the word "Sincerely,".

Kurt Smith
Director of Sales
Freenotes Harmony Park
194 Bodo, Unit F
Durango, CO 81301
970-903-4663



6/30/15

Rep Services, Inc.
581 Technology Park, Suite 1009
Lake Mary, Florida 32746

To whom it may concern,

Hilario Gonzalez is a member of Poligon's Certified Poligon Installers group. This membership has been granted through his experience from the field and upon his successful course training and completion.

Thanks,

A handwritten signature in black ink, appearing to read "TJ Molewyk". The signature is stylized with a large "T" and a long, sweeping underline.

TJ Molewyk | Technical Support/Quality Assurance Department Supervisor
P: 616.399.1963 Ext. 516
F: 616.399.9123



Albu & Associates, Inc.

GENERAL CONTRACTORS

• DESIGN / BUILD

• CONSTRUCTION MANAGERS

To Whom It May Concern,

July 17, 2017

Please allow this letter serve as recommendation of HG Construction Development & Investment Inc. as a top notch Site & General Contractor in the State of Florida. I have worked with them on several projects over the years and all projects to date have been completed on time and in a professional manner. They were an integral part of constructing the site work component of a project that included removal and replacement of FDOT curb and gutter (Type F), removal/replacement of brick paver sidewalk with header curbs, 4" and 6" sidewalks along both FDOT roads. HG provided MOT plans for approval to the FDOT and executed the approved MOT plan without incident. They also proceeded to mill and re-surface half of the roadway (Biscayne Blvd.) and complete thermoplastic striping +/- 28 days later. This firm has proved to be a valuable part of our construction team. I highly recommend HG Construction Development & Investment Inc.

1. CVS/pharmacy – Miami, FL

Biscayne Blvd. & NW 79th Street (FDOT Roads)

Scope of work: Earthwork excavation, water, sewer, drainage, subgrade, lime rock base, concrete parking lot, asphalt, curbs, sidewalks, pavers, & signage/striping. Work performed in the FDOT right of way consisted of Type F curb and gutter, sidewalks, drainage, asphalt and signage/striping

2. CVS/pharmacy – Doral, FL

8735 NW 36th Street

Scope of work: Earthwork, water, sewer, drainage, subgrade, lime rock base, concrete parking lot, asphalt, curbs, sidewalks, & signage/striping, FDOT sidewalks & driveway construction, asphalt milling/re-surfacing.

Robert M. Dzurino
Director of Operations

CITY OF MIAMI SPRINGS



Finance Department
201 Westward Drive
Miami Springs, FL 33166-5289
Phone: (305) 805-5035
Fax: (305) 805-5040
<http://www.miamispring-fl.gov>

Tammy Romero
Assistant City Manager
romerot@miamisprings-fl.gov

August 10, 2017

To Whom It May Concern,

Please allow this letter to serve as a strong and well-deserved recommendation for HG Construction Development & Investment, Inc., a top-notch site & general contractor. I have worked with HG on a recently-completed project which greatly enhanced ADA accessibility for our pedestrian traffic throughout the City of Miami Springs. This particular project was closely monitored and partially funded by FDOT, and was completed on time and in a professional manner with minimal, if any, residential impacts and no incidents nor accidents. HG's crews systematically completed the project per the contract plans and technical specifications while working closely with the City's Public Works Department to identify, prioritize and schedule the work. I highly recommend HG Construction Development & Investment, Inc. and commend them for their professionalism, organization, and integrity, and look forward to working with them on future construction in the City of Miami Springs.

Should any additional information be required, do not hesitate to contact me at your earliest convenience.

Sincerely,

A handwritten signature in black ink, appearing to be "TR", followed by a horizontal line.

Tammy Romero
Assistant City Manager

Cc: Tom Nash, Public Works Director
Project file

Recommendation Letter

July 11th, 2017

Subject: FDOT - Claro Development Recommendation Letter

To Whom It May Concern,

Please allow this letter serve as recommendation of HG Construction Development & Investment Inc. as a top-notch Site & General Contractor in the State of Florida. I have worked with them on several projects over the years and all projects to date have been completed on time and in a professional manner. They were an integral part of constructing the site work component of a project that included removal and replacement of FDOT curb and gutter (Type F), removal/replacement of brick paver sidewalk with header curbs along SW 8th Street, 4" and 6" sidewalks along SW 12th Avenue. Both are FDOT roads. HG provided MOT plans for approval to the FDOT and executed the approved MOT plan without incident. They also proceeded to mill and re-surface half of the roadway (SW 12th Ave.) and complete thermoplastic striping +/- 28 days later. This firm has proved to be a valuable part of our construction team. Consequently, I sincerely and highly recommend HG Construction Development & Investment Inc.

1. TD Bank -Miami

SW 8th Street & 12th Avenue

Scope of work: Earthwork excavation, water, sewer, drainage, subgrade, limerock base, asphalt, curbs, sidewalks, pavers, & signage/striping, Type F curb and gutter, sidewalks, drainage, asphalt and signage/striping

2. Multi-Tenant Building

2949 N. Federal Highway, Ft. Lauderdale, Fl

Scope of work: Earthwork, water, sewer, drainage, subgrade, limerock base, asphalt, curbs, sidewalks, & signage/striping, FDOT sidewalks & driveway construction, asphalt milling/re-surfacing at US 1.

3. TD Bank Water Main Extension – Hialeah, Fl

NW 186th Street & 87th Avenue

Scope of work: Water main extension, fire hydrant removal/replacement, sewer line


4. TD bank Bird Pointe

14206 SW 42nd Street, Miami, Fl

Scope of work: Water main extension, fire hydrant removal/replacement, sewer line construction, concrete sidewalk replacement, backflows installed

Feel free to contact me should you require any further information or additional reference.

Respectfully,



Guillermo Mediavilla

Claro Development

Kimley»Horn

April 27, 2017

To whom It may concern:

It gives me great pleasure to write this letter on behalf of HG Construction Development and Investment, Inc. Our firm has worked on many projects, some private sector projects and some municipal projects, with HG Construction through the years. They have performed admirably on all of our projects together.

Our latest involvement with HG Construction pertains to the Mt. Sinai Medical Center Emergency Dept. & Bed Tower project in Miami Beach, Florida, a \$6.5M project on which HG Construction was the site-civil work subcontractor. HG's scope consisted primarily of underground drainage, domestic water, fire line, and sanitary sewer installations. Their earthwork scope consisted of stabilized subgrade, limerock base, and asphaltic concrete placement; and their concrete scope encompassed Type 'D' curb, Type 'F' curb and gutter, and concrete sidewalks and ramps. All of the aforementioned work has been professionally performed by HG Construction forces in a timely manner. They have managed their subcontractors very well, while maintaining a very tight and difficult schedule.

HG Construction's communication and work was performed in a very effective and professional manner. Their field crews were excellently managed by the project superintendent and the quality of the work was impeccable. The home office provided the required support to ensure that the project was completed on a timely basis. Additions to the original scope of work were immediately addressed, and change orders were promptly negotiated and executed, so as to maintain an uninterrupted flow to the construction process and maintain the team's best interest.

It is without hesitation that I highly recommend HG Construction Development and Investment Inc. as a top tier contractor to address all of your civil/site work and general contracting needs.

Please contact me if further information is needed.

Sincerely

A handwritten signature in cursive script, reading "Jorge L. Fernandez".

By: Jorge L. Fernandez, P.E.
Associate



To Whom It May Concern,

July 26, 2017

Please allow this letter serve as recommendation of HG Construction Development & Investment Inc. as a top notch Site & General Contractor in the State of Florida. I have worked with them on several projects over the years and all projects to date have been completed on time and in a professional manner. They were an integral part of constructing the site work component of a project that included removal and replacement of FDOT curb and gutter (Type F), 4" and 6" sidewalks and milling and re-surfacing along N. Federal Highway. HG provided MOT plans for approval to the FDOT and executed the approved MOT plan without incident. They also proceeded to mill and re-surface one full travel lane on N. Federal Highway and complete thermoplastic striping +/- 28 days later. This firm has proven to be a valuable part of our construction team when working in South Florida. I highly recommend HG Construction Development & Investment Inc. for their professionalism, organization and integrity.

1. LA Fitness – Pompano Beach, Fl
1000 N. Federal Highway

Scope of work: Earthwork excavation, water, sewer, drainage, subgrade, limerock base, asphalt, curbs, sidewalks, pavers, & signage/striping, Type F curb and gutter, sidewalks, drainage, asphalt and signage/striping, water main & fire hydrant relocation in the FDOT right of way. Mill & Re-surface on N. Federal Highway.

2. LA Fitness – Westchester
8340 SW 40th Street, Miami, Fl

Scope of work: Earthwork, water, sewer, drainage, subgrade, limerock base, asphalt, brick pavers, curbs, sidewalks, & signage/striping, FDOT sidewalks & driveway construction on SW 40th Street (Bird Road).

Please contact me any further information or reference is needed.

A handwritten signature in black ink, appearing to read 'Neil Streeter', written over a horizontal line.

Neil Streeter
McCorkle Construction Company
407-319-6008



Parks, Recreation and Open Spaces
275 NW 2nd Street
Miami, Florida 33128
T 305-755-7800

*Every Great Community has
a Great Park System.*

October 3, 2017

To Whom It May Concern:

HG Construction (HG) was the general contractor for the Miracle League Field at Tamiami Park, commissioned by the Miami-Dade County Parks, Recreation, and Open Spaces Department (MDPROS). The Miracle League Field was the first baseball field in Miami-Dade County specifically designed for use by those with disabilities.

The field is made of approximately 19,000 sq. ft. rubberized surface with sub-base of asphalt so children with assistive devices can be granted improved access to the field and experience what it's like to play ball. The project also included new dugouts, bleachers, benches, backstops, and related fencing, a C.M.U. donor wall, modifications to the existing parking lot, and electrical and plumbing work. The dollar value of HG's contract was \$673,086.63. The firm self-performed the following tasks:

- | | |
|--------------------------|---|
| • Demolition | • Concrete |
| • Clearing and grubbing | • Stripping |
| • Grading and compaction | • Chain link sport fencing |
| • Drainage | • Installation of dugouts, bleachers, and benches |
| • Asphalt | • Structural |

HG Construction was instrumental in delivering this high visibility, fast tracked project on schedule. MDPROS found HG Construction to be courteous, conscientious, and very responsive. The quality of their work met and in some aspects exceeded our expectations.

Feel free to contact me if you have any further questions.

Sincerely,

Matilde E. Reyes, RA
Assistant Director, Planning, Design and Construction Excellence
Miami Dade County, Parks, Recreation, and Open Spaces



Miami-Dade County Parks & Recreation Department
Capital Programs Division
Construction Services Section
275 NW 2 Street
Miami, FL 33128
Tel No.: 305-755-7800
Fax No.: 305-755-7995

April 20, 2015

To Whom It May Concern:

This letter of recommendation is for HG Construction as a general contractor.

I have had the pleasure of working with Mr. Gonzalez and his team on several Miami Dade Park projects. I can recommend this firm highly and without reservation. They have constructed over a dozen of our local parks, playground facility's, prefabricated shelters, etc...

Throughout the years Mr. Gonzalez & his staff have demonstrated the ability and desire to be consummate professionals in their approach to construction and client relations. They have been accurate and timely in the scale and cost of the projects we have worked together on. Projects have been completed with care, precision, of clean workmanship and on time.

If you require any further information please do not hesitate to contact me at jforni@miamidade.gov and 786-586-6944.

Sincerely,

A handwritten signature in black ink, appearing to be "Jay Forni", written over a horizontal line.

Jay Forni
Construction Manager III
Miami Dade Parks Recreation and Open Spaces Department



miamidade.gov

Parks, Recreation and Open Spaces

275 NW 2nd Street
Miami, Florida 33128
T 305-755-7932 F 305-755-7995

20 April 2015

To Whom It May Concern:

I write this letter in recommendation of HG Construction as a general contractor. I have had the pleasure of working with Mr. Gonzalez and his team on several Miami Dade Park projects. I recommend this firm highly and without reservation based upon the many projects we have completed successfully together.

Mr. Gonzalez and his staff have consistently demonstrated the ability and desire to be consummate professionals in their approach to construction and client relations. They have been accurate and timely in the delivery of the projects we have worked together on. Projects have been completed with care, precision, clean workmanship, on time and within budget.

If you require any further information please do not hesitate to contact me at the contacts listed below.

Sincerely

A handwritten signature in black ink, appearing to read "K. Cheney".

Karen E. Cheney, RLA, LEED AP
Landscape Architect 3
Capital Programs Division
305 755-7922
karenc@miamidade.gov

Delivering Excellence Every Day

R.A. ROGERS

CONSTRUCTION COMPANY


October 23, 2013

To Whom It May Concern:

R.A. Rogers Construction Company has maintained an annual volume in excess of 20 million dollars for several years and our subcontractor selection is a vital part of our business. We have conducted business with HG Construction for over five years and consider them an integral part of our team. We frequently rely upon HG Construction for our sitework scope of work and count them as a valuable resource. Recently, HG satisfactorily completed a sitework subcontract for a Wal-Mart project for our company valued at approximately 1.6 million dollars.

Much of the success we have enjoyed over the last several years is a result of our association with HG Construction and I am pleased to recommend them. Should you have any questions or require additional information, please contact me.

Sincerely,



Robert W. Drane, LEED AP
President

7777 N.W. 72nd Avenue
Medley, Florida 33166-2488



Jorge E. Corzo PE
Town Engineer/ Director
Capital & Economic Development
Office: (305) 887-9541, Ext. 143

To Whom It May Concern:

I write this letter in recommendation of HG Construction Development & Investments, Inc. (HG) as a general and site contractor. I have had the pleasure of working with the management team on several public works projects in our town. Most notably the renovations and construction of the Danny Meehan Recreational Center in 2016. Located adjacent to Town Hall and The Police Department, this \$1M+ park renovation now serves as an important and central gathering place for every resident of this town. HG performed throughout the construction process and cooperated fully in matters of changes and time extensions, which were mostly due to design considerations.

HG self-performed all of the utility and site work components of this project. In addition to the aforementioned, they also self-performed the concrete sidewalks, basketball court construction, pavers, flatwork, concrete dumpster enclosure, installation of fitness equipment, landscaping, and irrigation. Electrical and fence subcontractor's work was coordinated properly and carried out in a workman-like manner too.

If you require any further information please do not hesitate to contact me at the contacts listed below.

Sincerely,

A handwritten signature in black ink, appearing to read "Jorge E. Corzo", is written over a large, stylized circular flourish.

Jorge E. Corzo, P.E.
Town Engineer,
Town of Medley, FL



KENNEDY CONTRACTORS, INC.

April 9, 2019

To Whom It May Concern:

RE: Letter of Recommendation
HG Construction, Inc

Please allow this letter to serve as a letter of recommendation for HG Construction, Inc.

I have had the pleasure of working with HG Construction on various Florida Power and Light and Public Storage projects for the past 6 or more years. Even with a demanding schedule, their work was of the highest quality and they completed their work in a professional and timely manner. From a change-order and work scheduling perspective, they were excellent to work with.

I do not hesitate to give HG Construction, Inc. the highest recommendation and look forward to working with them in the future.

Sincerely,



Gregg Rautenstrauch
Kennedy Contractors, Inc

GR/lt

(561) 434-1300
(561) 434-1307 FAX

901 NORTHPOINT PARKWAY • SUITE 200
WEST PALM BEACH, FLORIDA 33407-1952

CGCA28023

Utilities Department
Public Works Division



Phone: (954) 572-2490
Fax: (954) 572-2494

February 4, 2020

Roberto Hernandez, Vice-President
H.G. Construction, Development and Investment Inc.
4806 SW 74th Court
Miami, FL 33155

**Re: City of Sunrise - Maintenance Boat Ramp Improvements - Contract No. C-19-08-11-VH,
Notice of Final Completion**

Dear Mr. Hernandez:

This letter is to provide notice that all work items under the above referenced contract, with the exception of the construction of Boat Ramps No. 7 and No. 8 have reached final completion. The Contractor Release and final payment application were submitted today to our Finance Department.

We appreciate your timely construction of this project, and are hopeful H.G., Construction will bid on future boat ramp and other City construction projects.

Please call me at (954) 260-2274 or email at mwinslow@sunrisefl.gov if you have any questions.

Sincerely,

Mark Winslow, P.E., Civil Engineer

Cc: Samira Shalan, P.E., Assistant Utilities Director
Tery Glunt, P.E., Stantec Consulting Engineers
Frank Cortazar, Project Manager, H.G. Construction



CITY OF MIRAMAR

An Equal Opportunity Employer

Mayor

Wayne M. Messam

Vice Mayor

Alexandra P. Davis

City Commission

Winston F. Barnes

Maxwell B. Chambers

Yvette Colbourne

City Manager

Vernon E. Hargray

"We're at the
Center of Everything"

Engineering Services
2200 Civic Center Place
Miramar, Florida 33025

Phone: (954) 602-3315
FAX: (954) 602-3598

April 22, 2020

RECOMMENDATION LETTER

To Whom it May Concern,

Please allow this letter to serve as the highest recommendation of HG Construction Development & Investment, Inc. as a top-notch General and Site Contractor in the State of Florida. I have worked with HG on several projects over the last few years with great success, including projects under FDOT LAP funding. All projects, to date, have been completed in a timely manner and with the utmost professionalism.

They served as GC/Prime Contractor on projects involving demolition, clearing and grubbing, drainage construction, site grading and grading for paved areas, FDOT curb and gutter, sidewalk construction, landscaping and irrigation improvements. They implemented MOT measures on FDOT roadways without incident. These scopes were self-performed by HG, as well as placement of the base and asphalt courses and landscaping of the site.

This firm has proven to be a valuable part of our construction team. The field and operations managers are well versed in the type of work being processed delivering a high-quality final product.

HG Construction & Development, Inc also does a fine job of coordinating subcontractors to work in concert with other trades to deliver the project on time. Consequently, I sincerely and highly recommend HG Construction & Development, Inc. and look forward to continuing a healthy working relationship moving forward.

Feel free to contact me at (954) 602-3315 or via email: ashershevsky@miramarfl.gov should you require any further information or additional references.

Respectfully,

Alex Shershevsky
Project Manager
Engineering Services
City of Miramar

Nick Ruiseco
Director of Account Operations
CBRE, Inc./Florida Power & Light
Global Workplace Solutions



700 Universe Blvd., MS:EFM/JB
Juno Beach, FL 33408

1 561 694 6462 Tel
1 561 694 3466 Fax

Nick.ruiseco@fpl.com

Sent Via Email

April 28, 2020

Florida Department of Transportation
605 Suwannee Street
Tallahassee, FL 32399
Tel: 850-414-4150

RE: HG Construction Development & Investment, Inc. Recommendation Letter

To Whom it May Concern,

As the Facility Project Management team for Florida Power & Light, we have engaged HG Construction Development & Investment, Inc. on more than a handful of projects. Both new construction and renovation of existing facilities; as the General Contractor and as a site sub-contractor for other General Contractors, their performance in all roles has been exemplary. Their team is willing to go above and beyond on any items asked whether contractual or not.

HG Construction has performed such services as demolition, clearing and grubbing, drainage construction, site grading and grading for paved areas, lake excavation and swale grading, Placement of Base rock and asphalt courses, landscaping, and FDOT curb, gutter, and sidewalk construction. HG Construction has implemented MOT measures on FDOT roadways adjacent to our projects without incident.

HG Construction has proven to be a reliable and valuable supplier in our network. The field and operations managers within their team have been well versed in the type of work being processed, delivering a high-quality final product. HG Construction has performed well in coordinating sub-contractors to work in connection with other trades to deliver the projects on time.

I sincerely recommend HG Construction Development & Investment, Inc. and look forward to continuing a healthy working relationship with them on future projects.

Sincerely,

A handwritten signature in blue ink, appearing to read 'N. Ruiseco', is written over a horizontal line.

Nick Ruiseco
Director of Account Operations
CBRE