



## City of Lake Worth Beach

### Compliance Checklist & Bid Tab

### IFB#24-121 Lift Stations Nos. 5, 6, 13, 15, 18, 19 & 25 Improvements

	B&B Underground Costruction, Inc.	Hinterland Group, Inc.
BID FORM 00300-1 through 00300-5	Submitted	Submitted
UNIT PRICE SCHEDULE 00300-6	Submitted	Submitted
TRENCH SAFETY AFFIDAVIT 00300-7	Submitted	Submitted
SCHEDULE OF MAJOR SUBCONTRACTORS 00300-8	Submitted	Submitted
I & C SUPPLIER QUALIFICATIONS 00300-9 through 00300-11	Submitted	Submitted
SCHEDULE OF MAJOR EQUIPMENT & MATERIALS 00300-12	Submitted	Submitted
PUBLIC ENTITY CRIMES STATEMENT 00300-13 through 00300-14	Submitted	Submitted
DRUG FREE CERTIFICATION 00300-15	Submitted	Submitted
VETERAN BUSINESS ENTERPRISE, SMALL BUSINESS AND LOCAL BUSINESS PREFERENCE 00300-16	Yes - Small Business; Included Palm Beach County SBE Certification	N/A
BIDDER'S QUALIFICATIONS QUESTIONNAIRE 00310-1 through 00310-6	Submitted	Submitted
CAMPAIGN CONTRIBUTION STATEMENT 00850-1 through 00850-2	Submitted	Submitted
SCRUTINIZED COMPANIES CERTIFICATION FORM 00851-1	Submitted	Submitted
CERTIFICATION REGARDING DEBARMENT, SUSPENSION AND OTHER	Submitted	Submitted
CERTIFCATION FOR CONTRACTS, GRANTS, LOANS AND COOPERATIVE AGREEMENTS	Submitted	Submitted
Bid Bond	Yes	Yes
Compliance :	yes	yes



**City of Lake Worth Beach**  
**Bid Tabulation**

**IFB#24-121 Lift Stations Nos. 5, 6, 13, 15, 18, 19 & 25 Improvements**

**B&B Underground Construction Inc**

**Hinterland Group Inc**

Item #	ITEM DESCRIPTION	QUANTITY	UNIT	UNIT PRICE	TOTAL	QUANTITY	UNIT	UNIT PRICE	TOTAL
1	Mobilization	1	LS	\$200,000.00	\$200,000.00	1	LS	\$100,000.00	\$100,000.00
2	Demobilization	1	LS	\$50,000.00	\$50,000.00	1	LS	\$35,000.00	\$35,000.00
3	Construction Survey	1	LS	\$2,000.00	\$2,000.00	1	LS	\$85,000.00	\$85,000.00
4	Pre-construction Video Taping	1	LS	\$2,000.00	\$2,000.00	1	LS	\$15,000.00	\$15,000.00
5	Record Drawings	1	LS	\$4,000.00	\$4,000.00	1	LS	\$65,000.00	\$65,000.00
6	Maintenance of Traffic	1	LS	\$10,000.00	\$10,000.00	1	LS	\$25,000.00	\$25,000.00
7	Lift Station No. 5 Improvements	1	LS	\$800,000.00	\$800,000.00	1	LS	\$1,275,000.00	\$1,275,000.00
8	Lift Station No. 6 Improvements	1	LS		\$0.00	1	LS		\$0.00
9	Lift Station No. 13 Improvements	1	LS	\$235,000.00	\$235,000.00	1	LS	\$265,000.00	\$265,000.00
10	Lift Station No. 15 Improvements	1	LS	\$440,000.00	\$440,000.00	1	LS	\$680,000.00	\$680,000.00
11	Lift Station No. 18 Improvements	1	LS	\$250,000.00	\$250,000.00	1	LS	\$275,000.00	\$275,000.00
12	Lift Station No. 19 Improvements	1	LS	\$435,000.00	\$435,000.00	1	LS	\$605,000.00	\$605,000.00
13	Lift Station No. 25 Improvements	1	LS		\$0.00	1	LS		\$0.00
14	4" PVC Force Main	330	LF		\$0.00	330	LF		\$0.00
15	4" HDPE Force Main	2,010	LF		\$0.00	2,010	LF		\$0.00
16	Ductile Iron Fittings	0.5	TON		\$0.00	0.5	TON		\$0.00
17	2" Air Release Valve W/Manhole	2	EA		\$0.00	2	EA		\$0.00
18	Connection to Existing Force Main	2	EA		\$0.00	2	EA		\$0.00
19	Grouting/Deactivation of Existing 3" Pipe	2,500	LF		\$0.00	2,500	LF		\$0.00
20	Asphalt Roadway Removal and Restoration	160	SY		\$0.00	160	SY		\$0.00
21	Asphalt Milling & Overlay	880	SY		\$0.00	880	SY		\$0.00
22	Concrete Driveway Removal & Restoration	30	SY		\$0.00	30	SY		\$0.00
23	Sod Restoration	300	SY		\$0.00	300	SY		\$0.00
<b>BASE BID:</b>				\$2,428,000.00		\$3,425,000.00			
<b>CONTINGENCY 10%:</b>				\$242,800.00		\$342,500.00			
<b>BID TOTAL:</b>				\$2,670,800.00		\$3,767,500.00			
<b>Preference:</b>				\$15,000.00		\$0.00			
<b>BID TOTAL WITH PREFERENCE APPLIED:</b>				\$2,655,800.00		\$3,767,500.00			