



FINANCE DEPARTMENT  
7 NORTH DIXIE HIGHWAY  
LAKE WORTH BEACH, FL 33460

### **NOTICE OF INTENT TO AWARD**

**TO:** All Interested Parties

**FROM:** Colleen M. Cardillo, Purchasing Agent II – Purchasing

**DATE:** May 6, 2025

**REF:** IFB #25-110 6TH Ave. S Switchyard Construction Project

**SUBJECT:** Notice of Intent to Award

Based on the results and the thorough review of the proposals submitted in response to the above-referenced solicitation, the City of Lake Worth Beach has determined that **Hooper Corporation** is the best value to the City and is being recommended for the award of a one-time purchase order. The effective date of this posting is May 6, 2025.

The City will be advising you of the required documents needed so that contract documents can be completed and prepared for the Commission approval.

If you have any additional questions, feel free to contact me via email, at [ccardillo@lakeworthbeachfl.gov](mailto:ccardillo@lakeworthbeachfl.gov). If you are unable to contact me via email, please call at (561) 586-1770.

Attachments: Bid Tab



City of Lake Worth Beach

IFB #25-110 6TH Ave. S Switchyard Construction Project

Bid Tabulation

	Powerserve Technologies, Inc.			Service Electric Company			Hooper Corporation			United Utility Power Services, LLC			Intren, LLC		
6th Ave Regulating Switchyard	Material	Labor & Equipment Installation	Total	Material	Labor & Equipment Installation	Total	Material	Labor & Equipment Installation	Total	Material	Labor & Equipment Installation	Total	Material	Labor & Equipment Installation	Total
Mobilization Cost		\$100,000.00	\$100,000.00	\$25,485.17		\$25,485.17		\$9,887.08	\$9,887.08		\$17,533.53	\$17,533.53		\$66,000.00	\$66,000.00
Demolition Cost		\$60,000.00	\$60,000.00	\$25,485.17		\$25,485.17		\$9,887.08	\$9,887.08		\$17,533.53	\$17,533.53		\$66,000.00	\$66,000.00
Payment and Performance Bond Cost		\$40,000.00	\$40,000.00		\$7,635.00	\$7,635.00		\$7,420.00	\$7,420.00		\$35,067.05	\$35,067.05		\$7,000.00	\$7,000.00
Insurance Cost		\$95,000.00	\$95,000.00			\$0.00			\$0.00		\$35,067.05	\$35,067.05		\$7,000.00	\$7,000.00
Sitework:															
Site Preparation (Clearing, grubbing, grading)	\$7,030.00	\$80,000.00	\$87,030.00	\$110,055.00		\$110,055.00	\$6,500.00	\$68,922.49	\$75,422.49		\$395,011.34	\$395,011.34	\$24,500.00	\$73,500.00	\$98,000.00
Access driveway installation(s)	\$20,000.00	\$40,000.00	\$60,000.00	\$11,000.00		\$11,000.00	\$3,500.00	\$17,485.88	\$20,985.88		\$237,708.14	\$237,708.14	\$20,000.00	\$60,000.00	\$80,000.00
Sidewalk Installation	\$35,000.00	\$45,000.00	\$80,000.00	\$11,000.00		\$11,000.00	\$6,000.00	\$24,094.46	\$30,094.46		\$119,730.75	\$119,730.75	\$18,625.00	\$55,875.00	\$74,500.00
Security wall and entrance gates installation(s)	\$10,000.00	\$386,700.00	\$396,700.00	\$373,450.00		\$373,450.00	\$14,575.00	\$350,595.00	\$365,170.00		\$395,011.34	\$395,011.34	\$117,500.00	\$352,500.00	\$470,000.00
Landscaping Installation	\$35,000.00	\$65,000.00	\$100,000.00	\$27,500.00		\$27,500.00	\$12,000.00	\$53,435.92	\$65,435.92		\$316,359.74	\$316,359.74	\$33,750.00	\$101,250.00	\$135,000.00
Switchyard crushed rock surfacing installation	\$34,000.00	\$10,000.00	\$44,000.00	\$25,485.17	\$14,954.68	\$40,439.85	\$9,543.00	\$27,010.04	\$36,553.04		\$277,033.94	\$277,033.94	\$14,500.00	\$43,500.00	\$58,000.00
PCR Installation Services	\$25,000.00	\$275,000.00	\$300,000.00	\$310,395.98	\$17,985.00	\$328,380.98		\$290,395.18	\$290,395.18		\$395,011.34	\$395,011.34		\$425,000.00	\$425,000.00
Foundations:															
Support Structure and Building Drilled Piers	\$323,470.00	\$41,600.00	\$365,070.00	\$55,000.00		\$55,000.00		\$110,742.01	\$110,742.01		\$638,758.65	\$638,758.65	\$36,500.00	\$109,500.00	\$146,000.00
Building Access Staircases and ramp	\$25,970.00	\$28,080.00	\$54,050.00	\$22,000.00		\$22,000.00	\$6,500.00	\$25,438.86	\$31,938.86		\$198,382.34	\$198,382.34	\$13,000.00	\$39,000.00	\$52,000.00
Bollards/Gate Motor Pad/ Land Pad	\$9,740.00	\$20,800.00	\$30,540.00	\$33,000.00		\$33,000.00	\$3,500.00	\$11,594.40	\$15,094.40		\$119,730.75	\$119,730.75	\$15,500.00	\$46,500.00	\$62,000.00
Switchyard:															
Distribution Duct Banks and Pull Boxes	\$14,000.00	\$88,500.00	\$102,500.00	\$111,294.35	\$65,945.00	\$177,239.35	\$25,536.00	\$45,928.94	\$71,464.94		\$105,201.15	\$105,201.15	\$16,750.00	\$50,250.00	\$67,000.00
Control / Low voltage power conduit and riser installation Distribution Duct Banks	\$8,000.00	\$23,000.00	\$31,000.00	\$56,545.21	\$65,218.68	\$121,763.89	\$4,500.00	\$29,974.81	\$34,474.81		\$87,667.63	\$87,667.63	\$20,250.00	\$60,750.00	\$81,000.00
Grounding grid and grounding connections to equipment/structure installation Control / Low voltage power conduit and riser installation (incl. all junction boxes/cabinets)	\$20,000.00	\$28,000.00	\$48,000.00	\$38,227.75	\$25,778.50	\$64,006.25	\$7,000.00	\$14,799.03	\$21,799.03		\$105,201.15	\$105,201.15	\$8,000.00	\$24,000.00	\$32,000.00
Area lighting installation	\$3,500.00	\$36,000.00	\$39,500.00	\$3,185.65	\$3,597.00	\$6,782.65	\$15,417.00	\$15,407.12	\$30,824.12		\$35,067.05	\$35,067.05	\$3,000.00	\$9,000.00	\$12,000.00
Steel structure installation (Lightning Masts)	\$15,000.00	\$24,000.00	\$39,000.00	\$34,606.46	\$17,985.00	\$52,591.46	\$2,461.00	\$4,300.82	\$6,761.82		\$122,734.68	\$122,734.68	\$9,750.00	\$29,250.00	\$39,000.00
Power Equipment and materials installation	\$8,000.00	\$40,000.00	\$48,000.00	\$6,371.29		\$6,371.29	\$4,500.00	\$4,306.79	\$8,806.79		\$175,335.25	\$175,335.25	\$24,750.00	\$74,250.00	\$99,000.00
Control / low voltage power cable pulling and termination		\$23,000.00	\$23,000.00	\$25,485.17	\$23,980.00	\$49,465.17	\$7,400.00	\$4,664.93	\$12,064.93		\$140,268.20	\$140,268.20	\$6,500.00	\$19,500.00	\$26,000.00

High Voltage Cable pulling and termination		\$88,000.00	\$88,000.00	\$41,413.00		\$41,413.00	\$1,500.00	\$51,546.97	\$53,046.97		\$105,201.15	\$105,201.15	\$8,000.00	\$24,000.00	\$32,000.00
Checkout and testing services		\$15,000.00	\$15,000.00	\$109,946.50		\$109,946.50		\$45,438.37	\$45,438.37		\$105,201.15	\$105,201.15		\$35,000.00	\$35,000.00
Miscellaneous:	\$10,000.00		\$10,000.00	\$19,113.87		\$19,113.87	\$4,045.00	\$4,587.00	\$8,632.00				\$7,370.00		\$7,370.00
Total Bid Price:	\$2,256,390.00			\$1,719,124.60			\$1,362,340.18			\$4,179,816.90			\$2,176,870.00		
Allowance:	\$200,000.00			\$200,000.00			\$200,000.00			\$200,000.00			\$200,000.00		
Grand Total Bid Price:	\$2,456,390.00			\$1,919,124.60			\$1,562,340.18			\$4,379,816.90			\$2,376,870.00		
Corrected Bid															

	Unit Price	Unit Price	Unit Price	Unit Price	Unit Price
Earthwork, per cubic yard					
Excavation	\$55/CY	-	\$20.00	\$74.67	-
Compacted external earth backfill	\$55/CY	-	\$55.00	\$74.67	-
Compacted external sand backfill	\$50/CY	-	\$65.00	\$74.67	-
Compacted external crushed rock backfill	\$160/CY	-	\$35.00	\$74.67	-
Duct bank/drainage piping trenching, per cubic yard:					
Hand excavation for duct bank/drainage piping depths less than five foot	\$85/CY	-	\$34.75	\$298.67	-
Machine excavation for duct bank/drainage piping depths less than five foot	\$20/CY	-	\$10.25	\$149.33	-
Machine excavation for duct bank/drainage piping depths greater than five foot	\$25/CY	-	\$13.33	\$298.67	-
Dewatering equipment, per linear foot:	\$50/FT	-	\$35.00	T&E	-
Switchyard crushed rock surfacing, per cubic yard:					
Excavation and removal	\$70/CY	-	\$18.50	\$149.33	-
Installed and compacted crushed rock switchyard surfacing	\$160/CY	-	\$35.00	\$294.33	-
Asphaltic access driveway installation, per cubic yard:					
Compacted base course	\$55/CY	-	\$75.00	\$257.00	-
Asphalt pavement	\$410/CY	-	\$160.00	T&E	-
Foundation concrete, per cubic yard:					
Large foundations, greater than 3 cubic yards, including reinforcing and formwork	\$2900/CY	-	\$1,385.00	\$2,016.02	-
Small foundations, less than 3 cubic yards, including reinforcing and formwork	\$3200/CY	-	\$1,050.00	\$2,016.02	-
Drilled pier foundations, including excavation, reinforcing, and formwork	\$3200/CY	-	\$1,485.00	\$2,016.02	-
Lighting fixture, including fittings and supports, each:					
Outdoor lighting fixture	\$4000/EA	-	\$2,460.00	\$3,072.78	-
Distribution duct bank, including earthwork and fluidized concrete backfill, top of duct bank at 5' depth, per linear foot	\$250/FT	-		\$498.67	-
Above grade conduit, including fittings and supports, per linear foot:					

PVC, 1" diameter	\$9/FT	-	\$6.14	\$100.17	-
PVC, 2" diameter	\$12/FT	-	\$7.82	\$104.87	-
PVC, 3" diameter	\$21/FT	-	\$12.93	\$109.97	-
PVC, 4" diameter	\$25/FT	-	\$16.02	\$115.17	-
PVC, 6" diameter	\$28/FT	-	\$58.00	\$158.80	-
PVC, 8" diameter	\$32/FT	-	\$58.00	\$167.10	-
<b>Direct buried PVC conduit, including fittings and excavation and backfill, depth less than 5', per linear foot:</b>					
1" diameter PVC conduit	\$40/FT	-	\$17.05	\$141.33	-
2" diameter PVC conduit	\$40/FT	-	\$12.73	\$146.33	-
3" diameter PVC conduit	\$60/FT	-	\$17.84	\$152.60	-
4" diameter PVC conduit	\$90/FT	-	\$20.93	\$158.58	-
6" diameter PVC conduit	\$90/FT	-		\$203.15	-
8" diameter PVC conduit	\$110/FT	-	\$62.91	\$212.70	-
<b>Switchyard grounding grid connection fittings, each</b>			\$30.00		
Ground rod, 3/4" x 10' long, installed, each	\$70/EACH	-	\$180.00	\$132.87	-
Ground rod to Ground rod exothermic connection	\$70/EACH	-	\$35.00	\$299.67	-
Ground rod to 4/0 grounding conductor exothermic connection	\$70/EACH	-	\$34.00	\$299.67	-
4/0 grounding conductor to 4/0 grounding conductor exothermic connection	\$70/EACH	-	\$34.00	\$299.67	-
Control cable pull through switchyard raceway, 12/C #10 shielded 600V cable, per 100 linear feet	\$425/100FT	-	\$250.00	T&E	-
Control cable equipment termination, 12/C #10 shielded 600V cable, all conductors terminated both ends, each cable	\$4500/100FT	-	\$336.00	T&E	-
High Voltage Cable pull through switchyard raceway, 1C/1000MCM 28kV cable per phase, per 100 linear feet	\$700/100FT	-	\$287.00	T&E	-
BID FORM 00300 -1 through 00300-5	Submitted	Submitted	Submitted	Submitted	No Signature
UNIT PRICE SCHEDULE 00300-6 through 00300-8	Submitted	Incomplete Schedule of Unit Pricing	Submitted	Submitted	Did not submit Schedule of Unit Pricing
TRENCH SAFETY AFFIDAVIT 00300-9	Submitted	Submitted	Submitted	Submitted	Submitted
SCHEDULE OF MAJOR SUBCONTRACTORS 00300-10	Submitted	Submitted	Submitted	Submitted	Submitted
SCHEDULE OF MAJOR EQUIPMENT & MATERIALS 00300-11	Submitted	Not completed	N/A	Submitted	Submitted
PUBLIC ENTITY CRIMES STATEMENT 00300-12 through 00300-13	Submitted	Submitted	Submitted	Submitted	Submitted
DRUG FREE CERTIFICATION 00300-14	Submitted	Submitted	Submitted	Submitted	Submitted
VETERAN BUSINESS ENTERPRISE, SMALL BUSINESS AND LOCAL BUSINESS PREFERENCE 00300-15	N/A	N/A	N/A	Submitted	N/A
BIDDER'S QUALIFICATIONS QUESTIONAIRE 00310-1 through 00310-5	Submitted	Submitted	Submitted	Submitted	Submitted

CONTRACTOR SAFETY FORM	Submitted	Submitted	Submitted	Submitted	Submitted
CAMPAIGN CONTRIBUTION STATEMENT 00850-1 through 00850-2	Submitted	Not signed or notarized	Submitted	Not completed	Submitted
SCRUTINIZED COMPANIES CERTIFICATION FORM 00851-1	Submitted	Not signed or notarized	Submitted	Submitted	Submitted
BID BOND INCLUDED	YES	YES	YES	YES	YES
Compliance	Compliant	Non-Compliant - Conditional Offer - Took Exceptions to the Contract and did not submit Substation Construction Unit Adjustment Prices	Compliant - Recommend Award	Non-Compliant - Took Exceptions to the Contract and Modified language throughout document	Non-Compliant - Pages for Unit Prices for Substation Construction were not included with bid response