AGREEMENT FOR UNDERGROUND UTILITY PARTS SUPPLIER
(Utilizing the Collier County Contract No. 28-8183)

THIS AGREEMENT FOR UNDERGROUND UTILITY PARTS SUPPLIER (“Agreement”) is made as
of the , by and between the CITY OF LAKE WORTH BEACH, 7 N. Dixie
Highway, Lake Worth Beach, FL 33460, a municipal corporation organized and existing under the laws of the
State of Florida, (“CITY”), and FERGUSON ENTERPRISES, LLC, a Virginia Limited Liability Company,
authorized to do business in the State of Florida, with its office located at 751 Lakefront Commons, Newport
News, VA 23606 (‘CONTRACTOR”).

RECITALS

WHEREAS, the CITY’s Water Department is in need of a company to provide Underground Utility Parts;
and,

WHEREAS, the CITY’s Procurement Policy and Code authorizes the purchases of goods and services
through “piggybacking” other governmental competitively procured agreements; and

WHEREAS, on May 14, 2024, Collier County competitively awarded the Agreement for Underground
Utility Parts Supplier based on the Collier County Request for Proposal #23-8183 (“County Contract”) valid
for three (3) years with the option to renew for two (2) additional One (1) year (s) period (s); and

WHEREAS, the CITY has requested, and the CONTRACTOR (along with the Collier County) has agreed
to extend the terms and conditions of the County Contract to the CITY; and

WHEREAS, the CITY has reviewed the unit prices from the County Contract, as provided in Exhibit “A”,
and determined that the unit prices are competitive and will result in the best value to the CITY; and

WHEREAS, the CITY finds entering this Agreement with the CONTRACTOR serves a valid public
purpose.

NOW THEREFORE, in consideration of the mutual promises set forth herein, the receipt and
sufficiency of which are hereby acknowledged, the parties hereto agree as follows:

1. Recitals. The parties agree that the recitals set forth above are true and correct and are fully incorporated
herein by reference.

2. Contract. The County Contract is hereby incorporated by reference into and expressly made a part of this
Agreement as if set forth at length herein. The CITY shall have all rights and obligations of Collier County
under the County Contract except as specifically modified herein. The term of this Agreement shall be
consistent with the term of the County Contract and valid until May 14, 2027 unless earlier terminated in
accordance with the Agreement terms. This Agreement may be extended by the City Manager consistent with
the renewal option of the County Contract.

3. Not to Exceed Amount. While the CONTRACTOR is not guaranteed that the CITY will utilize this
Agreement for any services, if the CITY utilizes this Agreement for services, the not to exceed amount for
this Agreement shall be $550,000 each fiscal year.

4. Purchase Orders. The CITY’s ordering mechanism for the work under this Agreement shall be a CITY
issued Purchase Order; however, in the event of a conflict, all contractual terms and conditions stated herein
and as stated in the Collier County Agreement shall take precedence over the terms and conditions stated
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inthe CITY issued Purchase Order. The CONTRACTOR shall not provide any work under this Agreement
without a CITY issued Purchase Order specifically for this purpose. The CONTRACTOR shall not perform
work which is outside the scope of an issued Purchase Order and the CONTRACTOR shall not exceed the
expressed amounts stated in the Purchase Order to be paid to the CONTRACTOR. The pricing in each
Purchase Order shall be consistent with the pricing set forth in the Collier County Agreement. Each issued
Purchase Order shall be incorporated into this Agreement and made a part hereof.

5. Conflict of Terms and Conditions. Conflicts between documents that make up this Agreement shall be
resolved in the following order of precedence:

a.  This Agreement (including its exhibits);

b.  The County Contract; and,

C. The CITY issued Purchase Order.

6. Compensation to CONTRACTOR. CONTRACTOR shall submit invoices to the CITY for review and
approval by the CITY’s representative, indicating that all goods and services have been provided and rendered
in conformity with this Agreement and then will be sent to the Finance Department for payment. Invoices will
normally be paid within thirty (30) days following the CITY representative’s approval. CONTRACTOR waives
consequential or incidental damages for claims, disputes or other matters in question arising out of or relating
to this Agreement. In order for both parties herein to close their books and records, CONTRACTOR will
clearly state “final invoice” on the CONTRACTOR’s final/last billing to the CITY. This certifies that all
services have been properly performed and all charges have been invoiced to the CITY. Since this account will
thereupon be closed, any and other further charges if not properly included in this final invoice are waived by
the CONTRACTOR. The CITY will not be liable for any invoice from the CONTRACTOR submitted thirty
(30) days after the provision of all services.

7. Miscellaneous Provisions.

A. This Agreement shall be governed by the laws of the State of Florida. Any and all legal action necessary
to enforce this Agreement will be held exclusively in Palm Beach County, Florida. No remedy herein
conferred upon any party is intended to be exclusive of any other remedy, and each and every such remedy
shall be cumulative and shall be in addition to every other remedy given hereunder or now or hereafter
existing at law or in equity or by statute or otherwise. No single or partial exercise by any party of any
right, power, or remedy hereunder shall preclude any other or further exercise thereof.

B. Except for any obligation of the CONTRACTOR to indemnify the CITY, if any legal action or other
proceeding is brought for the enforcement of this Agreement, or because of an alleged dispute, breach,
default or misrepresentation in connection with any provisions of this Agreement, each party shall be liable
and responsible for their own attorney’s fees incurred in that enforcement action, dispute, breach, default
or misrepresentation. FURTHER, TO ENCOURAGE PROMPT AND EQUITABLE RESOLUTION OF
ANY LITIGATION, EACH PARTY HEREBY WAIVES ITS RIGHTS TO A TRIAL BY JURY IN ANY
LITIGATION RELATED TO THIS AGREEMENT.

C. If any term or provision of this Agreement, or the application thereof to any person or circumstances shall,
to any extent, be held invalid or unenforceable, to remainder of this Agreement, or the application of such
terms or provision, to persons or circumstances other than those as to which it is held invalid or
unenforceable, shall not be affected, and every other term and provision of this Agreement shall be deemed
valid and enforceable to the extent permitted by law.

D. All notices required in this Agreement shall be sent by certified mail, return receipt requested or by
nationally recognized overnight courier, and sent to the addresses appearing on the first page of this
Agreement.
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. The CITY and the CONTRACTOR agree that this Agreement (and the other documents described
herein) sets forth the entire Agreement between the parties, and that there are no promises or
understandings other than those stated herein. None of the provisions, terms and conditions contained
in this Agreement may be added to, modified, superseded or otherwise altered, except by written
instrument executed by the parties hereto. Any provision of this Agreement which is of a continuing
nature or imposes an obligation which extends beyond the term of this Agreement shall survive its
expiration or earlier termination.

This Agreement may be executed in one or more counterparts, each of which shall be deemed an
original, and will become effective and binding upon the parties as of the effective date at such time as
all the signatories hereto have signed a counterpart of this Agreement. This Agreement may be executed
electronically.

. This Agreement shall not be construed more strongly against either party regardless of who was more
responsible for its preparation.

. In accordance with Palm Beach County ordinance number 2011-009, the CONTRACTOR
acknowledges that this Agreement may be subject to investigation and/or audit by the Palm Beach
County Inspector General. The CONTRACTOR has reviewed Palm Beach County ordinance number
2011-009 and is aware of its rights and/or obligations under such ordinance.

PUBLIC RECORDS. The CONTRACTOR shall comply with Florida’s Public Records Act, Chapter
119, Florida Statutes, and, if determined to be acting on behalf of the CITY as provided under section
119.011(2), Florida Statutes, specifically agrees to:

1. Keep and maintain public records required by the CITY to perform the service.

2. Upon request from the CITY’s custodian of public records or designee, provide the CITY with
a copy of the requested records or allow the records to be inspected or copied within a reasonable time
at a cost that does not exceed the cost provided in Chapter 119, Florida Statutes, or as otherwise
provided by law.

3. Ensure that public records that are exempt or confidential and exempt from public records
disclosure requirements are not disclosed except as authorized by law for the duration of this Agreement
and following completion of this Agreement if the CONTRACTOR does not transfer the records to the
CITY.

4, Upon completion of this Agreement, transfer, at no cost, to the CITY all public records in
possession of the CONTRACTOR or keep and maintain public records required by the CITY to
perform the service. If the CONTRACTOR transfers all public records to the CITY upon completion
of the Agreement, the CONTRACTOR shall destroy any duplicate public records that are exempt or
confidential and exempt from public records disclosure requirements. If the CONTRACTOR keeps and
maintains public records upon completion of the Agreement, the CONTRACTOR shall meet all
applicable requirements for retaining public records. All records stored electronically must be provided
to the CITY, upon request from the CITY’s custodian of public records or designee, in a format that is
compatible with the information technology systems of the CITY.
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IF THE CONTRACTOR HAS QUESTIONS REGARDING THE
APPLICATION OF CHAPTER 119, FLORIDA STATUTES, TO THE
CONTRACTOR'SDUTY TO PROVIDE PUBLIC RECORDS RELATING
TO THIS AGREEMENT, PLEASE CONTACT THE CUSTODIAN OF
PUBLIC RECORDS OR DESIGNEE AT THE CITY OF LAKE WORTH
BEACH, ATTN: CITY CLERK, AT (561) 586-1662, CITY
CLERK@LAKEWORTHBEACHFL.GOV, 7 N. DIXIE HIGHWAY,
LAKE WORTH BEACH, FL 33460.

J. SCRUTINIZED COMPANIES.

1. CONTRACTOR certifies that it and its subcontractors are not on the Scrutinized Companies
that Boycott Israel List and are not engaged in the boycott of Israel. Pursuant to section 287.135,
Florida Statutes, the CITY may immediately terminate this Agreement at its sole option if the
CONTRACTOR or any of its subcontractors are found to have submitted a false certification; or if the
CONTRACTOR or any of its subcontractors, are placed on the Scrutinized Companies that Boycott
Israel List or is engaged in the boycott of Israel during the term of this Agreement.

2. If this Agreement is for one million dollars or more, the CONTRACTOR certifies that it and
its subcontractors are also not on the Scrutinized Companies with Activities in Sudan List, Scrutinized
Companies with Activities in the Iran Petroleum Energy Sector List, or the Scrutinized Companies with
Activities in Iran Terrorism Sectors List, or engaged in business operations in Cuba or Syria as
identified in Section 287.135, Florida Statutes. Pursuant to Section 287.135, the CITY may
immediately terminate this Agreement at its sole option if the CONTRACTOR, or any of its
subcontractors are found to have submitted a false certification; or if the CONTRACTOR or any of its
subcontractors are placed on the Scrutinized Companies with Activities in Sudan List, or Scrutinized
Companies with Activities in the Iran Petroleum Energy Sector List, or the Scrutinized Companies with
Activities in Iran Terrorism Sectors List, or are or have been engaged with business operations in Cuba
or Syria during the term of this Agreement.

3. The CONTRACTOR agrees to observe the above requirements for applicable subcontracts
entered into for the performance of work under this Agreement.

4. The CONTRACTOR agrees that the certifications in this section shall be effective and relied
upon by the CITY for the term of this Agreement, including any and all renewals.

5. The CONTRACTOR agrees that if it or any of its subcontractors’ status changes in regards to
any certification herein, the CONTRACTOR shall immediately notify the CITY of the same.

6. As provided in Subsection 287.135(8), Florida Statutes, if federal law ceases to authorize the
above-stated contracting prohibitions then they shall become inoperative.

K. E-VERIFY.

Pursuant to Section 448.095(2), Florida Statutes, the CONTRACTOR shall:
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1. Register with and use the E-Verify system to verify the work authorization status of all newly
hired employees and require all subcontractors (providing services or receiving funding under this
Agreement) to register with and use the E-Verify system to verify the work authorization status of all
the subcontractors’ newly hired employees;

2. Secure an affidavit from all subcontractors (providing services or receiving funding under this
Agreement) stating that the subcontractor does not employ, Agreement with, or subcontract with an
“unauthorized alien” as defined in Section 448.095(1)(k), Florida Statutes;

3. Maintain copies of all subcontractor affidavits for the duration of this Agreement and provide
the same to the CITY upon request;

4. Comply fully, and ensure all of its subcontractors comply fully, with Section 448.095, Florida
Statutes;
5. Be aware that a violation of Section 448.09, Florida Statutes (Unauthorized aliens; employment

prohibited) shall be grounds for termination of this Agreement; and,

6. Be aware that if the CITY terminates this Agreement under Section 448.095(2)(c), Florida
Statutes, CONTRACTOR may not be awarded a Agreement for at least 1 year after the date on which
the Agreement is terminated and will be liable for any additional costs incurred by the CITY as a result
of the termination of the Agreement.

REMAINDER OF THIS PAGE INTENTIONALLY LEFT BLANK
SIGNATURE PAGE FOLLOWS
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IN WITNESS WHEREOF, the CITY and CONTRACTOR hereto have made and executed this Agreement
for Underground Utility Parts Supplier as of the day and year first above written.

CITY OF LAKE WORTH BEACH, FLORIDA

By:
Betty Resch, Mayor
ATTEST:
By:
Melissa Ann Coyne, MMC, City Clerk
APPROVED AS TO FORM AND APPROVED FOR FINANCIAL SUFFICIENCY:
LEGAL SUFFICIENCY:
By: By:

Glen J. Torcivia, City Attorney

Yannick Ngendahayo, Financial Services Director

CONTRACTOR: FERGUSON ENTERPRISES LLC
[Corporate Seal]
Print Name: _Rob Pinkston
‘ Title: _Area Sales Manager
STATE OF FIOH d&, )
CITY OF | €

THE FOREGOING in"sgument was acknowledged before me by means of ¢ physical presence or * online
notarization on this day of Dune. 2024, by Rob Pinkston , as the
Area Sales Manager [title] of Ferguson Enterprises, LLC., a Virginia Limited Liability Corporation,
authorized to do business in the State of Florida, who is personally known to me or who has
produced as identification, and who did take an oath that he or she is duly
authorized to execute the foregoing instrument and bind the CONTRACTOR to the same.

Notary Public Signature

Notary Seal:

HOLLY §. KINAS

I MY COMMISSION # HH 375628
EXPIRES: June 18, 2027
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EXHIBIT “A”
(Fee Schedule from Collier County’s Agreement- 173 pages)
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Ferguson Part Number Ferguson Description Section List or Net | Discount CC Net 2% Early Pay Net | Date | MFG List Date | UOM
3M7100178135 1403-XR BLUE WTR BALL MRKR Net Net Net $ 16.65 [ $ 16.32 | TBD Net EA
3M7100178443 1258 EMS WST WTR MID-RANGE MINI-MRK Net Net Net $ 22.74 | $§ 22.29 | TBD Net EA
3M7100178447 1257 EMS WTR MID-RANGE MINI-MRKR Net Net Net $ 2274 | $ 22.29 | TBD Net EA
3M05111513791 1423-XR/ID BLUE WTR BALL MRKR Net Net Net $ 37.01 ] $ 36.27 | TBD Net EA
3M7100178020 1424-XR/ID GREE WST WTR BALL MRKR Net Net Net $ 37.01 | $ 36.27 | TBD Net EA
3M05111513691 1428-XR/ID 1400 GP BALL MRKR Net Net Net $ 37.01 | $ 36.27 | TBD Net EA
AFT350PU 6 CL350 CL DI FASTITE PIPE Net Net Net $ 3012 | § 29.52 | TBD Net FT
AFT350P10 10 CL350 CL DI FASTITE PIPE Net Net Net $ 47331 % 46.38 | TBD Net FT
AFT350P12 12 CL350 CL DI FASTITE PIPE Net Net Net $ 61.14 | $ 59.92 | TBD Net FT
AFT350P16 16 CL350 CL DI FASTITE PIPE Net Net Net $ 98.37 | § 96.40 | TBD Net FT
AFT250P24 24 CL250 CL DI FASTITE PIPE Net Net Net $ 184.23 | $§ 180.55 [ TBD Net FT
AFT250P30 30 CL250 CL DI FASTITE PIPE Net Net Net $ 309.19 | § 303.01 | TBD Net FT
AFT250P36 36 CL250 CL DI FASTITE PIPE Net Net Net $ 413.95 [ $ 405.67 | TBD Net FT
AFT250P16 16 CL250 CL DI FASTITE PIPE Net Net Net $ 8723 | $ 85.49 | TBD Net FT
AFT250P18 18 CL250 CL DI FASTITE PIPE Net Net Net $ 10117 | $§ 99.15 | TBD Net FT
AFT250P20 20 CL250 CL DI FASTITE PIPE Net Net Net $ 120.90 | § 118.48 | TBD Net FT
AFT250PP420 20 CL250 P-401 DI FASTITE PIPE Net Net Net $ 161.28 | $ 158.05 [ TBD Net FT
AFT250PP424 24 CL250 P-401 DI FASTITE Net Net Net $ 237.87 | § 233.11 | TBD Net FT
AFT250PP430 30 CL250 P 401 DI FASTITE PIPE Net Net Net $ 47510 | § 465.60 | TBD Net FT
AFT350PP 4 CL350 CL DI FASTITE PIPE Net Net Net $ 4383 [ $ 42.95 | TBD Net FT
AFT350PP412 12 CL350 P-401 DI FASTITE PIPE Net Net Net $ 101.61 | § 99.58 | TBD Net FT
AFT350PP416 16 CL350 P-401 DI FASTITE PIPE Net Net Net $ 14912 | $§ 146.14 | TBD Net FT
AFT350PP4P 4 CL350 P-401 DI FASTITE PIPE Net Net Net $ 67.75 | $ 66.40 | TBD Net FT
AFT350PP4U 6 CL350 P-401 DI FASTITE PIPE Net Net Net $ 54.04 | § 52.96 | TBD Net FT
AFT350PP4X 8 CL350 P-401 DI FASTITE PIPE Net Net Net $ 70.06 | $ 68.66 | TBD Net FT
AFT350PX 8 CL350 CL DI FASTITE PIPE Net Net Net $ 4024 | $ 39.44 | TBD Net FT
A246500201BPL 24X20 HP N12 DW STORM SLD PL PIPE PIPE Net MSRP | $ 4262 | $ 41.77 | TBD| 11/30/2023 FT
A366500201BPL 36X20 HP N12 DW STORM SLD PL PIPE PIPE Net MSRP | $ 74.02 | § 72.54 | TBD| 11/30/2023 FT
A15650020DW 15X20 F2648 W/TITE SLD HDPE PIPE PIPE Net MSRP | $ 17.77 | $ 17.41 | TBD| 11/30/2023 FT
A18650020DW 18X20 F2648 W/TITE SLD HDPE PIPE PIPE Net MSRP | $ 23.90 [ $ 23.42 | TBD| 11/30/2023 FT
A12650020DW 12X20 F2648 W/TITE SLD HDPE PIPE PIPE Net MSRP | $ 12751 $ 12.50 | TBD| 11/30/2023 FT
A086500201BDW 8X20 F2648 W/TITE SLD HDPE PIPE PIPE Net MSRP | $ 784 [ $ 7.68 | TBD| 11/30/2023 FT
A366500201B 36X20 AASHTO W/TITE HDPE PIPE BE PIPE Net MSRP | $ 6793 | $ 66.57 | TBD| 11/30/2023 FT
A246500201B 24X20 AASHTO W/TITE HDPE PIPE BE PIPE Net MSRP | $ 40.01 | $ 39.21 | TBD| 11/30/2023 FT
AFC2606DLAFMM 6 MJ RW DI OL SS STEM VLV L/A VLV $ 1,962.00 0.453 $ 888.79 [ $ 871.01 | TBD 12/1/2021 EA




AFC2502SSOL 2 THRD RW DI OL GATE VLV VLV $ 938.00 0.453 $ 42491 | § 416.42 [ TBD 12/1/2021 EA
AFC2502DLAFSS 2 THRD RW DI OL SS STEM VLV L/A VLV $ 938.00 0.453 $ 424.91 | § 416.42 [ TBD 12/1/2021 EA
AFC2502FFOL 2 FLG RW DI OL GATE VLV VLV $ 961.00 0.453 $ 43533 | § 426.63 [ TBD 12/1/2021 EA
AFC25025SSOL 2-1/2 THRD RW DI OL GATE VLV VLV $ 1,160.00 0.453 $ 52548 | 514.97 | TBD 12/1/2021 EA
AFC2503FFOL 3 FLG RW DI OL GATE VLV VLV $ 1,364.00 0.453 $ 617.89 | 605.53 [ TBD 12/1/2021 EA
AFC2603DLAFMM 3 DI MJ RW OL SS STEM VLV L/A VLV $ 1,376.00 0.453 $ 623.33 | $ 610.86 | TBD 12/1/2021 EA
AFC2503SSOL 3 THRD RW DI OL GATE VLV VLV $ 1,385.00 0.453 $ 62741 | $ 614.86 | TBD 12/1/2021 EA
AFC2504FFOL 4 FLG RW DI OL GATE VLV VLV $ 1,523.00 0.453 $ 689.92 | § 676.12 | TBD 12/1/2021 EA
AFC2504MMLAOL 4 MJ RW DI OL GATE VLV L/A VLV $ 1,537.00 0.453 $ 696.26 | $ 682.34 | TBD 12/1/2021 EA
AFC2604DLAFMM 4 MJ RW DI OL SS STEM VLV L/A VLV $ 1,537.00 0.453 $ 696.26 | $ 682.34 | TBD 12/1/2021 EA
AFC2504MMPILAOL 4 MJ RW DI OL PI GATE VLV L/A VLV $ 1,878.00 0.453 $ 850.73 | $ 833.72 | TBD 12/1/2021 EA
AFC2504TMLAOL 4 MJ RW DI OL TAPN VLV L/A VLV $ 1,938.00 0.453 $ 87791 | § 860.36 | TBD 12/1/2021 EA
AFC2604DLAFTM 4 DI MJ RW OL SS TAPN VLV L/A VLV $ 1,938.00 0.453 $ 87791 | § 860.36 | TBD 12/1/2021 EA
AFC25030SYFFOL 3 FLG RW DI OS&Y OL GATE VLV VLV $ 1,943.00 0.453 $ 880.18 | $ 862.58 | TBD 12/1/2021 EA
AFC2503DOSYFFOL 3 DI FLG RW OS&Y SS STEM VLV VLV $ 1,943.00 0.453 $ 880.18 | § 862.58 | TBD 12/1/2021 EA
AFC2506MMLAOL 6 MJ RW DI OL GATE VLV L/A VLV $ 1,962.00 0.453 $ 888.79 | 871.01 [ TBD 12/1/2021 EA
AFC25040SYFFOL 4 FLG RW DI OS&Y OL GATE VLV VLV $ 2,004.00 0.453 $ 907.81 | § 889.66 | TBD 12/1/2021 EA
AFC2604DOSYFFOL 4 FLG RW DI OS&Y SS STEM VLV VLV $ 2,004.00 0.453 $ 907.81 | § 889.66 | TBD 12/1/2021 EA
AFC2506FFOL 6 FLG RW DI OL GATE VLV VLV $ 2,036.00 0.453 $ 922311 $ 903.86 | TBD 12/1/2021 EA
AFC2606DFFOL 6 FLG RW DI OL SS STEM VLV VLV $ 2,036.00 0.453 $ 922311 $ 903.86 [ TBD 12/1/2021 EA
AFC2104 4 DI RSS CHK VLV VLV $ 2,079.00 0.453 $ 94179 | § 922.95 [ TBD 12/1/2021 EA
AFC2506MMPILAOL 6 MJ RW DI OL PI GATE VLV L/A VLV $ 2,303.00 0.453 $ 1,04326 | $ 1,022.39 [ TBD 12/1/2021 EA
AFC25060SYFFOL 6 FLG RW DI OS&Y OL GATE VLV VLV $ 2,603.00 0.453 $ 117916 | $ 1,155.58 [ TBD 12/1/2021 EA
AFC2606DOSYFFOL 6 FLG RW DI OS&Y SS STEM VLV VLV $ 2,603.00 0.453 $ 117916 | $ 1,155.58 [ TBD 12/1/2021 EA
AFC2506TMLAOL 6 MJ RW DI OL TAPN VLV L/A VLV $ 2,736.00 0.453 $ 1239411 % 1,214.62 [ TBD 12/1/2021 EA
AFC2606DLAFTM 6 DI MJ RW OL SS TAPN VLV L/A VLV $ 2,736.00 0.453 $ 12394115 1,214.62 [ TBD 12/1/2021 EA
AFC2106 6 DI RSS CHK VLV VLV $ 3,119.00 0.453 $ 141291 ] $ 1,384.65 [ TBD 12/1/2021 EA
AFC2508MMLAOL 8 MJ RW DI OL GATE VLV L/A VLV $ 3,122.00 0.453 $ 141427 | % 1,385.98 [ TBD 12/1/2021 EA
AFC2608DLAFMM 8 MJ RW DI OL SS STEM VLV L/A VLV $ 3,122.00 0.453 $ 141427 | % 1,385.98 [ TBD 12/1/2021 EA
AFC2508FFOL 8 FLG RW DI OL GATE VLV VLV $ 3,182.00 0.453 $ 144145 % 1,412.62 [ TBD 12/1/2021 EA
AFC52SCLWM 3 FLG L&W CHK VLV VLV $ 3,248.00 0.453 $ 147134 | $ 1,441.92 [ TBD 12/1/2021 EA
AFC2508MMPILAOL 8 MJRW DIOL PIGATE VLV L/A VLV $ 3,463.00 0.453 $ 1568.74 | $ 1,537.36 [ TBD 12/1/2021 EA
AFC52SCLWP 4 FLG L&W CHK VLV VLV $ 3,825.00 0.453 $ 173273 | $ 1,698.07 [ TBD 12/1/2021 EA
AFC25080SYFFOL 8 FLG RW DI OS&Y OL GATE VLV VLV $ 3,975.00 0.453 $ 1,800.68 [ $ 1,764.66 [ TBD 12/1/2021 EA
AFC26080SYFFOL 8 FLG RW DI OS&Y SS STEM VLV VLV $ 3,975.00 0.453 $ 1,800.68 [ $ 1,764.66 [ TBD 12/1/2021 EA
AFC2508TMLAOL 8 MJ RW DI OL TAPN VLV L/A VLV $ 4,038.00 0.453 $ 1829219 1,792.63 | TBD 12/1/2021 EA




AFC2608DLAFTM 8 MJ RW DI OL SS TAPN VLV L/A VLV $ 4,038.00 0.453 $ 18292159 1,792.63 [ TBD 12/1/2021 EA
AFC2510MMLAOL 10 MJ RW DI OL GATE VLV L/A VLV $ 4,867.00 0.453 $ 220475 % 2,160.66 | TBD 12/1/2021 EA
AFC2610DLAFMM 10 MJ RW DI OL SS STEM VLV L/A VLV $ 4,867.00 0.453 $ 220475 % 2,160.66 | TBD 12/1/2021 EA
AFC2510FFOL 10 FLG RW DI OL GATE VLV VLV $ 5,054.00 0.453 $ 228946 | $ 2,243.67 | TBD 12/1/2021 EA
AFC2610DFFOL 10 FLG RW DI OL SS STEM VLV VLV $ 5,054.00 0.453 $ 228946 | % 2,243.67 | TBD 12/1/2021 EA
AFC2510MMPILAOL 10 MJ RW DI OL PI GATE VLV L/A VLV $ 5,208.00 0.453 $ 2,359.22 | % 2,312.04 | TBD 12/1/2021 EA
AFC25100SYFFOL 10 FLG RW DI OS&Y OL GATE VLV VLV $ 5,842.00 0.453 $ 264643 | % 2,593.50 | TBD 12/1/2021 EA
AFC2610DOSYFFOL 10 FLG RW DI OS&Y SS STEM VLV VLV $ 5,842.00 0.453 $ 264643 | % 2,593.50 [ TBD 12/1/2021 EA
AFC2512FFOL 12 FLG RW DI OL GATE VLV VLV $ 6,104.00 0.453 $ 2,76511 | $ 2,709.81 | TBD 12/1/2021 EA
AFC2612DFFOL 12 FLG RW DI OL SS STEM VLV VLV $ 6,104.00 0.453 $ 2,765.11 | $ 2,709.81 | TBD 12/1/2021 EA
AFC2510TMLAOL 10 MJ RW DI OL TAPN VLV L/A VLV $ 6,127.00 0.453 $ 2,77553 | $ 2,720.02 | TBD 12/1/2021 EA
AFC2612DLAFMM 12 MJ RW DI OL SS STEM VLV L/A VLV $ 6,159.00 0.453 $ 2,790.03 | $ 2,734.23 | TBD 12/1/2021 EA
AFC2512MMPILAOL 12 MJ RW DI OL PI GATE VLV L/A VLV $ 6,220.00 0.453 $ 281766 | $ 2,761.31 [ TBD 12/1/2021 EA
AFC25120SYFFOL 12 FLG RW DI OS&Y OL GATE VLV VLV $ 7,606.00 0.453 $ 344552 | % 3,376.61 | TBD 12/1/2021 EA
AFC2612DOSYFFOL 12 FLG RW DI OS&Y SS STEM VLV VLV $ 7,606.00 0.453 $ 344552 | % 3,376.61 | TBD 12/1/2021 EA
AFC2512TMLAOL 12 MJ RW DI OL TAPN VLV L/A VLV $ 9,254.00 0.453 $ 4,192.06 | $ 4,108.22 | TBD 12/1/2021 EA
WWB77LAOLNRED 4-3/4 WB77 HYD 3'6 OL L/A RED HYD $ 5,482.00 0.53 $ 290546 | $ 2,847.35 | TBD 12/1/2021 EA
AFCB84BLAOLL 5-1/4 VO B84B HYD 2'6 BURY OL L/A HYD $ 5,565.00 0.53 $ 294945 % 2,890.46 | TBD 12/1/2021 EA
AFCB84BLAOLM 5-1/4 VO B84B HYD 3'0 BURY OL L/A HYD $ 5,565.00 0.53 $ 294945 % 2,890.46 | TBD 12/1/2021 EA
AFCB84BLAOLK 5-1/4 VO B84B HYD 2 FT BURY OL L/A HYD $ 5,565.00 0.53 $ 294945 % 2,890.46 | TBD 12/1/2021 EA
AFCB84BLAOLN 5-1/4 VO B84B HYD 3'6 BURY OL L/A HYD $ 5,699.00 0.53 $ 3,02047 | $ 2,960.06 | TBD 12/1/2021 EA
AFCB84BLAOLP 5-1/4 VO B84B HYD 4'0 OL L/A HYD $ 5,833.00 0.53 $ 309149 (5% 3,029.66 | TBD 12/1/2021 EA
AFCB84BLAOLR 5-1/4VO B84B HYD 4 FT 6 IN OL L/A HYD $ 5,967.00 0.53 $ 3,16251 | $ 3,099.26 | TBD 12/1/2021 EA
AFCB84BLAOLS 5-1/4 VO B84B HYD 5'0 OL L/A HYD $ 6,101.00 0.53 $ 323353 (% 3,168.86 | TBD 12/1/2021 EA
AFCB84BLAOLU 5-1/4 VO B84B HYD 6'0 BURY OL L/A HYD $ 6,369.00 0.53 $ 337557 (% 3,308.06 | TBD 12/1/2021 EA
AFCB84BLAOLW 5-1/4 VO B84B HYD 7'0 BURY OL L/A HYD $ 6,637.00 0.53 $ 351761 $ 3,447.26 | TBD 12/1/2021 EA
SP-WT77R#4 O-RING (WS NUT, NOZ SEC) 1-3/4X2 BN PARTS | $ 6.00 0.88 $ 528 | § 5.17 [ TBD 12/1/2021 EA
SP-WT77R#5 THRUST WASHER - DELRIN PARTS | $ 6.00 0.88 $ 528 | 5.17 [ TBD 12/1/2021 EA
SP-AFC2504REF#1 HEX HEAD BOLT 5/8-1X1" SS PARTS | $ 6.00 0.88 $ 528 | % 5.17 [ TBD 12/1/2021 EA
SP-AFC2504REF#3 O-RING RUBBER PARTS [$ 6.00 0.88 $ 528 | % 5.17 [ TBD 12/1/2021 EA
SP-AFC2504REF#5 STUFFING BOX GASKET PARTS | $ 6.00 0.88 $ 528 | % 5.17 [ TBD 12/1/2021 EA
SP-AFC2504REF#15 HEX NUT 5/8-11 SS PARTS [$ 6.00 0.88 $ 528 | % 5.17 [ TBD 12/1/2021 EA
SP-AFC2504REF#65UW UPPER THRUST WASHER - 304SS PARTS [$ 6.00 0.88 $ 528 | % 5.17 [ TBD 12/1/2021 EA
SP-AFC2504REF#65LW LOWER THRUST WASHER - 304 SS PARTS [$ 6.00 0.88 $ 528 | % 5.17 [ TBD 12/1/2021 EA
SP-AFC2506REF#1 HEX HEAD BOLT 5/8-11X1IN SS PARTS [$ 6.00 0.88 $ 528 | % 5.17 [ TBD 12/1/2021 EA
SP-AFC2506REF#3 O-RING RUBBER F/6IN VLV PARTS | $ 6.00 0.88 $ 528 | % 5.17 [ TBD 12/1/2021 EA




SP-AFC2506REF#5 STUFFING BOX GASKET PARTS | $ 6.00 0.88 $ 528 | % 5.17 [ TBD 12/1/2021 EA
SP-AFC2506REF#15 HEX NUT 5/8-11 SS PARTS [$ 6.00 0.88 $ 528 | % 5.17 [ TBD 12/1/2021 EA
SP-AFC2506REF#65UW UPPER THRUST WASHER - 304 SS PARTS [$ 6.00 0.88 $ 528 | % 5.17 [ TBD 12/1/2021 EA
SP-AFC2506REF#65LW LOWER THRUST WASHER - 304 SS PARTS [$ 6.00 0.88 $ 528 | % 5.17 [ TBD 12/1/2021 EA
SP-AFC2508REF#1 HEX HEAD BOLT 5/8-11X1IN SS PARTS [$ 6.00 0.88 $ 528 | % 5.17 [ TBD 12/1/2021 EA
SP-AFC2508REF#3 O-RING RUBBER F/8IN VLV PARTS | $ 6.00 0.88 $ 528 | % 5.17 [ TBD 12/1/2021 EA
SP-AFC2508REF#5 STUFFING BOX GASKET PARTS | $ 6.00 0.88 $ 528 | % 5.17 [ TBD 12/1/2021 EA
SP-AFC2508REF#15 HEX NUT 5/8-11 SS PARTS [$ 6.00 0.88 $ 528 | % 5.17 [ TBD 12/1/2021 EA
SP-AFC2508REF#65UW UPPER THRUST WASHER - 304 SS PARTS [$ 6.00 0.88 $ 528 | % 5.17 [ TBD 12/1/2021 EA
SP-AFC2508REF#65LW LOWER THRUST WASHER - 304 SS PARTS [$ 6.00 0.88 $ 528 | % 5.17 [ TBD 12/1/2021 EA
SP-AFC2510REF#1 HEX HEAD BOLT 5/8-11X1IN SS PARTS [$ 6.00 0.88 $ 528 | % 5.17 [ TBD 12/1/2021 EA
SP-AFC2510REF#3 O-RING RUBBER PARTS [$ 6.00 0.88 $ 528 | % 5.17 [ TBD 12/1/2021 EA
SP-AFC2510REF#5 STUFFING BOX GASKET PARTS | $ 6.00 0.88 $ 528 | % 5.17 [ TBD 12/1/2021 EA
SP-AFC2510REF#15 HEX NUT 5/8-11 SS PARTS [$ 6.00 0.88 $ 528 | % 5.17 [ TBD 12/1/2021 EA
SP-AFC2510REF#65UW UPPER THRUST WASHER - 304 SS PARTS [$ 6.00 0.88 $ 528 | % 5.17 [ TBD 12/1/2021 EA
SP-AFC2510REF#65LW LOWER THRUST WASHER - 304 SS PARTS [$ 6.00 0.88 $ 528 | % 5.17 [ TBD 12/1/2021 EA
SP-AFC2512REF#1 HEX HEAD BOLT 5/8-11X1IN SS PARTS [$ 6.00 0.88 $ 528 | % 5.17 [ TBD 12/1/2021 EA
SP-AFC2512REF#3 O-RING RUBBER PARTS [$ 6.00 0.88 $ 528 | % 5.17 [ TBD 12/1/2021 EA
SP-AFC2512REF#5 STUFFING BOX GASKET F/12IN VLV PARTS | $ 6.00 0.88 $ 528 | % 5.17 [ TBD 12/1/2021 EA
SP-AFC2512REF#15 HEX NUT 5/8-11 SS PARTS [$ 6.00 0.88 $ 528 | % 5.17 [ TBD 12/1/2021 EA
SP-AFC2512REF#48 HEX NUT 3/4-10 SS PARTS [$ 6.00 0.88 $ 528 | % 5.17 [ TBD 12/1/2021 EA
SP-AFC2512REF#65UW UPPER THRUST WASHER - 304 SS PARTS [$ 6.00 0.88 $ 528 | % 5.17 [ TBD 12/1/2021 EA
SP-AFC2512REF#65LW LOWER THRUST WASHER - 304 SS PARTS [$ 6.00 0.88 $ 528 | % 5.17 [ TBD 12/1/2021 EA
SP-AFC2514REF#1 HEX HEAD BOLT 5/8-11X1IN SS PARTS [$ 6.00 0.88 $ 528 | % 5.17 [ TBD 12/1/2021 EA
SP-AFC250882 DEBRIS SEAL F/8" GV PARTS [$ 6.00 0.88 $ 528 | § 5.17 [ TBD 12/1/2021 EA
AFC842063 PUMPER NOZ RET WSHR F/ B-84-B PARTS | $ 9.00 0.88 $ 7921 9% 7.76 [ TBD 12/1/2021 EA
SP-WT77R#15 COUPLING NUT 1/2-20 BRASS PARTS [$ 9.00 0.88 $ 7921 9% 7.76 [ TBD 12/1/2021 EA
AFC5484404 COTTER PIN F/ 5-1/4 B84B PARTS | $ 11.00 0.88 $ 9.68 | $ 9.49 [TBD 12/1/2021 EA
AFC5484244 NOZ INT SET SCRW F/ 5-1/4 B84B PARTS | $ 11.00 0.88 $ 9.68 | $ 9.49 [TBD 12/1/2021 EA
SP-AFC2514REF#18 HEX NUT 3/4-10 SS PARTS [$ 11.00 0.88 $ 9.68 | $ 9.49 [TBD 12/1/2021 EA
SP-AFC2514REF#19 HEX NUT 7/8-9 SS PARTS [$ 11.00 0.88 $ 9.68 | $ 9.49 [TBD 12/1/2021 EA
SP-AFC2516REF#1 HEX HEAD BOLT 5/8-11 X 1-3/4IN SS PARTS [$ 11.00 0.88 $ 9.68 | $ 9.49 [TBD 12/1/2021 EA
SP-AFC2516REF#18 HEX NUT 3/4-10 SS PARTS [$ 11.00 0.88 $ 9.68 | $ 9.49 [TBD 12/1/2021 EA
SP-AFC2516REF#19 HEX NUT 7/8-9 SS PARTS [$ 11.00 0.88 $ 9.68 | $ 9.49 [TBD 12/1/2021 EA
SP-AFC2518REF#1 HEX HEAD BOLT 5/8-11 X 1-3/4IN SS PARTS [$ 11.00 0.88 $ 9.68 | $ 9.49 [TBD 12/1/2021 EA
SP-AFC2518REF#18 HEX NUT 7/8-9 SS PARTS [$ 11.00 0.88 $ 9.68 | $ 9.49 [TBD 12/1/2021 EA




SP-AFC2518REF#19 HEX NUT 7/8-9 SS PARTS [$ 11.00 0.88 $ 9.68 | $ 9.49 [TBD 12/1/2021 EA
SP-AFC2520REF#1 HEX HEAD BOLT 5/8-11 X 1-3/4IN SS PARTS [$ 11.00 0.88 $ 9.68 | $ 9.49 [TBD 12/1/2021 EA
SP-AFC2520REF#18 HEX NUT 7/8-9 SS PARTS [$ 11.00 0.88 $ 9.68 | $ 9.49 [TBD 12/1/2021 EA
SP-AFC2520REF#19 HEX NUT 7/8-9 PARTS [$ 11.00 0.88 $ 9.68 | $ 9.49 [TBD 12/1/2021 EA
SP-AFC2524REF#1 HEX HEAD BOLT 5/8-11 X 1-3/4IN SS PARTS [$ 11.00 0.88 $ 9.68 | $ 9.49 [TBD 12/1/2021 EA
SP-AFC2524REF#18 HEX NUT 7/8-9 SS PARTS [$ 11.00 0.88 $ 9.68 | $ 9.49 [TBD 12/1/2021 EA
SP-AFC2524REF#19 HEX NUT 7/8-9 SS PARTS [$ 11.00 0.88 $ 9.68 | $ 9.49 [TBD 12/1/2021 EA
AFC548434 CAP SCRW F/ B84B PARTS | $ 11.00 0.88 $ 9.68 | $ 9.49 [TBD 12/1/2021 EA
AFC84404 B84B VALVE TOP CLEVIS & CLIP IN 5-1/4 PARTS | $ 11.00 0.88 $ 9.68 | $ 9.49 [TBD 12/1/2021 EA
AFC7322 NOZ CAP GSKT F/ MK73 PARTS | § 14.00 0.88 $ 12.32 [ $ 12.07 | TBD 12/1/2021 EA
AFC8422 2-1/2 HOSE CAP GSKT F/ B84B PARTS | § 14.00 0.88 $ 12.32 [ $ 12.07 | TBD 12/1/2021 EA
SP-AFC842563 WASHER F/B84B-5 PARTS [$ 14.00 0.88 $ 12.32 [ $ 12.07 | TBD 12/1/2021 EA
SP-WT77R#16 STANDPIPE GASKET - NEOPRENE PARTS | § 14.00 0.88 $ 12.32 [ $ 12.07 | TBD 12/1/2021 EA
SP-WT77R#31 O-RING (VALVE SEAT) 4-7/8X5-1/4 PARTS | § 14.00 0.88 $ 12.32 [ $ 12.07 | TBD 12/1/2021 EA
SP-WT77R#8 NOZZLE CAP GSKT - HOSE WT77 PARTS | § 14.00 0.88 $ 12.32 [ $ 12.07 | TBD 12/1/2021 EA
SP-AFC2504REF#49 O-RING GASKET F/4IN VLV PARTS | § 14.00 0.88 $ 12.32 [ $ 12.07 | TBD 12/1/2021 EA
SP-AFC2506REF#49 O-RING RUBBER F/6IN VLV PARTS | $ 14.00 0.88 $ 12.32 [ $ 12.07 | TBD 12/1/2021 EA
SP-AFC2508REF#49 O-RING RUBBER PARTS [$ 14.00 0.88 $ 12.32 [ $ 12.07 | TBD 12/1/2021 EA
AFC548453 PIPE PLUG F/ 5-1/4 B84B PARTS | § 14.00 0.88 $ 12.32 [ $ 12.07 | TBD 12/1/2021 EA
AFC7314 RUB HSNG GSKT PARTS | $ 20.00 0.88 $ 1760 | $ 17.25 | TBD 12/1/2021 EA
AFC7313 HSNG CVR GSKT PARTS | § 20.00 0.88 $ 1760 | $ 17.25 | TBD 12/1/2021 EA
SP-AFC73204 HOSE NOZZLE O-RING (AMLOK) PARTS | § 20.00 0.88 $ 1760 | $ 17.25 | TBD 12/1/2021 EA
SP-AFC73205 HOSE NOZZLE SPACER O-RING (AMLOK) PARTS | § 20.00 0.88 $ 1760 | $ 17.25 | TBD 12/1/2021 EA
SP-AFC84-2-1 COVER "O" RING PARTS | § 20.00 0.88 $ 1760 | $ 17.25 | TBD 12/1/2021 EA
SP-AFC84-2-2 HOUSING "O" RING PARTS | $ 20.00 0.88 $ 1760 | $ 17.25 | TBD 12/1/2021 EA
AFC84204 HOSE NOZ ORING F/ B84B PARTS | § 20.00 0.88 $ 1760 | $ 17.25 | TBD 12/1/2021 EA
AFC84205 5-1/4 B84B NOZ SPACER O-RING F/ B20 PARTS | $ 20.00 0.88 $ 1760 | $ 17.25 | TBD 12/1/2021 EA
AFC73381 BARL GSKT F/ MK73 PARTS | $ 20.00 0.88 $ 1760 | $ 17.25 | TBD 12/1/2021 EA
AFC548414 HSNG GSKT F/ 5-1/4 B84B PARTS | $ 20.00 0.88 $ 1760 | $ 17.25 | TBD 12/1/2021 EA
AFC8413 CVR GSKT F/ AD B-84-B PARTS | § 20.00 0.88 $ 1760 | $ 17.25 | TBD 12/1/2021 EA
AFC842061 HOSE NOZ SEAL PARTS | § 20.00 0.88 $ 1760 | $ 17.25 | TBD 12/1/2021 EA
SP-WT77R#13 KNURLED STUD (2 REQUIRED) WT77 TREN PARTS | $ 20.00 0.88 $ 1760 | $ 17.25 | TBD 12/1/2021 EA
AFC548427 STM CAP GKT F/ 5 1/4 B84B PARTS | § 20.00 0.88 $ 1760 | $ 17.25 | TBD 12/1/2021 EA
AFC7327 RUB PUMPER NOZ CAP GSKT PARTS | § 20.00 0.88 $ 1760 | $ 17.25 | TBD 12/1/2021 EA
SP-AFC2504REF#6 HEX HEAD BOLT 5/8-11X1-3/4IN SS PARTS [$ 20.00 0.88 $ 1760 | $ 17.25 | TBD 12/1/2021 EA
SP-AFC2504REF#9 HEX HEAD BOLT 5/8-11X2IN SS PARTS [$ 20.00 0.88 $ 1760 | $ 17.25 | TBD 12/1/2021 EA




SP-AFC2506REF#6 HEX HEAD BOLT 5/8-11X1-3/4IN SS PARTS [$ 20.00 0.88 $ 1760 | $ 17.25 | TBD 12/1/2021 EA
SP-AFC2508REF#6 HEX HEAD BOLT 5/8-11X1-3/4IN SS PARTS [$ 20.00 0.88 $ 1760 | $ 17.25 | TBD 12/1/2021 EA
SP-AFC2510REF#9 HEX HEAD BOLT 5/8-11X2 SS PARTS [$ 20.00 0.88 $ 1760 | $ 17.25 | TBD 12/1/2021 EA
SP-AFC2510REF#49 O-RING RUBBER PARTS | $ 20.00 0.88 $ 1760 | $ 17.25 | TBD 12/1/2021 EA
SP-AFC2512REF#9 HEX HEAD BOLT 5/8-11 X 2IN SS PARTS | $ 20.00 0.88 $ 1760 | $ 17.25 | TBD 12/1/2021 EA
SP-AFC2512REF#49 O-RING RUBBER PARTS | $ 20.00 0.88 $ 1760 | $ 17.25 | TBD 12/1/2021 EA
SP-AFC2512REF#67 HEX HEAD BOLT 3/4-10X3IN SS PARTS | $ 20.00 0.88 $ 1760 | $ 17.25 | TBD 12/1/2021 EA
SP-AFC2514REF#3 O-RING RUBBER PARTS [$ 20.00 0.88 $ 1760 | $ 17.25 | TBD 12/1/2021 EA
SP-AFC2514REF#6 O-RING RUBBER PARTS [$ 20.00 0.88 $ 1760 | $ 17.25 | TBD 12/1/2021 EA
SP-AFC2516REF#3 O-RING RUBBER PARTS [$ 20.00 0.88 $ 1760 | $ 17.25 | TBD 12/1/2021 EA
SP-AFC2516REF#6 O-RING RUBBER PARTS [$ 20.00 0.88 $ 1760 | $ 17.25 | TBD 12/1/2021 EA
SP-AFC2518REF#3 O-RING RUBBER PARTS [$ 20.00 0.88 $ 1760 | $ 17.25 | TBD 12/1/2021 EA
SP-AFC2518REF#6 O-RING RUBBER PARTS [$ 20.00 0.88 $ 1760 | $ 17.25 | TBD 12/1/2021 EA
SP-AFC2520REF#3 O-RING RUBBER PARTS [$ 20.00 0.88 $ 1760 | $ 17.25 | TBD 12/1/2021 EA
SP-AFC2520REF#6 O-RING RUBBER PARTS [$ 20.00 0.88 $ 1760 | $ 17.25 | TBD 12/1/2021 EA
SP-AFC2524REF#3 O-RING RUBBER PARTS [$ 20.00 0.88 $ 1760 | $ 17.25 | TBD 12/1/2021 EA
SP-AFC2524REF#6 O-RING RUBBER PARTS [$ 20.00 0.88 $ 1760 | $ 17.25 | TBD 12/1/2021 EA
SP-AFC84112 HOUSING COVER CAP SCREW PARTS | $ 21.00 0.88 $ 1848 | $ 18.11 | TBD 12/1/2021 EA
AFC73254 PUMPER NOZ O-RING F/ MK73 PARTS | $ 21.00 0.88 $ 1848 [ $ 18.11 | TBD 12/1/2021 EA
SP-AFC73255 PUMPER NOZZLE SPACER O-RING (AMLOK) | PARTS | § 21.00 0.88 $ 1848 [ $ 18.11 | TBD 12/1/2021 EA
AFC5484144 WEATHER SHLD F/ 5-1/4 B84B PARTS [$ 21.00 0.88 $ 1848 [ $ 18.11 | TBD 12/1/2021 EA
AFC84255 5-1/4 B84B NOZ PUMPER SPACER ORING PARTS | $ 21.00 0.88 $ 1848 | $ 18.11 | TBD 12/1/2021 EA
AFC8444 THRUST WSHR F/ B84B PARTS | $ 21.00 0.88 $ 1848 [ $ 18.11 | TBD 12/1/2021 EA
AFC54843007 SPRG PLT PIN F/ 5-1/4 B84B PARTS | $ 21.00 0.88 $ 1848 | $ 18.11 | TBD 12/1/2021 EA
AFC54843004 SPRG PLT F/ 5-1/4 B84B PARTS | $ 21.00 0.88 $ 1848 | $ 18.11 | TBD 12/1/2021 EA
AFC842561 PUMPER NOZ SEAL PARTS [$ 21.00 0.88 $ 1848 [ $ 18.11 | TBD 12/1/2021 EA
AFC7344 THRUST WSHR PARTS | $ 21.00 0.88 $ 1848 [ $ 18.11 | TBD 12/1/2021 EA
AFC73144 WEATHER SHLD F/ AFC MK73 PARTS | $ 21.00 0.88 $ 1848 [ $ 18.11 | TBD 12/1/2021 EA
SP-AFC2506REF#19 HEX HEAD BOLT 5/8-11X2-1/4IN SS PARTS [$ 21.00 0.88 $ 1848 | $ 18.11 | TBD 12/1/2021 EA
SP-AFC2508REF#21 HEX HEAD BOLT 5/8-11 X 2-1/2IN SS PARTS [$ 21.00 0.88 $ 1848 | $ 18.11 | TBD 12/1/2021 EA
SP-AFC2510REF#22 HEX HEAD BOLT 5/8-11 X 2-3/4IN SS PARTS [$ 21.00 0.88 $ 1848 | $ 18.11 | TBD 12/1/2021 EA
SP-AFC2514REF#5 STUFFING BOX GASKET F/14IN VLV PARTS | $ 21.00 0.88 $ 18.48 | $ 18.11 | TBD 12/1/2021 EA
SP-AFC2514REF#17 HEX HEAD BOLT 3/4-10X3-1/2IN SS PARTS [$ 21.00 0.88 $ 1848 [ $ 18.11 | TBD 12/1/2021 EA
SP-AFC2514REF#20 3/8 NPT PIPE PLUG PARTS | $ 21.00 0.88 $ 1848 | $ 18.11 | TBD 12/1/2021 EA
SP-AFC2516REF#5 STUFFING BOX GSKT F/16IN VLV PARTS | $ 21.00 0.88 $ 1848 | $ 18.11 | TBD 12/1/2021 EA
SP-AFC2516REF#17 HEX HEAD BOLT 3/4-10 X 3-1/2IN SS PARTS [$ 21.00 0.88 $ 1848 [ $ 18.11 | TBD 12/1/2021 EA




SP-AFC2516REF#20 3/8 NPT PIPE PLUG PARTS | $ 21.00 0.88 $ 1848 | $ 18.11 | TBD 12/1/2021 EA
SP-AFC2518REF#5 STUFFING BOX GSKT F/18IN VLV PARTS | $ 21.00 0.88 $ 1848 | $ 18.11 | TBD 12/1/2021 EA
SP-AFC2518REF#20 3/8 NPT PIPE PLUG PARTS | $ 21.00 0.88 $ 1848 | $ 18.11 | TBD 12/1/2021 EA
SP-AFC2520REF#20 3/8 NPT PIPE PLUG PARTS | $ 21.00 0.88 $ 1848 | $ 18.11 | TBD 12/1/2021 EA
SP-AFC2524REF#20 3/8 NPT PIPE PLUG PARTS | $ 21.00 0.88 $ 1848 | $ 18.11 | TBD 12/1/2021 EA
AFC548416 HSNG BLT & NUT F/ 5-1/4 B84B 6 REQ PARTS | $ 21.00 0.88 $ 1848 [ $ 18.11 | TBD 12/1/2021 EA
SP-AFC250819 2-1/4" HEX HEAD BOLT F/8 2500 GV PARTS [$ 21.00 0.88 $ 18.48 [ $ 18.11 | TBD 12/1/2021 EA
AFC5484399 BARL BLTS & NUTS 5-1/4 B84B PARTS [$ 22.00 0.88 $ 19.36 | $ 18.97 | TBD 12/1/2021 EA
AFC548439 BSE BOLT & NUT F/ 5-1/4 B84B 8 REQ PARTS | $ 24.00 0.88 $ 2112 | $ 20.70 | TBD 12/1/2021 EA
SP-WT77R#14 COUPLING SLV (TWO HALVES) ClI PARTS | $ 27.00 0.88 $ 2376 | $ 23.28 | TBD 12/1/2021 EA
SP-AFC2518REF#17 HEX HEAD BOLT 7/8-9 X 4IN SS PARTS | $ 30.00 0.88 $ 2640 | $ 25.87 | TBD 12/1/2021 EA
SP-AFC2520REF#17 HEX HEAD BOLT 7/8-8 X 4-1/2IN SS PARTS [$ 30.00 0.88 $ 2640 | $ 25.87 | TBD 12/1/2021 EA
AFC84231 HOSE NOZ CAP CHAIN F/ B848 PARTS | § 32.00 0.88 $ 28.16 | $ 27.60 | TBD 12/1/2021 EA
SP-WT77R#3 SPIROL PIN 1/2X2-3/4" PARTS | $ 32.00 0.88 $ 28.16 | $ 27.60 | TBD 12/1/2021 EA
SP-AFC2520REF#5 STUFFING BOX GSKT F/20IN VLV PARTS | $ 32.00 0.88 $ 28.16 | $ 27.60 | TBD 12/1/2021 EA
SP-AFC2524REF#5SBG STUFFING BOX GASKET F/24IN VLV PARTS | $ 32.00 0.88 $ 28.16 | $ 27.60 | TBD 12/1/2021 EA
SP-AFC2524REF#17 HEX HEAD BOLT 7/8-9 X 5IN SS PARTS | $ 32.00 0.88 $ 28.16 | $ 27.60 | TBD 12/1/2021 EA
AFC73361 HYD SEAT ORING F/ MK73 PARTS | $ 35.00 0.88 $ 30.80 | $ 30.18 [ TBD 12/1/2021 EA
SP-WT77R#22 STANDPIPE RING (2 REQUIRED) WT77 PARTS | $ 35.00 0.88 $ 30.80 | $ 30.18 [ TBD 12/1/2021 EA
SP-AFC2514REF#4 UPPER THRUST WASHER - DELRIN PARTS [$ 35.00 0.88 $ 30.80 | § 30.18 [ TBD 12/1/2021 EA
SP-AFC2514REF#21 LOWER THRUST WASHER - DELRIN PARTS [$ 35.00 0.88 $ 30.80 | § 30.18 [ TBD 12/1/2021 EA
SP-AFC2516REF#4 UPPER THRUST WASHER - DELRIN PARTS [$ 35.00 0.88 $ 30.80 | § 30.18 [ TBD 12/1/2021 EA
SP-AFC2516REF#21 LOWER THRUST WASHER - DELRIN PARTS [$ 35.00 0.88 $ 30.80 | § 30.18 [ TBD 12/1/2021 EA
SP-AFC2518REF#4 UPPER THRUST WASHER - DELRIN PARTS [$ 35.00 0.88 $ 30.80 | § 30.18 [ TBD 12/1/2021 EA
SP-AFC2518REF#21 LOWER THRUST WASHER - DELRIN PARTS [$ 35.00 0.88 $ 30.80 | § 30.18 [ TBD 12/1/2021 EA
SP-AFC2520REF#4 UPPER THRUST WASHER - DELRIN PARTS [$ 35.00 0.88 $ 30.80 | § 30.18 [ TBD 12/1/2021 EA
SP-AFC2520REF#21 LOWER THRUST WASHER - DELRIN PARTS [$ 35.00 0.88 $ 30.80 | § 30.18 [ TBD 12/1/2021 EA
SP-AFC2524REF#4 UPPER THRUST WASHER - DELRIN PARTS [$ 35.00 0.88 $ 30.80 | § 30.18 [ TBD 12/1/2021 EA
AFC5484361 B84B HYDRANT SEAT O-RING 5-1/4 *BUNA PARTS [$ 35.00 0.88 $ 30.80 | § 30.18 [ TBD 12/1/2021 EA
AFC84399 5-1/4 B84B BARREL BOLT & NUT PARTS [$ 37.00 0.88 $ 3256 | $ 31.91 [ TBD 12/1/2021 EA
SP-AFC2504REF#10 THROAT FLANGE GASKET F/4IN VLV PARTS | $ 41.00 0.88 $ 36.08 | § 35.36 [ TBD 12/1/2021 EA
SP-AFC2514REF#9 HEX HEAD BOLT 7/8-9 X 3IN SS PARTS | $ 41.00 0.88 $ 36.08 | $ 35.36 [ TBD 12/1/2021 EA
SP-AFC2516REF#9 HEX HEAD BOLT 7/8-9 X 3IN SS PARTS | $ 41.00 0.88 $ 36.08 | $ 35.36 [ TBD 12/1/2021 EA
SP-AFC2518REF#9 HEX HEAD BOLT 7/8-9 X 3IN SS PARTS | $ 41.00 0.88 $ 36.08 | $ 35.36 [ TBD 12/1/2021 EA
SP-AFC2520REF#9 HEX HEAD BOLT 7/8-9 X 4IN SS PARTS | $ 41.00 0.88 $ 36.08 | $ 35.36 [ TBD 12/1/2021 EA
SP-AFC2524REF#9 HEX HEAD BOLT 7/8-9 X 4IN SS PARTS | $ 41.00 0.88 $ 36.08 | $ 35.36 | TBD 12/1/2021 EA




SP-AFC2524REF#21 LOWER THRUST WASHER PARTS [$ 46.00 0.88 $ 4048 | $ 39.67 [ TBD 12/1/2021 EA
AFC8012104 6.5 OZ FMG387 AFC HYD GRSE PARTS | $ 48.00 0.88 $ 4224 | $ 41.40 | TBD 12/1/2021 EA
SP-WT77R#34 UPPER VALVE WASHER PARTS | $ 51.00 0.88 $ 44.88 | $ 43.98 | TBD 12/1/2021 EA
SP-AFC2506REF#10 THROAT FLANGE GASKET F/6IN VLV PARTS | $ 53.00 0.88 $ 46.64 | $ 45.71 | TBD 12/1/2021 EA
AFC54843006 TRAVEL ST NUT F/ 5-1/4 B84B PARTS | $ 72.00 0.88 $ 63.36 | $ 62.09 [ TBD 12/1/2021 EA
AFC843006 TRAVEL ST NUT F/ B-84-B PARTS | $ 72.00 0.88 $ 63.36 | $ 62.09 [ TBD 12/1/2021 EA
SP-AFC2508REF#10 THROAT FLANGE GASKET F/8IN VLV PARTS | $ 77.00 0.88 $ 67.76 | $ 66.40 [ TBD 12/1/2021 EA
SP-AFC2510REF#10 THROAT FLANGE GASKET F/10IN VLV PARTS | $ 77.00 0.88 $ 67.76 | $ 66.40 [ TBD 12/1/2021 EA
WAT2 4-12 2 SQ OP NUT OL F/ 2500 RW VLV PARTS [$ 77.00 0.88 $ 67.76 | $ 66.40 [ TBD 12/1/2021 EA
SP-AFC2512REF#10 THROAT FLANGE GASKET F/12IN VLV PARTS | § 84.00 0.88 $ 7392 | $ 72.44 [ TBD 12/1/2021 EA
AFC842062 HOSE NOZ RET F/ B-84-B PARTS | $ 88.00 0.88 $ 7744 | $ 75.89 [ TBD 12/1/2021 EA
SP-AFC250813 WEDGE NUT PARTS | $ 88.00 0.88 $ 7744 | $ 75.89 [ TBD 12/1/2021 EA
SP-WT77R#32 MAIN VLV RUBBER - URETHANE PARTS [$ 104.00 0.88 $ 9152 | $ 89.69 [ TBD 12/1/2021 EA
SP-AFC2514REF#10 THROAT FLANGE GASKET F/14IN VLV PARTS [$ 104.00 0.88 $ 9152 | $ 89.69 [ TBD 12/1/2021 EA
SP-AFC842562 RETAINER F/B84B-5 PARTS [$ 114.00 0.88 $ 100.32 | $ 98.31 [ TBD 12/1/2021 EA
SP-AFC2504REF#7 STUFFING BOX ASSY F/4IN VLV PARTS [$ 114.00 0.88 $ 100.32 | $ 98.31 [ TBD 12/1/2021 EA
SP-AFC2516REF#10 THROAT FLANGE GSKT F/16IN VLV PARTS [$ 114.00 0.88 $ 100.32 | $ 98.31 [ TBD 12/1/2021 EA
AFC842930 ROD COUP F/ B-84-B PARTS [$ 137.00 0.88 $ 120.56 | $ 118.15 [ TBD 12/1/2021 EA
AFC732930 ROD COUP F/ MK73 PARTS [$ 137.00 0.88 $ 120.56 | $ 118.15 [ TBD 12/1/2021 EA
AFC8421 HOSE NOZ CAP F/ B84B PARTS [$  140.00 0.88 $ 123.20 | § 120.74 | TBD 12/1/2021 EA
SP-WT77R#33 LOWER VALVE WASHER PARTS [$ 146.00 0.88 $ 128.48 | § 125.91 [ TBD 12/1/2021 EA
AFCV3175 1 GAL HYD OIL PARTS [$ 146.00 0.88 $ 128.48 | § 125.91 [ TBD 12/1/2021 EA
AFC739 HSNG CVR PARTS [$ 151.00 0.88 $ 132.88 | § 130.22 | TBD 12/1/2021 EA
AFC849 5-1/4 B84B HSNG CVR PARTS [$ 151.00 0.88 $ 132.88 | § 130.22 | TBD 12/1/2021 EA
AFC842913 B84B #84-29-13 NON BRKBL FLG PARTS [$ 151.00 0.88 $ 132.88 | § 130.22 | TBD 12/1/2021 EA
SP-AFC2518REF#10 THROAT FLANGE GSKT F/18IN VLV PARTS [$ 151.00 0.88 $ 132.88 | § 130.22 | TBD 12/1/2021 EA
AFC7340 VLV TOP F/ MK73 PARTS [$ 161.00 0.88 $ 14168 | $ 138.85 | TBD 12/1/2021 EA
AFC8440 B84B VALVE TOP *IRON PARTS [$ 161.00 0.88 $ 14168 | $ 138.85 | TBD 12/1/2021 EA
SP-AFC2520REF#10 THROAT FLANGE GSKT F/20IN VLV PARTS | $§ 167.00 0.88 $ 146.96 | $ 144.02 | TBD 12/1/2021 EA
SP-AFC2524REF#10 THROAT FLANGE GSKT F/24IN VLV PARTS [$ 174.00 0.88 $ 153.12 | § 150.06 | TBD 12/1/2021 EA
SP-AFC8477 WEATHER SHIELD #84-7-7 PARTS [$ 184.00 0.88 $ 161.92 | $ 158.68 | TBD 12/1/2021 EA
AFC842060 HOSE NOZ F/ B84B-5 NST PARTS [$ 186.00 0.88 $ 163.68 | $ 160.41 [ TBD 12/1/2021 EA
AFC54843003 SPRG F/ 5-1/4 B-84-B PARTS [$ 203.00 0.88 $ 178.64 | § 175.07 | TBD 12/1/2021 EA
AFC548441 RUB HYD VLV F/ 5-1/4 B84B PARTS [$ 210.00 0.88 $ 184.80 | § 181.10 [ TBD 12/1/2021 EA
AFC7341 HYD VLV F/ MK73 OLD STYLE PARTS [$ 210.00 0.88 $ 184.80 | § 181.10 [ TBD 12/1/2021 EA
AFC548432 IRON WTHR CAP F/ B84B PARTS [$ 210.00 0.88 $ 184.80 | § 181.10 [ TBD 12/1/2021 EA




AFC7342 VLV BOT F/ MK73 PARTS [$ 226.00 0.88 $ 198.88 | $ 194.90 | TBD 12/1/2021 EA
AFC8442 B84B VALVE BOTTOM 5-1/4 PARTS [$ 226.00 0.88 $ 198.88 | $ 194.90 [ TBD 12/1/2021 EA
SP-AFC2506REF#7 STUFFING BOX ASSY F/6IN VLV PARTS [$ 245.00 0.88 $ 21560 [ 211.29 [ TBD 12/1/2021 EA
SP-AFC2508REF#7 STUFFING BOX ASSY F/8IN VLV PARTS [$ 245.00 0.88 $ 21560 [ 211.29 [ TBD 12/1/2021 EA
SP-WT77R#26 CROSSARM - DUCTILE IRON PARTS [$  247.00 0.88 $ 21736 | $ 213.01 [ TBD 12/1/2021 EA
AFC548475 TAMPER RESISTANT WEATHER COVER PARTS | $§ 258.00 0.88 $ 227.04 | § 222.50 [ TBD 12/1/2021 EA
AFC73203 HYD NOZ F/ WINSAL PARTS [$ 263.00 0.88 $ 23144 | § 226.81 [ TBD 12/1/2021 EA
AFC84203 HOSE NOZ AMLOK F/ B84B PARTS [$ 263.00 0.88 $ 23144 | § 226.81 [ TBD 12/1/2021 EA
SP-WT77R#2 WEATHERSHIELD NUT PARTS [$ 294.00 0.88 $ 258.72 | § 253.55 [ TBD 12/1/2021 EA
SP-AFC2510REF#7 STUFFING BOX ASSY F/10IN VLV PARTS [$ 319.00 0.88 $ 280.72 | 275.11 [ TBD 12/1/2021 EA
SP-AFC2512REF#7 STUFFING BOX ASSY F/12IN VLV PARTS [$ 319.00 0.88 $ 280.72 | $ 275.11 [ TBD 12/1/2021 EA
AFC8426 STEAMER NOZ CAP F/ B84B PARTS | $§ 350.00 0.88 $ 308.00 | $ 301.84 [ TBD 12/1/2021 EA
AFC7331 BRZ DRN LEV PARTS | $§ 368.00 0.88 $ 323.84 | § 317.36 [ TBD 12/1/2021 EA
AFC8410L OP NUT OL W/ PIPE PLUG F/ B-84-B PARTS | $§ 368.00 0.88 $ 323.84 | § 317.36 [ TBD 12/1/2021 EA
AFC8431 B84B DRAIN LEVER BRZ 5-1/4 PARTS | $§ 368.00 0.88 $ 323.84 | § 317.36 [ TBD 12/1/2021 EA
AFC843011 UPPER ROD F/ B-84-B PARTS | $§ 405.00 0.88 $ 356.40 | § 349.27 | TBD 12/1/2021 EA
SP-WT77R#6 OPERATING NUT - BRZ PARTS [$ 434.00 0.88 $ 381.92 | § 374.28 | TBD 12/1/2021 EA
SP-AFC250812 STEM F/8 2500 GV PARTS |[$ 441.00 0.88 $ 388.08 | $ 380.32 [ TBD 12/1/2021 EA
SP-AFC2514REF#7 STUFFING BOX ASSY F/14IN VLV PARTS [$  480.00 0.88 $ 42240 | § 413.95 [ TBD 12/1/2021 EA
SP-WT77#12 UPPER ROD W/STUD NUTS PIN & ORING PARTS | $  483.00 0.88 $ 425.04 | $ 416.54 [ TBD 12/1/2021 EA
AFC842560 PUMPER NOZZLE ( B84B-5) PARTS [$  490.00 0.88 $ 431.20 | § 422.58 [ TBD 12/1/2021 EA
AFC732560 BRZ PUMPER NOZ F/ MK73-5 PARTS [$  490.00 0.88 $ 431.20 | § 422.58 [ TBD 12/1/2021 EA
AFCTACIL TRENCH ADPT CI LID ONLY PARTS [$ 504.00 0.88 $ 44352 | $ 434.65 [ TBD 12/1/2021 EA
AFC623011 UPPER ROD F/ B-62-B PARTS [$ 525.00 0.88 $ 462.00 | $ 452.76 [ TBD 12/1/2021 EA
AFC548415 HSNG F/ 5-1/4 B84B REQ PTD COLOR PARTS | $§ 576.00 0.88 $ 506.88 | $ 496.74 [ TBD 12/1/2021 EA
SP-WT77R#23 LOWER ROD - STEEL ROD 4' PARTS | $§ 644.00 0.88 $ 566.72 | $ 555.39 [ TBD 12/1/2021 EA
SP-AFC2516REF#7 STUFFING BOX ASSY F/16IN VLV PARTS | $§ 655.00 0.88 $ 576.40 | § 564.87 | TBD 12/1/2021 EA
SP-AFC2518REF#7 STUFFING BOX ASSY F/18IN VLV PARTS | $§ 655.00 0.88 $ 576.40 | § 564.87 | TBD 12/1/2021 EA
SP-WT77R#29 VALVE SEAT - BRZ PARTS | $§ 686.00 0.88 $ 603.68 | $ 591.61 [ TBD 12/1/2021 EA
AFC73253 PUMPER NOZ F/ MK73 PARTS [$ 735.00 0.88 $ 646.80 | $ 633.86 | TBD 12/1/2021 EA
AFC54843502 HYD SEAT W/ ORING F/ 5-1/4 B84B PARTS [$ 839.00 0.88 $ 738.32 | § 723.55 | TBD 12/1/2021 EA
AFC843502 B84B-5 HYDR EXT BARREL GASKETS 5-1/4 PARTS [$ 839.00 0.88 $ 73832 | § 723.55 | TBD 12/1/2021 EA
SP-AFC2520REF#7 STUFFING BOX ASSY F/20IN VLV PARTS |$ 2,219.00 0.88 $ 195272 | % 1,913.67 [ TBD 12/1/2021 EA
SP-AFC2524REF#7 STUFFING BOX ASSY F/24IN VLV PARTS |$ 2,219.00 0.88 $ 195272 | % 1,913.67 [ TBD 12/1/2021 EA
WK528 TRAFFIC REP KIT 5-1/4 WB67 PARTS | $§ 575.00 0.88 $ 506.00 | $ 495.88 [ TBD 12/1/2021 EA
AFCMK73TRK TRAFFIC REP KIT 4-1/2 MK73 / 5-1/4 PARTS | $ 590.00 0.88 $ 519.20 | § 508.82 | TBD 12/1/2021 EA




AFCB84BTRK TRAFFIC REP KIT 6 B84B / 5-1/4 B62B PARTS | $§ 659.00 0.88 $ 579.92 | § 568.32 | TBD 12/1/2021 EA
AFCMK73U 6 HYD EXT 4-1/2 MK73 / 5-1/4 B84B PARTS |$ 940.00 0.88 $ 827.20 | $ 810.66 | TBD 12/1/2021 EA
AFCMK73USS 6 HYD EXT 4-1/2 MK73 5-1/4 B84B SS PARTS |$ 986.00 0.88 $ 867.68 | $ 850.33 [ TBD 12/1/2021 EA
AFCMK7312 12 HYD EXT 4-1/2 MK73 / 5-1/4 B84B PARTS | $ 1,098.00 0.88 $ 966.24 | $ 946.92 | TBD 12/1/2021 EA
AFCMK7312SS 12 HYD EXT 4-1/2 MK73 5-1/4 B84B SS PARTS | $ 1,144.00 0.88 $ 1,006.72 | $ 986.59 | TBD 12/1/2021 EA
AFCMK7318SS 18 HYD EXT 4-1/2 MK73 5-1/4 B84B SS PARTS | $ 1,296.00 0.88 $ 114048 | $ 1,117.67 [ TBD 12/1/2021 EA
AFCMK7324 24 HYD EXT 4-1/2 MK73 / 5-1/4 B84B PARTS | $ 1,411.00 0.88 $ 124168 | $ 1,216.85 [ TBD 12/1/2021 EA
AFCMK7324SS 24 HYD EXT 4-1/2 MK73 5-1/4 B84B SS PARTS | $ 1,457.00 0.88 $ 128216 | $ 1,256.52 [ TBD 12/1/2021 EA
AFCMK7330 30 HYD EXT 4-1/2 MK73 / 5-1/4 B84B PARTS |$ 1,596.00 0.88 $ 140448 | 3 1,376.39 [ TBD 12/1/2021 EA
AFCMK7336 36 HYD EXT 4-1/2 MK73 / 5-1/4 B84B PARTS | $ 1,775.00 0.88 $ 1,562.00 | $ 1,530.76 [ TBD 12/1/2021 EA
AFCMK7336SS 36 HYD EXT 4-1/2 MK73 5-1/4 B84B SS PARTS |$ 1,821.00 0.88 $ 160248 | $ 1,570.43 [ TBD 12/1/2021 EA
AFCMK7342 42 HYD EXT 4-1/2 MK73 / 5-1/4 B84B PARTS |$ 1,859.00 0.88 $ 163592 % 1,603.20 [ TBD 12/1/2021 EA
AFCMK7348 48 HYD EXT 4-1/2 MK73 / 5-1/4 B84B PARTS |$ 1,943.00 0.88 $ 1,709.84 | $ 1,675.64 [ TBD 12/1/2021 EA
AFC2606AALAOL 6 ALPHA RW DI OL SS STEM VLV Net Net Net $ 114322 | % 1,120.36 [ TBD Net EA
AFCB84BLAOLNA 5-1/4 VO B84B HYD 3'6 BURY OL ALPHA Net Net Net $ 324094 | % 3,176.12 | TBD Net EA
AFC2616DLAFMM 16 MJ RW DI OL SS GATE VLV L/A Net Net Net $ 5443.04 | % 5,334.18 | TBD Net EA
AFC2614DLAFMM 14 MJ RW DI OL SS STEM VLV L/A Net Net Net $ 756962 % 7,418.23 | TBD Net EA
AFC2516TMLAOL 16 MJ RW DI OL TAPN VLV L/A Net Net Net $ 852658 % 8,356.05 | TBD Net EA
AFC2618DLAFMM 18 MJ RW DI OL GATE VLV L/A Net Net Net $ 1349140 | $ 13,221.57 | TBD Net EA
AFC2620DLAFMM 20 MJ RW DI OL SS STEM VLV L/A Net Net Net $ 14,329.11 | § 14,042.53 | TBD Net EA
AFC2518MMLAOLBG 18 MJ RW DI OL GATE VLV L/A W/ BG Net Net Net $ 1564430 | $ 15,331.41 | TBD Net EA
AFC2520MMLAOLBG 20 MJ RW DI OL GATE VLV L/A W/ BG Net Net Net $ 16,275.95 | $ 15,950.43 | TBD Net EA
AFC2620DLAFTM 20 MJ RW DI OL SS TAPN VLV LA Net Net Net $ 19,518.99 | $ 19,128.61 [ TBD Net EA
AFC2624DLAFMM 24 MJ RW DI OL SS STEM VLV L/A Net Net Net $ 19,874.21 | $ 19,476.73 | TBD Net EA
AFC2516FLGFFFU 16 FLG RW OS&Y OL GATE VLV Net Net Net $ 20,569.62 | $ 20,158.23 | TBD Net EA
AFC2524MMLAOLBG 24 MJ RW DI OL GATE VLV L/A W/ BG Net Net Net $ 2154430 | $ 21,113.41 | TBD Net EA
AFC2524TMLAOL 24 MJ RW DI OL TAPN VLV L/A Net Net Net $ 2463544 | $ 24,142.73 | TBD Net EA
AFC2530MMLAOLSG 30 DI MJ RW OL GATE VLV L/A SG Net Net Net $ 44,139.24 | $ 43,256.46 | TBD Net EA
AFC2530MMLAOL 30 MJ RW DI OL GATE VLV L/A W/ BG Net Net Net $ 44,139.24 | $ 43,256.46 | TBD Net EA
AFC2536MMLA36SG 36 MJ RW OL GATE VLV W/ SG Net Net Net $ 58,898.73 | $ 57,720.76 | TBD Net EA
SP-AFC2548MMLAOLG 48 MJ RW OL GATE VLV SG Net Net Net $114,359.76 | $ 112,072.56 | TBD Net EA
AFC2516FFOL 16 FLG RW DI OL GATE VLV Net Net Net $ 852658 (% 8,356.05 | TBD Net EA
AFC2518FFOL 18 FLG RW DI OL GATE VLV Net Net Net $ 1349140 | $ 13,221.57 | TBD Net EA
AFC2520FFOL 20 FLG RW DI OL GATE VLV Net Net Net $ 14,329.11 | § 14,042.53 | TBD Net EA
AFC2524FFOL 24 FLG RW DI OL GATE VLV Net Net Net $ 1987421 | $ 19,476.73 | TBD Net EA
AFC2530FMLAOLBG 30 FLGXMJ RW OL GATE VLV L/A W/GEAR Net Net Net $ 44,139.24 | $ 43,256.46 | TBD Net EA




A70011COFLGM LF 3 FLG UL/FM FIRE SERV STRN STRAINER| $ 7,804.00 0.625 $ 487750 | $ 4,779.95 | TBD 3/6/2023 EA
A70011COFLGP LF 4 FLG UL/FM FIRE SERV STRN STRAINER| $ 8,012.00 0.625 $ 500750 (% 4,907.35 | TBD 3/6/2023 EA
A70011COFLGU LF 6 FLG UL/FM FIRE SERV STRN STRAINER| $ 11,499.00 0.625 $ 7,186.88 | % 7,043.14 | TBD 3/6/2023 EA
A70011COFLGX LF 8 FLG UL/FM FIRE SERV STRN STRAINER| $ 14,463.00 0.625 $ 903938 (% 8,858.59 | TBD 3/6/2023 EA
A7010023 LF #1 CHK F/ 2-1/2-4 C400/C500 PARTS [$ 574.00 0.625 $ 358.75 | $ 351.58 [ TBD 3/6/2023 EA
A7010025 LF #1 CHK F/ 6 C400/C500 PARTS |$ 850.50 0.625 $ 531.56 | $ 520.93 [ TBD 3/6/2023 EA
A7010029 LF #2 CHK F/ 2-1/2-4 C400/C500 PARTS |$ 540.50 0.625 $ 337.81 [ $ 331.06 [ TBD 3/6/2023 EA
A7010031 LF #2 CHK F/ 6 C400/C500 PARTS [$ 751.00 0.625 $ 469.38 | $ 459.99 | TBD 3/6/2023 EA
A7010041 LF PARTS KIT F/ 2-1/2-4 C400/C500 PARTS | $ 482.00 0.625 $ 301.25 | § 295.23 [ TBD 3/6/2023 EA
A7010043 LF RUB PARTS KIT F/ 6 C400/C500 PARTS [$ 517.50 0.625 $ 32344 | 316.97 [ TBD 3/6/2023 EA
A7010047 LF VLV KIT F/ 2-1/2-10 C/M 400/500 PARTS [$ 359.50 0.625 $ 22469 | $ 220.19 [ TBD 3/6/2023 EA
AS50NO 4 BALL FLOAT SWCH NO W/ 50 CABLE Net Net Net $ 50.33 | $ 49.32 | TBD Net EA
AS40NO NO SUSP FLOAT SWCH W/ 40 FT CABLE Net Net Net $ 45.07 | $ 44.17 | TBD Net EA
AD040G 1 COMB AIR RELEASE VLV ARV $ 247.00 0.97 $ 23959 | § 234.80 | TBD 1/1/2023 EA
AD040K 2 COMB AIR RELEASE VLV ARV $ 482.00 0.97 $ 46754 | $ 458.19 | TBD 1/1/2023 EA
ADO020 2 SEWAGE AIR & VAC VLV ARV $ 3,655.00 0.97 $ 354535 % 3,474.44 | TBD 1/1/2023 EA
AD025K 2 SEWAGE COMB AIR RELEASE VLV ARV $ 1,525.00 0.97 $ 1,47925( % 1,449.67 [ TBD 1/1/2023 EA
AD025M 3 COMB AIR VLV F/ SEW SAAR ARV $ 1,658.00 0.97 $ 160826 (9% 1,576.09 [ TBD 1/1/2023 EA
AD025SS 2 IPS D025 COMB. AIR VLV F/ SWR ARV $ 3,514.00 0.97 $ 3,40858 | % 3,340.41 | TBD 1/1/2023 EA
SP-0245-5401RM-NSF 1/2IN-1IN ROLLING SEAL PARTS [$ 29.00 0.97 $ 2813 | $ 27.57 | TBD 1/1/2023 EA
SP-0445-02-NSF 2IN ROLLING SEAL ASSY PARTS | $ 60.00 0.97 $ 58.20 | $ 57.04 | TBD 1/1/2023 EA
SP-0246-1801-NSF CLAMPING STEM 1/2IN TO 1IN PARTS | $ 11.00 0.97 $ 10.67 | $ 10.46 | TBD 1/1/2023 EA
SP-0245-1802-PL-NS CLAMPING STEM 2IN PARTS [$ 10.00 0.97 $ 9.70 | $ 9.51 | TBD 1/1/2023 EA
SP-0310-5653X3-NSF O-RING 1/2IN-1IN PARTS [$ 6.00 0.97 $ 582 | % 5.70 | TBD 1/1/2023 EA
SP-0310-562-235-NS O-RING 2IN PARTS [$ 10.00 0.97 $ 9.70 | $ 9.51 | TBD 1/1/2023 EA
SP-A0310562235NSF UPPER O-RING F/ARI D025 PARTS [$ 10.00 0.97 $ 9.70 | $ 9.51 | TBD 1/1/2023 EA
SP-A044726PN16SHSSS FLOAT ASSY SS SPRING F/ARI D025 PARTS | $ 6.00 0.97 $ 582 | % 5.70 | TBD 1/1/2023 EA
SP-A044726PN16SHW FLOAT ASSY WSHR SPRING F/ARI D025 PARTS | $ 6.00 0.97 $ 582 | % 5.70 | TBD 1/1/2023 EA
SP-A044726PN16SHDN FLOAT ASSY DOME NUT F/ARI D025 PARTS | $ 6.00 0.97 $ 582 | % 5.70 | TBD 1/1/2023 EA
SP-A044726PN16SHS FLOAT ASSY STOPPER F/ARI D025 PARTS | $ 11.00 0.97 $ 10.67 | $ 10.46 | TBD 1/1/2023 EA
SP-0246-2601PP-WT 1/2IN-1IN FLOAT FOR D040 MODEL PARTS | $ 48.00 0.97 $ 46.56 | $ 45.63 | TBD 1/1/2023 EA
SP-0246-2602PP-NSF 2" FLOAT FOR D040 MODEL PARTS |$ 105.00 0.97 $ 101.85 | $ 99.81 | TBD 1/1/2023 EA
A1210012 1-1/4 PVC T/U BALL CHK VLV EPDM F $ 338.00 0.46 $ 15548 | $ 152.37 | TBD 9/1/2023 EA
A1210030 3 PVC T/U BALL CHK VLV EPDM F $ 722.00 0.46 $ 33212 § 325.48 [ TBD 9/1/2023 EA
A1213010 1 PVC S80 BALL CHK VLV FKM SEAT F $ 202.00 0.46 $ 9292 | $ 91.06 | TBD 9/1/2023 EA
A1213012 1-1/4 PVC S80 BALL CHK VLV FKM SEAT F $ 375.00 0.46 $ 172.50 | § 169.05 | TBD 9/1/2023 EA




A1213015 1-1/2 PVC S80 BALL CHK VLV FKM SEAT F $ 375.00 0.46 $ 172.50 | $ 169.05 | TBD 9/1/2023 EA
A1213020 2 PVC THRD BALL CHK VLV VITON F $ 474.00 0.46 $ 218.04 | $ 213.68 | TBD 9/1/2023 EA
A1601010 1 PVC SXT T/U DUOB BV EPDM F $ 121.00 0.46 $ 55.66 | $ 54.55 | TBD 9/1/2023 EA
A1601015 1-1/2 PVC SXT T/U DUOB BV EPDM F $ 199.00 0.46 $ 9154 | $ 89.71 | TBD 9/1/2023 EA
A1601020 2 PVC SXT T/U DUOB BV EPDM F $ 266.00 0.46 $ 122.36 | $ 119.91 | TBD 9/1/2023 EA
A1602030 3 PVC TYPE 21 SOC BV T/U EPDM F $ 604.00 0.46 $ 27784 | $ 272.28 | TBD 9/1/2023 EA
A1602040 4 PVC TYPE 21 SOC BV T/U EPDM F $ 1,064.00 0.46 $ 489.44 | $ 479.65 | TBD 9/1/2023 EA
A1605005 1/2 PVC TYPE 21 SOC BV W/ FKM SEAT F $ 92.00 0.46 $ 4232 | $ 41.47 | TBD 9/1/2023 EA
A1605007 3/4 PVC TYPE 21 SOC BV W/ FKM SEAT F $ 117.00 0.46 $ 53.82 | $ 52.74 | TBD 9/1/2023 EA
A1605010 1 PVC TYPE 21 SOC BV W/ FKM SEAT F $ 136.00 0.46 $ 62.56 | $ 61.31 | TBD 9/1/2023 EA
A1605012 1-1/4 S80 PVC S T/U BV W/PTFE SEAT F $ 185.00 0.46 $ 8510 | $ 83.40 | TBD 9/1/2023 EA
A1605015 1-1/2 PVC TYPE21 SOC BV W/ FKM SEAT F $ 222.00 0.46 $ 10212 | $ 100.08 | TBD 9/1/2023 EA
A1605020 2 PVC TYPE 21 SOC BV W/ FKM SEAT F $ 293.00 0.46 $ 134.78 | $ 132.08 | TBD 9/1/2023 EA
A1606030 3 PVC TYPE 21 SOC BV W/ FKM SEAT F $ 711.00 0.46 $ 327.06 | $ 320.52 [ TBD 9/1/2023 EA
A1606040 4 PVC TYPE 21 SOC BV W/ FKM SEAT F $ 1,203.00 0.46 $ 553.38 | $ 542.31 [ TBD 9/1/2023 EA
A1609005 1/2 CPVC S80 T/U BV EPDM F $ 126.00 0.46 $ 57.96 | $ 56.80 | TBD 9/1/2023 EA
A1609010 1 CPVC S80 T/U BV EPDM F $ 195.00 0.46 $ 89.70 | $ 87.91 | TBD 9/1/2023 EA
A1609020 2 CPVC EPDM T-21A BV S/T F $  439.00 0.46 $ 20194 | $ 197.90 | TBD 9/1/2023 EA
A1613005 1/2 CPVC TYPE 21 SOC BV W/ FKM SEAT F $ 133.00 0.46 $ 61.18 | $ 59.96 | TBD 9/1/2023 EA
A1613007 3/4 CPVC TYPE 21 SOC BV W/ FKM SEAT F $ 163.00 0.46 $ 7498 | $ 73.48 | TBD 9/1/2023 EA
A1613010 1 CPVC TYPE 21 SOC BV W/ FKM SEAT F $ 205.00 0.46 $ 9430 | $ 92.41 | TBD 9/1/2023 EA
A1613015 1-1/2 CPVC TYPE 21 SOC BV W/ FKM SE F $  340.00 0.46 $ 156.40 | $ 153.27 | TBD 9/1/2023 EA
A1613020 2 CPVC TYPE 21 SOC BV W/ FKM SEAT F $  464.00 0.46 $ 21344 | % 209.17 | TBD 9/1/2023 EA
BAN200A 2 PP CAM LEV COUP MXF Net Net Net $ 434 1% 4.25 | TBD Net EA
BAN200B 2 FEM ADPT X 2 MALE THRD Net Net Net $ 1217 | $ 11.93 | TBD Net EA
SP-BC30K 2IN BERMAD ARV MODEL 30 Net Net Net $ 256.58 | $ 251.45 | TBD Net EA
SP-C02001915 11X18 FL MTR BOX W/CI READ AMRHL Net Net Net $ 20769 | $ 203.54 | TBD Net EA
SP-C2001032 11X18 FIBERLYTE MTR BOX BODY Net Net Net $ 124.36 | $ 121.87 | TBD Net EA
SP-C2001382 11X18 FIBERLYTE LID W/CI READ AMRHL Net Net Net $ 8333 | 9% 81.66 | TBD Net EA
CA00173012M 17X30X12 MTR BX W/ TR LID *X Net Net Net $ 41463 [ § 406.34 | TBD Net EA
CC2TRPLUG AMI MTR HOLE PLG *X Net Net Net $ 550 | $ 5.39 | TBD Net EA
CA00111812M 11X18X12 MTR BX W/ TR LID *X Net Net Net $ 19143 | $ 187.60 | TBD Net EA
CWC00111802TR 11X18 SOLD LID W/ TR HOLE Net Net Net $ 90.26 | $ 88.45 | TBD Net EA
C041386 8 TEST BALL Net Net Net $ 176.37 | § 172.84 | TBD Net EA
C041394 10 TEST BALL Net Net Net $ 286.21 | $ 280.49 | TBD Net EA
C041408 12 TEST BALL Net Net Net $ 36024 [ $ 353.04 [ TBD Net EA




C210188 12-18 TEST BALL Net Net Net $ 107187 (% 1,050.43 [ TBD Net EA
C270032 3 TEST BALL Net Net Net $ 2828 | $ 27.71 | TBD Net EA
C270040 4 TEST BALL Net Net Net $ 3287 | % 32.21 | TBD Net EA
C270067 6 TEST BALL Net Net Net $ 82.26 | $ 80.61 | TBD Net EA
C270296 4 INSIDE GRIPPER MECH PLUG Net Net Net $ 790 | % 7.74 | TBD Net EA
C271527 2 ECON O GRIP PLUG Net Net Net $ 254 1% 2.49 | TBD Net EA
C274208 20 FT EXT HOSE ASSY Net Net Net $ 4114 | $ 40.32 | TBD Net EA
C277037 1/4 INFLATION FTG Net Net Net $ 6.37 | $ 6.24 | TBD Net EA
C310248 12-24 TEST BALL Net Net Net $ 1,09595( % 1,074.03 [ TBD Net EA
C383308 30 FT POLYLIFT LINE W/ GA Net Net Net $ 334.79 | § 328.09 [ TBD Net EA

DEPTH GAUGE F/INSERTION MTR TO 36IN COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
3M05112861289 7614XR EMS WST WTR TAPE GREE COST Cost + 15% |Cost + 15% TBD TBD TBD TBD FT
A0421AA 4 COR HDPE SNAP TEE COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
A04510100 4X100 SGL WALL COR SLD HDPE PIPE COST Cost + 15% |Cost + 15% TBD TBD TBD TBD FT
AO0465AA 3X4X4 COR HDPE DSPT ADPT COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
A0490AA 4 COR HDPE 90 ELL COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
A1148600050CE 6X50 PVC DISCHRG HSE MXF QC BLUE X COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
A1220400020 4X20 A/WTHR SUCT HOSE MXF NPSM COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
A1230150020CE 1-1/2X20 CRSH/PRF SUCT HOSE MXF QC COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
A216040001545FNSTE 4X15 FIRE HOSE 4-1/2FNST X 4MQC COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
A2160500015NSTALRL 5X15 NITR RUB FIRE HSE ASSY COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
A2497ANGSBB 24 N12 PROLINK WT 45 ELL COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
A276B95 2HP 1PH 115/230V CI CENT PUMP COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
A337H96 3 DIAPH PUMP WITH 5.5HP HONDA GX160 COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
A338G96 2 DIAPH PUMP W/ 4HP HONDA GX120 COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
A3677ANGSB 36X24 N12 PROLINK WT RED COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
A3692AN65B 36 N12 PROLINK WT 22-1/2 ELL COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
A3695AN65B 36 N12 PROLINK WT 30 ELL COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
A3697ANG5BB 36 N12 PROLINK WT 45 ELL COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
A3698AN65BB 36 N12 W/TITE 90 ELL 1 MITER COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
AATPROT PRO-T TIGER HOT TAP KIT COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
AFR250PP430 30 CL250 P-401 DI FLEX RNG PIPE COST Cost + 15% |Cost + 15% TBD TBD TBD TBD FT
AFT52P10 10 CL52 CL DI FASTITE PIPE COST Cost + 15% |Cost + 15% TBD TBD TBD TBD FT
AFT52P12 12 CL52 CL DI FASTITE PIPE COST Cost + 15% |Cost + 15% TBD TBD TBD TBD FT
AFT52P16 16 CL52 CL DI FASTITE PIPE COST Cost + 15% |Cost + 15% TBD TBD TBD TBD FT
AFT52P20 20 CL52 CL DI FASTITE PIPE COST Cost + 15% |Cost + 15% TBD TBD TBD TBD FT




AFT53PM 3 CL53 CI DI FASTITE PIPE COST Cost + 15% |Cost + 15% TBD TBD TBD TBD FT
AFT53PP424 24 CL53 P-401 DI FASTITE PIPE COST Cost + 15% |Cost + 15% TBD TBD TBD TBD FT
BBPS354 4 BEVELING TOOL F/ SDR35 PIPE COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
BBPS356 6 BEVELING TOOL F/ SDR35 PIPE COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
BF451001LHN 1 FPT 1.0-10 GPM INLINE FLWMTR COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
BHU221212X LF 3/4 MIP X 3/4 MHT BRS HOSE ADP COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
BRC10XV50 PULS DMPNR PVC/VIT 10 CU IN *X COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
BSSHB5205 1/2 SS 1/4 TURN HOSE BIBB COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
BV300FP 3 SS 100# PP FP 6 BLT BV COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
C12204080 JMBO PLAS MTR LID W/ CI RDR ONLY COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
C17301090 12 PLAS MTR BX RECLMD WTR W/ CI RDR COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
C17301204 12 PLAS WTR MTR BX W/ LID W/ CI RDR COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
CA52CA12 2X10 S40 PVC BELL END COND PIPE COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
CPU10 6X6X10 CNCRT POST *X COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
CS9aJ 1-1/2 WROT FTGXC ST 90 ELL COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
D25NVA 2.5 NVA STD BLUE VLV MRKR COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
DBAW16FOLHWGO 16 BAW FLG OL BFV W/ H/WHL COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
DC900RLOKO04 4 RIEBERLOK GSKT F/ C900 PIPE COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
DDMH1010 1X1 BRS DBL MALE HEX NIP COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
DDMH1010F 1 MNPT X 1 MNST DBL HEX NIP COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
DDSB35 3 Z/PLT STL BOT SKIMMER COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
DPECFPVELGS416 16 PEC FLG PV E/L GSHW 304 SS HDWR COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
DPECFPVELS4P 4 PEC FLG PV E/L NUT 304 SS HDWR COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
DPECFPVELS4U 6 PEC FLG PV E/L NUT 304 SS HDWR COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
DPECMJPVELGS410 10 PEC MJ PV E/L GBNT 304 SS HDWR COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
DPECMJPVELGS420 20 PEC MJ PV E/L GBNT 304 SS HDWR COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
DPECMJPVELGS4X 8 PEC MJ PV E/L GBNT 304 SS HDWR COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
DPECMJPVELS4P 4 PEC MJ PV E/L NUT 304 SS HDWR COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
DPECMJPVELS4U 6 PEC MJ PV E/L NUT 304 SS HDWR COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
DR14BP14 14 C900 DR14 PVC GJ BLUE PIPE COST Cost + 15% |Cost + 15% TBD TBD TBD TBD FT
DR14BP16 16 C900 DR14 PVC GJ BLUE PIPE COST Cost + 15% |Cost + 15% TBD TBD TBD TBD FT
DR14GP14 14 C900 DR14 PVC GJ GREE PIPE COST Cost + 15% |Cost + 15% TBD TBD TBD TBD FT
DR14GP16 16 C900 DR14 PVC GJ GREE PIPE COST Cost + 15% |Cost + 15% TBD TBD TBD TBD FT
DR14PP14 14 C900 DR14 PVC GJ PURP PIPE COST Cost + 15% |Cost + 15% TBD TBD TBD TBD FT
DR14PP16 16 C900 DR14 PVC GJ PURP PIPE COST Cost + 15% |Cost + 15% TBD TBD TBD TBD FT
DRS222 5 OZ SQUEEZE TUBE COST Cost + 15% |Cost + 15% TBD TBD TBD TBD FT




DV150FFG10A 10 150# 1/8 VITON FF GSKT COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
DV150FFGKA 2 150# 1/8 VITON FF GSKT COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
EEMT25 2.5 GAL 120V MINI WHTR COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
ELVRC8WSK EZH20 SYS FLTR VR COLR BTL FILL STN COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
EVRC8WSK VRC8 W/EZH20 FLTRLESS COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
F7939S6VFD 4 316SS NPT FXF VFD CHK VL LF COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
FFC20248001P7 CVR FC202-48.00 X IP7 SDL COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
FTST4 4 FLEX SDL TEE COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
FTSW4 4 FLEX TAP SDL WYE COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
G22RG150A10 10 RR 1/8 150# RNG GSKT COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
G22RG150AP 4 RR 1/8 150# RNG GSKT COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
G22RG150AU 6 RR 1/8 150# RNG GSKT COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
G22RG150AX 8 RR 1/8 150# RNG GSKT COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
G3000RG30018P 4 3000 300# 1/8 RNG GSKT COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
G3000RG30018U 6 3000 300# 1/8 RNG GSKT COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
GATRFU 3/4X6 Z/PLT ATR COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
H1102 DIPPER-T LVL WTR MTR 150 FT COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
H21555R DESICCANT TRAY REFILL COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
H331754 LF 1# SOLD COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
H39953 PROCAL PRIMARY CALIB KIT F/MICROTOL COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
H39957 PROCAL PRIMARY CALIB KIT F/MICROTOL COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
HTB1100ST 1 PVC T/U BV VITON COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
HTB1125ST 1-1/4 PVC T/U BV VITON COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
HWA10200CES50 2X50 BLUE PVC LAY FLT HOSE X COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
HWA10300CE050 3X50 DISCHRG HOSE ASSY MXF Z COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
IBNG14 1X14 BLK RDY CUT PIPE COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
IBNG24 1X24 BLK RDY CUT PIPE TBE COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
IBNG36 1X36 BLK RDY CUT PIPE TBE COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
IBNG48 1X48 BLK STL NIPPLE COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
IBNG54 1X54 BLK STL NIPPLE COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
IBNG54 1X54 BLK RDY CUT PIPE COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
IBTG 1 BLK MI 150# TEE COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
1G5330 3/4 MNPT PLUG LCK W/ BARL LCK COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
IMCLVBO1 MAGNETIC VALVE BOX COVER LIFTER COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
IS3006LRFTFK 2 SS 316L 300# RF THRD FLG COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
IS46LFOM 3 SS S40 316L FLG 90 ELL COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA




IS6LRFBFX 8 SS 316L 150# RF BLND FLG COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
J1462 100LBS INDUTAB CA HYPOCHLORITE TABLE| COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
JC77460LF 1/2 BRS PUSH BV PLUMBITE LF COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
JC77462LF 1 BRS PUSH BV PLUMBITE LF COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
JONC12250 2-1/2 PVC IPS COMP COUP COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
K10666 2X13/16 DB SILI WIRE CONN BLUE COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
K773580 SURE SINK TUBE KIT 5/8 X 100 COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
K88SS LF SS SMPL STN 3 FT BURY COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
L1167237 8 OZ FOOD GRD ANTI SEIZE COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
L3022222CT *TRN 1-3/8 CARB TIP HOLE SAW 22CT COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
LHARDJ10 1-1/2 X 10 L HARD COP TUBE COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
LLXAH3134 LX 1-3/4 44MM CTHS COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
LLXAH32 LX 2 51MM CTHS COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
M333410WH 3-1/2 - 6-1/2 EXEC VLV KEY COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
M333430WH 5-1/2 - 9-1/2 EXEC VLV KEY COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
M72002F LF 3/4 MIP HOSE BIBB COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
MFYG91LF LFNP 1/2 PLN END MIP HOSE BIBB COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
MFYG692LF LFENP 1/2 MIPXPE HOSE BIBB COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
MH10322K 2 FT CRVD HDL CURB BX KEY COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
MH15403G NP 1 CTS COMP UNION COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
MHPSS2412 24-1/2 SS M/HOLE INFLOW PROT COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
MHYD260LF LF 2-1/2 FNST X 3/4 MIP HYD ADPT COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
N2401DI 24 DI GRATE COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
NED2J21R8G2 2T10 MTR BRZ USG THREADED ENDS COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
NPNTE1844 1G ELLIS HYLAX SAF PAINT PURP COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
NTS580AG *NP 1 BRS 400# THRD SP BV COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
P3416AS14B2IP 14X2 IP ALL SS SDL 15.30-16.50 COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
P3416AS16A2IP 16X2 IP ALL SS SDL 16.60-17.80 COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
P3416AS18B2IP 18X2 IP ALL SS SDL 19.50-20.70 COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
P3416AS20A2IP 20X2 IP ALL SS SDL 21.60-22.80 COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
P3416AS24B1IP 24X1 IP ALL SS SDL 25.80-27.00 COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
P3416AS24B2IP 24X2 |IP ALL SS SDL 25.80-27.00 COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
P3416AS30B2IP 30X2 IP ALL SS SDL 32.00-33.20 COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
P3416AS36B1IP 36X1 IP ALL SS SDL 37.90-39.10 COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
P3416AS36B2IP 36X2 IP ALL SS SDL 37.90-39.10 COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
P3490MJ16B16 16X16 SS MJ TAPN SLV 17.40-17.80 COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA




P3490MJ24A24 24X24 SS MJ TAPN SLV 25.71-26.41 COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
P350114A0SS00 14A COUP SST BLTS COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
PED11A1450 14X50 DIPS SDR11 HDPE PIPE COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
PED11AU40 6X40 DIPS SDR11 HDPE PIPE COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
PED11AX40 8X40 DIPS SDR11 HDPE PIPE BLAC COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
PED11F39U 6 DIPS PC160 DR11 FAB 3PC 90 COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
PEI11AM40 3X40 IPS SDR11 HDPE PIPE AWWA COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
PF149028N 1/2ID X 3/40D X 100 VINYL TUBE COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
PF39010 10 CI TEST PLUG W/ WINGNUT COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
PR160BEPP 4X20 FT PVC PR160 BE PIPE COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
PVITADCHLOR20 20 TABLET VITA-D CHLOR ASCORBIC COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
PW0000010 LPD DCHLR TABLETS 140 PK COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
R02375 DI T SKELETON BX KEY COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
R35143 115V 100FT SEESNAKE REEL CAMERA SYS COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
R41050 HDL W/ NUT BC410 COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
R98052 RNG RETAINING 1 2 SPIRA COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
R98147 PUMP STK HOSE COUP COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
RARK 2 ALL ELASTOMA PINCH VLV COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
S6HCSEM 5/8X3 SS 316 H/HEAD CAP SCRW COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SDR26HWSP1814 18X14 F679 PS115 HW PVC GJ SWR COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-00740153 14MGT-2240-20 POLY CHAIN BELT COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-02KITMD1525653 TRAF REP KIT F CLOW MED 5-1/4 COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-2030PEC 30 MEGALUG EBAASEAL ACCY SET COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-2-483-6-TE SHARPE 2" 316SS GLOBE VLV W/3/8"NPT COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-304-S3-PP-16T 1" POLYPROPYLENE CLAMP SUPPORT KIT COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-304-S5-PP-24T 1-1/2" POLYPROPYLENE CLAM SUPP KIT COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-304-S6-PP-32T 2" POLYPROPYLENE CLAMP SUPPORT KIT COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-304SSRRBP40 40" 304SS RR GASKET & BOLT PACK COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-316SSFLGKITK 2 300# 316SS FLG KIT COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-33255H6A1 2-1/2 MNST X 2 FIP BRS HYD ADPT COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-48SSLB304 48IN WIDE 304SS LIFTING BEAM COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-48X86FASLG 48X86 FAB ALUM STOP LOG GUIDE 5-LOG COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-48X93FASLG 49X93 FAB ALUM STOP LOG GUIDE 5-LOG COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-88556C CLAMP BAND 1/2X.017XFT SS (922) COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-8FW12C 8 FOOT WEARSTRIP 12" CELL COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-A00502410037 1-1/2 SWG ARM ADPT TYPE F MCAMXMPT COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA




SP-A02451802PLNSF CLAMPING STEMF/ARI D025 COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-A044726PN16SH FLOAT CONNECTOR STEM F//ARI D025 COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-A04475402LP SEAL PLUG ASSY F/ARI D025 COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-A100SRU 6IN FLG CHECK VLV SERIES 100SR COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-A1148600025CE 6X25 PVC DISCHRG HSE MXF QC BLUE COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-A1201060 6IN SWNG CHK VLV FOR RECIRC PUMPS COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-A18100RFSC RUBBER FLAPPER F/18" APCO 100 CV COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-A200DDSS 2X2 CPLRXCPLR SS COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-A260SS 6 304SS ADJ CLEVIS HGR COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-A3328060 6 PVC SWING CHECK SHAFT SET COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-A3328060 6 EPDM SWG CK O-RING SEAL SET COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-A3333060 6 PVC SWG CK DISC ASSY COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-A3609040 4IN T21 VLV HANDLE RED COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-A3667ANL65B 36X24 W/TITE TEE W/EXT COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-A400332 ALCAM NO400 3/32 DISS STL SUPER STRH COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-A50101SS04TXCKP ASHCROFT 101 DIAPH SEAL ASSY 316SS COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-A5NR40201V38BPN ONE WAY OUT F 1IN ARI D040 COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-AB70011 PVC DIFFUSER FINE BUB 2-5/8D X 30IN COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-ACCCHLRAUTOI9F AUTO CHLOR. F/ ABOVE GROUND POOL COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-ACSD12800F1DIBM 12" SERIES 800 SLANT DISC CV w/ BMB COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-ACUBAB84B B84-B COMPETE UPPR BRL ASSEMB YELLO COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-ACV244040 3/8 CP-15SS SS PRES RED PILOT VLV COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-ACVS14250AF1LW 14" FLG APCO L&W CHECK VLV COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-ACWR1 METER COVER WRENCH COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-ADI3/8-16 ANCHOR DROP IN 3/8-16 COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-AFC2106HSCV 6IN AFC HYDRANT SECURITY CHECK VLV COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-AFCD270S BACKER PLATE COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-AFD270P05P 9INTFE DISC MEMBRANE COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-AFR53CPLFRFRE24 24 CL53 CP LINED DI PIPE FR X FRE COST Cost + 15% |Cost + 15% TBD TBD TBD TBD FT
SP-AFR53CPLFRFRE30 30 CL53 CP LINED DI PIPE FR X FRE COST Cost + 15% |Cost + 15% TBD TBD TBD TBD FT
SP-AFR53CPLFRFST24 24 CL53 CP LINED DI PIPE FR X FSTPE COST Cost + 15% |Cost + 15% TBD TBD TBD TBD FT
SP-AFR53CPLFRFST30 30 CP LINED DI PIPE FR X FSTPE COST Cost + 15% |Cost + 15% TBD TBD TBD TBD FT
SP-AFT350CPLX 8 CL350 CP LINED DI PIPE COST Cost + 15% |Cost + 15% TBD TBD TBD TBD FT
SP-AQB200SS 2 SS PART B QCK COUPLING COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-AQD200SS 2 SS PART D QCK COUPLING COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-AQE150PP 1-1/2 BLK POLY. QCK COUP E COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA




SP-AQF200SS 2 SS PART F QCK COUPLING COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-AQRG150 1-1/2 QCK COUP GSKT COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-AQRG200 2 QCK COUP GSKT COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-AQRG300 3 QCK COUP GSKT COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-AQRG400 4 QCK COUP GSKT COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-AQRG600 6 QCK COUP GSKT COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-AQUATAPII AQUA TAP PRO Il TAPPING KIT COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-ARVIDTAGM 3" BRS ID TAG FOR ARV DETAIL COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-ASKF3211A INTERCHANGE FOR BEARING #5211 COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-ASKF6211JEM SINGLE ROW BALL BEARINGS COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-ATA362-SG-234P TA362 DESICCATOR W/ HUMIDITY INDIC COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-B2300V0000 BERMAD ELASTOMERS KIT FOR PILOT VLV COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-B2560000360 BERMAD 6IN 700-PN16 VITON EL KIT COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-B316SSHHBEL 5/8X2-1/2 316SS HEX HEAD BOLT COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-B7126330653 LIP SEAL 712-6330-653 COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-B7126331653 LIP SEAL 712-6331-653 COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-BB20X2000LB 2000LB SALT W/ANTI-CAKING ADDITIVE COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-BC30G 1IN BERMAD ARV MODEL 30 COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-BC814058 48IN X 30IN MODEL 924 SS SLIDE GATE COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-BC814059 54IN X 30IN MODEL 924 SS SLIDE GATE COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-BF316SSCB 1/4 IN 316SS CHAIN COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-BF316SSHHBFL 3/4 X 2-1/2 SS H/HEAD BOLT 316 SS COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-BF316SSHHBFM 3/4 X 3 SS H/HEAD BOLT 316 SS COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-BFCP24 24 DI CERAMAPURE BLD FLG COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-BFCP30 30 DI CERAMAPURE BLD FLG COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-BFSS304ABFU 3/4X6 WDG BLT ANCR 304SS COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-BIGCO2SFSE CO2 STREALINE FEED SYSTEM COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-BIGCO2SOM BIG CO2 FEED SOMSU SKID COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-BLBFVU 6IN BRAY LUG BFV W GEAR OPERATOR COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-BLBFVX 8IN BRAY LUG BFV W GEAR OPERATOR COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-BMWW870NESP2Y 8 MODEL 800 70N CHCK VLV W/O SIGMA COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-BRBACKIT BUILD A CLAMP KIT COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-BRRFFGA1/410 10 RR 1/4 FF 150# GSKT COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-BSS0212CHABLCSR BOSS SAMP STN BSS0212CHABLCSRLBSP COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-BSSSF5205 1/2" MPT 1/4 TURN SAMP. FAUCET SS COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-BWW870NESP2YCAS58" |MODEL 800 70N CHCK VLV WO SIGMA COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA




SP-C136EG01BCDSYKC 4IN CLA-VAL FLG SOLENOID CONTROL VLV COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-C16SDX15SSPSR16 16in 150# SGL DISC CHCK VLV 316SS COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-C50A01BPYKCDSM 3" CLA-VAL ANGLE BODY PRESS REL VLV COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-C68883J C&S O/C SPEED CONTROL NEEDLE VLV COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-C8850604D 3/8IN Y STRAINER F/VLV COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-CAP136WTR 36" CAP ONE MANHOLE R&C WATER COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-CAX20-2 2" CRISPIN AIR&VACC ARV SS NPT COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-CBFPIBV 3/8IN BALL VLV F/PILOT ISOLATION COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-CBG04A14SWL101 10IN FLG CHCK VLV SWL 101-LW-ACLM COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-CBPG050CP 1/2IN CPVC GRIFFCO BACK PRESSURE VLV COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-CBPG100CP 1IN CPVC GRIFFCO BACK PRESSURE VLV COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-CCBPG075CP 3/4IN CPVC GRIFFCO BACK PRESSURE VLV COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-CCVA1/6HP115V ALUM INLINE DIRECT DRIVE FAN 1/6 HP COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-CDCVF 3/8IN D CHECK VLV FEATURE ADDITION COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-CF30U 30X6 THRD COMP FLG F STL CERAMAPURE COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-CL150SWSOF40 40" CL#150 STL WLD SLIP ON FLANGE COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-CSW981-199 WIPER SKIMMER NEOPRENE 60 DURO 1/2IN| COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-CVC100M 1IN VC-100M MALE THREAD VENT CAP COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-CVC150M 1-1/2IN VC-150M MALE THREAD VENT CAP COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-D1001747 PIN FOR REPLACEMENT HANDWHEEL COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-D1294709 DEZURIK REPLACEMENT H/W FUW 9391086 COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-D18A06 DEZURIK 18IN A06 DISC SEAT COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-D18A10 DEZURIK 18IN A10 DISC COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-D18A17 DEZURIK 18IN A17 PACKING COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-D18A18 DEZURIK 18IN A18 PIVOT COVER SEAL COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-D18A3 DEZURIK 18IN A3 COVER SEAL COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-D18A31 DEZURIK 18IN A31 SEAL RETAINING SCRW COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-D18A32 DEZURIK 18IN A32 ALLEN CAP SCREWS(6) COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-D18A58 DEZURIK 18IN A58 DISC ARM WASHER COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-D18A59 DEZURIK 18IN A59 DISC STEM NUT COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-D18A9 DEZURIK 18IN A8 DISC STEM/PIN COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-D18A9 DEZURIK 18IN A9 DISC ARM COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-D1GS12HD12 16" DEZURIK GEAR BOX F/PLUG VLV COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-D1GS6HD8FUW GEAR BOX F/10" DEZ VLV 9377873R002 COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-D2056480R001 8IN BOS,CL,L1,DI,NBR,S2-S15 BARE STM COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-D2A10.6B11.0 TAPER LOCK ST COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA




SP-D2A6.0B6.41610 TAPER LOCK STY COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-D3XNUK43PVAZ4TM PMV POSITIONER COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-D3XNUK43PVAZ4TM PMV POSITIONER COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-D3XNUK43PVAZ4TX PMV POSITIONER LESS GAUGE COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-D825-25RAF 2-1/2IN DBL JCKT POLY FIRE HOSE 25FT COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-DBAW24F1CINBRN 24" DEZURIK FLG BFV CI W/HW COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-DBAW3F1CIGS6H8 3" DEZURIK FLG BFV W/GEAR HDWHL COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-DBHP10W1S2TCS10 10" DEZURIK HIGH PERF BFV 316SS COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-DBHP24LSGS1216 24 HP LUG STYLE 316SS BFV COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-DBHPLSSSBFVX 8 LUG STYLE 316SS HIGH PERF BFV COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-DC5ADP355072 ADAPTER ASSY COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-DC5BX3SFT355177 DRIVE SHAFT COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-DCHSS12 JACK CHAIN W/ S-HOOK COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-DG4030DASS 4X3 316SS RED COUP TYPE DA COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-DPBLT21060PU MARCOID SUBMERSIBLE TRANSDUCER COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-DPEFFPVBS10 10" PEF FLG PV W/BARE STEM COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-DPEFMJPVELGS442 42in PEF MJ PV E/L GBNT 316 SS BLTS COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-DSCXT525B SCREW CONVEYOR REDU COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-E0307E1A01 10IN FLG OCTAVE MTR DI 3G XTR COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-E0840301 OPERATING NUT STANDARD 1 COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-E0840302 OPERATING NUT STANDARD 2 COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-E0840303 OPERATING NUT STANDARD 3 COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-E0840304 OPERATING NUT STANDARD 4 COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-E0840305 OPERATING NUT STANDARD 5 COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-E0840306 OPERATING NUT STANDARD 6 COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-E0840307 OPERATING NUT STANDARD 7 COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-E0840308 OPERATING NUT STANDARD 8 COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-E0840309 OPERATING NUT STANDARD 9 COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-E0840310 OPERATING NUT STANDARD 10 COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-E1124SDB 24IN MID SPAN RESTRAINT F DIP COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-E1130SDB 30IN MID SPAN RESTRAINT F DIP COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-E290100300 IDLER WHELL ASSEMBLY COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-E290100400 DRIVE WHEEL ASSEMBLY COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-E79-027-00 VALVE KEY SWIVEL SOCKET COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-E7911003 HC-100 RECHAR. BATTERY 3.7V COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-E983224 24 O-RING GSKT F/2124 MEGAFLANGE COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA




SP-EB50DWXU644 EBARA SUMP PUMP COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-EE19902450B 3G XTR ENCODER 2' NICOR COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-EE96501056 ENCODER MODULE 5 NIC COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-EESCO2SFSE CO2 STREAMLINE FEED SYSTEM COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-EJCA2008HYD 2008 EJ CUTAWAY HYDRANT COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-EO306M1D09 8" OCTAVE METER SS FF COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-E-S1001 STANDARD LENGTH CARBON STEEL ANKER| COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-F1077868 PRATT 5X5-5/8 DURACYL COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-F4010002 160 PSI GAUGE 1.5IN FACE 1/8 NPT COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-FACPLA24 24 DI C110 CERAMAPURE FLG 45 COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-F50245 CLAMP WORM DRIVE 300/400 3/8IN COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-F9CP24 24 DI C110 CERAMAPURE FLG 90 COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-F9CPL30 30 DI 125LBS C110 FLG 90 CERAMAPURE COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-F9CPL30 30 DI 125LBS C110 FLG TEE CERAMAPURE COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-FOP4102TAP 10 DI 125# FLG P-401 90 W/2" TAP COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-FCRV75K 2in TYPE 75 MANUAL OP. RED VALVE COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-FCRVAK 2IN RED VALVE TYPE A PINCH VLV COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-FDWXUG6 EBARA DWXU6 44-1/2HP 460/3 PUMP COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-FFPCPL24M 24X3FTOIN FLGXFLG CERAMAPURE PC DI SH COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-FFPCPL24M 24 PEC FLG PV EL GSHW 304SS HDWR COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-FFPCPL24U 24X6FTOIN FLGXFLG CERAMAPURE PC SPL COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-FFPCPL30P 30X4FTOIN FLGXFLG CERAMAPURE PC SPL COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-FFPCPL30U 30X6FTOIN FLGXFLG CERAMAPURE PC SPL COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-FFPCPLPC249 24X9FTOIN FLGXFLG CERAMAPURE PC SPL COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-FHMS3/8-16X1.25 FHMS, 3/8-16 X 1.25 316SS COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-FHOSERN1 4IN X 20FT RN1 SUCTION HOSE COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-FHOSERN1 4IN X 20FT RN1 SUCTION HOSE COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-FHOV300316L HOV FORWARD ACTING RUPTURE DISC COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-FKHT316SS30 30" HIGH TEMP 316SS FLG KIT COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-FPEFRCP30YTAPK 30X7FTOIN FLGXFLEX SPGT CERAMA 2IN TO[ COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-FPPCPL2415 24X15FTOIN FLGXPE CERAMAPURE PC SPL COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-FPPCPL3013 30X13FTOIN FLGXPE CERAMAPURE PC SPL COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-FPPCPL30S 30X5FTOIN FLGXPE CERAMAPURE PC DI SPlf COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-FSB-04-21-064 2" TUBING BEND ASSEMBLIES COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-FSB-04-21-070 2" OD TUBING PRE SWAGED COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-FSSASV 1/8" SS N/O SOLENOID VALVE COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA




SP-FT3SS22802021RL 18x2 T3SS SDL 21.10-22.80 COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-FTCP24 24 DI C110 CERAMAPURE FLG TEE COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-FTLX3C304SS0800 8IN 3 COR TEFLON EXP JNT 304SS FLG COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-FTLX5C304SS0600 6IN 5 COR TEFLON EXP JNT 304SS FLG COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-FUSL1EE1600 16IN X 8IN EXP JNT SGL ARCH EPDM COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-FUSL1EE2000 20IN X 8IN EXP JNT SGL ARCH EPDM COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-G110101800800EE 18IN X 8IN EXP JNT ARCH EPDM COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-G230DS16 16 IN 150# FLG SPRING & LEVER CV COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-GACV16340W 16" GA MODEL 340W L&W CHECK VLV COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-GACV167125DT 16IN GA 7125-DT TITL DISC CV FLG COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-GK2003 GOYEN RCA20M DIAPH. REP KIT COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-GPSSKPSV 2-4 SS PIPE SUPP STND SHORTER VER COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-GRCA20T GOYEN RCA20T VALVE COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-GREXPJ18 18IN RUBBER EXP JOINT (RUBBER ONLY) COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-GS80PH 1-1/4X21 GALV S80 PIPE COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-H1636007 3/4IN BV TUBV BF PVDF EPDM TYPE 21 COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-H1636010 1 VLV BALL TUBV BF PVDF COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-H1830600N30 1000G SULFURIC TANK 64"X81" COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-H3114007 GASKET 3/4 AV PTFE/EPDM BONDED COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-H34700754 3" FTG BKD SXT CPVC VITON GSKT COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-H34700885 1" FTG DBL FLG S CPVC VITON GSKT COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-H34700886 2" FTG DBL FLG S CPVC VITON GSKT COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-H412125-HP-2 MDTS5 STD HW OL PRATT GEARBOX COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-H5046007 3/4 BACKING RING PP GREY COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-H5901007 3/4 PIPE P/E CG PVDF 230PSI COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-H5902007 3/4 90 ELBOW SWP EXT LEG BF COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-H5918007 3/4 TEE BF CG PVDF 230PSI COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-H5930007 3/4IN STUB END BF CG PVDF 230PSI COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-H75608CC 3/4IN-1IN CTS COUPLINGS COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-H93280170 1/2-3/4 CLAM SHELL CLAMP-HINGED COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-H93280174 1IN-1-1/4IN CLAM SHELL COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-H93280182 1-1/2IN CLAM SHELL COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-H93280186 2IN CLAM SHELL COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-H93480136-EZY EZY - #6 KEY COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-HCKMO050VCP 1/2 VLV DIAPH. CHK FPT COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-HCKM100VCP 1 VLV DIAPH. CHK FPT COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA




SP-HFC88N1 1/2 CONN. FLAREXFPT W/PVDF NUTS COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-HFT16 1" FLARING TOOL COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-HFT8 1/2 FLARING TOOL COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-HFW100BL HG1-18 BLUETOOTH CONTROL & SOLENOID| COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-HG4528237 6IN HAYWARD BFV W/ LEVER HDL COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-HGGTS1CP 1/2 GAUGE GUARD FSST CPVC 1/4 FPT COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-HIVENT4FOCS HIVENT 4F FLANGED ODOR CONTROL SYS COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-HIVONOCS HIVON ODOR CONTROL SYSTEM COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-HMC1616N1 1X1 CONN. FLAREXMPT W/ PVDF NUTS COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-HMC88N1 1/2 CONN. FLAREXMPT W/ PVDF NUTS COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-HONBS5G HEYWARD ODOR NEUT. BLUE SPRUCE 5G COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-HONGG5G HEYWARD ODOR NEUT. GARDENIA 5G COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-HPFA080625 1/2"0DX3/8"X.063" W/TUBING 25' COIL COST Cost + 15% |Cost + 15% TBD TBD TBD TBD FT
SP-HPFA161425 1"ODX7/8"IDX.063" W/TUB. 25' COIL COST Cost + 15% |Cost + 15% TBD TBD TBD TBD FT
SP-HSTRT138 HAND SETTING TOOL RT-138 COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-HSYKO6FLO17 3/4 Y-STRAINER FLG PVDF PTFE COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-HVP1024035 HOFFMAN LAMSON VIBRATION TRANSMITTH COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-100520000501101 RUGGED TWST-LOCK CBL,VNTD,STRP,NP COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-10089130 LEVEL TROLL 700 21M,69FT,30PSIG COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-1316SSCD 1/2" 316SS THREADED COUPLINGS COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-1316SSDN10 1/2"X10' 316SS NIPPLE COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-1IGS1330 3/4" MNPT PLUG LCK W/ BARREL LOCK COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-1IGS1340 1" MNPT PLUG LCK W/ BARREL LOCK COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-IMJBGP48 48IN MJ BOLT & GASKET PACK COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-1S44ND27 1/2X27 304SS TBE NIPPLE COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-IS46NK60 2X60 S40 316L WLD NIP TBE COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-IS46NL18 2-1/2X18 SS S40 316L WLD NIP COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-J231181565 18 STIFFENER/INSERT FOR HDPE 12IN COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-J41536X2ESS 36X2 JCM MODEL 415 SDL F/PCCP PIPE COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-JMFC00011046192 WELDMENT SCREEN PANEL 2 COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-JMFC0014PE SEAL SIDE COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-JMFC00160250 FILL PLATE 1/4" STK UHMW COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-JMFC0052104619 BRUSH DRIVE SHAFT 12063 GEARBOX COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-JMFC02600001 ROTATING BRUSH SEGMENT COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-JMFC02610001BZ ROTATORY BRUSH LOCKING COLLAR BZ COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-JMSC001112063 NORD HELICAL-WORM SHAFT MNTD GEARB| COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA




SP-JMSC00111206312 GEARBOX, HELICAL-W NORD 1.438B COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-JMSC10472001 BEARING BALL 4 BOLT FLANGE 1-11/16 COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-JSWA0747900250S ROTOR GEARBOX ASSY COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-K040362CSS1TSG1 4" KLOK 362 CL #150 POS. S/O VLV COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-K060362SSS1TSG2 6" KLOK 362 CL #150 POS. S/O VLV COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-K200729 BOLT F/2" OPT NUT COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-K210387 16IN COVER GASKET F MH CHCK VLV COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-K210485 PACKING F 16IN MH CHCK VLV COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-K226380L 2" OPT NUT F/BFV COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-K516116 16IN CLAPPER ASSEMBLY F MH CHCK VLV COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-K9800WC3 ECLIPSE 9800WC-3 AUTO FLUSH 2', 3" COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-KE#2PH ECLIPSE NO2 POST HYD 3'BURY 2-1/2NST COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-KFBFV36 36IN FLG KENNEDY BFV COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-KLOKSSS1TSGPV4 4in K-LOK HIGH PER. VLV 316SS GEAR OP COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-KLOKSSS1TSGPV6 6in K-LOK HIGH PER. VLV 316SS GEAR OP COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-KSPGK20 KENNEDY SPUR GEAR KIT FOR 20IN COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SPL030 3X10 FT PVC S40 CLR PIPE COST Cost + 15% |Cost + 15% TBD TBD TBD TBD FT
SP-L313222NL 1-1/2" CTS X 1" CTS PJ COUP COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-L47521650BGU00 1/2" NPT HELIX FC NOZZLE COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-L516719 5/16"X19 GAC IMPOR WIRE ROPE CABLE COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-LIMACTMAX10WG02 LIMITORQUE ACTUATOR MX-A WG-02 COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-LIMACTWGO02 LIMITORQUE ACTUATOR WG-02 COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-LMC25079 1/4 7X19 MONEL CABLE COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-LMCOC LOOS MFG COC COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-LWG051SDD WG-05 1SD-D GEARBOX COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-M03236227 POLYREX-EP-2 CART COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-M110703 QUICK CONNECT ADAPTER 1/2" NPT(3PC) COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-M110704 QUICK CONNECT ADAPTER 3/4" NPT(3PC) COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-M12SF512R05SS CONVEYOR SS SCREW 304 SS COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-M3294K999 WIRE RECT PARTS BSKT SQ HNDL 25x25 COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-M3846K312 2-1/2IN 0-160PSI 1/4IN MPT BOT CONN COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-M4745K52 3/8IN 316SS WYE STRAINER FXF NPT 40M COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-M4745K53 1/2IN 316SS WYE STRAINER FXF NPT COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-M4995K43 3/8IN 303SS PREC FLOW ADJUSTMENT VLV COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-M61MUA320006 A320-006 6IN HYD EXT MUELLER 5-1/4 COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-M79815338 1-1/4 ID X 1 5/8 CLR PVC VINYL TUB COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA




SP-M8752K615 24INX48INX12IN SLIP WHT POLYETH SHT COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-M8752K815 48INX48INX1/2IN SLIP WHT POLYETH SHT COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-M885X03PVDF 1IN MAZZEI INJECTOR COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-M89895K737 3/8IN 304SS TUBING .035 WALL 6FT COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-M9455K98 36INX1/2IN NEOPRENE RUBBER SHT 50AME] COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-MBSS0118CHADGO00 MUELLER SAFETY GUARD BOSS SMPL STA COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-MC1420GARVEBLK 14X20 BLANK DARK GREEN ARV ENCLOSUR| COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-MC4995K43 3/8 NPT SS FLOW ADJ. VLV COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-MCM3116XL 6" GALV BAUER TYPE-B MALE NPT COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-MDT38X6 DURACYLINDER O/C ASSY F/16IN BFV COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-MDT3S5X6 DURACYLINDER P5 POSITIONER 4-20 MA COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-MDT4S8X8 DURACYLINDER O/C ASSY F/20IN BFV COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-MFD0050417 MKI 1" TURBINE METER 0.5-40GPM COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-MFD0280486 UGSI CHEM FEED GRAPH OPER PNL&CNTRLY COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-MFD2120404 UGSI CHEM. FEED NEEDLE VLV ASSEM. COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-MH416095 16IN AIR CUSH SWG CHK VLV COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-MHPSS2234 22-3/4 SS MANHOLE INFLOW PROTECTOR COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-MHPSS2334 23-3/4 SS MANHOLE INFLOW PROTECTOR COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-MJ4CPLA24 24 MJ CERAMAPURE LINED 45 BEND L/A COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-MJ4CPLA30 30 MJ CERAMAPURE LINED 45 BEND LA COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-MJTCAPCP18K 18X2 CERAMAPURE MJ TAP CAP LA COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-MJTCAPCP24K 24X2 CERAMAPURE MJ TAP CAP LA COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-MLMP0875RD1 TAPERED PLUG FOR 7/8 TYPE L AND M COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-MMHD MUELLER HYDRANT DEFENDER COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-MO303M1A01 3IN OCTAVE MTR SS FF 3G XTR COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-MO304M1A01 4IN OCTAVE MTR SS FF 3G XTR COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-MO305M1A01 6IN OCTAVE MTR SS FF 3G XTR COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-MODEL2800 3IN WESTFALL STATIC MIXER MODEL 2800 COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-MPMDC1A MODIFIED PEDISTAL MOUNT OPT 1A COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-MPMDC2A MODIFIED PEDISTAL MOUNT OPT 2A COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-MPNLGMDDR1 MINILAB SPGT FAUCET DURALINE VLV COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-MW98008 REPLACEMENT FILTER ELEMENT KIT (6) COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-MWMDC3A MODIFIED PEDISTAL MOUNT OPT 3A COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-N039923591760 NE133-13-4 115 ELECTRIC ACTUATOR COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-NA1233A1-2.5X7 NORGREN ACTUATOR A1233A1-2.5X7.00 COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-NT116911 100 SERIES ELECTRIC ACTUATOR 110VAC COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA




SP-NT116945FG ACTUATOR SWITCH KITS COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-01103465-01 U BOLT 316SS COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-01103465-02 U BOLT 316SS-02 COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-086751B 5/8" CHANNEL CLAMP 316SS COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-0895918A NEOP SEAL COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-OCSW1454-1180 SLUDGE BOX NEOP SEAL COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-OF10499 316SS CAPSCREW HEX HEAD COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-OF10899 316SS HEX NUT COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-OHCS08UNCX024 316SS HED HEAD CAPSCREW COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-OHXNO8SUNC-316SS 316SS HEX NUT COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-OPNWO08B-316SS 1/2" LARGE OD PLAIN WASHER COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-P101041 1/2" DRAIN BALL VALVE COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-P101049 1/2"X2-1/4" LONG SS NIPPLE COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-P102666 DOOR GASKET COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-P104958 STEAM TRAP W/ CONT. BLEED COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-P1399635 5" PRATT DURA CYCL SEAL KIT COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-P1399658 SEAL KIT F/8IN BORE DURA-CYL PRATT COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-P160X0931E 16"X9" 231/EE SGL ARCH EXP JOINT COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-P180X0931E 18"X9" 231/EE SGL ARCH EXP JOINT COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-P1SW30400GSRGAP 4" P1S SERIES WAFER-STYLE HPBFV COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-P1SW30600GSRGAP 6" P1S SERIES WAFER-STYLE HPBFV COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-P240X1231E 24"X12" 231/EE SGL ARCH EXP JOINT COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-P300X1231E 30"X12" 231/EE SGL ARCH EXP JOINT COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-P3121AS3B4SS 3B X4 304SS FULL CIRCLE REP. CLAMP COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-P3412040250TL 4X2-1/2 316SS SDL O.D. 4.50-4.80 COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-P3412060250TL 6X2-1/2 316SS SDL O.D. 6.63-6.90 COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-P3412080250TL 8X2-1/2 316SS SDL O.D. 8.63-9.05 COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-P3412100250TL 10X2-1/2 316SS SDL OD 10.75-11.10 COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-P3412120250TL 12X2-1/2 316SS SDL OD 12.75-13.20 COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-P3414AS13203IP 12X3 IP SS SDL 13.20 OD COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-P341614B250TL 14X2-1/2 316SS SDL OD 15.30-16.50 COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-P341616A250TL 16X2-1/2 316SS SDL OD 16.60-17.80 COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-P341620A250TL 20X2-1/2 316SS SDL OD 21.60-22.80 COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-P341624B250TL 24X2-1/2 316SS SDL OD 25.80-27.00 COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-P341630B250TL 30X2-1/2 316SS SDL OD 32.00-33.20 COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-P341636B075TC 36X3/4 SS SDL F/DI/PVC OD COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA




SP-P3416ASPE16AX2 16X2 IP F/HDPE SS SDL 16.60-17.80 COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-P3490MJ20A8 20X8 SS MJ TAPN SLV 21.40-21.80 COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-P350116C0DDO001 16IN 3501 MODEL DI COUPLING SS COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-P350136AADI 36IN 3501 MODEL DI COUPLING COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-P361MM0542SSLNP 36" PRATT MJ BFV W/GEAR COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-P5004CIL 5IN TECHNO FLG CHECK VLV 5004-CIL COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-PAMAGNET 15LB TELESCOPIC MAGNET COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-PATHAHL AQUA TAP HOLESAW ADAPTOR COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-PCNT20207B LIFT OFF HINGE BUSHING COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-PED11316SSAK 30IN MJ ADPT ACCE KIT 316SS COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-PED11316SSAK10 10 IN. MJ ADPT ACCE KIT 316SS COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-PED11316SSAK14 14IN MJ ADPT ACCE KIT 316SS COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-PED11316SSAK16 16 MJ ADPT ACCE KIT 316SS COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-PED11316SSAK18 18" MJ ADPT ACCE KIT 316SS COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-PED11316SSAK24 24" MJ ADPT ACCE KIT 316SS COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-PED11316SSAK30 30" MJ ADPT ACCE KIT 316SS COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-PED11316SSAK36 36IN MJ ADPT ACCE KIT 316SS COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-PED11316SSAKU 6 MJ ADPT ACCE KIT 316SS COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-PED11316SSAKX 8 IN MJ ADPT ACCE KIT 316SS COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-PED11A3640 36X40 DIPS DR11 HDPE PIPE COST Cost + 15% |Cost + 15% TBD TBD TBD TBD FT
SP-PED11GN2040 20X40 DIPS DR11 HDPE PIPE GN STRIPE COST Cost + 15% |Cost + 15% TBD TBD TBD TBD FT
SP-PED9GN1650 16X50 DIPS DR9 PIPE GREEN COST Cost + 15% |Cost + 15% TBD TBD TBD TBD FT
SP-PH300RPK PLUG HUB REPLACEMENT PANEL KIT COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-PMDT3 8X6 DURA-CYL CYLINDER TUBE F/MDT-3 COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-PMDT4 8X8 DURA-CYL CYLINDER TUBE F/MDT-4 COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-PN172601F REPAIR KIT F CLAVAL 102C-3H COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-PN9817901D CLAVAL MAIN VALVE RUBBER REP KIT COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-POLYSOLV02 POLY SOLV 02 55 GALLON DRUM COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-PPH300KIT PANEL REPLACEMENT KITS W/16IN CABLES| COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-PPSE2ULE950 PACER PUMP SE2UL3950 2" IN/OUT PUMP COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-PS307GBHDGSK30 30 FF EPDM A307 GRB HDG S KIT 10IN COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-PSA307GBHDGFK24 24 FF EPDM A307 GRB HDG FLG KIT NSF COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-PSA307GBHDGFK30 30 FF EPDM A307 GRB HDG FLG KIT NSF COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-PSA307GBHDGSK24 24 FF EPDM A307 GRB HDG STUD KIT 8" COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-PSCNSAB 2IN FIBERGLASS ABSORBER F/VALVE COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-PSW30400RSRGAG 4" POWERSEAL HPBFV 316SS PTFE DISC COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA




SP-PSW30400RSRGAGP 4 HPBFV 316SS PTFE DISC PWRSL COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-PSW30600RSRGAG 6" POWERSEAL HPBFV 316SS PTFE DISC COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-PSW30600RSRGAGU 6 HPBFV 316SS PTFE DISC PWRSL COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-PSW30800RSRGAG 8" POWERSEAL HPBFV 316SS PTFE DISC COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-PSW30800RSRGAG 3 NPT 316 SS KING NIP COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-PWM400 PWM400V3 3PH ODYSSEY MIXER COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-R2801 2801 ROSSUM SAND TESTER SET COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-R305128072 10X2 305 SS SDL 12.00-12.80 COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-R8-3/4LKWC 8-3/4 ALUM LOCKING WELL CAP COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-RBGVTFMK 3 BRS GATE VLV ID TAG FORCEMAIN - 2 COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-RBPVTM20 3 BRS PLUG VLV ID - 20 COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-RBPVTM24 3 BRS PLUG VLV ID - 24 COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-RBPVTM30 30 IN PLUG VLV ID TAG COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-RGD1328K ELECTRIC CABLE DECAL COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-RGD81314K RECLAIM DECAL COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-RGD85314K SEWER DECAL COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-RGD881332K WATER DECAL COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-RIW61R12281GIGB ROTORK GEAR BOX IWG6 IR1 COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-RRG10B 10IN X1/4IN RR GASKETS COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-RTVF480B 48" TRIVIEW ORANGE POST W/BLK CAP COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-RTVF48REDB 48" TRIVIEW RED POST W/BLK CAP COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-RTVF48UB 48" TRIVIEW BLUE POST W/BLK CAP COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-RTVF66BB TRI-VIEW 66 BLUE DIRECT BURY POLE COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-RTVF66GB TRI-VIEW 66 GRN DIRECT BURY POLE COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-RTVF66PB TRI-VIEW 66 PRUPLE DIRECT BURY POLE COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-RTVF66RB 66" RED TRIVIEW MARKER COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-RTVF72B 72" BLUE TRIVIEW MARKER COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-RWREBAR4 #4 20' REBAR COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-S0300EP316L150 3 EXP JOINT EPDM 316SS #150 FLG COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-S1000CD1251S 10" WAFER DBL DISC CHECK VLV SURFLO COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-514756 JACKSON SAFETY WRAP AROUND TAPE COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-525328255 TRANSDUCER PRESSURE 0-7.5 PSI, 4-20 COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-S2CVBPUMP SIGMA/2 CONTROL VER. B PUMP COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-S39114615 KIT-COUPLING BOLTS 3/4-10X5.50IN W/NT COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-S39114616 BRKT-HANGER BRG SC16X3 226 304 FLRD COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-S39116353 BEARING-HANGER INSERT 3 226 HIO COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA




SP-S39134011 BEARING-HANGER INSERT 3 216 HIO COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-S39314791 WMT-SCREW SC16X11'9 RH 304SST QKT COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-S39314794 WMT-SCREW SC16X6'9" RH 304SST QK2 COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-S39314795 SHAFT-COUPLING 3INX13IN 2-BOLT CS COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-S60255 8FT TO 24FT FIBERGLASS HANDLE COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-S691605WR 691605 CHESTERTON 442-30 (3-3/4) COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-S871881C4012K SUEZ NOZZLE BOTTOM FLUSHING COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-SE2090109 CHESTERTON 442C MECHANICAL SEAL COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-SFLBD14T3P401 14X3 DI TAPT BLIND FLG P401 COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-SML2225C 3/8 VALVE PACKING COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-SML2225D 1/2 VALVE PACKING COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-SPKLCP S P KINNEY LEXCAN COVER PLATE COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-SPKLCVG S P KINNEY LEXCAN COVER GASKET COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-SPY12060 WAND PTR 3 FT COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-SPYMODEL4KIT KIT PT275 PACKAGE COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-SPYPT275 PIG TRANSMITTER 8IN THRU 12IN COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-SPYPTR PIG TRACKER RECIEVER COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-S-S0-SN CS FRACTIONAL STRUT NUT SGL CLMP COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-SS-1610-3 SS SWGLOK 1" UNION TEE COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-SS-1610-6 SS SWGLOK 1" UNION COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-SS-1610-7-16 SS SWGLOK 1" TUBE OD X 1" FEM NPT COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-SS-1610-9 SS SWGLOK 1" UNION ELBOW COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-SS-1610-R-8 SS SWGLOK 1" TUBE OD X1/2" SWG ADPT COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-SS-1611-PC-PS 1" PRE-SWAGED PORT CONNECTOR COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-SS-16-TA-7-16 SS SWGLOK 1" TUBE OD X 1" FEM NPT COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-SS-2400-1-24 SS SWGLOK 1-1/2" TUBE OD X 1-1/2 MA COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-SS-2400-6 SS SWGLOK 1-1/2" TUBE OD UNION COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-SS-2400-7-24 SS SWGLOK 1-1/2" TUBE OD X 1-1/2 FE COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-SS-2400-9 SS SWGLOK 1-1/2" UNION ELBOW COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-SS-2400-PC SS SWGLOK 1-1/2" PORT CONNECTOR COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-SS304TGFK16 16IN 150LBS 304SS TORUSEAL FLG KIT COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-SS304TGFK30 30IN EPDM TORUSEAL FLG KIT COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-SS316AGWALLSUPU 6IN DIP 316SS ANG WALL SUPPORT COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-SS316FFXM 8" X 3'0 FXF 316SS SPOOL COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-SS316NK48U 2" x 4'6" 316SS NIP COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-SS316PSU13FT 6IN 316SS 13FT PIPE SUPPORT W SDL COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA




SP-SS316PSU3FT 6IN 316SS 3FT PIPE SUPPORT W SDL COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-SS316TBF12K 12INX2IN SS316 TAP BLIND FLG COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-SS-3200-1-32 SS 2" TUBE OD X 2" MALE NPT COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-SS-3200-6 SS SWGLOK 2" TUBE OD UNION COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-SS-3200-9 SS SWGLOK 2" TUBE OD UNION ELBOW COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-SS-65TS16 1" SS 3-PCS 60 SERIES BALL VLV PTFE COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-SS-810-F8-150 SS SWGLOK 1/2" FLG ADPT COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-SSAPS24 24 316SS ADJ HD PIPE SUPP COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-SSPA375 3/8 TYPE 316 SS SCRW PIN BOW SHACKL COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-SSPC312-100 5/16X100FT SS T316 PROOF COIL CHAIN COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-SSPS24 24IN STAINLESS STEEL PIPE STRAP COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-SSPS30 30 SS PIPE STRAP COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-SSPS316ADJK 2" 316SS ADJ PIPE SUPPORT COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-SST16S08320S 316/3.16S 1" OD X .083 NOM WAL SMLS COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-SST24513420S 1.5"X.134" TUBING 316SS SMLS COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-SST32518820S 2"X.188" X 20' 316SS SMLS TUBING COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-SSTHBFR 3/4X4-1/2 316SS T-HEAD BOLT COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-SSVOCSPCR6 6IN SPACER FOR VALVE-OUT TOOL COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-SVOC12KIT VALVE-OUT PART VOC 1-2 VALVE REMOVE COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-SVOCSPCR12 12IN SPACER FOR VALVE OUT KITS COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-SVOCSPCR2 2IN SPACER FOR VALVE-OUT KITS COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-SVOCSPCR4 4IN SPACER FOR VALVE-OUT TOOL COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-SVTPLF 3/4" VLV TEST PORT LOCK COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-SW12C STARTER WEARSTRIP 12 CELL COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-T07200920 AQV 100-120LT VAC HUDIG PUMP COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-T301218 18IN TAYLOR PLUG F/DR25 SPIGOT COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-T3644131 16IN 304SS GUSSET PLATES COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-T3SS-1146-XXXE 10X2 UNDERSIZED SS SDL COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-T3SS-2280-20 20x2 T3SS SDL 23.2-25.10 COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-T5775 5775 EXT STEM 1X8 304SS W/ SS NUT COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-TA00402410036 1-1/2 X 3' VAC SWG ARM F CAMXPVC ELL COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-TAPBF316SS10K 10X2 316SS TAP BLIND FLG COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-TAPBF316SS10M 10X3 316 SS TAP BLND FLG COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-TAPBFUK316SS 6X2 316 SS 150# THRD TAP BLIND FLG COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-TBP-4 TELOG BP-4 BATTERIES FOR PR-32A PR COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-TCV41ADI12 12IN CV 41A-DI WAFER CHECK VALVE DI COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA




SP-TDCLSP DCLS-P DC LATCHING SOLENOID COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-TFL3644134SS24 24 3644134 SS FLANGE LUG PLATE COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-TGAL01031 4 X 5' AQ QCK CON TYPEB HEADER PIPE COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-TGAL01032 4 X 10' AQ QCK CON TYPEB HEADER PIPE COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-TGAL01033 4 X 20' AQ QCK CON TYPEB HEADER PIPE COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-TGAL01052 4 M AQ QCK CON TYPEB END CAP W/CL COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-TGAL01059 4 F AQ QCK CON TYPEB BLANK END COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-TGAL01103 4 AQ QCK CON TYPEB GALV 90 BEND COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-TGAL01123 4 AQ QCK CON TYPEB TEE MALE BRANCH COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-TGAL01129 4 AQ QCK CON TYPEB TEE FEM BRANCH COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-TGMEPDM6FT1/8 EPDM GASKET MATERIAL 1/8INX6FT COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-TSSF11460300103 10X3 TAPPING SLEEVE W/MIP OUTLET COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-TUSA25600RCSSAG 6IN 316SS NRS MUD VALVE W/EXT COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-TX31226000000 10IN TX3 EXTENDED RANGE TRANS COUP COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-U32348 3" FPT PIPE & PUMP STRAINER COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-U61498 1/2" ODTUBE X 1/2" POLYPPE MALE COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-U642R US FOUNDRY 642 RING COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-U8012889 U SA 2LBARS COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-UMVB24 MAGNETIC VLV BOX LIFTING TOOL COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-USAXPC US FOUNDRY AX PLAIN COVER COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-USF580ES USF 580 COVER SEWER 23-3/4" COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-USF580R USF 580 RING 23-3/4" COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-USF8013107 HEAVY DUTY G COVER 22-3/4" SANITARY COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-V1406ASU 6 WAF 125# ClI CHK VLV W/ SS TRIM COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-V24015H01 4 KEEPER COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-V24025H01 3 KEEPER COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-V24027H11 3 VALVE DIAPHRAM COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-V24027H21 3 FORCING DIAPHRAM COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-V25193H11 4 VALVE DIAPHRAM COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-V25193H21 4 FORCING DIAPHRAM COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-V25285H01 4 SPACER COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-V27808H01 3 SPACER COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-V28678H01 3 GUIDE COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-V28696H01 4 GUIDE COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-V340W12 12IN FLG L&W SWING CHECK VALVE COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-V340W18 18IN FLG L&W SWING CHECK VALVE COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA




SP-V52455H02 4 COVER COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-V52780H02 3 COVER COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-V62887G21 HARDWARE KIT 3" COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-V62887G22 HARDWARE KIT 4" COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-VFVM 3" VEOLIA F-VALVE COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-VFVP 4" VEOLIA F-VALVE COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-VM1806AVB138X01 6IN FLG VALMATIC COMBO VAC/BRK/ARV COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-VT475FCH316 1-1/4 T-475 FLEX. COUP 316SS EPDM COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-VW160077GE1 16 CPL W77 FS-E AGS GLV COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-W29-010-04-03 DRIVE WHEEL LINER F/DIA WIRE GUILT COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-WA5100044508 WACKER 5100044508 O-RING COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-WA5100044509 WACKER 5100044509 O-RING COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-WA75100SS 3/4INX10IN 304SS WEDGE ANCHOR COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-WA756144SS 3/4INX6-1/4IN 304SS WEDGE ANCHOR COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-WBSDNB 2 BRONZE SQ DR NUT BOR&KEY 1 PINION COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-WISFCEC INTERCONNECTING SHAFT EXT COUP CAPS COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-WMYSRT SEAT REMOVAL TOOLS 1/2IN-2IN COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-WRAP-2 WRAP-2 PROTECTIVE PLAST COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-WRAP-2 1" FTG BKHD SXT CPVC VITON GSKT COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-WSSPSSGMP WELL SEAL F/SUB PUMP W/SS GROMMETS COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-WT77R#25 COTTER PIN 1/4X1-1/2" COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-WW12718ENO3YCAS5 12" BERMAD ELECTRONIC CONTROL VLV COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-WwW373QM 3IN 73W QUICK PRESS RELIEF VLV COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-X0000007585200 9IN MEMBRANE BASE PLATE COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-X1400000610798 9IN RETAINING RING COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-X1400000619730 9IN MEMBRANE DISC DIFFUSER SILVER Il COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SP-Z1240150025CEPP 1-1/2X25 GREEN PVC SUC HOSE CXE COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SREBARS5E20 5/8X20 NO5 REBAR COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SSGDPSSPK24 24 SER 3000P STAR GRIP W 316S COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SSGDPSSPK30 CVR 30 SER 3000P STAR GRIP W 316S COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SSHHBJX 1-1/2X8 SS H/HEAD BLT COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
SSSBF10 3/4X10 SS STUD BLT COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
16106087 0-100 PSI 3-1/2IN LF ZYTEL COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
16107134 LIQUID FILLED GAUGE 4 IN 160/2120 GPM COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
TMPA48 48 MIGHTY PROBE COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
TTC2SR 3/4 - 2 TOPSIDE CLMP W SLO RLSE COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA




TTD6300 3 IN DIA PUMP HONDA COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
UuS27820 20V BATT PWR MTR PIT PUMP 15GPM X COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
V1403ASS 3 WAF 125# ClI CHK VLV W/ SS TRIM COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
V14043 4 SS WAFER SLNT CHK VLV COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
V45K 2 AIR RELEASE VLV COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
V6801 8 PVC SXS SLIDE GATE VLV COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
VL010077GEQ 1 GALV FLX GRV COUP E 77 COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
VL014077GEQ 1-1/2 GALV FLX GRV COUP E 77 COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
VL120077GEQ 12 GALV GRV COUP W/ E GSKT 77 COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
W001350 BELT PIPE SCRAPER 12-36IN COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
W131632BLUE 13X16X32 BLUE POLY ARV ENC COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
\W9834834 4-1/2 PP/SS GA 0-100 1/2 LM COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
Y626664 PROSOLO ODO KIT 10M CBL COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
Y62720010 PROSOLO ODO TEMP PROBE 10M CBL COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
Y6272004 PROSOLO ODO TEMP PROBE 4M CBL COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
2300042 2 PVC QUIET UNION CHK VLV COST Cost + 15% |Cost + 15% TBD TBD TBD TBD EA
D202F10 10 CI FLG 3 WAY N/LUBE PLUG VLV Net Net Net $ 1482765 % 14,531.10 | TBD Net EA
DPEFFPVELGS610 10 PEF FLG PV E/L GSHW 316 SS HDWR Net Net Net $ 331899 | % 3,252.61 | TBD Net EA
DPEFFPVELGS612 12 PEF FLG PV EL GSHW 316 SS HDWR Net Net Net $ 415484 (9% 4,071.74 | TBD Net EA
DPEFFPVELGS616 16 PEF FLG PV E/L GSHW 316 SS HDWR Net Net Net $ 951357 | % 9,323.30 | TBD Net EA
DPEFFPVELGS618 18 PEF FLG PV E/L GSHW 316 SS HDWR Net Net Net $ 1161628 [ 11,383.96 [ TBD Net EA
DPEFFPVELGS620 20 PEF FLG PV E/L GSHW 316 SS HDWR Net Net Net $ 1326541 [ $ 13,000.10 [ TBD Net EA
DPEFFPVELGS624 24 PEF FLG PV E/L GSHW 316 SS HDWR Net Net Net $ 27,22560 [ $ 26,681.09 | TBD Net EA
SP-DPEFFPVELGS630 30 PEF FLG PV EL GSHW 316SS HDWR Net Net Net $ 41,088.00 | $ 40,266.24 | TBD Net EA
D202FELP 4 FLG PLUG VLV EPOX LINED 3 WAY Net Net Net $ 221041 (% 2,166.20 | TBD Net EA
DPEFFPVELSGP 4 PEF FLG PV E/L NUT 316 SS HDWR *X Net Net Net $ 908.16 | $ 890.00 [ TBD Net EA
D202FELU 6 FLG PLUG VLV EPOX LINED 3 WAY Net Net Net $ 280788 (% 2,751.73 | TBD Net EA
DPEFMJPVELGS610 10 PEF MJ PV E/L GBNT 316 SS *X Net Net Net $ 280892 (5% 2,752.74 | TBD Net EA
DPEFFPVELGS6U 6 PEF FLG PV E/L GSHW 316 SS HDWR Net Net Net $ 224768 (% 2,202.73 | TBD Net EA
DPEFMJPVELGS612 12 PEF MJ PV E/L GBNT 316 SS *X Net Net Net $ 3,72952 | % 3,654.93 | TBD Net EA
DPEFMJPVELGS614 14 PEF MJ PV E/L GBNT 316 SS *X Net Net Net $ 6,10458 [ $ 5,982.48 | TBD Net EA
DPEFMJPVELGS616 16 PEF MJ PV E/L GBNT 316 SS *X Net Net Net $ 746423 (5% 7,314.95 | TBD Net EA
DPEFMJPVELGS618 18 PEF MJ PV E/L GBNT 316 SS *X Net Net Net $ 1249276 | $ 12,242.91 | TBD Net EA
DPEFMJPVELGS620 20 PEF MJ PV E/L GBNT 316 SS *X Net Net Net $ 1428941 [ $ 14,003.62 | TBD Net EA
DPEFFPVELS6U 6 PEF FLG PV E/L NUT 316 SS HDWR *X Net Net Net $ 112640 ( % 1,103.87 | TBD Net EA
DPEFMJPVELGS624 24 PEF MJ PV E/L GBNT 316 SS *X Net Net Net $ 28,633.60 | $ 28,060.93 | TBD Net EA




SP-DPEFMJPVELGS630 30 PEF MJ PV E/L GBNT 316 SS HDWR Net Net Net $ 4269712 [ % 41,843.18 | TBD Net EA
SP-DPEFMJPVELGS636 36 PEF MJ PV E/L GBNT 316 SS X Net Net Net $ 65,048.08 | $ 63,747.12 | TBD Net EA
DPEFMJPVELSGP 4 PEF MJ PV E/L NUT 316 SS HDWR *X Net Net Net $ 978.56 | $ 9568.99 [ TBD Net EA
D202FX 8 CI FLG 3 WAY N/LUBE PLUG VLV Net Net Net $ 499174 (% 4,891.91 | TBD Net EA
DPEFFPVELGS6X 8 PEF FLG PV E/L GSHW 316 SS HDWR Net Net Net $ 235981 % 2,312.61 | TBD Net EA
DPEFMJPVELGS6U 6 PEF MJ PV E/L GBNT 316 SS HDWR *X Net Net Net $ 235712 (% 2,309.98 [ TBD Net EA
DPEFMJPVELGS6X 8 PEF MJ PV E/L GBNT 316 SS HDWR *X Net Net Net $ 258565 9% 2,533.94 [ TBD Net EA
WIG8 1/2 PT BLUE MAGIC PIPE DOPE Net Net Net $ 997 [ $ 9.77 [ TBD Net EA
A1131200050CE 2X50 DISCHRG HOSE W/ C+E COUP A113120 Net Net Net $ 95.63 | $ 93.72 | TBD Net EA
A1148300050CE 3X50 PVC DISCHRG HSE MXF QC BLUE Net Net Net $ 150.11 | $ 147.11 | TBD Net EA
A1148400050CE 4X50 PVC DISCHRG HSE MXF QC BLUE Net Net Net $ 22834 | $ 223.77 | TBD Net EA
A12102000 2 RUB SUCT HOSE P/FT *X Net Net Net $ 579 | % 5.67 | TBD Net EA
A1230300020CN 3X20 CRSH/PRF SUCT HOSE MNPSM X FQC Net Net Net $ 32251 (% 316.06 [ TBD Net EA
A1240200020CN 2X20 PVC SUCT HOSE MNPSM X FQC Net Net Net $ 76.68 | $ 75.15 | TBD Net EA
A1240300020CN 3X20 PVC SUCT HOSE MNPSM X FQC Net Net Net $ 148.03 | $ 145.07 | TBD Net EA
A4007800A 5/8X50 MD C PRF A WTHR HOSE GREE Net Net Net $ 2913 | § 28.55 | TBD Net EA
ASFGPRB 48 F/GLS UTIL PROBE *SITSAF Net Net Net $ 3267 | $ 32.02 | TBD Net EA
C12201133 12 JMBO PLAS BLAC WTR MTR BX CI RDR Net Net Net $ 4211 [ $ 41.27 | TBD Net EA
C14191030 12 PURP PLAS MTR BX PURP CVR CI RDR Net Net Net $ 56.39 | $ 55.26 | TBD Net EA
C14191285 12 PLST MTR BX 2 MSHL CNTR CIR WTR Net Net Net $ 8432 | % 82.63 | TBD Net EA
C19200SC MT200 LOCATOR Net Net Net $ 581.16 | $ 569.54 [ TBD Net EA
C9F 3/4 WROT CXC 90 ELL 7/8 OD Net Net Net $ 204 | % 2.00 | TBD Net EA
CCF 3/4 WROT CXC COUP 7/8 OD Net Net Net $ 138 | $ 1.35 [ TBD Net EA
CCJ 1-1/2 WROT CXC COUP W/ STOP Net Net Net $ 6.36 | $ 6.23 | TBD Net EA
DDCB115 12V - 20V ACCESSORY CHARGER Net Net Net $ 96.46 | $ 94.53 | TBD Net EA
DDCB119 12V - 20V LI-ION VEHICLE BTRY CRGR Net Net Net $ 129.62 | $ 127.03 | TBD Net EA
IB150UG 1 BLK MI 150# BRS GJ UNION Net Net Net $ 16.12 | $ 15.80 | TBD Net EA
IBO9G 1 BLK MI 150# 90 ELL Net Net Net $ 497 | % 4.87 | TBD Net EA
IBCG 1 BLK MI 150# COUP Net Net Net $ 5.66 | $ 5.55 | TBD Net EA
IBNG24 1X24 BLK RDY CUT PIPE TBE Net Net Net $ 9.01] % 8.83 | TBD Net EA
IBNG36 1X36 BLK RDY CUT PIPE TBE Net Net Net $ 1253 | $ 12.28 | TBD Net EA
IBNG48 1X48 BLK RDY CUT PIPE TBE Net Net Net $ 16.37 | $ 16.04 | TBD Net EA
IBNGM 1X3 BLK STL NIP Net Net Net $ 313 | % 3.07 | TBD Net EA
IBNGU 1X6 BLK STL NIP Net Net Net $ 5421 % 5.31 | TBD Net EA
IBTG 1 BLK MI 150# TEE Net Net Net $ 762 (9% 7.47 [ TBD Net EA
IG150UK LF 2 GALV MI 150# GJ UNION Net Net Net $ 4438 | $ 43.49 | TBD Net EA




IG150UP 4 GALV MI 150# BRS GJ UNION Net Net Net $ 380.96 | $ 373.34 [ TBD Net EA
IG9K 2 GALV MI 150# 90 ELL Net Net Net $ 2157 | $ 21.14 | TBD Net EA
IG9P 4 GALV MI 150# 90 ELL Net Net Net $ 156.25 | $ 153.13 | TBD Net EA
IGBKF 2X3/4 GALV MI BUSH Net Net Net $ 1433 | % 14.04 | TBD Net EA
IGBLK 2-1/2X2 GALV MI HEX BUSH Net Net Net $ 19.38 [ $ 18.99 | TBD Net EA
IGBMK 3X2 GALV MI BUSH Net Net Net $ 26.14 | $ 25.62 | TBD Net EA
IGBPK 4X2 GALV MI BUSH Net Net Net $ 5438 | $ 53.29 | TBD Net EA
IGBPM 4X3 GALV MI BUSH Net Net Net $ 5739 | $ 56.24 | TBD Net EA
IGBUP 6X4 GALV MI BUSH Net Net Net $ 7237 | $ 70.92 | TBD Net EA
IGCAPK 2 GALV MI 150# CAP Net Net Net $ 1097 | $ 10.75 | TBD Net EA
IGCK 2 GALV MI 150# COUP Net Net Net $ 16.92 | $ 16.58 | TBD Net EA
IGCP 4 GALV MI 150# COUP Net Net Net $ 146.65 | $ 143.72 | TBD Net EA
IGCPK 2 GALV MI CORED PLUG Net Net Net $ 1155 | % 11.32 | TBD Net EA
IGCU 6 GALV MI 150# COUP Net Net Net $ 38231 | % 374.66 | TBD Net EA
IGNK24 2X24 GALV RDY CUT PIPE TBE Net Net Net $ 2146 | $ 21.03 | TBD Net EA
IGNK36 2X36 GALV RDY CUT PIPE TBE Net Net Net $ 29.08 | $ 28.50 | TBD Net EA
IGNK48 2X48 GALV RDY CUT PIPE TBE Net Net Net $ 3779 | $ 37.03 | TBD Net EA
IGNKM 2X3 GALV STL NIP Net Net Net $ 750 | % 7.35 | TBD Net EA
IGNKP 2X4 GALV STL NIP Net Net Net $ 9.12 | % 8.94 | TBD Net EA
IGNKU 2X6 GALV STL NIP Net Net Net $ 13.53 [ 13.26 | TBD Net EA
IGNMM 3X3 GALV STL NIP Net Net Net $ 2710 | $ 26.56 | TBD Net EA
IGNPP 4X4 GALV STL NIP Net Net Net $ 4263 | $ 41.78 | TBD Net EA
IGNPU 4X6 GALV STL NIP Net Net Net $ 5282 | $ 51.76 | TBD Net EA
IGNPX 4X8 GALV STL NIP Net Net Net $ 63.04 | $ 61.78 | TBD Net EA
IGS9G 1 GALV MI 150# ST 90 ELL Net Net Net $ 77719 7.61 | TBD Net EA
IGS9K 2 GALV MI 150# ST 90 ELL Net Net Net $ 2788 | $ 27.32 | TBD Net EA
IGTK 2 GALV MI 150# TEE Net Net Net $ 3024 | § 29.64 | TBD Net EA
JB90050 1/2 PVC SOC 1PC BV Net Net Net $ 419 | $ 4.11 | TBD Net EA
JB90075 3/4 PVC SOC 1PC BV Net Net Net $ 4911 9% 4.81 | TBD Net EA
JB90100 1 PVC SOC 1PC BV Net Net Net $ 6.11] 9 5.99 | TBD Net EA
JB90400 4 PVC SOC 1PC BV Net Net Net $ 119.67 [ $ 117.28 | TBD Net EA
JC12050 1/2 PVC IPS COMP COUP Net Net Net $ 1871 % 1.83 [ TBD Net EA
JC12075 3/4 PVC IPS COMP COUP Net Net Net $ 197 | % 1.93 [ TBD Net EA
JC12100 1 PVC IPS COMP COUP Net Net Net $ 332 | % 3.25 | TBD Net EA
JC12125 1-1/4 PVC IPS COMP COUP Net Net Net $ 439 % 4.30 | TBD Net EA
JC12150 1-1/2 PVC IPS COMP COUP Net Net Net $ 557 1% 5.46 | TBD Net EA




JC12200 2 PVC IPS COMP COUP Net Net Net $ 778 | 9% 7.62 | TBD Net EA
JC12300 3 IPS PVC COMP COUP Net Net Net $ 2336 | $ 22.89 | TBD Net EA
JC12400 4 IPS PVC COMP COUP Net Net Net $ 3259 | § 31.94 | TBD Net EA
JC77400LF 1/2 BRS COUP PLUMBITE Net Net Net $ 6.73 | $ 6.60 | TBD Net EA
JC77401LF 3/4 BRS COUP PLUMBITE Net Net Net $ 804 | % 7.88 | TBD Net EA
JC77402LF 1 BRS COUP PLUMBITE Net Net Net $ 14.90 | $ 14.60 | TBD Net EA
JC77404LF 1-1/2 BRS COUP PLUMBITE Net Net Net $ 2581 | $ 25.29 | TBD Net EA
JC77405LF 2 BRS COUP PLUMBITE Net Net Net $ 3441 | $ 33.72 | TBD Net EA
JC77413LF 1/2 BRS FNPT ADPT PLUMBITE LF Net Net Net $ 5421 % 5.31 | TBD Net EA
JC77416LF 1 BRS FNPT ADPT PLUMBITE LF Net Net Net $ 1160 | $ 11.37 | TBD Net EA
JC77454LF LF 1-1/2 BRS CAP PLUMBITE Net Net Net $ 2326 | $ 22.79 | TBD Net EA
JC77461LF 3/4 BRS PUSH BV PLUMBITE LF Net Net Net $ 2217 | $ 21.73 | TBD Net EA
JC77514LF 3/4 BRS FNPT ADPT PLUMBITE LF Net Net Net $ 6.49 | $ 6.36 | TBD Net EA
JCM910 EXTRA DP SOC SET Net Net Net $ 156.95 | $ 153.81 | TBD Net EA
JE09125 1-1/4 PVC EXP COUP Net Net Net $ 9.67 | $ 9.48 | TBD Net EA
JE09150 1-1/2 PVC EXP COUP Net Net Net $ 12.01 | % 11.77 | TBD Net EA
JE09200 2 PVC EXP COUP Net Net Net $ 18.23 [ $ 17.87 | TBD Net EA
JE09400 4 PVC EXP COUP Net Net Net $ 58.63 | $ 57.46 | TBD Net EA
JR60300 3X6 SS REP CLMP Net Net Net $ 2414 | $ 23.66 | TBD Net EA
KRR318N 3 FT MEASURING WHL Net Net Net $ 78.26 | $ 76.69 | TBD Net EA
L22104 LF 4 OZ REG FLUX PASTE Net Net Net $ 442 | $ 4.33 | TBD Net EA
M48005711 12 8T WRECKER SAWZALL BLD 5PK Net Net Net $ 20.13 | $ 19.73 | TBD Net EA
M48229215 CVR 4PC HOOK & PICK SET Net Net Net $ 1342 [ $ 13.15 | TBD Net EA
PDWVCOMBM 3 PVvC DWV COMB Net Net Net $ 1542 | $ 15.11 | TBD Net EA
PDWVCOMBP 4 PVC DWV COMB Net Net Net $ 4171 [ $ 40.88 | TBD Net EA
PDWVCOPK 2 PVC DWV RAISED CO PLUG Net Net Net $ 172 | $ 1.69 [ TBD Net EA
PDWVCOPM 3 PVC DWV RAISED CO PLUG Net Net Net $ 3.06 | $ 3.00 | TBD Net EA
PDWVDYP 4 PVC DWV DBL WYE Net Net Net $ 65.14 | $ 63.84 | TBD Net EA
PDWVDYU 6 PVC DWV DBL WYE Net Net Net $ 12177 | $ 119.33 | TBD Net EA
PDWVFAP 4 PVC DWV FEM ADPT Net Net Net $ 959 | % 9.40 | TBD Net EA
PDWVFAU 6 PVC DWV FEM ADPT Net Net Net $ 3074 | $ 30.13 | TBD Net EA
PDWVFAX 8 PVC DWV FEM ADPT Net Net Net $ 7031 | $ 68.90 | TBD Net EA
PDWVFBPM 4X3 PVC DWV SXH FLUSH BUSH Net Net Net $ 6.41] 9 6.28 | TBD Net EA
PDWVFBUP 6X4 PVC DWV SXH FLUSH BUSH Net Net Net $ 3190 | $ 31.26 | TBD Net EA
PDWVMHH910 10 PVC DWV MLD HXH 90 ELL Net Net Net $ 281.09 | $ 275.47 [ TBD Net EA
PDWVMHH912 12 PVC DWV MLD HXH 90 ELL Net Net Net $ 43291 | % 424.25 | TBD Net EA




PDWVRCUP 6X4 PVC DWV RED COUP Net Net Net $ 48.38 [ $ 47.41 | TBD Net EA
PDWVSTP 4 PVC DWV SAN TEE Net Net Net $ 2247 | $ 22.02 | TBD Net EA
PDWVYP 4 PVC DWV WYE Net Net Net $ 27.96 | $ 27.40 | TBD Net EA
PDWVYU 6 PVC DWV WYE Net Net Net $ 80.73 | $ 79.12 | TBD Net EA
PDWVYX 8 PVC DWV HXH WYE Net Net Net $ 14232 | $ 139.47 | TBD Net EA
PF39003 3 CI TEST PLUG Net Net Net $ 17771 9 17.41 | TBD Net EA
PF39004 4 CI TEST PLUG W/ WINGNUT Net Net Net $ 2312 | $ 22.66 | TBD Net EA
PF39006 6 CI TEST PLUG W/ WINGNUT Net Net Net $ 33.78 | § 33.10 | TBD Net EA
PF39008 8 CI TEST PLUG W/ WINGNUT Net Net Net $ 80.00 | $ 78.40 | TBD Net EA
PF39012 12 CI TEST PLUG W/ WINGNUT Net Net Net $ 19558 | $ 191.67 | TBD Net EA
PF42852 3 PVC BACKWATER VLV Net Net Net $ 2137 | $ 20.94 | TBD Net EA
PF42853 4 PVC BACKWATER VLV Net Net Net $ 28.05| $ 27.49 | TBD Net EA
PFG600M 3 GALV 2H PIPE STRP Net Net Net $ 115 $ 1.13 [ TBD Net EA
PF71DC *NP 1/2 BRS IPS HOSE BIBB Net Net Net $ 497 | $ 4.87 | TBD Net EA
PFE71FC *NP 3/4 BRS IPS HOSE BIBB Net Net Net $ 478 | $ 4.68 | TBD Net EA
PF87CD 1/2 BRS T-HDL 2PC GAS BV Net Net Net $ 453 (9% 4.44 | TBD Net EA
PF92511 1/2HP CI SUMP PUMP W/ VERT SWCH Net Net Net $ 259059 | $ 254.40 | TBD Net EA
PFBP5CSKM 3 CSK SC IPS BRS PLUG Net Net Net $ 581 ]9 5.69 | TBD Net EA
PFBP5CSKP 4 CSK SC IPS BRS PLUG Net Net Net $ 953 | % 9.34 | TBD Net EA
PFBP5CSKU 6 CSK SC IPS BRS PLUG Net Net Net $ 40.56 | $ 39.75 | TBD Net EA
PFP80SUNL 2-1/2 PVC S80 SXS UNION EPDM Net Net Net $ 14.51 [ $ 14.22 | TBD Net EA
PFPCVNF 3/4 PVC SW SPRG CHK VLV EPDM Net Net Net $ 514 | $ 5.04 | TBD Net EA
PFPCVNG 1 PVC SW SPRG CHK VLV EPDM Net Net Net $ 8.00 | $ 7.84 | TBD Net EA
PFPCVNK 2 PVC SW SPRG CHK VLV EPDM Net Net Net $ 12711 % 12.46 | TBD Net EA
PFPSBVND 1/2 PVC SW 1PC BV EPDM Net Net Net $ 3.88|9% 3.80 | TBD Net EA
PFPSBVNF 3/4 PVC SW 1PC BV EPDM Net Net Net $ 523 | % 5.13 | TBD Net EA
PFPSBVNG 1 PVC SW 1PC BV EPDM Net Net Net $ 549 | % 5.38 | TBD Net EA
PFPSBVNH 1-1/4 PVC SW 1PC BV EPDM Net Net Net $ 10.27 | $ 10.06 | TBD Net EA
PFPSBVNJ 1-1/2 PVC SW 1PC BV EPDM Net Net Net $ 10.35 [ $ 10.14 | TBD Net EA
PFPSBVNK 2 PVC SW 1PC BV EPDM Net Net Net $ 11.81 [ $ 11.57 | TBD Net EA
PFPSBVNL 2-1/2 PVC SW 2PC BV EPDM Net Net Net $ 3585 % 35.13 | TBD Net EA
PFPSBVNM 3 PVC SW 2PC BV EPDM Net Net Net $ 57.01 | % 55.87 | TBD Net EA
PFPSBVNP 4 PVC SW 2PC BV EPDM Net Net Net $ 10712 | $ 104.98 | TBD Net EA
PFRCFU 3/4X6 SS REP CLMP Net Net Net $ 8.85| % 8.67 | TBD Net EA
PFRCGU 1X6 SS REP CLMP Net Net Net $ 9.76 | $ 9.56 | TBD Net EA
PFRCHU 1-1/4x6 SS REP CLMP Net Net Net $ 10.38 [ $ 10.17 | TBD Net EA




PFRCJU 1-1/2X6 SS REP CLMP Net Net Net $ 1154 [ § 11.31 | TBD Net EA
PFRCKU 2X6 SS REP CLMP Net Net Net $ 1473 | % 14.44 | TBD Net EA
PFSSHC63248 2-1/2 - 16 SS HOSE CLMP Net Net Net $ 487 | % 4.77 | TBD Net EA
PFSSHC6712 1/2 SS HOSE CLMP 1/2 - 1-1/4 Net Net Net $ 1.36 | $ 1.33 [ TBD Net EA
PFSSHC6720 1/2 SS HOSE CLMP 3/4 - 1-3/4 Net Net Net $ 1.36 | $ 1.33 [ TBD Net EA
PFSSHC6724 1/2 SS HOSE CLMP 1 -2 Net Net Net $ 1.36 | $ 1.33 [ TBD Net EA
PFSSHC6732 1/2 SS HOSE CLMP 1-9/16 - 2-1/2 Net Net Net $ 138 | $ 1.35 [ TBD Net EA
PFSSHC6756 1/2 SS HOSE CLMP 2-1/8 - 4 Net Net Net $ 1.95 | $ 1.91 [ TBD Net EA
PFSSHC6772 1/2 SS HOSE CLMP 3-1/8 - 5 Net Net Net $ 226 [ $ 2.21 | TBD Net EA
PFSSHC6788 1/2 SS HOSE CLMP 4-1/4 - 6 Net Net Net $ 247 [ $ 2.42 | TBD Net EA
PFSSHC6820 9/16 SS HOSE CLMP 3/4 - 1-3/4 Net Net Net $ 15119 1.48 [ TBD Net EA
PFSSHC6872 9/16 SS HOSE CLMP 3 -5 Net Net Net $ 247 [ $ 2.42 | TBD Net EA
PEX31F LF 3/4 BRS 125# THRD SWG CHK VLV Net Net Net $ 9.74 | $ 9.55 | TBD Net EA
PFX31G LF 1 BRS 125# THRD SWG CHK VLV Net Net Net $ 1317 | $ 12.91 | TBD Net EA
PFX31H 1-1/4 BRS 125# THRD SWG CHK VLV Net Net Net $ 21711 $ 21.28 | TBD Net EA
PFX31J LF 1-1/2 BRS 125# THRD SWG CHK VLV Net Net Net $ 29.08 | $ 28.50 | TBD Net EA
PEX31K LF 2 BRS 125# THRD SWG CHK VLV Net Net Net $ 4574 | $ 44.83 | TBD Net EA
PFX31M LF 3 BRS 125# THRD SWG CHK VLV Net Net Net $ 116.64 | $ 114.31 | TBD Net EA
PFEX31P LF 4 BRS 125# THRD SWG CHK VLV Net Net Net $ 19523 | $ 191.33 | TBD Net EA
PEXBFVG LF 1 BRS FOOT VLV W/SS STRN Net Net Net $ 1954 | $ 19.15 | TBD Net EA
PFXBVHBF 3/4 MIP HOSE BIBB BV LF Net Net Net $ 13.95 [ § 13.67 | TBD Net EA
PFXCCBN LF 1/4 OD COMP CAP Net Net Net $ 164 | $ 1.61 [ TBD Net EA
PFXCUDN LF 1/2 X 1/2 COMP UNION Net Net Net $ 410 | $ 4.02 | TBD Net EA
PFXFFHSFEN LF 3/4 FIP X 3/4 FHT HOSE SWVL ADPT Net Net Net $ 474 [ $ 4.65 | TBD Net EA
PFXGCCFL LF 3/4 GALV IPS LONG COMP COUP Net Net Net $ 10.14 | $ 9.94 | TBD Net EA
PFXGCCGL LF 1 GALV IPS LONG COMP COUP Net Net Net $ 12.56 | $ 12.31 | TBD Net EA
PFXGCCJL LF 1-1/2 GALV IPS LONG COMP COUP Net Net Net $ 1981 | % 19.41 | TBD Net EA
PFXGCCKL LF 2 GALV IPS LONG COMP COUP Net Net Net $ 2579 | $ 25.27 | TBD Net EA
PFXGHCFEN LF 3/4 GRDN HOSE CAP FHT Net Net Net $ 1.60 | $ 1.57 [ TBD Net EA
PEXMFHFEN LF 3/4 MIP X 3/4 FHT BRS HOSE ADPT Net Net Net $ 458 [ $ 4.49 | TBD Net EA
PEXMMHFEN LF 3/4 MIP X 3/4 MHT BRS HOSE ADPT Net Net Net $ 2511 % 2.46 | TBD Net EA
PFXPGLF100K LF 2 LIQ PRES GA 0-100# Net Net Net $ 1158 | $ 11.35 | TBD Net EA
PFXT300D LF 1/2 BRS 200# THRD NRS GATE VLV Net Net Net $ 788 | % 7.72 | TBD Net EA
PFXT300F LF 3/4 BRS 200# THRD NRS GATE VLV Net Net Net $ 10.01 | $ 9.81 | TBD Net EA
PFEXT300G LF 1 BRS 200# THRD NRS GATE VLV Net Net Net $ 13.95 [ § 13.67 | TBD Net EA
PFXT300H LF 1-1/4 BRS 200# THRD NRS GATE VLV Net Net Net $ 2095 | $ 20.53 | TBD Net EA




PFEXT300J LF 1-1/2 BRS 200# THRD NRS GATE VLV Net Net Net $ 2931 % 28.72 | TBD Net EA
PFEXT300K LF 2 BRS 200# THRD NRS GATE VLV Net Net Net $ 4095 $ 40.13 | TBD Net EA
PEXT300L LF 2-1/2 BRS 200# THRD NRS GATE VLV Net Net Net $ 92.06 | $ 90.22 | TBD Net EA
PFEXT300M LF 3 BRS 200# THRD NRS GATE VLV Net Net Net $ 11360 | $ 111.33 | TBD Net EA
PL1050302 CHLR TEST STRIPS 100/BTL Net Net Net $ 14.74 [ 14.45 | TBD Net EA
POLPG679 SONOSCOPE Net Net Net $ 2051 | $ 20.10 | TBD Net EA
PP41017 36 SS MTR BX LID LIFTER Net Net Net $ 3770 | $ 36.95 | TBD Net EA
PP41037 5 FT H/WHL VLV KEY Net Net Net $ 62.96 | $ 61.70 | TBD Net EA
PP527MUD 6 FT MUD CURB & VLV BX CLNR Net Net Net $ 257.78 | § 252.62 | TBD Net EA
PP534 3 FT CURB KEY 3/4 & 1 CURB ST Net Net Net $ 4172 | $ 40.89 | TBD Net EA
PP535 4 FT CURB KEY 3/4 & 1 CURB ST Net Net Net $ 4172 | $ 40.89 | TBD Net EA
PP545 6 FT GATE VLV T HDL KEY Net Net Net $ 8593 | $ 84.21 | TBD Net EA
PP54504 RAPTOR 4 FT T- HDL VLV KEY Net Net Net $ 7450 | $ 73.01 | TBD Net EA
PP54505 5 FT GATE VLV T HDL KEY Net Net Net $ 81.20 | § 79.58 | TBD Net EA
PP547 RAPTOR 8 FT T- HDL VLV KEY Net Net Net $ 96.99 | $ 95.05 | TBD Net EA
PP548005 ADJ VLV KEY FIXED HDL 5-8 Net Net Net $ 140.38 | $ 137.57 | TBD Net EA
PP54801 FIXED HDL TELE VLV KEY Net Net Net $ 156.71 | $ 153.58 | TBD Net EA
PP55301 36 M/HOLE CVR HOOK Net Net Net $ 4773 | § 46.78 | TBD Net EA
PP55307 24 90 DEG M/HOLE CVR HOOK Net Net Net $ 29.80 | $ 29.20 | TBD Net EA
PP55308 36 90 DEG M/HOLE CVR HOOK Net Net Net $ 37.26 | $ 36.51 | TBD Net EA
PP572 4-12 VLV SETTER Net Net Net $ 63.12 | $ 61.86 | TBD Net EA
PP66803 NOZ HYD SETTER W/SPREADER BAR Net Net Net $ 123.12 | $ 120.66 | TBD Net EA
PP66803 NOZ HYD SETTER W/SPREADER BAR Net Net Net $ 119.96 | $ 117.56 | TBD Net EA
PP69250 HYD NOT IN SERV BAG 8 PK Net Net Net $ 4199 | § 41.15 | TBD Net EA
PPPG6OF ASPH REP MATERIAL FINE MIX 60# BG Net Net Net $ 20.36 | $ 19.95 | TBD Net EA
PRP 4 FT PROBE ROD Net Net Net $ 36.00 | $ 35.28 | TBD Net EA
PS41108 2 FT GATE VLV STEM EXT W/ C/PLT Net Net Net $ 43.36 | $ 42.49 | TBD Net EA
PS41109 3 FT GATE VLV STEM EXT W/ C/PLT Net Net Net $ 48.60 | $ 47.63 | TBD Net EA
PS41110 4 FT GATE VLV STEM EXT W/ C/PLT Net Net Net $ 57.22 | $ 56.08 | TBD Net EA
PS41111 5 FT GATE VLV STEM EXT W/ C/PLT Net Net Net $ 64.45 | $ 63.16 | TBD Net EA
PS41112 6 FT GATE VLV STEM EXT W/ C/PLT Net Net Net $ 7474 | $ 73.25 | TBD Net EA
PS67194 2 WOOD HDL CHIP BRSH Net Net Net $ 0.86 | $ 0.84 | TBD Net EA
PS67196 3 WOOD HDL CHIP BRSH Net Net Net $ 162 | $ 1.59 [ TBD Net EA
PS67198 4 WOOD HDL CHIP BRSH Net Net Net $ 245§ 2.40 | TBD Net EA
PSB3102Y13 3X1000 BARR TAPE CAUTION YELL Net Net Net $ 870 | $ 8.53 | TBD Net EA
PSBF41000E 4X100' ECON SAF BARR FNC ORAN Net Net Net $ 30.07 | $ 29.47 | TBD Net EA




PSCTB11 11 BLAC PROSELECT C/TIE 100PK Net Net Net $ 1299 | § 12.73 | TBD Net EA
PSCTB14 14-1/2 BLAC PROSELECT C TIE 100PK Net Net Net $ 2372 | $ 23.25 | TBD Net EA
PSD3105G4 3X1000 UG DET SWR GREE Net Net Net $ 36.00 | $ 35.28 | TBD Net EA
PSD3105PP115 3X1000 UG DET RECLMD WTR PURP Net Net Net $ 36.00 | $ 35.28 | TBD Net EA
PSDLUG DUC LUG Net Net Net $ 353 |% 3.46 | TBD Net EA
PSHYDSGALFAS HYDRA PLUG CMNT FAST 50# PAIL RED. Net Net Net $ 49.13 [ $ 48.15 | TBD Net EA
PSHYDS5GALREG HYDRA PLUG CMNT REG 50 LB PAIL BLUE Net Net Net $ 40.68 | $ 39.87 | TBD Net EA
PSISCG 1 SS INS STFNR CTS PE Net Net Net $ 144 | $ 1.41 | TBD Net EA
PSISCJ 1-1/2 SS INS STFNR CTS PE Net Net Net $ 1.86 | $ 1.82 [ TBD Net EA
PSLUBXL1G 1 GAL 8 LB PIPE JT LUB NSF NEW FORM Net Net Net $ 18.04 | $ 17.68 | TBD Net EA
PSLUBXL1Q 1 QT 2 LB PIPE JT LUB NSF NEW FORM Net Net Net $ 554 | % 5.43 | TBD Net EA
PSPLEBF 3/4 PLN EYE BLT Net Net Net $ 419 $ 4.11 | TBD Net EA
PSTTD520 1/2X520 PTFE PIPE THRD TAPE Net Net Net $ 049 | 9% 0.48 | TBD Net EA
PSTTF520 3/4X520 PTFE PIPE THRD TAPE Net Net Net $ 076 | $ 0.74 | TBD Net EA
PSTTG520 1X520 PTFE PIPE THRD TAPE Net Net Net $ 115 $ 1.13 [ TBD Net EA
PSXMCFG BRZ 3/4 MIP X 1 FIP MTR COUP LF Net Net Net $ 790 | $ 7.74 | TBD Net EA
PSXMCGH LF BRZ 1 MIP X 1-1/4 FIP MTR COUP Net Net Net $ 1132 | % 11.09 | TBD Net EA
PSXMFJ LF BRZ 1-1/2 MTR FLG KIT PR Net Net Net $ 7229 | $ 70.84 | TBD Net EA
PSXMFK BRZ 2 MTR FLG KIT PR Net Net Net $ 77311 % 75.76 | TBD Net EA
R02114 4-1/2 SMOOTH JAW WRCH Net Net Net $ 9184 | $ 90.00 | TBD Net EA
R02237 3/4-2 CORP ST KEY SOC Net Net Net $ 36.61 | % 35.88 | TBD Net EA
R02303 36 M/HOLE HOOK HDL Net Net Net $ 35.63 | $ 34.92 | TBD Net EA
R02645 EXT SOC SET 6 SZS 1/2 Net Net Net $ 31342 | § 307.15 [ TBD Net EA
R02690 *TNA 15/16 - 1-1/4 4 IN 1 SOC RAT Net Net Net $ 93.20 | $ 91.34 | TBD Net EA
R02851 VWALP1 ALUM. VW Net Net Net $ 4912 [ $ 48.14 | TBD Net EA
R04300 3/4-1 PE WTR SHUTOFF TOOL Net Net Net $ 73.35| $ 71.88 | TBD Net EA
R08140 PUMP STK BASE MDL W/ 2 HOSE Net Net Net $ 230.16 | $ 225.56 | TBD Net EA
R12693 14 ALUM RAPID GRIP WRCH Net Net Net $ 77.07 | $ 75.53 | TBD Net EA
R23493 PLAS PIPE & TUBE CTTR PC-1375 Net Net Net $ 38.79 | $ 38.01 | TBD Net EA
R30088 2 PLAS PIPE CTTR RC-2375 Net Net Net $ 126.22 | $ 123.70 | TBD Net EA
R33108 MICRODRAIN INTERCONN SEESNAKE Net Net Net $ 278.03 | § 272.47 | TBD Net EA
R33113 MICRODRAIN INTERCONN MICROEXPLORER Net Net Net $ 368.56 | $ 361.19 [ TBD Net EA
R37925 1 SS SGMNT F/ 12R Net Net Net $ 84.59 | $ 82.90 | TBD Net EA
R40808 MREEL L100C/CA300 115V SYS Net Net Net $ 553599 (5% 5,425.27 | TBD Net EA
R98149 PUMP STK 18V MAKITA BATRY ADPT PLT Net Net Net $ 1941 [ $ 19.02 | TBD Net EA
R98166 *AVAIL 0319 PUMP STK MED SCRN 3PK Net Net Net $ 10.25 | $ 10.05 | TBD Net EA




R98189 *AVAIL 0319 PUMP STK REC CTR STRN Net Net Net $ 2228 | § 21.83 | TBD Net EA
R98193 PUMP STK CP15 STD CASE RED Net Net Net $ 54.70 | $ 53.61 | TBD Net EA
RAP41002 RAPTOR ADJ HYD WRCH Net Net Net $ 39.17 | $ 38.39 | TBD Net EA
RAP41003 RAPTOR D/SOC RAT WRCH 3PC W/ CASE Net Net Net $ 167.57 | $ 164.22 | TBD Net EA
RAP41008 RAPTOR 1-1/4-1-1/16 D/SOC RAT WRCH Net Net Net $ 7764 | $ 76.09 | TBD Net EA
RAP60002 RAPTOR 1-1/4 RAT PVC PEX CTTR Net Net Net $ 2064 | $ 20.23 | TBD Net EA
REC31300 QT TRU-BLU TEF BLUE Net Net Net $ 3551 (% 34.80 | TBD Net EA
REE98140 PUMP STK 20V DEWALT BATRY ADPT PLT Net Net Net $ 2052 | § 20.11 | TBD Net EA
REE98145 PUMP STK HOSE 7FT MAG CONN Net Net Net $ 60.78 | $ 59.56 | TBD Net EA
WO000075 3/8-2 PLAS SHUTOFF TOOL Net Net Net $ 330.70 | § 324.09 [ TBD Net EA
\W000981 1-1/16 DP SOC Net Net Net $ 55.75 | $ 54.64 | TBD Net EA
\W000982 1-1/4 DP SOC Net Net Net $ 59.32 | § 58.13 | TBD Net EA
\W001300 3-12 PIPE CLNR / DESCALER Net Net Net $ 11768 | $ 1156.33 | TBD Net EA
W720AK *NP 2 PRES VB Net Net Net $ 494.87 [ § 484.97 | TBD Net EA
WBD1 1G BLK ASPHALT PAINT Net Net Net $ 3426 | $ 33.57 | TBD Net EA
WLF25AUBZ3J 1-1/2 WTR PRV Net Net Net $ 72579 [ $ 711.27 | TBD Net EA
WTF8 1/2 PT TEF PASTE Net Net Net $ 10.83 [ $ 10.61 | TBD Net EA
DHA2520T 2-1/2X2 FNST X MNPT CB ADPT Net Net Net $ 1981 | % 19.41 | TBD Net EA
DG200FAL 2 ALUM MALE ADPT Net Net Net $ 573 | % 5.61 | TBD Net EA
DG200AAL 2 ALUM MALE ADPT X FEM NPT Net Net Net $ 4551 % 4.46 | TBD Net EA
DG300FAL 3 ALUM MALE ADPT Net Net Net $ 12.56 | $ 12.31 | TBD Net EA
DG300AAL 3 ALUM MALE ADPT X FEM NPT Net Net Net $ 919 | % 9.00 | TBD Net EA
DG400FAL 4 ALUM MALE ADPT X MPT Net Net Net $ 18.36 | $ 17.99 | TBD Net EA
DG400AAL 4 ALUM MALE ADPT X FEM NPT Net Net Net $ 1448 | $ 14.19 | TBD Net EA
D300FBR 3 BR MALE ADPT Net Net Net $ 9172 | $ 89.89 | TBD Net EA
D400FBR 4 BR MALE ADPT Net Net Net $ 131.10 | $ 128.48 | TBD Net EA
DG200FSS 2 SS MALE ADPT Net Net Net $ 3074 | $ 30.12 | TBD Net EA
DG200ASS 2 SS GBL FNPT ADPT TYPE A Net Net Net $ 21411 % 20.98 | TBD Net EA
DG300FSS 3 SS GBL MNPT ADPT TYPE F Net Net Net $ 63.96 | $ 62.68 | TBD Net EA
DG400FSS 4 SS MALE ADPT X MPT TYPE F ADPT Net Net Net $ 9117 | $ 89.35 | TBD Net EA
DG400ASS 4 SS GBL FNPT ADPT TYPE A Net Net Net $ 130.39 | § 127.78 | TBD Net EA
DG200DCAL 2 ALUM DUST CAP Net Net Net $ 919 | % 9.00 | TBD Net EA
DG300DCAL 3 ALUM DUST CAP Net Net Net $ 17.09 | $ 16.75 | TBD Net EA
DG400DCAL 4 ALUM DUST CAP Net Net Net $ 2164 | $ 21.21 | TBD Net EA
DG200DCSS 2 SS DUST CAP Net Net Net $ 3249 | $ 31.84 | TBD Net EA
DG300DCSS 3 SS DUST CAP Net Net Net $ 5343 | $ 52.36 | TBD Net EA




DG400DCSS 4 SS DUST CAP TYPE DC Net Net Net $ 7193 | $ 70.49 | TBD Net EA
D300ABR 3 BR QUICK COUP A Net Net Net $ 6752 | $ 66.17 | TBD Net EA
D400ABR 4 BR QUICK COUP A Net Net Net $ 112.70 | $ 110.44 | TBD Net EA
DG300ASS 3 SS QCK COUP A Net Net Net $ 4474 [ $ 43.85 | TBD Net EA
DPPD150 1-1/2 FEM COUP X FNPT PP FTG Net Net Net $ 892 | % 8.74 | TBD Net EA
DG300BSS 3 SS QCK COUPB Net Net Net $ 6238 | $ 61.14 | TBD Net EA
DG400BSS 4 SS QCK COUP B Net Net Net $ 9153 | $ 89.70 | TBD Net EA
DG150BSS 1-1/2 SS QCK COUP B Net Net Net $ 2976 | $ 29.17 | TBD Net EA
DG300BAL 3 ALUM QCK COUP B Net Net Net $ 1751 [ $ 17.16 | TBD Net EA
DG400DAL 4 ALUM QCK COUP D Net Net Net $ 2516 | $ 24.66 | TBD Net EA
DGG600DAL 6 ALUM QCK COUP D Net Net Net $ 7265 | $ 71.19 | TBD Net EA
DG300DPAL 3 ALUM DUST PLUG Net Net Net $ 823 |% 8.06 | TBD Net EA
DG300DAL 3 ALUM QCK COUP D Net Net Net $ 18.63 [ $ 18.26 | TBD Net EA
DPPF150 1-1/2 POLY CAM MALE X MIP ADPT Net Net Net $ 245§ 2.40 | TBD Net EA
DPPC150 1-1/2 POLY CAM FEM X BARB ADPT Net Net Net $ 8.48 | $ 8.31 | TBD Net EA
DG200FBR 2 BRS GBL MALE NPT X MALE ADPT Net Net Net $ 2557 | $ 25.06 | TBD Net EA
D200DCBR 2 BR DUST CAP Net Net Net $ 4268 | $ 41.82 | TBD Net EA
DG300EAL 3 ALUM QCK COUP E Net Net Net $ 1128 | $ 11.05 | TBD Net EA
DG300CAL 3 ALUM QCK COUP C Net Net Net $ 1746 | $ 17.11 | TBD Net EA
D300GBU 3 BUNA-N GSKT Net Net Net $ 1.00 | $ 0.98 | TBD Net EA
D200BBR 2 BR QUICK COUP B Net Net Net $ 5491 | $ 53.82 | TBD Net EA
DGG600FAL 6 ALUM MALE ADPT X MALE NPT Net Net Net $ 4769 | $ 46.73 | TBD Net EA
DFM2025F 2IN NPT FEMALE X 2IN NST MALE Net Net Net $ 5491 | $ 53.82 | TBD Net EA
DG200BAL 2 ALUM QCK COUP B Net Net Net $ 10.58 | $ 10.37 | TBD Net EA
D400GBU 4 BUNA-N CAM & GRV GSKT Net Net Net $ 13119 1.28 [ TBD Net EA
D400ALSS 4 SS ADPT X 150# ASA FLG DRILL Net Net Net $ 29346 | $ 287.59 | TBD Net EA
D300DLSS 3 SS COUP X 150# ASA FLG DRILL Net Net Net $ 29583 | $ 289.91 | TBD Net EA
DG200DPSS 2 SS DUST PLUG Net Net Net $ 1917 | $ 18.78 | TBD Net EA
DG200BSS 2SS QCK COUP B Net Net Net $ 3743 | $ 36.68 | TBD Net EA
D600ALSS 6 SS ADPT X 150# ASA FLG DRILL Net Net Net $ 44458 | $ 435.69 | TBD Net EA
D600DCSS 6 SS DUST CAP Net Net Net $ 28774 | % 281.99 | TBD Net EA
DPPE100 1 PP MALE ADPT X HOSE SHK Net Net Net $ 124 | $ 1.22 | TBD Net EA
DPPE150 1-1/2 POLY CAM MALE X BARB ADPT Net Net Net $ 252 1% 2.47 | TBD Net EA
DPPE200 2 PP MALE ADPT X HOSE SHK Net Net Net $ 333 |59 3.26 | TBD Net EA
DPPD100 1 FIP FEM QC ADPT Net Net Net $ 546 | $ 5.35 | TBD Net EA
DPPA100 1 FIP MALE QC ADPT Net Net Net $ 15119 1.48 [ TBD Net EA




DG200DAL 2 ALUM QCK COUP D Net Net Net $ 1121 [ $ 10.99 | TBD Net EA
DSM25F20T 2-1/2 FNST X 2 MNPT SWVL ADPT Net Net Net $ 102.65 | $ 100.60 | TBD Net EA
DSF250F 2-1/2 FNST X 2-1/2 FNPT BRS ADPT Net Net Net $ 73751 % 72.27 | TBD Net EA
DG200EAL 2 ALUM QCK COUP E Net Net Net $ 6.25 | $ 6.13 | TBD Net EA
DG200CAL 2 ALUM QCK COUP C Net Net Net $ 1133 | % 11.10 | TBD Net EA
D200BAL 2 ALUM QUICK COUP B Net Net Net $ 2349 | § 23.02 | TBD Net EA
DHA2575T 2-1/2 FNST X 3/4 MNPT BRS ADPT Net Net Net $ 2017 | $ 19.76 | TBD Net EA
DDMH2025F 2 MNPT X 2-1/2 MNST DBL HEX NIP Net Net Net $ 3452 | $ 33.83 | TBD Net EA
D200FSS 2 316SS MALE ADPT X MALE NPT Net Net Net $ 48.82 | $ 47.84 | TBD Net EA
D200BSS 2 SS QUICK COUP B Net Net Net $ 7030 | $ 68.90 | TBD Net EA
DAC400 4 ALUM FPT COUP X HOSE SHK Net Net Net $ 83.99 | $ 82.31 | TBD Net EA
DG400EAL 4 ALUM QCK COUP E Net Net Net $ 18.59 [ $ 18.22 | TBD Net EA
DG150FAL 1-1/2 ALUM MALE ADPT Net Net Net $ 513 | % 5.02 | TBD Net EA
D400DSS 4 SS QUICK COUP D Net Net Net $ 179.70 | $ 176.10 | TBD Net EA
D200GBU 2 BUNA-N GSKT Net Net Net $ 0.86 | $ 0.84 | TBD Net EA
DG600ALAL 6 ALUM ADPT X 150# ASA FLG DRILL Net Net Net $ 161.31 [ 158.08 | TBD Net EA
D2030DAAL 2X3 ALUM RED COUP X ADPT Net Net Net $ 44.16 | $ 43.28 | TBD Net EA
D300CSS 3 SS QUICK COUP C Net Net Net $ 116.73 | $ 114.40 | TBD Net EA
D300ESS 3 SS MALE ADPT X HOSE SHK Net Net Net $ 8523 | % 83.52 | TBD Net EA
D300BSS 3 SS QUICK COUP B Net Net Net $ 13214 | $ 129.49 | TBD Net EA
D250DCSS 2-1/2 SS DUST CAP Net Net Net $ 13788 | $ 135.12 | TBD Net EA
D250FSS 2-1/2 SS MALE ADPT Net Net Net $ 16740 | $ 164.05 | TBD Net EA
D250ASS 2-1/2 SS QUICK COUP A Net Net Net $ 116.76 | $ 114.43 | TBD Net EA
D250BSS 2-1/2 SS QUICK COUP B Net Net Net $ 166.81 [ $ 163.47 | TBD Net EA
DPPC200 2 MALE HOSE X FEM QC Net Net Net $ 9.83 | % 9.63 | TBD Net EA
DPPH400 4 PP DUST CAP Net Net Net $ 2076 | $ 20.34 | TBD Net EA
DPPH300 3 DUST CAP POLY CAM & GRV FTG Net Net Net $ 12.62 | $ 12.37 | TBD Net EA
SP-E70325D EJ 5-1/4 HYD 3FTOIN BURY OL L/A Net Net Net $ 2,803.56 | $ 2,747.49 | TBD Net EA
E70421D 5CD250 HYD 3'6 BURY 1-1/2 PENT YELL Net Net Net $ 286927 [ $ 2,811.89 [ TBD Net EA
E71421D 5CD250 HYD 4FT BURY 1-1/2 PENT YELL Net Net Net $ 293499 (% 2,876.29 [ TBD Net EA
SP-E06800045 6800 SLD DEEP VLV BOX COVER 5-1/4 Net Net Net $ 56.69 | $ 55.56 | TBD Net EA
E00946450 EJ 5BR250/CD250 6IN HYD EXT SS Net Net Net $ 41280 | $ 404.54 [ TBD Net EA
E00946452 EJ 5BR250/CD250 12IN HYD EXT SS Net Net Net $ 47520 | $ 465.70 | TBD Net EA
E00946454 EJ 5BR250/CD250 18IN HYD EXT SS Net Net Net $ 537.60 | $ 526.85 [ TBD Net EA
E73923D 5CD250 HYD 5'0 MJ OL 2AD YELL Net Net Net $ 306642 (% 3,005.09 | TBD Net EA
E75540D EJ 5-1/4 HYD 6FT OIN BURY OL L/A Net Net Net $ 3,19785( % 3,133.89 | TBD Net EA




E74540D 5'6 EJ WM HYD MJ SHOE W SS BOLTS Net Net Net $ 313213 (% 3,069.49 | TBD Net EA
SP-E00946456 EJ 5BR250/CD250 24IN HYD EXT SS Net Net Net $ 604.80 | $ 592.70 [ TBD Net EA
SP-E00946459 EJ 5BR250/CD250 36IN HYD EXT SS Net Net Net $ 988.80 | $ 969.02 [ TBD Net EA
SP-EJ6800VBXCVRWW 6800 VALVE BOX COVER WASTEWATER Net Net Net $ 56.69 | $ 55.56 | TBD Net EA
E2106 6 MEGAFLANGE FLG ADPT REST $ 278.79 0.59 $ 164.49 | $ 161.20 | TBD 6/26/2023 EA
E2108 8 MEGAFLANGE FLG ADPT REST $ 440.58 0.59 $ 25994 | % 254.74 | TBD 6/26/2023 EA
E2110 10 MEGAFLANGE FLG ADPT REST $ 624.91 0.59 $ 368.70 | $ 361.32 [ TBD 6/26/2023 EA
E2112 12 MEGAFLANGE FLG ADPT REST $ 801.16 0.59 $ 472.68 | $ 463.23 | TBD 6/26/2023 EA
E210300 3 MEGAFLANGE FLG ADPT REST $ 14832 0.59 $ 87511 % 85.76 | TBD 6/26/2023 EA
E2003PV 3 MEGALUG F/ IPS PVC REST $ 58.25 0.59 $ 3437 | % 33.68 | TBD 6/26/2023 EA
E2004PV 4 MEGALUG F/ C900/IPS PVC REST $ 62.84 0.59 $ 37.08 | $ 36.33 | TBD 6/26/2023 EA
E2006PV 6 MEGALUG F/ C900/IPS PVC REST $ 76.16 0.59 $ 4493 | $ 44.04 | TBD 6/26/2023 EA
E2008PV 8 MEGALUG F/ C900/IPS PVC REST $ 1,127.71 0.59 $ 665.35 | $ 652.04 [ TBD 6/26/2023 EA
E2010PV 10 MEGALUG F/ C900/IPS PVC REST $ 21312 0.59 $ 125.74 | $ 123.23 | TBD 6/26/2023 EA
E2012PV 12 MEGALUG F/ C900/IPS PVC REST $ 22397 0.59 $ 13214 | $ 129.50 | TBD 6/26/2023 EA
E110300 3 MEGALUG F/ DI REST $ 48.04 0.59 $ 2834 | § 27.78 | TBD 6/26/2023 EA
E110400 4 MEGALUG F/ DI REST $ 51.18 0.59 $ 30.20 | $ 29.59 | TBD 6/26/2023 EA
E110600 6 MEGALUG F/ DI REST $ 60.24 0.59 $ 3554 | § 34.83 | TBD 6/26/2023 EA
E110800 8 MEGALUG F/ DI REST $ 91.94 0.59 $ 5424 | § 53.16 | TBD 6/26/2023 EA
E111000 10 MEGALUG F/ DI REST $ 136.07 0.59 $ 80.28 | $ 78.68 | TBD 6/26/2023 EA
E111200 12 MEGALUG F/ DI REST $ 197.98 0.59 $ 116.81 | $ 114.47 | TBD 6/26/2023 EA
E111600 16 MEGALUG F/ DI REST $ 361.08 0.59 $ 213.04 | $ 208.78 | TBD 6/26/2023 EA
E282400 24 BELL REST F C905 PVC REST $ 1,918.68 0.59 $ 1,132.02 | % 1,109.38 [ TBD 6/26/2023 EA
E2024PEC 24 MEGALUG EBAASEAL ACCY PKG F PVC REST $ 1,002.39 0.59 $ 59141 | § 579.58 [ TBD 6/26/2023 EA
E2030PVEG 30 MEGALUG F C900 IPS PVC W GSKT REST $ 2,835.70 0.59 $ 1,673.06 | 9% 1,639.60 [ TBD 6/26/2023 EA
E2020PEC 20 MEGALUG EBAASEAL ACCY PKG F/ PVC REST $ 862.73 0.59 $ 509.01 [ $ 498.83 | TBD 6/26/2023 EA
E1124DEC 24 MEGALUG EBAASEAL ACCY PKG F/ DI REST $ 1,032.35 0.59 $ 609.09 | $ 596.90 [ TBD 6/26/2023 EA
E1130DEC 30 MEGALUG EBAASEAL ACCY PKG F/ DI REST $ 2,425.33 0.59 $ 143094 | % 1,402.33 [ TBD 6/26/2023 EA
E1142DEC 42 MEGALUG EBAASEAL ACCY PKG F/ DI REST $ 4,804.09 0.59 $ 2834411595 2,777.72 | TBD 6/26/2023 EA
E2104 4 MEGAFLANGE FLG ADPT REST $ 189.88 0.59 $ 112.03 [ § 109.79 | TBD 6/26/2023 EA
E211200ESS16 12 EPOX MEGA FL W/ 316 SS BOLT Net Net Net $ 100318 (% 983.12 [ TBD Net EA
SP-E212000ESS16 20 EPOX MEGA FLG W/316 SS BOLT Net Net Net $ 432985 % 4,243.25 [ TBD Net EA
SP-E213000ESS16 30 EPOX MEGAFLG ADPT W/316SS HDWR Net Net Net $ 585015 % 5,733.15 | TBD Net EA
SP-E211800ESS16 18IN EPOX MEGA FL W/ 316 SS BOLT Net Net Net $ 362290 (5% 3,5650.44 | TBD Net EA
E211600ESS16 16 EPOX MEGAFLANGE W/316SS *X Net Net Net $ 2,32388 | % 2,277.40 | TBD Net EA
E211400 14 MEGAFLANGE FLG ADPT Net Net Net $ 883.63 | $ 865.96 [ TBD Net EA




E210600ESS16 6 EPOX MEGA FL W/ 316 SS BLT Net Net Net $ 37446 | $ 366.97 [ TBD Net EA
E210800ESS16 8 EPOX MEGA FL W/ 316 SS BLT Net Net Net $ 49244 | § 482.59 | TBD Net EA
E211000ESS16 10 EPOX MEGA FL W/ 316 SS BLT Net Net Net $ 832.74 | $ 816.09 [ TBD Net EA
E212000 20 MEGAFLANGE FLG ADPT Net Net Net $ 1,606.17 | $ 1,574.05 [ TBD Net EA
E213600 36 MEGAFLANGE FLG ADPT Net Net Net $ 3,89855(% 3,820.58 | TBD Net EA
E210400ESS16 4 EPOX MEGA FL W/ 316 SSBLT Net Net Net $ 278.58 | § 273.01 [ TBD Net EA
E212400 24 MEGAFLANGE FLG ADPT Net Net Net $ 1,958.60 [ $ 1,919.43 | TBD Net EA
E211600 16 MEGAFLANGE FLG ADPT Net Net Net $ 129944 | % 1,273.45 | TBD Net EA
SP-E212400ESS16 24 EPOX MEGAFLANGE W 316SS HDWR Net Net Net $ 5,087.06 (% 4,985.32 [ TBD Net EA
E211800 18 MEGAFLANGE FLG ADPT Net Net Net $ 145542 | % 1,426.31 | TBD Net EA
GH4181G 3/4 RUB MTR WSHR 1/8 Net Net Net $ 0.09 5% 0.09 | TBD Net EA
GH4162 1 FIBER MTR WSHR (1/8) Net Net Net $ 045 % 0.44 | TBD Net EA
GH4132 1 FIBER MTR WSHR 1/16 Net Net Net $ 017 ] $ 0.17 | TBD Net EA
GH4102 1 FIBER MTR WSHR 1/32 Net Net Net $ 0.16 | $ 0.16 | TBD Net EA
GH4152 1 RUB MTR WSHR (1/16) Net Net Net $ 0.09 5% 0.09 | TBD Net EA
GH4182G 1 RUB MTR WSHR 1/8 Net Net Net $ 0111 % 0.11 | TBD Net EA
GH4164 1-1/2 FIBER MTR GSKT 1/16 Net Net Net $ 043 | 9% 0.42 | TBD Net EA
GH4104 1-1/2 FIBER MTR GSKT 1/32 Net Net Net $ 0.83]9% 0.81 | TBD Net EA
GH4134 1-1/2 FIBER MTR WSHR 1/16 Net Net Net $ 036 | $ 0.35 | TBD Net EA
GH4184G 1-1/2 RUB_ MTR WSHR 1/8 Net Net Net $ 072 % 0.71 | TBD Net EA
GH4185G 2 RUB MTRWSHR 1/8 Net Net Net $ 070 | $ 0.69 | TBD Net EA
GH4135 2 FIBER MTR WSHR 1/16 Net Net Net $ 049 | 9% 0.48 | TBD Net EA
GH4105 2 FIBER MTR WSHR 1/32 Net Net Net $ 034 | % 0.33 | TBD Net EA
GH4165 2 FIBER MTR WSHR 1/8 Net Net Net $ 087 ]9 0.85 | TBD Net EA
GH4155 2 RUB MTR WSHR 1/16 Net Net Net $ 075 | % 0.74 | TBD Net EA
PSMFGDIK 2 X 1/8 RUB DI MTR FLG GSKT Net Net Net $ 1.00 | $ 0.98 | TBD Net EA
GH4101 3/4 FIBER MTR WSHR 1/32 Net Net Net $ 014 | $ 0.14 | TBD Net EA
GH4161 3/4 FIBER MTR WSHR 1/8 Net Net Net $ 032 9% 0.31 | TBD Net EA
GH4151 3/4 RUB MTR WSHR 1/16 Net Net Net $ 012 $ 0.12 | TBD Net EA
PEC9BLG100 1X100 CTS DR9 HDPE BLUE PIPE POLY $ 94.00 0.64 $ 60.16 | $ 58.96 | TBD 7/7/2023 C
PEC9BJ100 1-1/2X100 CTS DR9 HDPE BLUE PIPE POLY $ 20150 0.64 $ 128.96 | $ 126.38 | TBD 7/7/2023 C
PEC9BLK100 2X100 CTS DR9 HDPE BLUE PIPE POLY $ 327.00 0.64 $ 209.28 | $ 205.09 | TBD 7/7/2023 C
PEC9PLJ100 1-1/2X100 CTS DR9 HDPE PURP PIPE POLY $ 20150 0.64 $ 128.96 | $ 126.38 | TBD 7/7/2023 C
PEC9BLJ300 1-1/2X300 CTS DR9 HDPE BLUE PIPE POLY $ 20150 0.64 $ 128.96 | $ 126.38 | TBD 7/7/2023 C
PEC9PLJ300 1-1/2X300 CTS DR9 HDPE PURP PIPE POLY $ 20150 0.64 $ 128.96 | $ 126.38 | TBD 7/7/2023 C
PEC9PLG100 1X100 CTS DR9 HDPE PURP PIPE POLY $ 94.00 0.64 $ 60.16 | $ 58.96 | TBD 7/7/2023 C




PEC9BLG300 1X300 CTS DR9 HDPE BLUE PIPE POLY $ 94.00 0.64 $ 60.16 | $ 58.96 | TBD 7/7/2023 C
PEC9PLG300 1X300 CTS DR9 HDPE PURP PIPE POLY $ 94.00 0.64 $ 60.16 | $ 58.96 | TBD 7/7/2023 C
PEC9GRNK100 2X100 CTS DR9 HDPE GRN PIPE POLY $ 327.00 0.64 $ 209.28 | $ 205.09 | TBD 7/7/2023 C
PEC9PLK100 2X100 CTS DR9 HDPE PIPE PURP POLY $ 327.00 0.64 $ 209.28 | $ 205.09 | TBD 7/7/2023 C
PEC9BLK300 2X300 CTS DR9 HDPE BLUE PIPE POLY $ 327.00 0.64 $ 209.28 | $ 205.09 | TBD 7/7/2023 C
PEC9GRNKS300 2X300 CTS DR9 HDPE GRN PIPE POLY $ 327.00 0.64 $ 209.28 | $ 205.09 | TBD 7/7/2023 C
PEC9PLK300 2X300 CTS DR9 HDPE PURP PIPE POLY $ 327.00 0.64 $ 209.28 | $ 205.09 | TBD 7/7/2023 C
PEC9ABLKS500 2X500 CTS DR9 HDPE BLUE PIPE POLY $ 327.00 0.64 $ 209.28 | $ 205.09 | TBD 7/7/2023 C
PEC9GRNKS500 2X500 CTS DR9 HDPE GRN PIPE POLY $ 327.00 0.64 $ 209.28 | $ 205.09 | TBD 7/7/2023 C
PEC9BLF100 3/4X100 CTS DR9 HDPE BLUE PIPE POLY $ 57.00 0.64 $ 3648 | $ 35.75 | TBD 7/7/2023 C
PEC9PLF100 3/4X100 CTS DR9 HDPE PURP PIPE POLY $ 57.00 0.64 $ 3648 | $ 35.75 | TBD 7/7/2023 C
PEC9BLF300 3/4X300 CTS DR9 HDPE BLUE PIPE POLY $ 57.00 0.64 $ 3648 | % 35.75 | TBD 7/7/2023 C
PEC9PF300 3/4X300 CTS SDR9 PURP POLY $ 57.00 0.64 $ 3648 | % 35.75 | TBD 7/7/2023 C
PEC9BLF500 3/4X500 CTS DR9 HDPE BLUE PIPE POLY $ 57.00 0.64 $ 3648 | % 35.75 | TBD 7/7/2023 C
F105622 2 ClIPVC X2 Cl PVC COUP 1 $ 14.50 0.244 $ 354 | 9% 3.47 | TBD 2/11/2022 EA
F105633 3 CI PVC X 3 CI PVC COUP 1 $ 19.58 0.244 $ 478 [ $ 4.68 | TBD 2/11/2022 EA
F105643 4 CI PVC X 3 CI PVC COUP 1 $ 26.39 0.244 $ 6.44 | $ 6.31 | TBD 2/11/2022 EA
F105644 4 CI PVC X 4 CI PVC COUP 1 $ 24.51 0.244 $ 598 [ $ 5.86 | TBD 2/11/2022 EA
F105664 6 CI PVC X 4 CI PVC COUP 1 $ 61.50 0.244 $ 15.01 | $ 14.71 | TBD 2/11/2022 EA
F105666 6 CI PVC X 6 Cl PVC COUP 1 $ 52.38 0.244 $ 1278 | $ 12.53 | TBD 2/11/2022 EA
F105688 8 CI PVC X 8 CI PVC COUP 1 $ 80.60 0.244 $ 19.67 | $ 19.27 | TBD 2/11/2022 EA
F100244 4 CLAY X 4 CI PVC COUP 1 $ 24.52 0.244 $ 598 | $ 5.86 | TBD 2/11/2022 EA
F100264 6 CLAY X 4 CI PVC COUP 1 $ 61.50 0.244 $ 15.01 | $ 14.71 | TBD 2/11/2022 EA
F100266 6 CLAY X 6 CI PVC COUP 1 $ 52.38 0.244 $ 1278 | $ 12.53 | TBD 2/11/2022 EA
F100288 8 CLAY X 8 CI PVC COUP 1 $ 80.60 0.244 $ 19.67 | $ 19.27 | TBD 2/11/2022 EA
F1056150 1-1/2 CI PVC X 1-1/2 CI PVC COUP 1 $ 13.48 0.244 $ 329 | % 3.22 | TBD 2/11/2022 EA
F100188 8 CLAY X 8 CLAY COUP 1 $ 87.03 0.244 $ 2124 | $ 20.81 | TBD 2/11/2022 EA
F105632 3 CIPVC X 2 CI PVC COUP 1 $ 18.11 0.244 $ 442 | 4.33 | TBD 2/11/2022 EA
F105686 8 CI PVC X 6 CI PVC COUP 2 $ 97.31 0.244 $ 2374 | § 23.27 | TBD 2/11/2022 EA
F10561010 10 CI PVC X 10 CI PVC COUP 2 $  120.99 0.244 $ 2952 | $ 28.93 | TBD 2/11/2022 EA
F10561212 12 CI PVC X 12 CI PVC COUP 2 $ 14119 0.244 $ 34.45 | $ 33.76 | TBD 2/11/2022 EA
F10561512 15 CI PVC X 12 CI PVC COUP 2 $ 329.14 0.244 $ 80.31 | $ 78.70 | TBD 2/11/2022 EA
F100246 4 CLAY X 6 CI PVC COUP 2 $ 62.90 0.244 $ 1535 [ 15.04 | TBD 2/11/2022 EA
F100286 8 CLAY X 6 CI PVC COUP 2 $ 97.31 0.244 $ 2374 | $ 23.27 | TBD 2/11/2022 EA
F10021010 10 CLAY X 10 CI PVC COUP 2 $ 17767 0.244 $ 4335 | $ 42.48 | TBD 2/11/2022 EA
F10021212 12 CLAY X 12 CI PVC COUP 2 $ 14119 0.244 $ 3445 | $ 33.76 | TBD 2/11/2022 EA




F105655 5 CI PVC X 5 CI PVC COUP 2 $ 41.47 0.244 $ 10.12 | $ 9.92 | TBD 2/11/2022 EA
F1056315 3 CI PVC X 1-1/2 CI PVC COUP 2 $ 25.50 0.244 $ 6.22 | $ 6.10 | TBD 2/11/2022 EA
F100284 8X4 CLAYXCI/PLAS COUP 3 $ 159.91 0.705 $ 11274 | § 110.48 | TBD 2/11/2022 EA
F10561515 15 CI PVC X 15 CI PVC COUP 3L $ 181.65 0.282 $ 51.23 | $ 50.20 | TBD 2/11/2022 EA
FNW260AK 2 SS 1000 THRD 2PC FP BV LL Net Net Net $ 181.04 | $ 177.42 | TBD Net EA
DDCB240 20V MAX COMP 4AH BTRY Net Net Net $ 173.27 | $ 169.80 | TBD Net EA
FNWNA1RGA10 10 NA 1/8 150# RNG GSKT Net Net Net $ 10.46 | $ 10.25 | TBD Net EA
FNWNA1RGA12 12 NA 1/8 150# RNG GSKT Net Net Net $ 1517 | $ 14.87 | TBD Net EA
FNWNA1RGAU 6 NA 1/8 150# RNG GSKT Net Net Net $ 517 | % 5.07 | TBD Net EA
FNWNA1RGAX 8 NA 1/8 150# RNG GSKT Net Net Net $ 7451 % 7.30 | TBD Net EA
FNWNBGS41NEF816 16 304 SS 150# NEOP FF 1/8 FLG PKG Net Net Net $ 287.01 | $ 281.27 [ TBD Net EA
FNWNBGSG61NEF816 16 316 SS 150# NEOP FF 1/8 FLG PKG Net Net Net $ 38551 | % 377.80 [ TBD Net EA
FNWNE1FFGA14 14 NEOP 1/8 150# FF GSKT Net Net Net $ 2638 | $ 25.85 | TBD Net EA
FNWNE1FFGA16 16 NEOP 1/8 150# FF GSKT Net Net Net $ 3139 | $ 30.76 | TBD Net EA
FNWNE1FFGA18 18 NEOP 1/8 150# FF GSKT Net Net Net $ 34.04 | $ 33.36 | TBD Net EA
FNWNE1FFGA24 24 NEOP 1/8 150# FF GSKT Net Net Net $ 5130 | $ 50.27 | TBD Net EA
FNW100AB 1/4 SS 1000# THRD 1PC RP BV LL Net Net Net $ 2510 | $ 24.60 | TBD Net EA
FNW100AD 1/2 SS 1000# THRD 1PC RP BV LL Net Net Net $ 3080 | $ 30.18 | TBD Net EA
FNW100AF 3/4 SS 1000# THRD 1PC RP BV LL Net Net Net $ 3765 % 36.90 | TBD Net EA
FNW100AG 1 SS 1000# THRD 1PC RP BV LL Net Net Net $ 46.77 | $ 45.83 | TBD Net EA
FNW100AJ 1-1/2 SS 1000# THRD 1PC RP BV LL Net Net Net $ 8214 | $ 80.49 | TBD Net EA
FNW100AK 2 SS 1000# THRD 1PC RP BV LL Net Net Net $ 10949 | § 107.30 | TBD Net EA
FNW15B200D 1/2 SS 200LBS THRD NRS GATE VLV Net Net Net $ 8423 | % 82.55 | TBD Net EA
FNW15B200F 3/4 SS 200LBS THRD NRS GATE VLV Net Net Net $ 98.09 | $ 96.13 | TBD Net EA
FNW15B200G 1 SS 200LBS THRD NRS GATE VLV Net Net Net $ 12368 | $ 121.20 | TBD Net EA
FNW15B200J 1-1/2 SS 200# THRD NRS GATE VLV Net Net Net $ 21963 | $ 215.24 [ TBD Net EA
FNW15B200K 2 SS 200# THRD NRS GATE VLV Net Net Net $ 255.88 | $ 250.76 | TBD Net EA
FNW16B200D 1/2 SS 200# THRD CHK VLV Net Net Net $ 6729 | $ 65.95 | TBD Net EA
FNW16B200F 3/4 SS 200# THRD CHK VLV Net Net Net $ 102.63 | $ 100.57 | TBD Net EA
FNW16B200G 1 SS 200# THRD CHK VLV Net Net Net $ 96.86 | $ 94.92 | TBD Net EA
FNW16B200J 1-1/2 SS 200# THRD CHK VLV Net Net Net $ 167.21 | $ 163.86 | TBD Net EA
FNW16B200K 2 SS 200# THRD CHK VLV Net Net Net $ 210.03 | $ 205.83 | TBD Net EA
FNW200AB 1/4 SS 1000 LB THRD 2PC FP BV LL Net Net Net $ 4045 | $ 39.64 | TBD Net EA
FNW200AC 3/8 SS 1000# THRD 2PC FP BV LL Net Net Net $ 4045 ( $ 39.64 | TBD Net EA
FNW200AD 1/2 SS 1000 THRD 2PC FP BV LL Net Net Net $ 4045 ( $ 39.64 | TBD Net EA
FNW200AF 3/4 SS 1000# THRD 2PC FP BV LL Net Net Net $ 5345 | $ 52.38 | TBD Net EA




FNW200AG 1 SS 1000# THRD 2PC FP BV LL Net Net Net $ 7367 | % 72.20 | TBD Net EA
FNW200AH 1-1/4 SS 1000LB THRD 2PC FP BV LL Net Net Net $ 108.36 | $ 106.20 | TBD Net EA
FNW220AL 2-1/2 SS 1000# THRD 2PC FP BV LL Net Net Net $ 888.53 | $ 870.76 | TBD Net EA
FNW220AM 3 SS 1000# THRD 2PC FP BV LL Net Net Net $ 989.47 [ $ 969.68 [ TBD Net EA
FNW260AD 1/2 SS 1000# THRD 2PC FP BV LL Net Net Net $ 26.95 | $ 26.41 | TBD Net EA
FNW260AJ 1-1/2 SS 1000# THRD 2PC FP BV LL Net Net Net $ 123.30 | $ 120.83 | TBD Net EA
FNW30FP 4X9 SS FLG FLEX CONN Net Net Net $ 142.66 | $ 139.81 | TBD Net EA
FNW310AMP 4 SS 1000# THRD 3PC FP ISO BV Net Net Net $ 102180 (9% 1,001.36 [ TBD Net EA
FNW340NAED 1/2 PVC EPDM T/U BV Net Net Net $ 1252 [ $ 12.27 | TBD Net EA
FNW340NAEF 3/4 PVC EPDM T/U BV Net Net Net $ 1759 [ 17.24 | TBD Net EA
FNW340NAEG 1 PVC EPDM T/U BV Net Net Net $ 2397 | $ 23.49 | TBD Net EA
FNW340NAEH 1-1/4 PVC EPDM T/U BV Net Net Net $ 3517 | $ 34.47 | TBD Net EA
FNW340NAEJ 1-1/2 PVC EPDM T/U BV Net Net Net $ 4796 | $ 47.00 | TBD Net EA
FNW340NAEK 2 PVC EPDM T/U BV Net Net Net $ 65.55 | $ 64.24 | TBD Net EA
FNW340NAEL 2-1/2 PVC EPDM T/U SXS BV Net Net Net $ 11832 | $ 115.95 | TBD Net EA
FNW340NAEM 3 PVC EPDM T/U SXS BV Net Net Net $ 17749 | $ 173.94 | TBD Net EA
FNW340NAEP 4 PVC EPDM T/U SXS BV Net Net Net $ 34219 [ § 335.34 [ TBD Net EA
FNW340NAVD 1/2 PVC VITON T/U BV Net Net Net $ 19.18 [ $ 18.79 | TBD Net EA
FNW340NAVF 3/4 PVC VITON T/U BV Net Net Net $ 2397 | $ 23.49 | TBD Net EA
FNW340NAVG 1 PVC VITON T/U BV Net Net Net $ 3359 | % 32.92 | TBD Net EA
FNW340NAVH 1-1/4 PVC VITON T/U BV Net Net Net $ 4796 | $ 47.00 | TBD Net EA
FNW340NAVJ 1-1/2 PVC VITON T/U BV Net Net Net $ 65.55 | $ 64.24 | TBD Net EA
FNW340NAVK 2 PVC VITON T/U BV Net Net Net $ 9114 | $ 89.31 | TBD Net EA
FNW340NAVM 3 PVC VITON T/U BV Net Net Net $ 235.05 | $ 230.35 | TBD Net EA
FNW340NAVP 4 PVC VITON T/U BV Net Net Net $ 42854 | $ 419.97 [ TBD Net EA
FNW345AED 1/2 PVC T/U BALL CHK VLV EPDM Net Net Net $ 3842 | $ 37.65 | TBD Net EA
FNW345AEF 3/4 PVC T/U BALL CHK VLV EPDM Net Net Net $ 4598 | $ 45.06 | TBD Net EA
FNW345AEG 1 PVC T/U BALL CHK VLV EPDM Net Net Net $ 54.68 | $ 53.59 | TBD Net EA
FNW345AEJ 1-1/2 PVC T/U BALL CHK VLV EPDM Net Net Net $ 9167 | $ 89.84 | TBD Net EA
FNW345AEK 2 PVC T/U BALL CHK VLV EPDM Net Net Net $ 95.67 | $ 93.76 | TBD Net EA
FNW345AVJ 1-1/2 PVC T/U BALL CHK VLV VITON Net Net Net $ 102.09 | $ 100.05 | TBD Net EA
FNW345AVK 2 PVC T/U BALL CHK VLV VITON Net Net Net $ 139.08 | $ 136.30 | TBD Net EA
FNW350NAEF 3/4 CPVC T/U BV EPDM Net Net Net $ 5117 | $ 50.15 | TBD Net EA
FNW350NAEG 1 CPVC T/U BV EPDM Net Net Net $ 59.17 | $ 57.99 | TBD Net EA
FNW350NAEH 1-1/4 CPVC T/U BV EPDM Net Net Net $ 76.77 | $ 75.23 | TBD Net EA
FNW350NAVD 1/2 CPVC VITON T/U BV Net Net Net $ 46.20 | $ 45.28 | TBD Net EA




FNW350NAVF 3/4 CPVC VITON T/U BV Net Net Net $ 56.85 | $ 55.72 | TBD Net EA
FNW350NAVG 1 CPVC VITON T/U BV Net Net Net $ 65.74 | $ 64.42 | TBD Net EA
FNW350NAVH 1-1/4 CPVC VITON T/U BV Net Net Net $ 8528 | $ 83.58 | TBD Net EA
FNW350NAVJ 1-1/2 CPVC VITON T/U BV Net Net Net $ 95.94 | § 94.03 | TBD Net EA
FNW350NAVK 2 CPVC VITON T/U BV Net Net Net $ 161.68 | $ 158.45 | TBD Net EA
FNW350NAVM 3 CPVC VITON T/U SXS BV Net Net Net $ 476.16 | $ 466.64 | TBD Net EA
FNW355AVG 1 CPVC T/U BALL CHK VLV VITON Net Net Net $ 89.39 | § 87.61 | TBD Net EA
FNW355AVK 2 CPVC T/U BALL CHK VLV VITON Net Net Net $ 226.18 | $ 221.66 [ TBD Net EA
FNW40M 3X6 FLG SGL SPHERE FLEX CONN Net Net Net $ 9387 | $ 92.00 | TBD Net EA
FNW410ALHKFG 3/4 -1 410/411A LCK HDL KIT Net Net Net $ 19.23 [ 18.85 | TBD Net EA
FNW410ALHKHJ 1-1/4 -1-1/2 410/411A LCK HDL KIT Net Net Net $ 19.23 [ $ 18.85 | TBD Net EA
FNW410ALHKKP 2-4 LCK 410/411A HDL KIT Net Net Net $ 2435 | % 23.87 | TBD Net EA
FNWS509AC *NP 3/8 BRZ 150# THRD 20 MESH Y STR Net Net Net $ 2015 $ 19.74 | TBD Net EA
FNWG600BP 4 SS TFM 150# FLG 2PC FP BV Net Net Net $ 989.38 | $ 969.59 [ TBD Net EA
FNW7005S0500 5304 SS ADJ CLEVIS HGR Net Net Net $ 3238 | % 31.74 | TBD Net EA
FNW7022S0075 3/4 304 SS RSR CLMP Net Net Net $ 1192 [ § 11.68 | TBD Net EA
FNW7022S0100 1304 SS RSR CLMP Net Net Net $ 1212 [ $ 11.88 | TBD Net EA
FNW702250200 2 304 SS RSR CLMP Net Net Net $ 1317 [ $ 12.90 | TBD Net EA
FNW7022S0400 4 304 SS RSR CLMP Net Net Net $ 2114 | $ 20.72 | TBD Net EA
FNW711BU LF 6 Cl BRZ BUNA 200# WAF BFV LO Net Net Net $ 22753 | $ 222.98 | TBD Net EA
FNW711EP LF 4 CI BRZ EPDM 200# WAF BFV LO Net Net Net $ 128.98 | $ 126.40 | TBD Net EA
FNW711EU LF 6 Cl BRZ EPDM 200# WAF BFV LO Net Net Net $ 22753 | $ 222.98 [ TBD Net EA
FNW721AEM 3 PVC EPDM 150# WAF BFV LO Net Net Net $ 27024 | % 264.84 | TBD Net EA
FNW721AEP 4 PVC EPDM 150LBS WAF BFV LO Net Net Net $ 32140 [ $ 314.97 | TBD Net EA
FNW721AEU 6 PVC EPDM 150# WAF BFV LO Net Net Net $ 530.88 | $ 520.26 | TBD Net EA
FNW721AEX 8 PVC EPDM 150# WAF BFV LO Net Net Net $ 556.57 | $ 545.44 | TBD Net EA
FNW731EP LF 4 CI SS EPDM 255# WAF BFV Net Net Net $ 152.03 | $ 148.98 | TBD Net EA
FNW732EM LF 3 DI SS EPDM 255# LUG BFV Net Net Net $ 104.80 | $ 102.70 | TBD Net EA
FNW732EP LF 4 DI SS EPDM 255# LUG BFV Net Net Net $ 132.30 | $ 129.65 | TBD Net EA
FNW732EX LF 8 DI SS EPDM 255# LUG BFV Net Net Net $ 309.98 [ $ 303.78 [ TBD Net EA
FNW7873S0125 1-1/4 IPS SS RIGID STRUT CLMP W/HD Net Net Net $ 4291 % 4.20 | TBD Net EA
FNW7873S0150 1-1/2 IPS SS RIGID STRUT CLMP W/HD Net Net Net $ 6.60 [ $ 6.47 | TBD Net EA
FNW787350200 2 IPS SS RIGID STRUT CLMP W/HDWR Net Net Net $ 7411 % 7.26 | TBD Net EA
FNW7873S0400 4 IPS SS RIGID STRUT CLMP W/ HDWR Net Net Net $ 1011 [ $ 9.91 [ TBD Net EA
FNW787320075 3/4 IPS PLTD RIGID STRUT CLMP Net Net Net $ 088 [ % 0.86 | TBD Net EA
FNW787320100 1 1PS PLTD RIGID STRUT CLMP Net Net Net $ 091 (% 0.89 | TBD Net EA




FNW9304LK 2-1/2 FNST X 2IN MNPT BRS SWVL ADPT Net Net Net $ 8012 | $ 78.52 | TBD Net EA
FNW9304LL 2-1/2 FNST X 2-1/2 MNPT BRS SWVL ADPT Net Net Net $ 50.34 | $ 49.33 | TBD Net EA
FNW9305ML 3 FNPT X 2-1/2 MNST HEX NIP Net Net Net $ 4384 | § 42.96 | TBD Net EA
FNW9307LL 2-1/2 NPT X 2-1/2 NST DBL HEX NIP Net Net Net $ 28.56 | $ 27.99 | TBD Net EA
FNW9308M 3 STD THRD RND HOLE STRN Net Net Net $ 16.39 | $ 16.06 | TBD Net EA
FNWCGAALM 3 ALUM QCK COUP A Net Net Net $ 6.51 [ % 6.38 | TBD Net EA
FNWCGASSJ 1-1/2 SS QCK COUP A Net Net Net $ 13.84 [ $ 13.56 | TBD Net EA
FNWCGASSK 2 SS SS QCK COUP A Net Net Net $ 16.70 | $ 16.37 | TBD Net EA
FNWCGASSM 3 SS SS QCK COUP A Net Net Net $ 34911 9% 34.21 | TBD Net EA
FNWCGASSP 4 SS QCK COUP A Net Net Net $ 61.61 | $ 60.38 | TBD Net EA
FNWCGBALP 4 ALUM QCK COUP B Net Net Net $ 1747 | $ 17.12 | TBD Net EA
FNWCGBSSJ 1-1/2 SS QCK COUP B Net Net Net $ 2323 | $ 22.77 | TBD Net EA
FNWCGBSSK 2SS QCK COUP B Net Net Net $ 2920 | § 28.62 | TBD Net EA
FNWCGBSSP 4 SS QCK COUP B Net Net Net $ 7143 | % 70.00 | TBD Net EA
FNWCGDALM 3 ALUM QCK COUP D Net Net Net $ 13.20 | $ 12.94 | TBD Net EA
FNWCGDCALP 4 DUST CAP ALUM Net Net Net $ 1533 [ 15.02 | TBD Net EA
FNWCGDCALU 6 ALUM DUST CAP Net Net Net $ 4411 | $ 43.23 | TBD Net EA
FNWCGDCSSK 2 SS DUST CAP Net Net Net $ 2536 | $ 24.85 | TBD Net EA
FNWCGDCSSM 3 SS DUST CAP Net Net Net $ 4168 | $ 40.85 | TBD Net EA
FNWCGDCSSP 4 SS DUST CAP Net Net Net $ 56.12 | $ 55.00 | TBD Net EA
FNWCGDSSJ 1-1/2 SS QCK COUP D Net Net Net $ 2436 | $ 23.87 | TBD Net EA
FNWCGDSSK 2SS QCKCOUPD Net Net Net $ 2922 | § 28.64 | TBD Net EA
FNWCGDSSM 3 SS QCKCOUP D Net Net Net $ 62.68 | $ 61.43 | TBD Net EA
FNWCGDSSP 4 SS QCK COUPD Net Net Net $ 99.10 | $ 97.12 | TBD Net EA
FNWCGFALP 4 ALUM MALE ADPT Net Net Net $ 17.04 [ $ 16.70 | TBD Net EA
FNWCGFALU 6 ALUM MALE ADPT Net Net Net $ 4428 | $ 43.39 | TBD Net EA
FNWCGFSSJ 1-1/2 SS MALE ADPT Net Net Net $ 2613 | $ 25.61 | TBD Net EA
FNWCGFSSK 2 SS MALE ADPT Net Net Net $ 31411 9% 30.79 | TBD Net EA
FNWCGFSSM 3 SS MALE ADPT Net Net Net $ 65.38 | $ 64.07 | TBD Net EA
FNWCGFSSP 4 SS MALE ADPT Net Net Net $ 9319 | $ 91.33 | TBD Net EA
FNWHPA1LSTLP 4 SS SS MRTFE 150# LUG HP BFV LO Net Net Net $ 1,346.80 [ % 1,319.86 [ TBD Net EA
FNWHPA1LSTLU 6 SS SS MRTFE 150LBS LUG HP BFV LO Net Net Net $ 1,79839 (% 1,762.43 | TBD Net EA
FNWNBGS41NEF810 10 304 SS 150# NEOP FF 1/8 FLG PKG Net Net Net $ 11069 | $ 108.48 | TBD Net EA
FNWNBGSG61NEF812 12 316 SS 150# NEOP FF 1/8 FLG PKG Net Net Net $ 157.78 | $ 154.62 | TBD Net EA
FNWNBGSG61NEF8P 4 316 SS 150# NEOP FF 1/8 FLG PKG Net Net Net $ 3915 $ 38.37 | TBD Net EA
FNWNBGS61NEF8U 6 316 SS 150# NEOP FF 1/8 FLG SET Net Net Net $ 63.67 | $ 62.40 | TBD Net EA




FNWNBGS61NEF8X 8 316 SS 150# NEOP FF 1/8 FLG PKG Net Net Net $ 9232 | % 90.47 | TBD Net EA
FNWNBGZ1NAF610 10 ZN 150# NA 1/16 FF NBG SET Net Net Net $ 62.28 | $ 61.03 | TBD Net EA
FNWNE1FFGA10 10 NEOP 1/8 150# FF GSKT Net Net Net $ 17.09 | $ 16.75 | TBD Net EA
FNWNE1FFGA12 12 NEOP 1/8 150# FF GSKT Net Net Net $ 2195 | $ 21.51 | TBD Net EA
FNWNE1FFGAP 4 NEOP 1/8 150# FF GSKT Net Net Net $ 590 | $ 5.78 | TBD Net EA
FNWNE1FFGAU 6 NEOP 1/8 150# FF GSKT Net Net Net $ 756 | % 7.41 [ TBD Net EA
FNWNE1FFGAX 8 NEOP 1/8 150# FF GSKT Net Net Net $ 1037 | $ 10.16 | TBD Net EA
FNWR1FFGA10 10 RR 1/8 FF 150# GSKT Net Net Net $ 7241 % 7.10 [ TBD Net EA
FNWR1FFGA12 12 RR 1/8 FF 150# GSKT Net Net Net $ 921 (% 9.03 | TBD Net EA
FNWR1FFGA14 14 RR 1/8 FF 150# GSKT Net Net Net $ 13.16 [ $ 12.90 | TBD Net EA
FNWR1FFGA16 16 RR 1/8 FF 150# GSKT Net Net Net $ 15.79 [ 15.47 | TBD Net EA
FNWR1FFGA20 20 RR 1/8 FF 150# GSKT Net Net Net $ 2368 | $ 23.21 | TBD Net EA
FNWR1FFGA24 24 RR 1/8 FF 150# GSKT Net Net Net $ 3289 | $ 32.23 | TBD Net EA
FNWR1FFGA30 30 RR 1/8 FF 150# GSKT Net Net Net $ 42111 $ 41.27 | TBD Net EA
FNWR1FFGAD 1/2 RR 1/8 FF 150# GSKT Net Net Net $ 1321 % 1.29 | TBD Net EA
FNWR1FFGAF 3/4 RR 1/8 FF 150# GSKT Net Net Net $ 160 | $ 1.57 | TBD Net EA
FNWR1FFGAG 1 RR 1/8 FF 150# GSKT Net Net Net $ 164 | $ 1.61 | TBD Net EA
FNWR1FFGAJ 1-1/2 RR 1/8 FF 150# GSKT Net Net Net $ 1971 % 1.93 | TBD Net EA
FNWR1FFGAK 2 RR 1/8 FF 150# GSKT Net Net Net $ 263 |95 2.58 | TBD Net EA
FNWR1FFGAL 2-1/2 RR 1/8 FF 150# GSKT Net Net Net $ 296 | $ 2.90 | TBD Net EA
FNWR1FFGAM 3 RR 1/8 FF 150# GSKT Net Net Net $ 329 (% 3.22 [ TBD Net EA
FNWR1FFGAP 4 RR 1/8 FF 150# GSKT Net Net Net $ 428 1% 4.19 | TBD Net EA
FNWR1FFGAU 6 RR 1/8 FF 150# GSKT Net Net Net $ 507 [ $ 4.97 | TBD Net EA
FNWR1FFGAX 8 RR 1/8 FF 150# GSKT Net Net Net $ 559 [ $ 5.48 | TBD Net EA
FNWR1RGAU 6 RR 1/8 150# RNG GSKT Net Net Net $ 210 | $ 2.05 | TBD Net EA
FNWR1RGAX 8 RR 1/8 150# RNG GSKT Net Net Net $ 355 (% 3.48 | TBD Net EA
FNWR3FFGAX 8 RR 1/8 300# FF GSKT Net Net Net $ 997 [ $ 9.77 [ TBD Net EA
FNWX410CC LF 3/8 BRS 600# WOG THRD 2PC FP BV Net Net Net $ 872 (% 8.55 | TBD Net EA
FNWX410CD LF 1/2 BRS 600# WOG THRD 2PC FP BV Net Net Net $ 8.06 | $ 7.90 | TBD Net EA
FNWX410CF LF 3/4 BRS 600# WOG THRD 2PC FP BV Net Net Net $ 12.37 [ $ 12.12 | TBD Net EA
FNWX410CG LF 1 BRS 600# WOG THRD 2PC FP BV Net Net Net $ 18.35 [ 17.99 | TBD Net EA
FNWX410CK LF 2 BRS 600# WOG THRD 2PC FP BV Net Net Net $ 5947 | $ 58.28 | TBD Net EA
FNWX410CM 3 BRS 600# WOG THRD 2PC FP BV Net Net Net $ 29596 | $ 290.04 [ TBD Net EA
FNWX415B LF 1/4 BRS 600# WOG THRD 2PC FP BV Net Net Net $ 872 (% 8.55 | TBD Net EA
FNWX415C LF 3/8 BRS 600# WOG THRD 2PC FP BV Net Net Net $ 872 (% 8.55 | TBD Net EA
FNWX485AD LF 1/2 BRS PUSH FIT 200# BV Net Net Net $ 15.55 [ $ 15.24 | TBD Net EA




FNWX485AF LF 3/4 BRS PUSH FIT 200# BV Net Net Net $ 19.36 [ $ 18.97 | TBD Net EA
FNWX509D LF 1/2 BRZ 150# THRD 20 MESH Y STRN Net Net Net $ 27.03 | $ 26.48 | TBD Net EA
FNWX509J LF 1-1/2 BRZ 150# THRD Y STRN Net Net Net $ 102.21 | $ 100.16 | TBD Net EA
FNWXGO0100R 4-1/2 PRES GA BRS 0 - 100 1/4ML Net Net Net $ 3113 | $ 30.50 | TBD Net EA
FNWXLFGO0100L LFN LIQ 2-1/2 STL BR GA 0-100 1/4LM Net Net Net $ 3136 | $ 30.73 | TBD Net EA
FNWXLFGO0160L LFN LIQ 2-1/2 STL BR GA 0-160 1/4LM Net Net Net $ 3136 | $ 30.73 | TBD Net EA
FNWXLFG0200L LFN LIQ 2-1/2 STL BR GA 0-200 1/4 M Net Net Net $ 3136 | $ 30.73 | TBD Net EA
FNWXLFGO0300L LFN LIQ 2-1/2 STL BR GA 0-300 1/4 M Net Net Net $ 3136 | $ 30.73 | TBD Net EA
FNWXLFGO030L LFN LIQ 2-1/2 STL BR GA 0-30 1/4LM Net Net Net $ 3136 | $ 30.73 | TBD Net EA
FNWXLFGO060L LFN LIQ 2-1/2 STL BR GA 0-60 1/4LM Net Net Net $ 3136 | $ 30.73 | TBD Net EA
FNWYSSG 1 SS 800# THRD Y STRN 20 MESH Net Net Net $ 8313 | % 81.47 | TBD Net EA
FC382325NL LF 3/4X2-1/2 MIP STRT MTR COUP H $ 23.30 0.45 $ 10.49 [ § 10.28 | TBD 1/1/2023 EA
FC38442625NL LF 1X2-5/8 MIP STRT MTR COUP H $ 35.87 0.45 $ 16.14 | $ 15.82 | TBD 1/1/2023 EA
FA23NL LF 5/8X3/4 X 3/4 MTR ADPT J $ 24.76 0.45 $ 1114 | $ 10.92 | TBD 1/1/2023 EA
FA24NL LF 5/8X3/4 X1 MTR ADPT PR J $ 59.50 0.45 $ 26.78 | $ 26.24 | TBD 1/1/2023 EA
FBBIMGGNL *CVR* LF 1-1/2IN NPT X 1-1/2MTR BUS H $ 87.48 0.45 $ 3937 | $ 38.58 | TBD 1/1/2023 EA
FBBIM77NL LF 2 NPT X2 MTR BUSH H $ 126.69 0.45 $ 57.01 | % 55.87 | TBD 1/1/2023 EA
F202B750IP7 6X2 |P DBL STRP BRZ SDL DI/AC AABRS [$ 311.20 0.539 $ 167.74 | $ 164.38 | TBD 1/1/2023 EA
F202B962IP7 8X2 |P DBL STRP BRZ SDL DI/AC AABRS [$ 351.39 0.539 $ 189.40 | $ 185.61 | TBD 1/1/2023 EA
FFB17004NL LF 1 MIP X FIP BALL CORP ST A $ 128.22 0.45 $ 57.70 | $ 56.55 | TBD 1/1/2023 EA
FFB17006NL LF 1-1/2 MIP X FIP BALL CORP ST A $ 330.09 0.45 $ 148.54 | § 145.57 | TBD 1/1/2023 EA
FFB17007NL LF 2 MIP X FIP BALL CORP ST A $ 533.97 0.45 $ 24029 | $ 235.48 | TBD 1/1/2023 EA
FC8444GNL LF 1 MIP X1 CTS GRIP COMP C J $ 42.48 0.45 $ 19.12 | $ 18.73 | TBD 1/1/2023 EA
FC8466GNL LF 1-1/2 MIP X CTS GRIP COMP COUP J $ 116.38 0.45 $ 5237 | $ 51.32 | TBD 1/1/2023 EA
FC8477GNL LF 2 MIP X CTS GRIP COMP COUP J $ 169.57 0.45 $ 76.31 | $ 74.78 | TBD 1/1/2023 EA
FC4444GNL LF 1 CTS X CTS GJ COMP COUP J $ 49.97 0.45 $ 2249 | $ 22.04 | TBD 1/1/2023 EA
FC4466GNL *CVR* LF 1-1/2 CTS COMP X CTS GRIP J $ 167.24 0.45 $ 7526 | $ 73.75 | TBD 1/1/2023 EA
FY44264GNL LF 1-1/2 X1 CTS GRIP COMP WYE BRCH J $ 218.70 0.45 $ 9842 | $ 96.45 | TBD 1/1/2023 EA
FB43232WNL LF 3/4 CTS COMP X MTR STRT MTR VLV G $ 10777 0.45 $ 48.50 | $ 47.53 | TBD 1/1/2023 EA
FB43344WGNL LF 1 CTS GRIP X MTR BALL CURB LW G $ 198.44 0.45 $ 89.30 | $ 87.51 | TBD 1/1/2023 EA
FB43342WGNL LF 1X3/4 B43-342W-G-NL BV G $ 178.33 0.45 $ 8025 | % 78.64 | TBD 1/1/2023 EA
FB11444WNL LF 1 FIP X FIP BALL CURB ST LW G $ 196.43 0.45 $ 8839 | % 86.63 | TBD 1/1/2023 EA
FB11666WNL LF 1-1/2 FIP X FIP BALL CURB ST LW G $ 396.93 0.45 $ 178.62 | $ 175.05 | TBD 1/1/2023 EA
FB11777WNL LF 2 FIP X FIP BALL CURB ST LW G $ 578.20 0.45 $ 260.19 | $ 254.99 | TBD 1/1/2023 EA
FB41777WGNL LF 2 CTS GRIP X FIP BALL CURB G $ 652.10 0.45 $ 29345 | % 287.58 | TBD 1/1/2023 EA
FC38662875NL LF 1-1/2X2-7/8 MIP STRT MTR COUP H $ 99.36 0.45 $ 44711 % 43.82 | TBD 1/1/2023 EA




FC8733NL LF 3/4 MIP X PVC COMP COUP J $ 47.49 0.45 $ 2137 | $ 20.94 | TBD 1/1/2023 EA
FFSC1326R 1X6 WRAP CLMP 1.32 LFS $ 116.83 0.46 $ 53.74 | $ 52.67 | TBD 1/1/2023 EA
FFSC1906R 1-1/2X6 WRAP CLMP 1.90 LFS $ 12044 0.46 $ 5540 | $ 54.29 | TBD 1/1/2023 EA
FHS31323NL LF 3/4 MTR X FIP STRT CHK VLV I $ 75.59 0.45 $ 34.02 | $ 33.34 | TBD 1/1/2023 EA
FF11003GNL *CVR* LF 3/4 MIP X CTS GRIP CORP A $ 78.25 0.45 $ 352119 34.51 | TBD 1/1/2023 EA
FF11003NL LF 3/4 MIP X CTS COMP CORP ST A $ 78.25 0.45 $ 352119 34.51 | TBD 1/1/2023 EA
FF11004GNL LF 1 MIP X CTS GRIP CORP ST A $ 11835 0.45 $ 53.26 | $ 52.19 | TBD 1/1/2023 EA
FF11004NL LF 1 MIP X CTS COMP CORP ST A $ 11835 0.45 $ 53.26 | $ 52.19 | TBD 1/1/2023 EA
FF11023NL LF 3/4 MIP X PVC PJ CORP ST A $ 14247 0.45 $ 63.98 | $ 62.70 | TBD 1/1/2023 EA
FF17003NL LF 3/4 MIP X FIP CORP ST A $ 80.20 0.45 $ 36.09 | $ 35.37 | TBD 1/1/2023 EA
FF17004NL LF 1 MIP X FIP CORP ST A $ 116.56 0.45 $ 52.45 | $ 51.40 | TBD 1/1/2023 EA
FFB11003GNL LF 3/4 MIP X CTS GRIP BALL CORP ST A $ 115.78 0.45 $ 52.10 | $ 51.06 | TBD 1/1/2023 EA
FFB11003NL LF 3/4 MIP X CTS PJ BALL CORP ST A $ 115.78 0.45 $ 5210 | $ 51.06 | TBD 1/1/2023 EA
FFB11004GNL LF 1 MIP X CTS GRIP BALL CORP ST A $ 152.24 0.45 $ 68.51 | $ 67.14 | TBD 1/1/2023 EA
FFB11004NL LF 1 MIP X CTS PJ BALL CORP ST A $ 152.24 0.45 $ 68.51 | $ 67.14 | TBD 1/1/2023 EA
FFB11006GNL *CVR* LF 1-1/2 MIP X CTS GRIP BAL A $ 341.18 0.45 $ 15353 | $ 150.46 | TBD 1/1/2023 EA
FFB11006NL LF 1-1/2 MIP X CTS PJ BALL CORP ST A $ 341.18 0.45 $ 153.53 | $ 150.46 | TBD 1/1/2023 EA
FFB11007GNL LF 2 MIP X CTS GRIP BALL CORP ST A $ 564.31 0.45 $ 253.94 | $ 248.86 | TBD 1/1/2023 EA
FFB11007NL LF 2 MIP X CTS PJ BALL CORP ST A $ 564.31 0.45 $ 253.94 | $ 248.86 | TBD 1/1/2023 EA
FFB17003NL LF 3/4 MIP X FIP BALL CORP ST A $ 95.07 0.45 $ 4278 | $ 41.93 | TBD 1/1/2023 EA
FFC20211101P3 10X3/4 IP DBL SS EPOX SDL PVC DI AA $ 246.95 0.55 $ 135.82 [ § 133.11 | TBD 1/1/2023 EA
FFC2021110IP7I 10X2 IP DBL STRP SS EPOXY SDL AA $ 266.57 0.55 $ 146.61 [ $ 143.68 | TBD 1/1/2023 EA
FFC20213201P7I 12X2 IP DBL STRP SS EPOXY SDL AA $ 284.12 0.55 $ 156.27 | $ 153.14 | TBD 1/1/2023 EA
FFC202380IP3lI 3X3/4 IP DBL STRP SS EPOX SDL AA $ 12857 0.55 $ 70711 % 69.30 | TBD 1/1/2023 EA
FFC202380IP4I 3X1 IP DBL STRP SS EPOXY SDL AA $ 12857 0.55 $ 70711 % 69.30 | TBD 1/1/2023 EA
FFC202380IP7I 3X2 IP DBL STRP SS EPOXY SDL AA $ 166.47 0.55 $ 9156 | $ 89.73 | TBD 1/1/2023 EA
FFC202480IP4I 4X1 |P DBL STRP SS EPOXY SDL AA $ 130.59 0.55 $ 7182 | $ 70.39 | TBD 1/1/2023 EA
FFC202690IP3 6X3/4 IP DBL SS EPOX SDL PVC DI AA $ 150.13 0.55 $ 8257 | $ 80.92 | TBD 1/1/2023 EA
FFC202690IP7I 6X2 IP DBL STRP SS EPOXY SDL AA $ 184.97 0.55 $ 101.73 | $ 99.70 | TBD 1/1/2023 EA
FFC2029051P7 8X2 IP DBL SS EPOX SDL PVC DI AA $ 218.93 0.55 $ 120411 $ 118.00 | TBD 1/1/2023 EA
FFC202905IP4I 8X1 IP DBL STRP SS EPOX SDL AA $ 17542 0.55 $ 9648 | $ 94.55 | TBD 1/1/2023 EA
FFRS2027601P7 FRS202-7.60 X IP7 REP SDLE AA $ 333.69 0.55 $ 183.53 | 179.86 | TBD 1/1/2023 EA
FFRS202979IP7 FRS202-9.79 X IP7 REPAIR SDLE AA $ 342.78 0.55 $ 188.53 | $ 184.76 | TBD 1/1/2023 EA
FFS20219501P9 FS202-19.50 X IP9 SDL AA $ 873.96 0.55 $ 480.68 | $ 471.06 | TBD 1/1/2023 EA
F202B1212IP4 10X1 IP DBL STRP BRZ SDL DI/AC AABRS [$ 379.83 0.539 $ 204.73 | $ 200.63 | TBD 1/1/2023 EA
F202B1212IP7 10X2 |P DBL STRP BRZ SDL DI/AC AABRS [$ 351.39 0.539 $ 189.40 | $ 185.61 | TBD 1/1/2023 EA




F202B13201P4 12X1 IP DBL STRP BRS SDL AABRS [$ 444.53 0.539 $ 239.60 | $ 234.81 [ TBD 1/1/2023 EA
F202B1320IP7 12X2 |P DBL STRP BRS SDL AABRS [$ 510.42 0.539 $ 27512 | % 269.61 | TBD 1/1/2023 EA
F202B1438IP4 12X1 IP DBL STRP BRZ SDL DI/AC AABRS [$ 444.53 0.539 $ 239.60 | $ 234.81 [ TBD 1/1/2023 EA
F202B1438IP7 12X2 |P DBL STRP BRZ SDL DI/AC AABRS [$ 510.42 0.539 $ 27512 | $ 269.61 | TBD 1/1/2023 EA
F202B1840IP3 16X3/4 IP DBL STRP BRZ SDL DI AABRS [$ 761.98 0.539 $ 41071 | $ 402.49 | TBD 1/1/2023 EA
F202B18401P4 16X1 IP DBL STRP BRZ SDL DI AABRS [$ 761.98 0.539 $ 41071 | $ 402.49 | TBD 1/1/2023 EA
F202B1840IP7 16X2 |IP DBL STRP BRZ SDL DI/AC AABRS [$ 761.98 0.539 $ 41071 | $ 402.49 | TBD 1/1/2023 EA
F202B2050IP7 202B-20.50 X IP7 BRASS SDL AABRS [$ 878.23 0.539 $ 47337 | $ 463.90 | TBD 1/1/2023 EA
F202B2580IP7 24X2 |IP DBL STRP BRS SDL AABRS [$ 992.03 0.539 $ 534.70 | $ 524.01 [ TBD 1/1/2023 EA
F202B2650IP3 202B-26.50 X IP3 BRASS SDL AABRS [$ 992.03 0.539 $ 534.70 | § 524.01 [ TBD 1/1/2023 EA
F202B26501P4 202B-26.50 X IP4 BRS SDL AABRS [$ 992.03 0.539 $ 534.70 | § 524.01 [ TBD 1/1/2023 EA
F202B540IP4 4X1 |P DBL STRP BRZ SDL DI/AC AABRS [$ 210.33 0.539 $ 11337 | $ 111.10 | TBD 1/1/2023 EA
F202B540IP7 4 X2 1P DBL STRP BRZ SDL DI/AC AABRS [$ 267.00 0.539 $ 14391 | $ 141.03 | TBD 1/1/2023 EA
F202B690IP7 6X2 |P DBL STRP BRS SDL AABRS [$ 311.20 0.539 $ 167.74 | $ 164.38 | TBD 1/1/2023 EA
F202B7501P4 6X1 IP DBL STRP BRZ SDL DI/AC AABRS [$ 247.74 0.539 $ 13353 | § 130.86 | TBD 1/1/2023 EA
F202B905IP4 8X1 IP DBL STRP BRS SDL AABRS [$ 351.39 0.539 $ 18940 | $ 185.61 | TBD 1/1/2023 EA
F202B905IP7 8X2 |P DBL STRP BRS SDL AABRS [$ 351.39 0.539 $ 18940 | $ 185.61 | TBD 1/1/2023 EA
F202B962IP4 8X1 IP DBL STRP BRZ SDL DI/AC AABRS [$ 306.60 0.539 $ 165.26 | $ 161.95 | TBD 1/1/2023 EA
F202BS15301P3 14X3/4 IP DBL BAND BRS SDL AABRS [$ 675.16 0.539 $ 36391 | % 356.63 [ TBD 1/1/2023 EA
F202BS15301P4 14X1 IP DBL BAND BRS SDL AABRS [$ 675.16 0.539 $ 36391 | % 356.63 [ TBD 1/1/2023 EA
F202BS20501P7 18X2 IP DBL BAND BRS SDL AABRS [$ 878.23 0.539 $ 47337 | $ 463.90 | TBD 1/1/2023 EA
F202BS3274IP7 30X2 BRS SDL AABRS [$ 1,113.57 0.539 $ 600.21 [ $ 588.21 [ TBD 1/1/2023 EA
FF2021110IP3I 10X3/4 IP DBL STRP SDL PVC DI AAF $ 112,59 0.55 $ 61.92 | $ 60.69 | TBD 1/1/2023 EA
FF2021110IP4I 10X1 IP DBL STRP SDL AAF $ 112,59 0.55 $ 61.92 | $ 60.69 | TBD 1/1/2023 EA
FF2021110IP6l 10X1-1/2 IP DBL STRP SDL AAF $ 145.28 0.55 $ 79.90 | $ 78.31 | TBD 1/1/2023 EA
FF2021110IP7I 10X2 IP DBL STRP SDL AAF $ 145.28 0.55 $ 79.90 | $ 78.31 | TBD 1/1/2023 EA
FF2021320IP3I 12X3/4 IP DBL STRP SDL AAF $ 143.08 0.55 $ 78.69 | $ 77.12 | TBD 1/1/2023 EA
FF20213201P4I 12X1 IP DBL STRP SDL AAF $ 143.08 0.55 $ 78.69 | $ 77.12 | TBD 1/1/2023 EA
FF2021320IP6l 12X1-1/2 IP DBL STRP SDL AAF $ 18134 0.55 $ 99.74 | § 97.74 | TBD 1/1/2023 EA
FF2021320IP7I 12X2 |P DBL STRP SDL AAF $ 18134 0.55 $ 99.74 | § 97.74 | TBD 1/1/2023 EA
FF20216251P7 14X2 |IP DBL STRP SDL PVC DI AAF $ 205.83 0.55 $ 113211 $ 110.94 | TBD 1/1/2023 EA
FF20218401P3 16X3/4 IP DBL STRP SDL DI AC AAF $ 20057 0.55 $ 11031 | $ 108.11 | TBD 1/1/2023 EA
FF20218401P6 16X1-1/2 IP DBL STRP SDL DI AAF $ 248.44 0.55 $ 136.64 | $ 133.91 | TBD 1/1/2023 EA
FF20218401P7 16X2 IP DBL STRP SDL DI AAF $ 248.44 0.55 $ 136.64 | $ 133.91 | TBD 1/1/2023 EA
FF20220501P7 18X2 IP DBL STRP SDL DI AAF $ 276.52 0.55 $ 152.09 | $ 149.04 | TBD 1/1/2023 EA
FF20222201P7 20X2 |P DBL STRP SDL AAF $ 29480 0.55 $ 162.14 | $ 158.90 | TBD 1/1/2023 EA




FF2022501P4! 2X1 |P DBL STRP SDL AAF $ 53.54 0.55 $ 2945 | § 28.86 | TBD 1/1/2023 EA
FF20226501P7 24X2 |P DBL STRP SDL DI AAF $ 306.95 0.55 $ 168.82 | $ 165.45 | TBD 1/1/2023 EA
FF2022901P4I 2-1/2X1 IP DBL STRP SDL AAF $ 59.69 0.55 $ 3283 | % 32.17 | TBD 1/1/2023 EA
FF20232741P7 30X2 IP DBL STRP SDL DI AAF $ 561.39 0.55 $ 308.76 | $ 302.59 [ TBD 1/1/2023 EA
FF2023801P3I 3X3/4 IP DBL STRP SDL AAF $ 64.27 0.55 $ 3535| % 34.64 | TBD 1/1/2023 EA
FF2023801P4! 3X1 IP DBL STRP SDL AAF $ 64.27 0.55 $ 3535| 9% 34.64 | TBD 1/1/2023 EA
FF2023801P6l 3X1-1/2 IP DBL STRP SDL AAF $ 78.33 0.55 $ 43.08 | $ 42.22 | TBD 1/1/2023 EA
FF2023801P7I 3X2 IP DBL STRP SDL AAF $ 78.33 0.55 $ 43.08 | $ 42.22 | TBD 1/1/2023 EA
FF2024801P3lI 4X3/4 IP DBL STRP SDL AAF $ 68.54 0.55 $ 3770 | $ 36.94 | TBD 1/1/2023 EA
FF2024801P4! 4X1 |P DBL STRP SDL AAF $ 68.54 0.55 $ 3770 | $ 36.94 | TBD 1/1/2023 EA
FF2024801P6l! 4X1-1/2 1P DBL STRP SDL AAF $ 87.54 0.55 $ 4815 | $ 47.18 | TBD 1/1/2023 EA
FF2024801P71 4X2 |P DBL STRP SDL AAF $ 87.54 0.55 $ 48.15 | $ 47.18 | TBD 1/1/2023 EA
FF2025261P3l 4X3/4 IP DBL STRP SDL AAF $ 68.54 0.55 $ 3770 | $ 36.94 | TBD 1/1/2023 EA
FF2025261P4I 4X1 |P DBL STRP SDL AAF $ 68.54 0.55 $ 3770 | $ 36.94 | TBD 1/1/2023 EA
FF2025261P6l! 4X1-1/2 1P DBL STRP SDL AAF $ 87.54 0.55 $ 48.15 | $ 47.18 | TBD 1/1/2023 EA
FF2025261P71 4X2 |P DBL STRP SDL AAF $ 87.54 0.55 $ 4815 | § 47.18 | TBD 1/1/2023 EA
FF2026901P3l 6X3/4 IP DBL STRP SDL AAF $ 84.54 0.55 $ 46.50 | $ 45.57 | TBD 1/1/2023 EA
FF2026901P4! 6X1 IP DBL STRP SDL AAF $ 84.54 0.55 $ 46.50 | $ 45.57 | TBD 1/1/2023 EA
FF2026901P6l! 6X1-1/2 IP DBL STRP SDL AAF $ 102.98 0.55 $ 56.64 | $ 556.51 | TBD 1/1/2023 EA
FF2026901P7I 6X2 IP DBL STRP SDL AAF $ 102.98 0.55 $ 56.64 | $ 55.51 | TBD 1/1/2023 EA
FF2027601P3l 6X3/4 IP DBL STRP SDL DI AC AAF $ 84.54 0.55 $ 46.50 | $ 45.57 | TBD 1/1/2023 EA
FF2027601P4! 6X1 IP DBL STRP SDL AAF $ 84.54 0.55 $ 46.50 | $ 45.57 | TBD 1/1/2023 EA
FF2027601P6l! 6X1-1/2 IP DBL STRP SDL AAF $ 102.98 0.55 $ 56.64 | $ 556.51 | TBD 1/1/2023 EA
FF2027601P7I 6X2 IP DBL STRP SDL AAF $ 102.98 0.55 $ 56.64 | $ 556.51 | TBD 1/1/2023 EA
FF2029051P3I 8X3/4 IP DBL STRP SDL AAF $ 92.55 0.55 $ 50.90 | $ 49.88 | TBD 1/1/2023 EA
FF2029051P4I 8X1 IP DBL STRP SDL AAF $ 92.55 0.55 $ 50.90 | $ 49.88 | TBD 1/1/2023 EA
FF2029051P6I 8X1-1/2 IP DBL STRP SDL AAF $ 11548 0.55 $ 63.51 | $ 62.24 | TBD 1/1/2023 EA
FF2029051P71 8X2 IP DBL STRP SDL AAF $ 11548 0.55 $ 63.51 | $ 62.24 | TBD 1/1/2023 EA
FF2029791P3lI 8X3/4 IP DBL STRP SDL AAF $ 92.55 0.55 $ 50.90 | $ 49.88 | TBD 1/1/2023 EA
FF2029791P4I 8X1 IP DBL STRP SDL DI AC AAF $ 92.55 0.55 $ 50.90 | $ 49.88 | TBD 1/1/2023 EA
FF2029791P6I 8X1-1/2 IP DBL STRP SDL AAF $ 11548 0.55 $ 63.51 | $ 62.24 | TBD 1/1/2023 EA
FF2029791P7I 8X2 IP DBL STRP SDL AAF $ 11548 0.55 $ 63.51 | $ 62.24 | TBD 1/1/2023 EA
FFS31311101P3 10X3/4 IP SS SGL BAND SDL F C900 AAFS $ 223.68 0.46 $ 102.89 | $ 100.83 | TBD 1/1/2023 EA
FFS31311101P7 10X2 IP SS 1B SDL F C900 AAFS $ 283.77 0.46 $ 130.53 [ § 127.92 | TBD 1/1/2023 EA
FFS3131320IP3 12X3/4 IP SS SGL BAND SDL F C900 AAFS $ 228.75 0.46 $ 105.23 | $ 103.12 | TBD 1/1/2023 EA
FFS31313201P4 12X1 1P SS SGL BAND SDL F/ C900 AAFS $ 228.75 0.46 $ 105.23 | $ 103.12 | TBD 1/1/2023 EA




FFS3131320IP7 12X2 1P SS 1B SDL F/ C900 AAFS $ 298.67 0.46 $ 13739 | § 134.64 | TBD 1/1/2023 EA
FFS3134801P4 4X1 1P SS SGL BAND SDL F C900 AAFS $ 126.44 0.46 $ 58.16 | $ 57.00 | TBD 1/1/2023 EA
FFS3136901P3 6X3/4 IP SS SGL BAND SDL F/ C900 AAFS $ 180.91 0.46 $ 8322 | % 81.55 | TBD 1/1/2023 EA
FFS3136901P4 6X1 IP SS SGL BAND SDL F C900 AAFS $ 180.91 0.46 $ 8322 | % 81.55 | TBD 1/1/2023 EA
FFS3136901P6 6X1-1/2 IP SS SGL BAND SDL F/ C900 AAFS $ 258.33 0.46 $ 118.83 [ § 116.46 | TBD 1/1/2023 EA
FFS3136901P7 6X2 IP SS SGL BAND SDL F/ C900 AAFS $ 258.33 0.46 $ 118.83 [ § 116.46 | TBD 1/1/2023 EA
FFS3139051P3 8X3/4 IP SS SGL BAND SDL F C900 AAFS $ 183.52 0.46 $ 84.42 | $ 82.73 | TBD 1/1/2023 EA
FFS313905I1P7 8X2 IP SS 1B SDL F C900 AAFS $ 267.25 0.46 $ 122.94 [ § 120.48 | TBD 1/1/2023 EA
FFS3231960I1P7 18X2 IP SS 2B SDL F/ C905 AAFS $  459.39 0.46 $ 21132 | $ 207.09 | TBD 1/1/2023 EA
FFS33322601P7 20X2 IP SS TRPL BAND SDL F/ C905 AAFS $ 496.34 0.46 $ 22832 | $ 223.75 | TBD 1/1/2023 EA
SP-FFS31312401P7 10X2 IP SS 1B SDL F/AC 12.250D AAFS $ 298.67 0.46 $ 13739 | § 134.64 | TBD 1/1/2023 EA
SP-FFS32319601P4 18X1 1P SS 2B SDL F C905 AAFS $ 438.26 0.46 $ 201.60 | $ 197.57 | TBD 1/1/2023 EA
FS71204 2X11PBRS SDL IPS PVC AAS $ 47.48 0.59 $ 28.01 | % 27.45 | TBD 1/1/2023 EA
FS71307 3 X 2IP BRS SDL IPS PVC AAS $ 202.75 0.59 $ 119.62 | $ 117.23 | TBD 1/1/2023 EA
FS71S911007 S71-1007 OR S91-1007 SDL AAS $ 416.08 0.59 $ 24549 | $ 240.58 [ TBD 1/1/2023 EA
FS71S911206 12X1-1/2 IP BRS SDL C900 AAS $ 416.08 0.59 $ 24549 | $ 240.58 [ TBD 1/1/2023 EA
FS911003 10X3/4 IP BRS SDL AAS $ 416.08 0.59 $ 24549 | $ 240.58 [ TBD 1/1/2023 EA
FS911004 10X1 IP BRS SDL AAS $ 416.08 0.59 $ 24549 | $ 240.58 | TBD 1/1/2023 EA
FS911006 *0512 10X1-1/2 IP BRS SDL C900 AAS $ 416.08 0.59 $ 24549 | 240.58 | TBD 1/1/2023 EA
FS911203 12X3/4 IP BRS SDL AAS $ 448.24 0.59 $ 264.46 | $ 259.17 | TBD 1/1/2023 EA
FS911204 12X1 1P BRS SDL AAS $ 448.24 0.59 $ 264.46 | $ 259.17 | TBD 1/1/2023 EA
FS912404 4X1 IP BRS SDL C900 AAS $ 80.56 0.59 $ 4753 | $ 46.58 | TBD 1/1/2023 EA
FS912604 6X1 IP BRS SDL C900 AAS $  109.99 0.59 $ 64.89 | $ 63.60 | TBD 1/1/2023 EA
FS912606 S912-606 2-PIECE BOLTED SDL AAS $ 20752 0.59 $ 122.44 | § 119.99 | TBD 1/1/2023 EA
FS912607 6X2 IP BRS SDL C900 AAS $ 20752 0.59 $ 122.44 | § 119.99 | TBD 1/1/2023 EA
FS912804 8X1 IP BRS SDL C900 AAS $ 153.96 0.59 $ 90.84 | $ 89.02 | TBD 1/1/2023 EA
FS912806 S912-806 2-PIECE BOLTED SDL AAS $ 236.96 0.59 $ 139.81 [ § 137.01 | TBD 1/1/2023 EA
FS912807 8X2 IP BRS SDL C900 AAS $ 236.96 0.59 $ 139.81 | $ 137.01 | TBD 1/1/2023 EA
FS91403 4X3/4 IP BRS SDL AAS $ 80.56 0.59 $ 4753 | $ 46.58 | TBD 1/1/2023 EA
FS91406 4X1-1/2 1P BRS SDL AAS $ 20144 0.59 $ 118.85 | $ 116.47 | TBD 1/1/2023 EA
FS91407 4X2 |P BRS SDL C900 AAS $ 20144 0.59 $ 118.85 | $ 116.47 | TBD 1/1/2023 EA
FS91603 6X3/4 IP BRS SDL C900 AAS $  109.99 0.59 $ 6489 | % 63.60 | TBD 1/1/2023 EA
FS91803 8X3/4 IP BRS SDL C900 AAS $ 153.96 0.59 $ 90.84 [ $ 89.02 | TBD 1/1/2023 EA
FEC23NL 5/8X3/4 MTR YOKE EXP CONN C $ 47.96 0.45 $ 2158 | $ 21.15 | TBD 1/1/2023 EA
FB11333WNL LF 3/4 FIP X FIP BALL CURB ST LW G $ 128.15 0.45 $ 5767 | $ 56.51 | TBD 1/1/2023 EA
FB11344WNL 1 B11-344W-NL BV G $ 14240 0.45 $ 64.08 | $ 62.80 | TBD 1/1/2023 EA




FB41233WNL 3/4 CTS COMP X FIP BALL CURB G $ 95.52 0.45 $ 42,98 | $ 42.12 | TBD 1/1/2023 EA
FB41333WNL LF 3/4 CTS X FIP BALL CURB ST LW G $ 14447 0.45 $ 6488 | $ 63.58 | TBD 1/1/2023 EA
FB41344WNL LF 1 CTS COMP X FIP BALL CURB G $ 170.22 0.45 $ 76.60 | $ 75.07 | TBD 1/1/2023 EA
FB41444WNL LF 1 CTS COMP X FIP BALL CURB LW G $ 218.70 0.45 $ 9842 | $ 96.45 | TBD 1/1/2023 EA
FB41666WGNL LF 1-1/2 B41-666W-G-NL BV G $ 47045 0.45 $ 21170 | § 207.47 [ TBD 1/1/2023 EA
FB41666WNL *CVR* LF 1-1/2 CTS COMP X FIP BALL G $ 47045 0.45 $ 21170 | § 207.47 [ TBD 1/1/2023 EA
FB41777WNL LF 2 CTS COMP X FIP BALL CURB LW G $ 652.10 0.45 $ 29345 | % 287.58 | TBD 1/1/2023 EA
FB43232WGNL LF 3/4 CTS GRIP X MTR BALL CURB LW G $ 10777 0.45 $ 48.50 | $ 47.53 | TBD 1/1/2023 EA
FB43332WGNL LF 3/4 CTS X MTR GRIP STRT BV G $ 165.01 0.45 $ 7425 | $ 72.77 | TBD 1/1/2023 EA
FB43332WNL LF 3/4 CTS COMP X MTR STRT BV LW G $ 165.01 0.45 $ 7425 | $ 72.77 | TBD 1/1/2023 EA
FB43334WNL LF 3/4X1 B43-334W-NL BV G $ 181.68 0.45 $ 81.76 | $ 80.12 | TBD 1/1/2023 EA
FB43342WNL LF 1 CTS X 3/4 MTR STRT BV LW G $ 178.33 0.45 $ 80.25 | $ 78.64 | TBD 1/1/2023 EA
FB43344WNL *CVR*LF 1 CTS COMP X MTR STR BAL G $ 198.44 0.45 $ 89.30 | $ 87.51 | TBD 1/1/2023 EA
FBFA13777WNL 2 FIP X MTR FLG ANG BV LW G $ 63747 0.45 $ 286.86 | $ 281.12 [ TBD 1/1/2023 EA
FFV43777WNL 2 CTS COMP X MTR FLG ANG KEY VLV G $ 579.37 0.45 $ 260.72 | $ 255.50 [ TBD 1/1/2023 EA
FKV13332WNL LF 3/4 FIP X MTR ANG KEY VLV G $ 74.49 0.45 $ 3352 (% 32.85 | TBD 1/1/2023 EA
FKV13342WNL LF 1 FIP X 3/4 MTR ANG VLV KEY G $ 79.49 0.45 $ 35771 % 35.06 | TBD 1/1/2023 EA
FKV13444WNL LF 1 FIP X MTR ANG KEY VLV G $ 114.20 0.45 $ 5139 | $ 50.36 | TBD 1/1/2023 EA
FKV43332WNL LF 3/4 CTS COMP X MTR ANG KEY VLV G $ 95.22 0.45 $ 4285 | $ 41.99 | TBD 1/1/2023 EA
FKV43342WNL LF 1 CTS COMP X 3/4 MTR ANG KEY VLV G $ 105.33 0.45 $ 4740 | $ 46.45 | TBD 1/1/2023 EA
FKV43444\WNL LF 1 CTS COMP X MTR ANG KEY VLV G $ 130.35 0.45 $ 58.66 | $ 57.48 | TBD 1/1/2023 EA
FQT67 2 OP NUT F/ BV G $ 34.35 0.45 $ 15.46 | $ 15.15 | TBD 1/1/2023 EA
FA44NL LF 3/4X1TO 1 MTR ADPT H $ 36.05 0.45 $ 16.22 | $ 15.90 | TBD 1/1/2023 EA
FBBIM33NL LF 3/4 FIP X 3/4 MTR BUSH H $ 23.07 0.45 $ 10.38 [ $ 10.17 | TBD 1/1/2023 EA
FBBIM44NL LF 1IN FIP X 1IN MTR BUSH H $ 25.70 0.45 $ 1157 [ $ 11.33 | TBD 1/1/2023 EA
FC387730625NL LF 2X3-1/16 MIP STRT MTR COUP H $ 13837 0.45 $ 62.27 | $ 61.02 | TBD 1/1/2023 EA
FC3877NL LF C38-77-3.0625 MTR COUP H $ 13837 0.45 $ 62.27 | $ 61.02 | TBD 1/1/2023 EA
FCF3166NL 1-1/2 FLG X FIP BRZ MTR FLG H $ 103.70 0.45 $ 46.67 | $ 45.73 | TBD 1/1/2023 EA
FCF3177NL 2FLG X2 FIP BRZMTR FLG H $ 135.40 0.45 $ 60.93 | $ 59.71 | TBD 1/1/2023 EA
FHHC31323NL *CVR* LF 3/4 MTR SWVL NUT X FIP CAR I $ 155.17 0.45 $ 69.83 | $ 68.43 | TBD 1/1/2023 EA
FHHC31444NL *CVR* LF 1 MTR SWVL NUT X FIP CART I $ 289.46 0.45 $ 130.26 | $ 127.65 | TBD 1/1/2023 EA
FHHS11777NL LF HHS11-777 DU CHK VLV I $ 565.15 0.45 $ 25432 | % 249.23 [ TBD 1/1/2023 EA
FHHS31323NL LF 3/4 MTR X FIP STRT DUAL CHK VLV I $ 150.90 0.45 $ 6791 (% 66.55 | TBD 1/1/2023 EA
FHS11333NL LF 3/4 FIP X FIP STRT CHK VLV I $ 72.45 0.45 $ 3260 | $ 31.95 | TBD 1/1/2023 EA
FHS11444NL LF 1 FIP X FIP STRT CHK VLV I $ 74.90 0.45 $ 33711 % 33.03 | TBD 1/1/2023 EA
FHS11666NL LF 1-1/2 HS11-666-NL STRT CHK VLV | $ 357.71 0.45 $ 160.97 [ $ 157.75 | TBD 1/1/2023 EA




FHS11777NL LF 2 FIP STRT CHK VLV I $ 452.13 0.45 $ 203.46 | $ 199.39 | TBD 1/1/2023 EA
FHS31444NL LF1 MTRXFIP  STRT CHK VLV I $ 91.84 0.45 $ 4133 | $ 40.50 | TBD 1/1/2023 EA
FC1433GNL LF 3/4 FIP X CTS GRIP COMP COUP J $ 37.74 0.45 $ 16.98 | $ 16.64 | TBD 1/1/2023 EA
FC1433NL LF 3/4 FIP X CTS COMP COUP J $ 37.74 0.45 $ 16.98 | $ 16.64 | TBD 1/1/2023 EA
FC1434NL 3/4 FIP X1 CTS COMP COUP J $ 44.45 0.45 $ 20.00 | $ 19.60 | TBD 1/1/2023 EA
FC1444GNL LF 1 FIP X CTS GRIP COMP COUP J $ 51.20 0.45 $ 23.04 | $ 22.58 | TBD 1/1/2023 EA
FC1444NL LF 1 FIP X CTS COMP COUP J $ 51.20 0.45 $ 23.04 | $ 22.58 | TBD 1/1/2023 EA
FC1466GNL LF 1-1/2 FIP X CTS GJ COMP COUP J $ 148.86 0.45 $ 66.99 | $ 65.65 | TBD 1/1/2023 EA
FC1466NL LF 1-1/2 FIP X CTS COMP COUP J $ 148.86 0.45 $ 66.99 | $ 65.65 | TBD 1/1/2023 EA
FC1477GNL LF 2 FIP X CTS GRIP COMP COUP J $ 177.25 0.45 $ 79.76 | $ 78.17 | TBD 1/1/2023 EA
FC1477NL LF 2 FIP X CTS COMP COUP J $ 177.25 0.45 $ 79.76 | $ 78.17 | TBD 1/1/2023 EA
FC1744NL 1 FIP X PVC PJ COUP LF J $ 72.75 0.45 $ 3274 | $ 32.08 | TBD 1/1/2023 EA
FC1766NL 1-1/2 FIP X PVC PJ COUP LF J $ 181.07 0.45 $ 81.48 | $ 79.85 | TBD 1/1/2023 EA
FCA1777NL 2 FIP X PVC PJ COUP LF J $ 24342 0.45 $ 109.54 | § 107.35 | TBD 1/1/2023 EA
FC4433GNL LF 3/4 CTS X CTS GJ COMP COUP J $ 43.69 0.45 $ 19.66 | $ 19.27 | TBD 1/1/2023 EA
FC4433NL LF 3/4 CTS X CTS COMP COUP J $ 43.69 0.45 $ 19.66 | $ 19.27 | TBD 1/1/2023 EA
FC4444NL LF 1 CTS X CTS COMP COUP J $ 49.97 0.45 $ 2249 | % 22.04 | TBD 1/1/2023 EA
FC4446NL LF 1X1-1/2 C44-46-NL COUP J $ 11949 0.45 $ 53.77 | $ 52.70 | TBD 1/1/2023 EA
FC4455NL 1-1/4 CTS X CTS COMP COUP J $ 86.29 0.45 $ 3883 | 9% 38.05 | TBD 1/1/2023 EA
FC4456NL 1-1/4X1-1/2 C44-56-NL COUP J $ 13837 0.45 $ 62.27 | $ 61.02 | TBD 1/1/2023 EA
FC4466NL LF 1-1/2 CTS X CTS COMP COUP J $ 167.24 0.45 $ 7526 | $ 73.75 | TBD 1/1/2023 EA
FC4477GNL LF 2 CTS COMP X CTS GRIP COMP C J $ 22575 0.45 $ 10159 | § 99.56 | TBD 1/1/2023 EA
FC4477NL LF 2 CTS X CTS COMP COUP J $ 22575 0.45 $ 10159 | § 99.56 | TBD 1/1/2023 EA
FC4777NL 2 C47-77-NL COUP J $ 268.56 0.45 $ 120.85 [ § 118.43 | TBD 1/1/2023 EA
FC7733NL LF 3/4 PVC X PVC COMP COUP J $ 63.83 0.45 $ 2872 | % 28.15 | TBD 1/1/2023 EA
FC7744NL LF 1 PVC X PVC COMP PJ COUP J $ 108.33 0.45 $ 48.75 | § 47.77 | TBD 1/1/2023 EA
FC7755NL 1-1/4 PVC X PVC COMP PM COUP LF C7755N J $ 155.46 0.45 $ 69.96 | $ 68.56 | TBD 1/1/2023 EA
FC7766NL LF 1-1/2 PVC X PVC COMP COUP J $ 21137 0.45 $ 9512 | $ 93.21 | TBD 1/1/2023 EA
FC7777NL LF 2 PVC X PVC COMP PJ COUP J $ 319.72 0.45 $ 143.87 [ § 141.00 | TBD 1/1/2023 EA
FC8433GNL LF 3/4 MIP X 3/4 CTS GJ COMP COUP J $ 35.87 0.45 $ 16.14 [ $ 15.82 | TBD 1/1/2023 EA
FC8433NL LF 3/4 MIP X 3/4 CTS COMP COUP J $ 35.87 0.45 $ 16.14 [ $ 15.82 | TBD 1/1/2023 EA
FC8434GNL LF 3/4X1 C84-34-G-NL COUP J $ 39.72 0.45 $ 1787 | % 17.52 | TBD 1/1/2023 EA
FC8444NL LF 1 MIP X1 CTS COMP COUP J $ 42.48 0.45 $ 19.12 [ § 18.73 | TBD 1/1/2023 EA
FC8455NL LF 1-1/4 MIP X 1-1/4 CTS PJ COUP J $ 81.22 0.45 $ 36.55 | % 35.82 | TBD 1/1/2023 EA
FC8466NL LF 1-1/2 MIP X CTS COMP COUP J $ 116.38 0.45 $ 5237 | $ 51.32 | TBD 1/1/2023 EA
FC8477NL LF 2 MIP X CTS COMP COUP J $ 169.57 0.45 $ 76311 % 74.78 | TBD 1/1/2023 EA




FC8731NL 3/4X1/2 C87-31-NL COUP J $ 43.47 0.45 $ 19.56 | $ 19.17 | TBD 1/1/2023 EA
FC8744NL LF 1 MIPXPVC COMP COUP J $ 74.17 0.45 $ 3338 % 32.71 | TBD 1/1/2023 EA
FC8755NL 1-1/4 MIP X PVC PJ COUP J $ 11340 0.45 $ 51.03 | $ 50.01 | TBD 1/1/2023 EA
FC8766NL LF 1-1/2 MIP X PVC COMP COUP J $ 145.80 0.45 $ 65.61 | $ 64.30 | TBD 1/1/2023 EA
FC8777NL LF 2 MIP X PVC COMP COUP J $ 21187 0.45 $ 9534 | $ 93.43 | TBD 1/1/2023 EA
FINSERT51 3/4 CTS PET / HDPE DR9 INS STFNR J $ 3.41 0.45 $ 153 | $ 1.50 [ TBD 1/1/2023 EA
FINSERT52 1 CTS PET / HDPE DR9 INS STFNR J $ 3.61 0.45 $ 162 | $ 1.59 [ TBD 1/1/2023 EA
FINSERT5372 1-1/4 CTS PET 1 PEP INS STFNR J $ 4.44 0.45 $ 200 $ 1.96 [ TBD 1/1/2023 EA
FINSERT54 1-1/2 CTS PET INS STFNR J $ 4.97 0.45 $ 224 [ § 2.19 | TBD 1/1/2023 EA
FINSERTS55 2 CTS PET INS STFNR J $ 4.97 0.45 $ 224 [ § 2.19 | TBD 1/1/2023 EA
FL4433GNL LF 3/4 CTS GJ COMP 90 BEND J $ 56.46 0.45 $ 2541 9% 24.90 | TBD 1/1/2023 EA
FL4433NL LF 3/4 CTS COMP 90 BEND J $ 56.46 0.45 $ 2541 9% 24.90 | TBD 1/1/2023 EA
FL4444GNL LF 1 CTS GJ COMP 90 BEND J $ 72.51 0.45 $ 3263 | % 31.98 | TBD 1/1/2023 EA
FL4444NL LF 1 CTS COMP 90 BEND J $ 72.51 0.45 $ 3263 | % 31.98 | TBD 1/1/2023 EA
FL4466GNL LF 1-1/2 CTS GJ 90 BEND J $ 232.88 0.45 $ 104.80 | $ 102.70 | TBD 1/1/2023 EA
FL4466NL LF 1-1/2 CTS COMP 90 BEND J $ 232.88 0.45 $ 104.80 | $ 102.70 | TBD 1/1/2023 EA
FL4477GNL LF 2 CTS GJ COMP 90 BEND J $ 471.16 0.45 $ 212.02 | $ 207.78 [ TBD 1/1/2023 EA
FL4477NL LF 2 CTS COMP PJ 90 ELL J $ 471.16 0.45 $ 212.02 | $ 207.78 | TBD 1/1/2023 EA
FL8433GNL LF 3/4 MIP X CTS GRIP COMP 90 BEND J $ 39.29 0.45 $ 1768 | $ 17.33 | TBD 1/1/2023 EA
FL8433NL LF 3/4 MIP X CTS COMP 90 BEND J $ 39.29 0.45 $ 1768 | $ 17.33 | TBD 1/1/2023 EA
FL8444GNL LF 1 MIP X CTS GRIP COMP 90 BEND J $ 65.36 0.45 $ 2941 9% 28.82 | TBD 1/1/2023 EA
FL8444NL LF 1 MIP X CTS COMP 90 BEND J $ 65.36 0.45 $ 29419 28.82 | TBD 1/1/2023 EA
FL8466GNL *CVR* LF 1-1/2 MIP X CTS COMP 9 J $ 189.82 0.45 $ 8542 | $ 83.71 | TBD 1/1/2023 EA
FL8466NL LF 1-1/2 MIP X CTS COMP 90 BEND J $ 189.82 0.45 $ 8542 | $ 83.71 | TBD 1/1/2023 EA
FL8477GNL LF 2 MIP X CTS GRIP COMP 90 BEND J $ 272.05 0.45 $ 12242 | § 119.97 | TBD 1/1/2023 EA
FL8477NL LF 2 MIP X CTS COMP 90 BEND J $ 272.05 0.45 $ 12242 | § 119.97 | TBD 1/1/2023 EA
FT444444NL 1 CTS PJ TEE J $ 113.14 0.45 $ 5091 | $ 49.89 | TBD 1/1/2023 EA
FT444777NL 2 CTS PJ SERV TEE J $ 615.66 0.45 $ 27705 | % 271.51 [ TBD 1/1/2023 EA
FY11474NL *CVR* LF 2X1 FIP MULTI SERV WYE J $ 176.33 0.45 $ 7935 % 77.76 | TBD 1/1/2023 EA
FY44243GNL *CVR* LF 1X3/4 CTS GRIP WYE B J $ 90.41 0.45 $ 40.68 | $ 39.87 | TBD 1/1/2023 EA
FY44243NL *CVR* LF 1X3/4 CTS COMP WYE BRCH J $ 90.41 0.45 $ 40.68 | $ 39.87 | TBD 1/1/2023 EA
FY44264NL LF 1-1/2X1 CTS COMP WYE BRCH J $ 218.70 0.45 $ 9842 | % 96.45 | TBD 1/1/2023 EA
FY44274GNL LF Y44-274-G Y BRCH CONN J $ 252.78 0.45 $ 11375 | $ 111.48 | TBD 1/1/2023 EA
FY44274NL *CVR* LF 2X1 CTS COMP WYE BRCH J $ 252.78 0.45 $ 113.75 | $ 111.48 | TBD 1/1/2023 EA
FF174515 6X15 SS REP CLMP 7.05-7.45 LFC $ 32551 0.474 $ 154.29 | $ 151.21 | TBD 1/1/2023 EA
FF178515 6X15 SS REP CLMP 7.45-7.85 LFC $ 32551 0.474 $ 154.29 | $ 151.21 | TBD 1/1/2023 EA




FF189415 8X15 SS REP CLMP 8.54-8.94 LFC $ 39544 0.474 $ 18744 | $ 183.69 | TBD 1/1/2023 EA
FF193915 8X15 F1 SS REP CLMP 8.99-9.39 LFC $ 39544 0.474 $ 18744 | $ 183.69 | TBD 1/1/2023 EA
FF196715 8X15 SS REP CLMP 9.27-9.67 LFC $ 39544 0.474 $ 18744 | $ 183.69 | TBD 1/1/2023 EA
FFS1110410 FS1-11.04 X 10 REPAIR CLMP LFS $  439.81 0.46 $ 20231 | % 198.27 | TBD 1/1/2023 EA
FFS1110415 10X15 SS REP CLMP 10.64-11.04 LFS $ 585.86 0.46 $ 269.50 | $ 264.11 [ TBD 1/1/2023 EA
FFS1110424 FS1-11.04 X 24 REP CLMP LFS $ 1,156.15 0.46 $ 531.83 [ $ 521.19 [ TBD 1/1/2023 EA
FFS1110475 FS1-11.04 X 7.5 REPAIR CLMP LFS $ 32430 0.46 $ 149.18 | $ 146.19 | TBD 1/1/2023 EA
FFS137012 3X12 SS REP CLMP 3.46-3.70 LFS $ 229.50 0.46 $ 105.57 [ § 103.46 | TBD 1/1/2023 EA
FFS137015 3X15 FS1 SS REP CLMP 3.46-3.70 LFS $ 281.10 0.46 $ 129.31 [ § 126.72 | TBD 1/1/2023 EA
FFS151415 4X15 FS1 SS REP CLMP 4.74-5.14 LFS $  290.49 0.46 $ 133.63 | $ 130.95 | TBD 1/1/2023 EA
FFS156215 4X15 SS REP CLMP 5.22-5.62 LFS $ 290.49 0.46 $ 133.63 | $ 130.95 | TBD 1/1/2023 EA
FFS169615 6X15 SS REP CLMP 6.56-6.96 LFS $ 355.01 0.46 $ 163.30 | $ 160.04 | TBD 1/1/2023 EA
FFS16967 6X7 SS REP CLMP 6.56-6.96 LFS $ 200.79 0.46 $ 9236 | % 90.52 | TBD 1/1/2023 EA
FFS1894125 8X12-1/2 SS REP CLMP 8.54-8.94 LFS $ 377.46 0.46 $ 17363 | $ 170.16 | TBD 1/1/2023 EA
FFS196715 FS1-9.67 X 15 REP CLMP LFS $ 43148 0.46 $ 19848 | $ 194.51 | TBD 1/1/2023 EA
FFS1A125EPDM SS BAND A FOR REP CLMP KIT LFS $ 268.34 0.46 $ 12344 | $ 120.97 | TBD 1/1/2023 EA
FFS1B125EPDM SS BAND B F/ REP CLMP KIT LFS $ 282.71 0.46 $ 130.05 | $ 127.45 | TBD 1/1/2023 EA
FFS1C125EPDM SS BAND C F/ REP CLMP KIT LFS $ 300.10 0.46 $ 138.05 [ § 135.29 | TBD 1/1/2023 EA
FFS1D125EPDM SS BAND D F/ REP CLMP KIT LFS $ 321.11 0.46 $ 14771 [ § 144.76 | TBD 1/1/2023 EA
FFS1E125EPDM SS BAND E F/ REP CLMP KIT LFS $ 32595 0.46 $ 149.94 [ § 146.94 | TBD 1/1/2023 EA
FFS2158220 FS2-15.82 X 20 CLMP LFS $ 1,381.35 0.46 $ 635.42 [ $ 622.71 | TBD 1/1/2023 EA
FFS2166715 FS2-16.67 X 15 CLMP LFS $ 1,179.78 0.46 $ 542.70 | $ 531.84 [ TBD 1/1/2023 EA
FFS2179020 16X20 FS2 SS REP CLMP 17.15-17.90 LFS $ 1,537.67 0.46 $ 707.33 [ $ 693.18 [ TBD 1/1/2023 EA
FFS3192020 FS3-19.20 X 20 REPAIR CLMP LFS $ 2,068.65 0.46 $ 951.58 [ $ 932.55 [ TBD 1/1/2023 EA
FFS3197015 FS3-19.70 X 15 LFS $ 1,527.81 0.46 $ 702.79 [ $ 688.74 | TBD 1/1/2023 EA
FFS3301020 FS3-30.10 X 20 REPAIR CLAMP LFS $ 3,870.96 0.46 $ 1,78064 [ $ 1,745.03 [ TBD 1/1/2023 EA
FFSC0883R 3/4X3 WRAP CLMP .875 LFS $ 54.84 0.46 $ 2523 | § 24.72 | TBD 1/1/2023 EA
FFSCO0886R 3/4X6 WRAP CLMP .875 LFS $ 116.01 0.46 $ 5336 | $ 52.30 | TBD 1/1/2023 EA
FFSC1056 3/4X6 SNAP CLMP 1.05 LFS $ 30.06 0.46 $ 13.83 [ § 13.55 | TBD 1/1/2023 EA
FFSC1056R 3/4X6 WRAP CLMP W/ GSKT 1.05 LFS $ 116.01 0.46 $ 5336 | $ 52.30 | TBD 1/1/2023 EA
FFSC1133R 1X3 WRAP CLMP 1.13 LFS $ 58.06 0.46 $ 26.71 [ $ 26.17 | TBD 1/1/2023 EA
FFSC1323 1X3 SNAP CLMP 1.32 LFS $ 17.53 0.46 $ 8.06 | $ 7.90 | TBD 1/1/2023 EA
FFSC1323R 1X3 WRAP CLMP 1.32 LFS $ 58.06 0.46 $ 26711 % 26.17 | TBD 1/1/2023 EA
FFSC1326 1X6 SNAP CLMP 1.32 LFS $ 32.03 0.46 $ 1473 | % 14.44 | TBD 1/1/2023 EA
FFSC1633R 1-1/2X3 WRAP CLMP 1.625 LFS $ 61.13 0.46 $ 2812 | $ 27.56 | TBD 1/1/2023 EA
FFSC1666R 1-1/4X6 WRAP CLMP W/ GSKT 1.66 LFS $  119.02 0.46 $ 5475 | $ 53.65 | TBD 1/1/2023 EA




FFSC1903 1-1/2X3 SNAP CLMP 1.90 LFS $ 19.43 0.46 $ 894 | % 8.76 | TBD 1/1/2023 EA
FFSC1903R 1-1/2X3 WRAP CLMP 1.90 LFS $ 61.13 0.46 $ 2812 | $ 27.56 | TBD 1/1/2023 EA
FFSC1906 1-1/2X6 SNAP CLMP 1.90 LFS $ 36.62 0.46 $ 16.85 [ $ 16.51 | TBD 1/1/2023 EA
FFSC2133R 2X3 WRAP CLMP 2.125 LFS $ 66.55 0.46 $ 3061 (9% 30.00 | TBD 1/1/2023 EA
FFSC2386 2X6 SNAP CLMP 2.38 LFS $ 38.44 0.46 $ 1768 | $ 17.33 | TBD 1/1/2023 EA
FFSC2386R 2X6 WRAP CLMP 2.38 LFS $ 123.65 0.46 $ 56.88 | $ 55.74 | TBD 1/1/2023 EA
FFSERKL15 15 LONG EMERG REP CLMP KIT LFS $ 2,801.50 0.46 $ 1,28869 (9% 1,262.92 | TBD 1/1/2023 EA
FF1114415 10X15 F1 SS REP CLMP 11.04-11.44 LFS $ 510.38 0.46 $ 23477 | $ 230.08 | TBD 1/1/2023 EA
FF1121515 10X15 SS REP CLMP 11.75-12.15 LFS $ 510.38 0.46 $ 23477 | $ 230.08 | TBD 1/1/2023 EA
FF1135015 12X15 F1 SS REP CLMP 13.10-13.50 LFS $ 580.61 0.46 $ 267.08 | $ 261.74 [ TBD 1/1/2023 EA
FF137075 3X7-1/2 SS REP CLMP 3.46-3.70 LFS $ 139.51 0.46 $ 64.17 | $ 62.89 | TBD 1/1/2023 EA
FF147315 4X15 SS REP CLMP 4.45-4.73 LFS $ 25179 0.46 $ 11582 [ § 113.51 | TBD 1/1/2023 EA
FF147375 4X7-1/2 SS REP CLMP 4.45-4.73 LFS $ 14448 0.46 $ 66.46 | $ 65.13 | TBD 1/1/2023 EA
FF151415 4X15 F1 SS REP CLMP 4.74-5.14 LFS $ 25179 0.46 $ 11582 | $ 113.51 | TBD 1/1/2023 EA
FF2144515 12X15 SS REP CLMP 13.65-14.45 LFS $ 756.99 0.46 $ 34822 | $ 341.25 [ TBD 1/1/2023 EA
FF2192115 18X15 SS REP CLMP 18.46-19.21 LFS $ 1,194.42 0.46 $ 549.43 | $ 538.44 [ TBD 1/1/2023 EA
FF2222710 F2-22.27 X 10 F/ DFLEX CLMP LFS $ 878.82 0.46 $ 404.26 | $ 396.17 [ TBD 1/1/2023 EA
FF2222720 F2-22.27 X 20 FORDFLEX CLMP LFS $ 1,681.60 0.46 $ 77354 | $ 758.07 [ TBD 1/1/2023 EA
FF3268020 F3-26.80 X 20 FORDFLEX CLMP LFS $ 3,171.55 0.46 $ 145891 (5% 1,429.73 | TBD 1/1/2023 EA
FUFA900C10 10 UNIFLANGE F/ C900 PVC PIPE Ul $ 350.32 0.59 $ 206.69 | $ 202.56 | TBD 1/1/2023 EA
FUFA900C12 12 UNIFLANGE F/ C900 PVC PIPE Ul $ 45452 0.59 $ 26817 | $ 262.80 | TBD 1/1/2023 EA
FUFA900C4 4 UNIFLANGE F/ C900 PVC PIPE Ul $ 13233 0.59 $ 78.07 | $ 76.51 | TBD 1/1/2023 EA
FUFA900C6 6 UNIFLANGE F/ C900 PVC PIPE Ul $ 167.69 0.59 $ 98.94 | $ 96.96 | TBD 1/1/2023 EA
FUFA900C8 8 UNIFLANGE F/ C900 PVC PIPE Ul $ 23343 0.59 $ 137.72 | $ 134.97 | TBD 1/1/2023 EA
SP-H55GSCENT 55 GAL HI-SCENT ODER NEUTRALIZER Net Net Net $ 570122 |% 5,687.20 | TBD Net EA
SP-HEOCC 1G HISCENT ELITE ODOR CONTROL CHEM Net Net Net $ 11525 | $ 112.95 | TBD Net EA
SP-HISCENT1GGARDIN HISCENT ELITE 1G GARDENIA Net Net Net $ 11525 | $ 112.95 | TBD Net EA
SP-HISCENT1GBLUESP HISCENT ELITE 1G BLUE SPRUCE Net Net Net $ 11525 | $ 112.95 | TBD Net EA
SP-HONFG5G HEYWARD ODOR NEUT. FLORAL GARDEN 5( Net Net Net $ 548.78 | § 537.80 [ TBD Net EA
SP-HISCENT1GCHERRY HISCENT ELITE 1G CHERRY BLOSSOM Net Net Net $ 11525 | $ 112.95 | TBD Net EA
SP-HISCENT1GCINBRK HISCENT ELITE 1G CINNAMON BARK Net Net Net $ 11525 | $ 112.95 | TBD Net EA
P888986004 1 2 FIP 316 SS AIR VAC VLV 986 *Z ARV $ 4,542.86 0.89 $ 404315( 9% 3,962.28 | TBD 7/1/2022 EA
H8889860061 3 SS AIR & VAC VLV THRD ARV $ 4,714.29 0.89 $ 419572 (% 4,111.80 [ TBD 7/1/2022 EA
SP-H986316SSFK 2" FLG HTEC 986 316SS ARV ARV $ 4,700.00 0.89 $ 4,183.00 [ $ 4,099.34 [ TBD 7/1/2022 EA
SP-H986316SSFM 3" FLG HTEC 986 316SS ARV ARV $ 4,814.29 0.89 $ 428472 (% 4,199.02 [ TBD 7/1/2022 EA
SP-H986316SSFP 4" FLG HTEC 986 316SS ARV ARV $ 5,042.86 0.89 $ 4488.15( % 4,398.38 [ TBD 7/1/2022 EA




SP-H986316SSFU 6" FLG HTEC 986 316SS ARV ARV $ 5,600.00 0.89 $ 4984.00 (9% 4,884.32 [ TBD 7/1/2022 EA
SP-H986316SSFX 8" FLG HTEC 986 316SS ARV ARV $ 6,628.57 0.89 $ 589943 (5% 5,781.44 | TBD 7/1/2022 EA
P9860029000 CONE CHK VLV ASSY F/ 986 ARV *Z ARV $ 44286 0.89 $ 39415 [ § 386.26 | TBD 7/1/2022 EA
SP-H9861000050 UV SHEILD PARTS [$ 37.00 0.98 $ 36.26 | $ 35.53 | TBD 12/1/2019 EA
SP-H9864000124 ORING ONTOP OF UPPER AIR VLV PART PARTS | $ 9.00 0.98 $ 882 | % 8.64 | TBD 12/1/2019 EA
SP-H9864000127 ORINGS IN SIDE CLAMP FLG PARTS | $ 11.00 0.98 $ 10.78 [ $ 10.56 | TBD 12/1/2019 EA
SP-H9864000135 O-RING 157.0MM X 6.0MM PARTS [$ 12.00 0.98 $ 1176 | $ 11.52 | TBD 12/1/2019 EA
SP-H6090001501 HTECH 986 LOCKING RING PARTS [$ 4.00 0.98 $ 3921 % 3.84 | TBD 12/1/2019 EA
SP-H98640110 DIAPHRAGM HNBR 45SH VT 5A CZ PARTS | $ 49.00 0.98 $ 48.02 | $ 47.06 | TBD 12/1/2019 EA
SP-H98640066 CUP FOR DIAPHRAGM PARTS | $ 79.00 0.98 $ 7742 | $ 75.87 | TBD 12/1/2019 EA
SP-H98640056 DEBRIS SCREEN PARTS | $ 58.00 0.98 $ 56.84 | $ 55.70 | TBD 12/1/2019 EA
SP-H9864001030 PRESSURE SPRING PARTS | $ 9.00 0.98 $ 882 | % 8.64 | TBD 12/1/2019 EA
SP-H98641015 FLOAT SPINDLE COMPLETE 316SS PARTS | $ 98.00 0.98 $ 96.04 | $ 94.12 | TBD 12/1/2019 EA
SP-H98640031 DEBRIS SHIELD ARV VERSION PARTS | $ 56.00 0.98 $ 5488 | $ 53.78 | TBD 12/1/2019 EA
SP-H98640036 DAMPER RING ARV VERSION EPDM PARTS | $ 52.00 0.98 $ 50.96 | $ 49.94 | TBD 12/1/2019 EA
SP-H98640046 FLOAT COMPLETE EPDM POM PARTS | $ 175.00 0.98 $ 171.50 | $ 168.07 | TBD 12/1/2019 EA
SP-H9864000165 OUTLET ELBOW W STRN AND CAM COUP PARTS |$ 95.00 0.98 $ 9310 | $ 91.24 | TBD 12/1/2019 EA
SP-H98640021 UPPER AIR VLV ASSEMBLY #9860021 PARTS [$ 81.00 0.98 $ 7938 | $ 77.79 | TBD 12/1/2019 EA
SP-H0098645010 HTECH QUICK SHOT DEVICE PARTS [ $ 12.00 0.98 $ 1176 | $ 11.52 | TBD 12/1/2019 EA
K8745404010812 4 HYMAX 2 FLG ADPT 4.25-5.63 COuP $ 475.80 0.64 $ 30451 | % 298.42 | TBD 1/16/2023 EA
K8745406016312 6 HYMAX 2 FLG ADPT 6.42-7.68 COuP $ 602.18 0.64 $ 385.40 | $ 377.69 [ TBD 1/16/2023 EA
K8745408021712 *CVR* HYMAX 2 FLIP F/A 8.54-9.84 COuP $ 820.95 0.64 $ 525.41 [ $ 514.90 [ TBD 1/16/2023 EA
K8745410027212 HYMAX 2 FLIP 10 F/A 10.70-12.0 COuP $ 1,392.08 0.64 $ 890.93 | $ 873.11 [ TBD 1/16/2023 EA
K8745410027812 *CVR* HYMAX 2 FLIP F/A 1010.96-12.2 COuP $ 1,392.08 0.64 $ 890.93 | § 873.11 [ TBD 1/16/2023 EA
K8745412031512 *CVR* HYMAX 2 FLIP F/A 1212.40-13.6 COuP $ 1,605.74 0.64 $ 102767 (% 1,007.12 | TBD 1/16/2023 EA
K8745412033412 *CVR* HYMAX 2 FLIP F/A 1213.15-14.4 COuP $ 1,605.74 0.64 $ 102767 (% 1,007.12 | TBD 1/16/2023 EA
K86054005416 2 HYMAX 2 REP COUP 2.10-3.03 COuP $ 24732 0.64 $ 158.28 | $ 1556.12 | TBD 1/16/2023 EA
K86054008816 3 HYMAX 2 FLIP REP COUP 3.46-4.33 COuP $ 326.26 0.64 $ 208.81 | $ 204.63 | TBD 1/16/2023 EA
K86054010816 4 HYMAX 2 REP COUP 4.25-5.63 COuP $ 418.06 0.64 $ 267.56 | $ 262.21 [ TBD 1/16/2023 EA
K86054016316 6 HYMAX 2 REP COUP 6.42-7.68 COuP $ 553.67 0.64 $ 35435 | § 347.26 [ TBD 1/16/2023 EA
K86054021716 8 HYMAX 2 REP COUP 8.54-9.84 COuP $ 625.11 0.64 $ 400.07 | $ 392.07 [ TBD 1/16/2023 EA
K86054027216 10 HYMAX 2 REP COUP 10.70-12.00 COuP $ 804.17 0.64 $ 514.67 | $ 504.38 [ TBD 1/16/2023 EA
K86054027816 10 HYMAX 2 OS REP COUP 10.96-12.26 COuP $ 850.28 0.64 $ 54418 | § 533.30 [ TBD 1/16/2023 EA
K86054031516 12 HYMAX 2 REP COUP 12.40-13.66 COuP $ 949.18 0.64 $ 607.48 | $ 595.33 [ TBD 1/16/2023 EA
K86054033416 12 HYMAX 2 OS REP COUP 13.15-14.41 COuP $ 1,135.55 0.64 $ 726.75 [ $ 712.22 | TBD 1/16/2023 EA
K86056037816P 14 HYMAX COUP 15.00-17.10 COuP $ 2,522.05 0.64 $ 161411 (9 1,581.83 [ TBD 1/16/2023 EA




K86056043416P 16 HYMAX REP COUP 17.10-19.20 COuP $ 2,599.78 0.64 $ 166386 | % 1,630.58 [ TBD 1/16/2023 EA
K86056048816P 18 HYMAX REP COUP 19.20-21.30 COuP $ 3,058.43 0.64 $ 195740 (% 1,918.25 [ TBD 1/16/2023 EA
K86056054016P 20 HYMAX REP COUP 21.25 - 23.35 COuP $ 3,303.05 0.64 $ 2,11395( % 2,071.67 | TBD 1/16/2023 EA
K86256062416P 24 HYMAX LONG BODY COUP 24.60-26.70 COuP $ 5,301.97 0.64 $ 3,393.26 | $ 3,325.40 | TBD 1/16/2023 EA
K27456011310W 4X15 HYMAX REP CLMP 4.47-5.27 COuP $ 237.31 0.64 $ 151.88 | $ 148.84 | TBD 1/16/2023 EA
K27456016710W 6X15 HYMAX REP CLMP 6.60-7.40 COuP $ 288.95 0.64 $ 18493 | $ 181.23 | TBD 1/16/2023 EA
K27456021810W 8X15 HYMAX REP CLMP 8.60-9.40 COuP $ 348.59 0.64 $ 22310 | $ 218.64 | TBD 1/16/2023 EA
K27456027210W 10X15 HYMAX REP CLMP 10.73-11.53 COuP $  448.90 0.64 $ 287.30 | $ 281.55 | TBD 1/16/2023 EA
K27456032310W 12X15 HYMAX REP CLMP 12.75-13.55 COuP $ 532.71 0.64 $ 34093 [ $ 334.12 [ TBD 1/16/2023 EA
K8745403008812 3 HYMAX 2 FLG ADPT 3.46 - 4.33 COuP $ 368.50 0.64 $ 23584 | $ 231.12 | TBD 1/16/2023 EA
K27256008710W 3X9 REP CLAMP 3.42-4.25 COuP $ 14273 0.64 $ 9135| % 89.52 | TBD 1/16/2023 EA
K27356011310W 4 REP CLMP 4.47-5.27 OD X 12 COuP $  214.89 0.64 $ 13753 | $ 134.78 | TBD 1/16/2023 EA
K890560821616 8 HYMAX GRIP COUP 8.5-9.4 COuP $ 964.76 0.64 $ 617.45 | § 605.10 [ TBD 1/16/2023 EA
K27256012210W 4X9 REP CLAMP 4.80-5.60 COuP $ 153.83 0.64 $ 9845 | % 96.48 | TBD 1/16/2023 EA
K27256017410W 6X9 REP CLAMP 6.84-7.64 COuP $ 179.44 0.64 $ 11484 | $ 112.54 | TBD 1/16/2023 EA
K27356012210W 4X12 REP CLAMP 4.80-5.60 COuP $ 217.26 0.64 $ 139.05 | $ 136.27 | TBD 1/16/2023 EA
K27356016710W 6 REP CLMP 6.60-7.40 OD 12 COuP $ 262.65 0.64 $ 168.10 | $ 164.73 | TBD 1/16/2023 EA
K27356021810W 8 REP CLMP 8.60-9.40 OD 12 COuP $ 303.25 0.64 $ 194.08 | $ 190.20 | TBD 1/16/2023 EA
K892560616516 6 HYMAX GRIP SWVL JT COUP 6.5-7.2 COUP $ 1,892.34 0.64 $ 121110 9% 1,186.88 [ TBD 1/16/2023 EA
SP-K892560821616 8 HYMAX GRIP SWVL JT COUP 8.5-9.4 COuP $ 2,712.00 0.64 $ 173568 (% 1,700.97 [ TBD 1/16/2023 EA
CP80OFAD 1/2 CPVC S80 FEM ADPT CPVC $ 21.97 0.138 $ 3.03|5% 2.97 | TBD 1/3/2023 EA
CP8OFAF 3/4 CPVC S80 FEM ADPT CPVC $ 29.34 0.138 $ 405] % 3.97 | TBD 1/3/2023 EA
CP8OFAG 1 CPVC S80 FEM ADPT CPVC $ 53.56 0.138 $ 739 | 9% 7.24 | TBD 1/3/2023 EA
CP80OFAH 1-1/4 CPVC S80 FEM ADPT CPVC $ 54.81 0.138 $ 756 | $ 7.41 | TBD 1/3/2023 EA
CP80OFAJ 1-1/2 CPVC S80 FEM ADPT CPVC $ 63.87 0.138 $ 88119 8.64 | TBD 1/3/2023 EA
CP80OFAK 2 CPVC S80 FEM ADPT CPVC $ 110.08 0.138 $ 1519 [ § 14.89 | TBD 1/3/2023 EA
CP8OFAL 2-1/2 CPVC S80 FEM ADPT CPVC $ 21115 0.138 $ 2914 | § 28.56 | TBD 1/3/2023 EA
CP80OFAM 3 CPVC S80 FEM ADPT CPVC $ 433.24 0.138 $ 59.79 | $ 58.59 | TBD 1/3/2023 EA
CP8OFAP 4 CPVC S80 FEM ADPT CPVC $ 72111 0.138 $ 9951 | § 97.52 | TBD 1/3/2023 EA
CP80OMAD 1/2 CPVC S80 MALE ADPT CPVC $ 17.53 0.138 $ 242§ 2.37 | TBD 1/3/2023 EA
CP80OMAF 3/4 CPVC S80 MALE ADPT CPVC $ 21.39 0.138 $ 295| % 2.89 | TBD 1/3/2023 EA
CP8OMAG 1 CPVC S80 MALE ADPT CPVC $ 36.02 0.138 $ 497 [ § 4.87 | TBD 1/3/2023 EA
CP8OMAH 1-1/4 CPVC S80 MALE ADPT CPVC $ 53.12 0.138 $ 733|% 7.18 | TBD 1/3/2023 EA
CP8OMAJ 1-1/2 CPVC S80 MALE ADPT CPVC $ 71.79 0.138 $ 9911 % 9.71 | TBD 1/3/2023 EA
CP8OMAK 2 CPVC S80 MALE ADPT CPVC $ 97.38 0.138 $ 1344 [ $ 13.17 | TBD 1/3/2023 EA
CP8OMAL 2-1/2 CPVC S80 MALE ADPT CPVC $ 265.53 0.138 $ 36.64 | $ 35.91 | TBD 1/3/2023 EA




CP8OMAM 3 CPVC S80 MALE ADPT CPVC $ 356.83 0.138 $ 4924 | § 48.26 | TBD 1/3/2023 EA
CP8OMAP 4 CPVC S80 MALE ADPT CPVC $ 603.23 0.138 $ 8325 % 81.58 | TBD 1/3/2023 EA
CP80SBXU 8X6 CPVC S80 SXS BUSH CPVC $ 1,253.63 0.138 $ 173.00 [ $ 169.54 | TBD 1/3/2023 EA
CP80SBUP 6X4 CPVC S80 SXS BUSH CPVC $ 380.86 0.138 $ 52.56 | $ 51.51 | TBD 1/3/2023 EA
CP80SBUM 6X3 CPVC S80 SXS BUSH CPVC $ 38347 0.138 $ 5292 | $ 51.86 | TBD 1/3/2023 EA
CP80SBPM 4X3 CPVC S80 SXS BUSH CPVC $ 178.74 0.138 $ 2467 | $ 24.17 | TBD 1/3/2023 EA
CP80SBPK 4X2 CPVC S80 SXS BUSH CPVC $ 178.74 0.138 $ 2467 | $ 24.17 | TBD 1/3/2023 EA
CP80SBML 3X2-1/2 CPVC S80 SXS BUSH CPVC $ 161.66 0.138 $ 22311 9% 21.86 | TBD 1/3/2023 EA
CP80SBMK 3X2 CPVC S80 SXS BUSH CPVC $ 161.66 0.138 $ 22311 9% 21.86 | TBD 1/3/2023 EA
CP80SBMJ 3X1-1/2 CPVC S80 SXS BUSH CPVC $ 161.66 0.138 $ 22311 9% 21.86 | TBD 1/3/2023 EA
CP80SBLK 2-1/2X2 CPVC S80 SXS BUSH CPVC $ 106.11 0.138 $ 1464 | $ 14.35 | TBD 1/3/2023 EA
CP80SBLJ 2-1/2X1-1/2 CPVC S80 SXS BUSH CPVC $ 106.11 0.138 $ 1464 | $ 14.35 | TBD 1/3/2023 EA
CP80SBKJ 2X1-1/2 CPVC S80 SXS BUSH CPVC $ 87.14 0.138 $ 12.03 | $ 11.78 | TBD 1/3/2023 EA
CP80SBKH 2X1-1/4 CPVC S80 SXS BUSH CPVC $ 87.14 0.138 $ 12.03 | $ 11.78 | TBD 1/3/2023 EA
CP80SBKG 2X1 CPVC S80 SXS BUSH CPVC $ 87.14 0.138 $ 12.03 | $ 11.78 | TBD 1/3/2023 EA
CP80SBKF 2X3/4 CPVC S80 SXS BUSH CPVC $ 87.14 0.138 $ 12.03 | $ 11.78 | TBD 1/3/2023 EA
CP80SBKD 2X1/2 CPVC S80 SXS BUSH CPVC $ 87.14 0.138 $ 12.03 [ $ 11.78 | TBD 1/3/2023 EA
CP80SBJH 1-1/2X1-1/4 CPVC S80 SXS BUSH CPVC $ 67.51 0.138 $ 932 | % 9.13 | TBD 1/3/2023 EA
CP80SBJG 1-1/2X1 CPVC S80 SXS BUSH CPVC $ 67.51 0.138 $ 932 | % 9.13 | TBD 1/3/2023 EA
CP80SBJF 1-1/2X3/4 CPVC S80 SXS BUSH CPVC $ 67.51 0.138 $ 932 | % 9.13 | TBD 1/3/2023 EA
CP80SBJD 1-1/2X1/2 CPVC S80 SXS BUSH CPVC $ 67.51 0.138 $ 932 | % 9.13 | TBD 1/3/2023 EA
CP80SBHG 1-1/4X1 CPVC S80 SXS BUSH CPVC $ 59.71 0.138 $ 824 | % 8.08 | TBD 1/3/2023 EA
CP80SBHF 1-1/4X3/4 CPVC S80 SXS BUSH CPVC $ 59.71 0.138 $ 824 | % 8.08 | TBD 1/3/2023 EA
CP80SBHD 1-1/4X1/2 CPVC S80 SXS BUSH CPVC $ 59.71 0.138 $ 824 | % 8.08 | TBD 1/3/2023 EA
CP80SBGF 1X3/4 CPVC S80 SXS BUSH CPVC $ 22.49 0.138 $ 310 | $ 3.04 | TBD 1/3/2023 EA
CP80SBGD 1X1/2 CPVC S80 SXS BUSH CPVC $ 22.49 0.138 $ 310 | $ 3.04 | TBD 1/3/2023 EA
CP80SBFD 3/4X1/2 CPVC S80 SXS BUSH CPVC $ 28.37 0.138 $ 392 | % 3.84 | TBD 1/3/2023 EA
CP80SBDB 1/2X1/4 CPVC S80 SXS BUSH CPVC $ 28.37 0.138 $ 392 | % 3.84 | TBD 1/3/2023 EA
CP80SFBPM 4X3 CPVC S80 SXF BUSH CPVC $ 790.24 0.138 $ 109.05 [ § 106.87 | TBD 1/3/2023 EA
CP80SFBML 3X2-1/2 CPVC S80 SXF BUSH CPVC $ 390.95 0.138 $ 53.95 | $ 52.87 | TBD 1/3/2023 EA
CP80SFBMK 3X2 CPVC S80 SXF BUSH CPVC $ 387.81 0.138 $ 5352 | $ 52.45 | TBD 1/3/2023 EA
CP80SFBLK 2-1/2X2 CPVC S80 SXF BUSH CPVC $ 173.99 0.138 $ 2401 | $ 23.53 | TBD 1/3/2023 EA
CP80SFBLJ 2-1/2X1-1/2 CPVC S80 SXF BUSH CPVC $ 173.99 0.138 $ 2401 $ 23.53 | TBD 1/3/2023 EA
CP80SFBKJ 2X1-1/2 CPVC S80 SXF BUSH CPVC $ 109.49 0.138 $ 1511 [ $ 14.81 | TBD 1/3/2023 EA
CP80SFBKH 2X1-1/4 CPVC S80 SXF BUSH CPVC $ 109.49 0.138 $ 1511 [ $ 14.81 | TBD 1/3/2023 EA
CP80OSFBKG 2X1 CPVC S80 SXF BUSH CPVC $ 109.49 0.138 $ 1511 [ $ 14.81 | TBD 1/3/2023 EA




CP80SFBKF 2X3/4 CPVC S80 SXF BUSH CPVC $ 109.49 0.138 $ 1511 [ $ 14.81 | TBD 1/3/2023 EA
CP80SFBJH 1-1/2X1-1/4 CPVC S80 SXF BUSH CPVC $ 79.65 0.138 $ 10.99 [ $ 10.77 | TBD 1/3/2023 EA
CP80SFBJG 1-1/2X1 CPVC S80 SXF BUSH CPVC $ 79.65 0.138 $ 10.99 [ § 10.77 | TBD 1/3/2023 EA
CP80SFBJF 1-1/2X3/4 CPVC S80 SXF BUSH CPVC $ 79.65 0.138 $ 10.99 [ § 10.77 | TBD 1/3/2023 EA
CP80SFBHG 1-1/4X1 CPVC S80 SXF BUSH CPVC $ 64.66 0.138 $ 892 | % 8.74 | TBD 1/3/2023 EA
CP80SFBHF 1-1/4X3/4 CPVC S80 SXF BUSH CPVC $ 64.66 0.138 $ 892 | % 8.74 | TBD 1/3/2023 EA
CP80SFBHD 1-1/4X1/2 CPVC S80 SXF BUSH CPVC $ 64.66 0.138 $ 892 | % 8.74 | TBD 1/3/2023 EA
CP80OSFBGF 1X3/4 CPVC S80 SXF BUSH CPVC $ 20.02 0.138 $ 276 [ § 2.71 | TBD 1/3/2023 EA
CP80SFBGD 1X1/2 CPVC S80 SXF BUSH CPVC $ 20.02 0.138 $ 276 [ § 2.71 | TBD 1/3/2023 EA
CP80SFBFD 3/4X1/2 CPVC S80 SXF BUSH CPVC $ 15.79 0.138 $ 218 [ $ 2.14 | TBD 1/3/2023 EA
CP80TBML 3X2-1/2 CPVC S80 THRD BUSH CPVC $ 280.00 0.138 $ 3864 | % 37.87 | TBD 1/3/2023 EA
CP80TBMK 3X2 CPVC S80 THRD BUSH CPVC $ 280.00 0.138 $ 3864 | % 37.87 | TBD 1/3/2023 EA
CP80TBLK 2-1/2X2 CPVC S80 THRD BUSH CPVC $ 208.14 0.138 $ 2872 | % 28.15 | TBD 1/3/2023 EA
CP80TBKJ 2X1-1/2 CPVC S80 THRD BUSH CPVC $ 77.67 0.138 $ 10.72 [ $ 10.50 | TBD 1/3/2023 EA
CP80TBKG 2X1 CPVC S80 THRD BUSH CPVC $ 86.58 0.138 $ 11.95 [ § 11.71 | TBD 1/3/2023 EA
CP80TBJH 1-1/2X1-1/4 CPVC S80 THRD BUSH CPVC $ 77.67 0.138 $ 10.72 [ § 10.50 | TBD 1/3/2023 EA
CP80TBJG 1-1/2X1 CPVC S80 THRD BUSH CPVC $ 78.28 0.138 $ 10.80 | $ 10.59 | TBD 1/3/2023 EA
CP80TBHG 1-1/4X1 CPVC S80 THRD BUSH CPVC $ 64.48 0.138 $ 890 | % 8.72 | TBD 1/3/2023 EA
CP80TBGF 1X3/4 CPVC S80 THRD BUSH CPVC $ 32.72 0.138 $ 452§ 4.43 | TBD 1/3/2023 EA
CP80TBGD 1X1/2 CPVC S80 THRD BUSH CPVC $ 32.72 0.138 $ 452§ 4.43 | TBD 1/3/2023 EA
CP80TBFD 3/4X1/2 CPVC S80 THRD BUSH CPVC $ 19.40 0.138 $ 268 | $ 2.62 | TBD 1/3/2023 EA
CP80TBFB 3/4X1/4 CPVC S80 MXF THRD BUSH CPVC $ 45.15 0.138 $ 6.23 | $ 6.11 | TBD 1/3/2023 EA
CP80SCAPD 1/2 CPVC S80 SOC CAP CPVC $ 21.15 0.138 $ 292 [ § 2.86 | TBD 1/3/2023 EA
CP80SCAPF 3/4 CPVC S80 SOC CAP CPVC $ 30.12 0.138 $ 416 [ $ 4.07 | TBD 1/3/2023 EA
CP80SCAPG 1 CPVC S80 SOC CAP CPVC $ 53.31 0.138 $ 736 | $ 7.21 | TBD 1/3/2023 EA
CP80SCAPH 1-1/4 CPVC S80 SOC CAP CPVC $ 58.32 0.138 $ 8.05| % 7.89 | TBD 1/3/2023 EA
CP80SCAPJ 1-1/2 CPVC S80 SOC CAP CPVC $ 58.32 0.138 $ 8.05| % 7.89 | TBD 1/3/2023 EA
CP80SCAPK 2 CPVC S80 SOC CAP CPVC $ 61.48 0.138 $ 8.48 | $ 8.31 | TBD 1/3/2023 EA
CP80SCAPL 2-1/2 CPVC S80 SOC CAP CPVC $ 207.06 0.138 $ 2857 | $ 28.00 | TBD 1/3/2023 EA
CP80SCAPM 3 CPVC S80 SOC CAP CPVC $  226.97 0.138 $ 3132 | $ 30.70 | TBD 1/3/2023 EA
CP80SCAPP 4 CPVC S80 SOC CAP CPVC $ 230.72 0.138 $ 3184 | $ 31.20 | TBD 1/3/2023 EA
CP80SCAPU 6 CPVC S80 SOC CAP CPVC $ 763.41 0.138 $ 105.35 [ § 103.24 | TBD 1/3/2023 EA
CP80SCAPX 8 CPVC S80 SOC CAP CPVC $ 2,316.71 0.138 $ 319.71 [ § 313.31 [ TBD 1/3/2023 EA
CP80TCAPD 1/2 CPVC S80 THRD CAP CPVC $ 23.49 0.138 $ 32419 3.18 | TBD 1/3/2023 EA
CP80TCAPF 3/4 CPVC S80 THRD CAP CPVC $ 38.91 0.138 $ 537 | % 5.26 | TBD 1/3/2023 EA
CP80OTCAPG 1 CPVC S80 THRD CAP CPVC $ 54.42 0.138 $ 75119 7.36 | TBD 1/3/2023 EA




CP80TCAPH 1-1/4 CPVC S80 THRD CAP CPVC $ 97.07 0.138 $ 13.40 | $ 13.13 | TBD 1/3/2023 EA
CP80TCAPJ 1-1/2 CPVC S80 THRD CAP CPVC $ 99.44 0.138 $ 13.72 [ § 13.45 | TBD 1/3/2023 EA
CP80TCAPK 2 CPVC S80 THRD CAP CPVC $ 143.25 0.138 $ 19.77 [ $ 19.37 | TBD 1/3/2023 EA
CP80TCAPL 2-1/2 CPVC S80 THRD CAP CPVC $ 33147 0.138 $ 4574 | § 44.83 | TBD 1/3/2023 EA
CP80TCAPM 3 CPVC S80 THRD CAP CPVC $ 434385 0.138 $ 60.01 | $ 58.81 | TBD 1/3/2023 EA
CP80OTCAPP 4 CPVC S80 THRD CAP CPVC $ 631.69 0.138 $ 8717 | $ 85.43 | TBD 1/3/2023 EA
CP80SCD 1/2 CPVC S80 SXS COUP CPVC $ 13.58 0.138 $ 187 | $ 1.84 [ TBD 1/3/2023 EA
CP80SCF 3/4 CPVC S80 SXS COUP CPVC $ 18.97 0.138 $ 262§ 2.57 | TBD 1/3/2023 EA
CP80SCG 1 CPVC S80 SXS COUP CPVC $ 25.55 0.138 $ 353 |% 3.46 | TBD 1/3/2023 EA
CP80SCH 1-1/4 CPVC S80 SXS COUP CPVC $ 38.28 0.138 $ 528 | $ 5.18 | TBD 1/3/2023 EA
CP80SCJ 1-1/2 CPVC S80 SXS COUP CPVC $ 48.16 0.138 $ 6.65 | $ 6.51 | TBD 1/3/2023 EA
CP80SCK 2 CPVC S80 SXS COuP CPVC $ 56.00 0.138 $ 7731 % 7.57 | TBD 1/3/2023 EA
CP80SCL 2-1/2 CPVC S80 SXS COUP CPVC $ 12461 0.138 $ 1720 | $ 16.85 | TBD 1/3/2023 EA
CP80SCM 3 CPVC S80 SXS COUP CPVC $ 135.41 0.138 $ 18.69 [ $ 18.31 | TBD 1/3/2023 EA
CP80SCP 4 CPVC S80 SXS COUP CPVC $ 17745 0.138 $ 2449 | $ 24.00 | TBD 1/3/2023 EA
CP80SCU 6 CPVC S80 SXS COUP CPVC $ 417.93 0.138 $ 5767 | $ 56.52 | TBD 1/3/2023 EA
CP80SCX 8 CPVC S80 SXS COUP CPVC $ 1,129.55 0.138 $ 155.88 | $ 152.76 | TBD 1/3/2023 EA
CP80TCD 1/2 CPVC S80 THRD COUP CPVC $ 36.11 0.138 $ 498 | % 4.88 | TBD 1/3/2023 EA
CP80TCF 3/4 CPVC S80 THRD COUP CPVC $ 58.32 0.138 $ 8.05| 9% 7.89 | TBD 1/3/2023 EA
CP80TCG 1 CPVC S80 THRD COUP CPVC $ 66.18 0.138 $ 9.13 | % 8.95 | TBD 1/3/2023 EA
CP80TCH 1-1/4 CPVC S80 THRD COUP CPVC $ 70.22 0.138 $ 9.69 | $ 9.50 | TBD 1/3/2023 EA
CP80TCJ 1-1/2 CPVC S80 THRD COUP CPVC $ 75.45 0.138 $ 1041 [ $ 10.20 | TBD 1/3/2023 EA
CP80TCK 2 CPVC S80 THRD COUP CPVC $ 88.93 0.138 $ 1227 | $ 12.03 | TBD 1/3/2023 EA
CP80TCL 2-1/2 CPVC S80 THRD COUP CPVC $ 159.60 0.138 $ 22.02 | $ 21.58 | TBD 1/3/2023 EA
CP80TCM 3 CPVC S80 THRD COUP CPVC $ 185.78 0.138 $ 2564 | $ 25.12 | TBD 1/3/2023 EA
CP80TCP 4 CPVC S80 THRD COUP CPVC $ 378.69 0.138 $ 52.26 | $ 51.21 | TBD 1/3/2023 EA
CP80S4D 1/2 CPVC S80 SXS 45 ELL CPVC $ 15.72 0.138 $ 217 $ 2.13 | TBD 1/3/2023 EA
CP80S4F 3/4 CPVC S80 SXS 45 ELL CPVC $ 22.71 0.138 $ 313 | % 3.07 | TBD 1/3/2023 EA
CP80S4G 1 CPVC S80 SXS 45 ELL CPVC $ 36.11 0.138 $ 498 | % 4.88 | TBD 1/3/2023 EA
CP80S4H 1-1/4 CPVC S80 SXS 45 ELL CPVC $ 70.91 0.138 $ 979 | $ 9.59 | TBD 1/3/2023 EA
CP80S4J 1-1/2 CPVC S80 SXS 45 ELL CPVC $ 72.81 0.138 $ 10.05 [ $ 9.85 | TBD 1/3/2023 EA
CP80S4K 2 CPVC S80 SXS 45 ELL CPVC $ 81.66 0.138 $ 1127 | % 11.04 | TBD 1/3/2023 EA
CP80S4L 2-1/2 CPVC S80 SXS 45 ELL CPVC $ 166.87 0.138 $ 23.03 | $ 22.57 | TBD 1/3/2023 EA
CP80S4M 3 CPVC S80 SXS 45 ELL CPVC $ 21443 0.138 $ 2959 | § 29.00 | TBD 1/3/2023 EA
CP80S4P 4 CPVC S80 SXS 45 ELL CPVC $ 29436 0.138 $ 40.62 | $ 39.81 | TBD 1/3/2023 EA
CP80S4U 6 CPVC S80 SXS 45 ELL CPVC $ 906.82 0.138 $ 125.14 | $ 122.64 | TBD 1/3/2023 EA




CP80S4X 8 CPVC S80 SXS 45 ELL CPVC $ 1,886.66 0.138 $ 260.36 | $ 255.15 | TBD 1/3/2023 EA
CP80S9D 1/2 CPVC S80 SXS 90 ELL CPVC $ 12.86 0.138 $ 177 | $ 1.74 [ TBD 1/3/2023 EA
CP80S9F 3/4 CPVC S80 SXS 90 ELL CPVC $ 16.40 0.138 $ 226 [ § 2.22 | TBD 1/3/2023 EA
CP80S9G 1 CPVC S80 SXS 90 ELL CPVC $ 26.04 0.138 $ 359 |% 3.52 | TBD 1/3/2023 EA
CP80S9H 1-1/4 CPVC S80 SXS 90 ELL CPVC $ 56.34 0.138 $ 77719 7.62 | TBD 1/3/2023 EA
CP80S9J 1-1/2 CPVC S80 SXS 90 ELL CPVC $ 62.84 0.138 $ 8.67 |9 8.50 | TBD 1/3/2023 EA
CP80S9K 2 CPVC S80 SXS 90 ELL CPVC $ 75.84 0.138 $ 1047 [ $ 10.26 | TBD 1/3/2023 EA
CP80S9L 2-1/2 CPVC S80 SXS 90 ELL CPVC $ 174.69 0.138 $ 24111 $ 23.63 | TBD 1/3/2023 EA
CP80SOM 3 CPVC S80 SXS 90 ELL CPVC $ 197.81 0.138 $ 2730 | § 26.75 | TBD 1/3/2023 EA
CP80S9P 4 CPVC S80 SXS 90 ELL CPVC $ 365.26 0.138 $ 5041 | $ 49.40 | TBD 1/3/2023 EA
CP80S9U 6 CPVC S80 SXS 90 ELL CPVC $ 715.89 0.138 $ 98.79 | $ 96.82 | TBD 1/3/2023 EA
CP80S9X 8 CPVC S80 SXS 90 ELL CPVC $ 1,751.85 0.138 $ 24176 | § 236.92 | TBD 1/3/2023 EA
CP80SF9D 1/2 CPVC S80 SXF 90 ELL CPVC $ 33.92 0.138 $ 468 | $ 4.59 | TBD 1/3/2023 EA
CP80SF9F 3/4 CPVC S80 SXF 90 ELL CPVC $ 39.81 0.138 $ 549 | % 5.38 | TBD 1/3/2023 EA
CP80SLF9G 1 CPVC S80 SXF 90 ELL CPVC $ 52.14 0.138 $ 720 | $ 7.05 | TBD 1/3/2023 EA
CP80SF9H 1-1/4 CPVC S80 SXF 90 ELL CPVC $ 76.45 0.138 $ 10.55 [ $ 10.34 | TBD 1/3/2023 EA
CP80T4D 1/2 CPVC S80 45 THRD ELL CPVC $ 43.41 0.138 $ 599 | § 5.87 | TBD 1/3/2023 EA
CP80T4G 1 CPVC S80 45 THRD ELL CPVC $ 52.47 0.138 $ 724 | % 7.10 | TBD 1/3/2023 EA
CP80T4H 1-1/4 CPVC S80 45 THRD ELL CPVC $ 89.63 0.138 $ 1237 | $ 12.12 | TBD 1/3/2023 EA
CP80T4J 1-1/2 CPVC S80 45 THRD ELL CPVC $ 89.63 0.138 $ 1237 | $ 12.12 | TBD 1/3/2023 EA
CP80T4K 2 CPVC S80 45 THRD ELL CPVC $ 118.34 0.138 $ 16.33 [ $ 16.00 | TBD 1/3/2023 EA
CP80T4M 3 CPVC S80 45 THRD ELL CPVC $ 323.14 0.138 $ 4459 | § 43.70 | TBD 1/3/2023 EA
CP80T4P 4 CPVC S80 45 THRD ELL CPVC $ 508.28 0.138 $ 7014 | $ 68.74 | TBD 1/3/2023 EA
CP80T9D 1/2 CPVC S80 90 THRD ELL CPVC $ 20.00 0.138 $ 276 [ § 2.70 | TBD 1/3/2023 EA
CP80T9F 3/4 CPVC S80 90 THRD ELL CPVC $ 29.89 0.138 $ 412 $ 4.04 | TBD 1/3/2023 EA
CP80T9G 1 CPVC S80 90 THRD ELL CPVC $ 41.97 0.138 $ 579 | % 5.68 | TBD 1/3/2023 EA
CP80T9H 1-1/4 CPVC S80 90 THRD ELL CPVC $ 80.86 0.138 $ 1116 | $ 10.94 | TBD 1/3/2023 EA
CP80T9J 1-1/2 CPVC S80 90 THRD ELL CPVC $ 87.01 0.138 $ 12.01 ] $ 11.77 | TBD 1/3/2023 EA
CP80T9K 2 CPVC S80 90 THRD ELL CPVC $ 116.61 0.138 $ 16.09 [ $ 15.77 | TBD 1/3/2023 EA
CP80TOM 3 CPVC S80 90 THRD ELL CPVC $ 388.07 0.138 $ 53.55 | $ 52.48 | TBD 1/3/2023 EA
CP80T9P 4 CPVC S80 90 THRD ELL CPVC $ 607.24 0.138 $ 83.80 | $ 82.12 | TBD 1/3/2023 EA
P80SPFK 2 PVC S80 SPGT VAN STONE FLG CPVC $ 10544 0.138 $ 14.55 | § 14.26 | TBD 1/3/2023 EA
P80SPFP 4 PVC S80 SPGT VAN STONE FLG CPVC $ 309.08 0.138 $ 4265 | $ 41.80 | TBD 1/3/2023 EA
P8OVSTFP 4 PVC S80 VAN STONE THRD FLG CPVC $ 399.03 0.138 $ 55.07 | $ 53.96 | TBD 1/3/2023 EA
CP80TFD 1/2 CPVC S80 THRD FLG CPVC $ 133.72 0.138 $ 18.45 [ $ 18.08 | TBD 1/3/2023 EA
CP80TFF 3/4 CPVC S80 THRD FLG CPVC $  162.11 0.138 $ 2237 1% 21.92 | TBD 1/3/2023 EA




CP80TFG 1 CPVC S80 THRD FLG CPVC $ 17772 0.138 $ 2453 | § 24.03 | TBD 1/3/2023 EA
CP80TFH 1-1/4 CPVC S80 THRD FLG CPVC $ 24547 0.138 $ 3387 | % 33.20 | TBD 1/3/2023 EA
CP80TFJ 1-1/2 CPVC S80 THRD FLG CPVC $ 259.87 0.138 $ 35.86 | $ 35.14 | TBD 1/3/2023 EA
CP80TFK 2 CPVC S80 THRD FLG CPVC $ 264.66 0.138 $ 36.52 | $ 35.79 | TBD 1/3/2023 EA
CP80VSSFJ 1-1/2 CPVC S80 VAN STONE SOC FLG CPVC $ 87.14 0.138 $ 12.03 | $ 11.78 | TBD 1/3/2023 EA
CP80VSSFK 2 CPVC S80 VAN STONE SOC FLG CPVC $ 10544 0.138 $ 14.55 | § 14.26 | TBD 1/3/2023 EA
CP80OVSTFK 2 CPVC S80 VAN STON THRD FLG CPVC $ 264.66 0.138 $ 36.52 | $ 35.79 | TBD 1/3/2023 EA
CP80VSSFL 2-1/2 CPVC S80 VAN STONE SOC FLG CPVC $ 218.56 0.138 $ 3016 | $ 29.56 | TBD 1/3/2023 EA
CP80OVSSFM 3 CPVC S80 VAN STONE SOC FLG CPVC $ 228.81 0.138 $ 3158 | $ 30.94 | TBD 1/3/2023 EA
CP80OVSSFP 4 CPVC S80 VAN STONE SOC FLG CPVC $ 309.08 0.138 $ 4265 | $ 41.80 | TBD 1/3/2023 EA
CP80VSSFU 6 CPVC S80 VAN STONE SOC FLG CPVC $ 526.61 0.138 $ 7267 | $ 71.22 | TBD 1/3/2023 EA
CP80OVSSFX 8 CPVC S80 VAN STONE SOC FLG CPVC $ 1,584.53 0.138 $ 218.67 | $ 214.29 | TBD 1/3/2023 EA
CP80SFD 1/2 CPVC S80 SOC FLG CPVC $ 95.63 0.138 $ 13.20 | $ 12.93 | TBD 1/3/2023 EA
CP80SFF 3/4 CPVC S80 SOC FLG CPVC $ 97.85 0.138 $ 13.50 | $ 13.23 | TBD 1/3/2023 EA
CP80SFG 1 CPVC S80 SOC FLG CPVC $ 106.80 0.138 $ 1474 | % 14.44 | TBD 1/3/2023 EA
CP80SFH 1-1/4 CPVC S80 SOC FLG CPVC $ 13040 0.138 $ 18.00 | $ 17.64 | TBD 1/3/2023 EA
CP80TPD 1/2 CPVC S80 THRD PLUG CPVC $ 19.09 0.138 $ 263 | % 2.58 | TBD 1/3/2023 EA
CP80TPF 3/4 CPVC S80 THRD PLUG CPVC $ 24.19 0.138 $ 334 |9 3.27 | TBD 1/3/2023 EA
CP80TPG 1 CPVC S80 THRD PLUG CPVC $ 39.81 0.138 $ 549 | % 5.38 | TBD 1/3/2023 EA
CP80TPH 1-1/4 CPVC S80 THRD PLUG CPVC $ 45.24 0.138 $ 6.24 | $ 6.12 | TBD 1/3/2023 EA
CP80TPJ 1-1/2 CPVC S80 THRD PLUG CPVC $ 49.87 0.138 $ 6.88 | $ 6.74 | TBD 1/3/2023 EA
CP80TPK 2 CPVC S80 THRD PLUG CPVC $ 67.89 0.138 $ 937 | % 9.18 | TBD 1/3/2023 EA
CP80TPM 3 CPVC S80 THRD PLUG CPVC $ 12343 0.138 $ 17.03 [ $ 16.69 | TBD 1/3/2023 EA
CP80SSTTD 1/2 CPVC S80 SXSXT TEE CPVC $ 76.45 0.138 $ 10.55 [ $ 10.34 | TBD 1/3/2023 EA
CP80SSTTF 3/4 CPVC S80 SXSXT TEE CPVC $ 101.98 0.138 $ 14.07 | $ 13.79 | TBD 1/3/2023 EA
CP80SSTTG 1 CPVC S80 SXSXT TEE CPVC $ 12746 0.138 $ 17.59 | § 17.24 | TBD 1/3/2023 EA
CP80STD 1/2 CPVC S80 SXSXS TEE CPVC $ 30.12 0.138 $ 416 [ $ 4.07 | TBD 1/3/2023 EA
CP80STF 3/4 CPVC S80 SXSXS TEE CPVC $ 30.65 0.138 $ 423 (9% 4.15 | TBD 1/3/2023 EA
CP80STG 1 CPVC S80 SXSXS TEE CPVC $ 37.59 0.138 $ 519 | % 5.08 | TBD 1/3/2023 EA
CP80STGF 1X3/4 CPVC S80 SXSXS TEE CPVC $ 77.46 0.138 $ 10.69 [ $ 10.48 | TBD 1/3/2023 EA
CP80STH 1-1/4 CPVC S80 SXSXS TEE CPVC $ 79.23 0.138 $ 1093 [ $ 10.72 | TBD 1/3/2023 EA
CP80STHG 1-1/4X1 CPVC S80 SXSXS TEE CPVC $ 151.60 0.138 $ 2092 | $ 20.50 | TBD 1/3/2023 EA
CP80STJ 1-1/2 CPVC S80 SXSXS TEE CPVC $ 90.80 0.138 $ 12.53 | § 12.28 | TBD 1/3/2023 EA
CP80STJG 1-1/2X1 CPVC S80 SXSXS TEE CPVC $ 158.35 0.138 $ 2185 | % 21.42 | TBD 1/3/2023 EA
CP80STK 2 CPVC S80 SXSXS TEE CPVC $ 101.05 0.138 $ 13.94 | § 13.67 | TBD 1/3/2023 EA
CP80STKJ 2X1-1/2 CPVC S80 SXSXS TEE CPVC $ 188.63 0.138 $ 26.03 | $ 25.51 | TBD 1/3/2023 EA




CP80STKG 2X1 CPVC S80 SXSXS TEE CPVC $ 188.63 0.138 $ 26.03 | $ 25.51 | TBD 1/3/2023 EA
CP80STL 2-1/2 CPVC S80 SXSXS TEE CPVC $ 25724 0.138 $ 3550 | $ 34.79 | TBD 1/3/2023 EA
CP80STM 3 CPVC S80 SXSXS TEE CPVC $ 257.24 0.138 $ 3550 | $ 34.79 | TBD 1/3/2023 EA
CP80STMK 3X2 CPVC S80 SXSXS TEE CPVC $ 384.87 0.138 $ 5311 % 52.05 | TBD 1/3/2023 EA
CP80STP 4 CPVC S80 SXSXS TEE CPVC $ 34237 0.138 $ 4725 | $ 46.30 | TBD 1/3/2023 EA
CP80STPM 4X3 CPVC S80 SXSXS TEE CPVC $ 486.44 0.138 $ 67.13 | $ 65.79 | TBD 1/3/2023 EA
CP80STPK 4X2 CPVC S80 SXSXS TEE CPVC $ 486.44 0.138 $ 67.13 | $ 65.79 | TBD 1/3/2023 EA
CP80STU 6 CPVC S80 SXSXS TEE CPVC $ 890.95 0.138 $ 12295 [ § 120.49 | TBD 1/3/2023 EA
CP80STUP 6X4 CPVC S80 SXSXS TEE CPVC $ 1,373.83 0.138 $ 189.59 [ § 185.80 | TBD 1/3/2023 EA
CP80STX 8 CPVC S80 SXSXS TEE CPVC $ 2,552.14 0.138 $ 352.20 | $ 345.15 [ TBD 1/3/2023 EA
CP80TTD 1/2 CPVC S80 THRD TEE CPVC $ 66.95 0.138 $ 924 | % 9.05 | TBD 1/3/2023 EA
CP80TTF 3/4 CPVC S80 THRD TEE CPVC $ 96.43 0.138 $ 1331 ] % 13.04 | TBD 1/3/2023 EA
CP80TTG 1 CPVC S80 THRD TEE CPVC $ 103.85 0.138 $ 1433 [ § 14.04 | TBD 1/3/2023 EA
CP80TTH 1-1/4 CPVC S80 THRD TEE CPVC $ 104.46 0.138 $ 1442 | % 14.13 | TBD 1/3/2023 EA
CP80TTJ 1-1/2 CPVC S80 THRD TEE CPVC $ 109.68 0.138 $ 1514 [ $ 14.83 | TBD 1/3/2023 EA
CP80TTK 2 CPVC S80 THRD TEE CPVC $ 12183 0.138 $ 16.81 | $ 16.48 | TBD 1/3/2023 EA
CP80TTL 2-1/2 CPVC S80 THRD TEE CPVC $ 598.97 0.138 $ 82.66 | $ 81.00 | TBD 1/3/2023 EA
CP80TTM 3 CPVC S80 THRD TEE CPVC $ 694.99 0.138 $ 9591 | $ 93.99 | TBD 1/3/2023 EA
CP80TTP 4 CPVC S80 THRD TEE CPVC $ 1,646.41 0.138 $ 22720 | $ 222.66 | TBD 1/3/2023 EA
CP80TUD 1/2 CPVC S80 THRD EPDM UNION CPVC $ 61.60 0.138 $ 8.50 | $ 8.33 | TBD 1/3/2023 EA
CP80TUF 3/4 CPVC S80 THRD EPDM UNION CPVC $ 108.93 0.138 $ 15.03 [ $ 14.73 | TBD 1/3/2023 EA
CP80TUG 1 CPVC S80 THRD EPDM UNION CPVC $ 150.19 0.138 $ 2073 | $ 20.31 | TBD 1/3/2023 EA
CP80TUH 1-1/4 CPVC S80 THRD EPDM UNION CPVC $ 286.39 0.138 $ 3952 | $ 38.73 | TBD 1/3/2023 EA
CP80TUJ 1-1/2 CPVC S80 THRD EPDM UNION CPVC $ 186.39 0.138 $ 2572 | % 25.21 | TBD 1/3/2023 EA
CP80TUK 2 CPVC S80 THRD EPDM UNION CPVC $ 328.55 0.138 $ 4465 | $ 43.76 | TBD 1/3/2023 EA
CP80TUM 3 CPVC S80 THRD EPDM UNION CPVC $ 906.84 0.138 $ 12514 | $ 122.64 | TBD 1/3/2023 EA
CP80TUVD 1/2 CPVC S80 THRD VITON UNION CPVC $ 62.38 0.138 $ 8619 8.44 | TBD 1/3/2023 EA
CP80TUVF 3/4 CPVC S80 THRD VITON UNION CPVC $ 110.28 0.138 $ 1522 [ § 14.91 | TBD 1/3/2023 EA
CP80TUVG 1 CPVC S80 THRD VITON UNION CPVC $ 152.07 0.138 $ 2099 | § 20.57 | TBD 1/3/2023 EA
CP80TUVH 1-1/4 CPVC S80 THRD VITON UNION CPVC $ 289.75 0.138 $ 39.99 | § 39.19 | TBD 1/3/2023 EA
CP80TUVJ 1-1/2 CPVC S80 THRD VITON UNION CPVC $ 289.75 0.138 $ 39.99 | § 39.19 | TBD 1/3/2023 EA
CP80TUVK 2 CPVC S80 THRD VITON UNION CPVC $ 327.52 0.138 $ 4520 | $ 44.29 | TBD 1/3/2023 EA
CP80TUVM 3 CPVC S80 THRD VITON UNION CPVC $ 1,001.18 0.138 $ 138.16 | $ 135.40 | TBD 1/3/2023 EA
CP80SUD 1/2 CPVC S80 SXS EPDM UNION CPVC $ 58.06 0.138 $ 8.01]% 7.85 | TBD 1/3/2023 EA
CP80OSUF 3/4 CPVC S80 SXS EPDM UNION CPVC $ 60.14 0.138 $ 830 | % 8.13 | TBD 1/3/2023 EA
CP80SUG 1 CPVC S80 SXS EPDM UNION CPVC $ 72.06 0.138 $ 994 | $ 9.75 | TBD 1/3/2023 EA




CP80SUH 1-1/4 CPVC S80 SXS EPDM UNION CPVC $ 145388 0.138 $ 2013 | $ 19.73 | TBD 1/3/2023 EA
CP80SUJ 1-1/2 CPVC S80 SXS EPDM UNION CPVC $ 148.68 0.138 $ 2052 | $ 20.11 | TBD 1/3/2023 EA
CP80SUK 2 CPVC S80 SXS EPDM UNION CPVC $ 246.39 0.138 $ 34.00 | $ 33.32 | TBD 1/3/2023 EA
CP80SUM 3 CPVC S80 SXS EPDM UNION CPVC $ 511.39 0.138 $ 7057 | $ 69.16 | TBD 1/3/2023 EA
CP80SUVD 1/2 CPVC S80 SXS VITON UNION CPVC $ 58.25 0.138 $ 804 | % 7.88 | TBD 1/3/2023 EA
CP80OSUVF 3/4 CPVC S80 SXS VITON UNION CPVC $ 60.84 0.138 $ 8.40 | % 8.23 | TBD 1/3/2023 EA
CP80SUVG 1 CPVC S80 SXS VITON UNION CPVC $ 73.03 0.138 $ 10.08 | $ 9.88 | TBD 1/3/2023 EA
CP80SUVH 1-1/4 CPVC S80 SXS VITON UNION CPVC $ 14779 0.138 $ 2040 | $ 19.99 | TBD 1/3/2023 EA
CP80SUVJ 1-1/2 CPVC S80 SXS VITON UNION CPVC $ 150.48 0.138 $ 2077 | $ 20.35 | TBD 1/3/2023 EA
CP80SUVK 2 CPVC S80 SXS VITON UNION CPVC $ 24946 0.138 $ 3443 | $ 33.74 | TBD 1/3/2023 EA
CP80SUVM 3 CPVC S80 SXS VITON UNION CPVC $ 517.74 0.138 $ 7145 | $ 70.02 | TBD 1/3/2023 EA
P8OVSTFM 3 PVC S80 VAN STONE THRD FLG CPVC $ 256.65 0.138 $ 3542 | $ 34.71 | TBD 1/3/2023 EA
CP80STFD 3/4X1/2 CPVC S80 SXSXS TEE CPVC $ 67.21 0.138 $ 927 | % 9.09 | TBD 1/3/2023 EA
CP80SCKJ 2X1-1/2 CPVC S80 SXS COUP CPVC $ 152.16 0.138 $ 21.00 | § 20.58 | TBD 1/3/2023 EA
CP80ST9K 2 CPVC S80 SXT 90 ELL CPVC $ 148.69 0.138 $ 2052 | $ 20.11 | TBD 1/3/2023 EA
CP80OVSSFD 1/2 CPVC S80 VAN STON SOC FLG CPVC $ 57.59 0.138 $ 795| % 7.79 | TBD 1/3/2023 EA
CP80SFBDB 1/2X1/4 CPVC S80 SXF BUSH CPVC $ 30.51 0.138 $ 421 9% 4.13 | TBD 1/3/2023 EA
P80SBFD 3/4X1/2 PVC S80 SXS BUSH SCH80 | $ 4.28 0.158 $ 068 | $ 0.66 | TBD 8/7/2023 EA
P80S9D 1/2 PVC S80 SXS 90 ELL SCH80 | $ 7.32 0.158 $ 1.16 | $ 1.13 [ TBD 8/7/2023 EA
P80OSFBFB 3/4X1/4 PVC S80 SXF BUSH SCH80 | $ 7.73 0.158 $ 122 | $ 1.20 [ TBD 8/7/2023 EA
P80SFBFD 3/4X1/2 PVC S80 SXF BUSH SCH80 | $ 7.73 0.158 $ 122 | $ 1.20 [ TBD 8/7/2023 EA
P80S9F 3/4 PVC S80 SXS 90 ELL SCH80 [$ 9.38 0.158 $ 148 | $ 1.45 [ TBD 8/7/2023 EA
P80SBDB 1/2X1/4 PVC S80 SXS BUSH SCH80 | $ 11.74 0.158 $ 185 $ 1.82 [ TBD 8/7/2023 EA
P80SFBDB 1/2X1/4 PVC S80 SXF BUSH SCH80 | $ 11.74 0.158 $ 185 $ 1.82 [ TBD 8/7/2023 EA
P80SBGD 1X1/2 PVC S80 SXS BUSH SCH80 | $ 12.30 0.158 $ 194 | $ 1.90 [ TBD 8/7/2023 EA
P80SBGF 1X3/4 PVC S80 SXS BUSH SCH80 | $ 12.30 0.158 $ 194 | $ 1.90 [ TBD 8/7/2023 EA
P80SFBGD 1X1/2 PVC S80 SXF BUSH SCH80 | $ 12.30 0.158 $ 194 | $ 1.90 [ TBD 8/7/2023 EA
P80SFBGF 1X3/4 PVC S80 SXF BUSH SCH80 | $ 12.30 0.158 $ 194 | $ 1.90 [ TBD 8/7/2023 EA
P80TPD 1/2 PVC S80 THRD PLUG SCH80 | $ 12.53 0.158 $ 198 | § 1.94 [ TBD 8/7/2023 EA
P80SCAPD 1/2 PVC S80 SOC CAP SCH80 | $ 13.00 0.158 $ 205| % 2.01 | TBD 8/7/2023 EA
P80TPF 3/4 PVC S80 THRD PLUG SCH80 | $ 13.00 0.158 $ 205| % 2.01 | TBD 8/7/2023 EA
P80SCD 1/2 PVC S80 SXS COUP SCH80 | $ 13.29 0.158 $ 210 [ $ 2.06 | TBD 8/7/2023 EA
P80SCAPF 3/4 PVC S80 SOC CAP SCH80 | $ 13.72 0.158 $ 217 [ $ 2.12 | TBD 8/7/2023 EA
P80S4D 1/2 PVC S80 SXS 45 ELL SCH80 | $ 13.81 0.158 $ 218 [ $ 2.14 | TBD 8/7/2023 EA
P80TCD 1/2 PVC S80 THRD COUP SCH80 | $ 14.85 0.158 $ 235| % 2.30 | TBD 8/7/2023 EA
P80S9G 1 PVC S80 SXS 90 ELL SCH80 | $ 15.13 0.158 $ 2391 % 2.34 | TBD 8/7/2023 EA




P8OSFAD 1/2 PVC S80 SXF ADPT SCH80 | $ 15.56 0.158 $ 246 [ § 2.41 | TBD 8/7/2023 EA
P80SMAD 1/2 PVC S80 SXM ADPT SCH80 | $ 15.56 0.158 $ 246 [ § 2.41 | TBD 8/7/2023 EA
P80TPG 1 PVC S80 THRD PLUG SCH80 | $ 15.94 0.158 $ 252§ 2.47 | TBD 8/7/2023 EA
P80TCAPD 1/2 PVC S80 THRD CAP SCH80 | $ 16.30 0.158 $ 258 | $ 2.52 | TBD 8/7/2023 EA
P80OTBFD 3/4X1/2 PVC S80 THRD BUSH SCH80 | $ 16.43 0.158 $ 260 | $ 2.54 | TBD 8/7/2023 EA
P80T9D 1/2 PVC S80 THRD 90 ELL SCH80 | $ 17.00 0.158 $ 269 | % 2.63 | TBD 8/7/2023 EA
P8OSFAF 3/4 PVC S80 SXF ADPT SCH80 | $ 17.15 0.158 $ 271 [ $ 2.66 | TBD 8/7/2023 EA
P80SMAF 3/4 PVC S80 SXM ADPT SCH80 | $ 17.15 0.158 $ 271 $ 2.66 | TBD 8/7/2023 EA
P80SCF 3/4 PVC S80 SXS COUP SCH80 | $ 17.99 0.158 $ 284§ 2.79 | TBD 8/7/2023 EA
P80T9B 1/4 PVC S80 THRD 90 ELL SCH80 | $ 18.21 0.158 $ 288 | % 2.82 | TBD 8/7/2023 EA
P8OTCAPF 3/4 PVC S80 THRD CAP SCH80 | $ 18.21 0.158 $ 288 | % 2.82 | TBD 8/7/2023 EA
P80SCG 1 PVC S80 SXS COUP SCH80 | $ 18.52 0.158 $ 293 | % 2.87 | TBD 8/7/2023 EA
P80SBHD 1-1/4X1/2 PVC S80 SXS BUSH SCH80 | $ 19.23 0.158 $ 3.04| % 2.98 | TBD 8/7/2023 EA
P80SBHF 1-1/4X3/4 PVC S80 SXS BUSH SCH80 | $ 19.23 0.158 $ 3.04 | % 2.98 | TBD 8/7/2023 EA
P80SBHG 1-1/4X1 PVC S80 SXS BUSH SCH80 | $ 19.23 0.158 $ 3.04| % 2.98 | TBD 8/7/2023 EA
P8OTBFB 3/4X1/4 PVC S80 THRD BUSH SCH80 | $ 19.96 0.158 $ 3.15| % 3.09 | TBD 8/7/2023 EA
P80TBFC 3/4X3/8 PVC S80 THRD BUSH SCH80 | $ 19.96 0.158 $ 3.15| % 3.09 | TBD 8/7/2023 EA
P80S9H 1-1/4 PVC S80 SXS 90 ELL SCH80 | $ 20.26 0.158 $ 320 | % 3.14 | TBD 8/7/2023 EA
P80STD 1/2 PVC S80 SXSXS TEE SCH80 | $ 20.70 0.158 $ 3271 % 3.21 | TBD 8/7/2023 EA
P80S4F 3/4 PVC S80 SXS 45 ELL SCH80 | $ 21.14 0.158 $ 334 |9 3.27 | TBD 8/7/2023 EA
P80T9F 3/4 PVC S80 THRD 90 ELL SCH80 | $ 21.20 0.158 $ 335| % 3.28 | TBD 8/7/2023 EA
P80TCF 3/4 PVC S80 THRD COUP SCH80 | $ 21.21 0.158 $ 335]| % 3.28 | TBD 8/7/2023 EA
P80S9J 1-1/2 PVC S80 SXS 90 ELL SCH80 | $ 21.68 0.158 $ 343 |9 3.36 | TBD 8/7/2023 EA
P80STF 3/4 PVC S80 SXSXS TEE SCH80 | $ 21.70 0.158 $ 343 | % 3.36 | TBD 8/7/2023 EA
P80TCG 1 PVC S80 THRD COUP SCH80 | $ 22.79 0.158 $ 3.60 | $ 3.53 | TBD 8/7/2023 EA
P80TCAPG 1 PVC S80 THRD CAP SCH80 | $ 22.94 0.158 $ 362 |9 3.55 | TBD 8/7/2023 EA
P80TPH 1-1/4 PVC S80 THRD PLUG SCH80 | $ 23.52 0.158 $ 3721 % 3.64 | TBD 8/7/2023 EA
P80TTB 1/4 PVC S80 THRD TEE SCH80 | $ 23.96 0.158 $ 3791 % 3.71 | TBD 8/7/2023 EA
P80TTD 1/2 PVC S80 THRD TEE SCH80 | $ 23.96 0.158 $ 3791 % 3.71 | TBD 8/7/2023 EA
P80SCAPG 1 PVC S80 SOC CAP SCH80 | $ 24.38 0.158 $ 385| % 3.77 | TBD 8/7/2023 EA
P80SFBHF 1-1/4X3/4 PVC S80 SXF BUSH SCH80 | $ 24.89 0.158 $ 393 |5% 3.85 | TBD 8/7/2023 EA
P80SFBHG 1-1/4X1 PVC S80 SXF BUSH SCH80 | $ 24.89 0.158 $ 393 |59 3.85 | TBD 8/7/2023 EA
P80TBGD 1X1/2 PVC S80 THRD BUSH SCH80 | $ 25.77 0.158 $ 407 [ $ 3.99 | TBD 8/7/2023 EA
P80TBGF 1X3/4 PVC S80 THRD BUSH SCH80 | $ 25.77 0.158 $ 407 [ $ 3.99 | TBD 8/7/2023 EA
P80S9K 2 PVC S80 SXS 90 ELL SCH80 | $ 26.19 0.158 $ 414 [ $ 4.06 | TBD 8/7/2023 EA
P80SBJD 1-1/2X1/2 PVC S80 SXS BUSH SCH80 | $ 26.19 0.158 $ 414 $ 4.06 | TBD 8/7/2023 EA




P80SBJF 1-1/2X3/4 PVC S80 SXS BUSH SCH80 | $ 26.19 0.158 $ 414 [ $ 4.06 | TBD 8/7/2023 EA
P80SBJG 1-1/2X1 PVC S80 SXS BUSH SCH80 | $ 26.19 0.158 $ 414 [ $ 4.06 | TBD 8/7/2023 EA
P80SBJH 1-1/2X1-1/4 PVC S80 SXS BUSH SCH80 | $ 26.19 0.158 $ 414 [ $ 4.06 | TBD 8/7/2023 EA
P80T9G 1 PVC S80 THRD 90 ELL SCH80 | $ 26.64 0.158 $ 421 % 4.12 | TBD 8/7/2023 EA
P80TTF 3/4 PVC S80 THRD TEE SCH80 | $ 26.64 0.158 $ 421 9% 4.12 | TBD 8/7/2023 EA
P80TBCB 3/8X1/4 PVC S80 THRD BUSH SCH80 | $ 26.78 0.158 $ 423 9% 4.15 | TBD 8/7/2023 EA
P80TBDB 1/2X1/4 PVC S80 THRD BUSH SCH80 | $ 26.78 0.158 $ 423 (9% 4.15 | TBD 8/7/2023 EA
P80TBDC 1/2X3/8 PVC S80 THRD BUSH SCH80 | $ 26.78 0.158 $ 423 (9% 4.15 | TBD 8/7/2023 EA
PFP8OSUND 1/2 PVC S80 SXS UNION EPDM SCH80 | $ 26.85 0.158 $ 424 [ $ 4.16 | TBD 8/7/2023 EA
P80STG 1 PVC S80 SXSXS TEE SCH80 | $ 27.16 0.158 $ 429§ 4.21 | TBD 8/7/2023 EA
P80SUVD 1/2 PVC S80 SXS UNION VITON SCH80 | $ 27.24 0.158 $ 430 | % 4.22 | TBD 8/7/2023 EA
P80T4D 1/2 PVC S80 THRD 45 ELL SCH80 | $ 27.32 0.158 $ 432 % 4.23 | TBD 8/7/2023 EA
P80TBHF 1-1/4X3/4 PVC S80 THRD BUSH SCH80 | $ 27.33 0.158 $ 432 % 4.23 | TBD 8/7/2023 EA
P80TBHG 1-1/4X1 PVC S80 THRD BUSH SCH80 | $ 27.33 0.158 $ 432 % 4.23 | TBD 8/7/2023 EA
P80TCAPH 1-1/4 PVC S80 THRD CAP SCH80 | $ 27.33 0.158 $ 432 % 4.23 | TBD 8/7/2023 EA
P80SCH 1-1/4 PVC S80 SXS COUP SCH80 | $ 28.18 0.158 $ 445 | $ 4.36 | TBD 8/7/2023 EA
P80TCH 1-1/4 PVC S80 THRD COUP SCH80 | $ 28.18 0.158 $ 445 | $ 4.36 | TBD 8/7/2023 EA
P80TPJ 1-1/2 PVC S80 THRD PLUG SCH80 | $ 28.57 0.158 $ 451 (9% 4.42 | TBD 8/7/2023 EA
P80T9H 1-1/4 PVC S80 THRD 90 ELL SCH80 | $ 28.71 0.158 $ 454 [ $ 4.45 | TBD 8/7/2023 EA
P80SFOD 1/2 PVC S80 SXF 90 ELL SCH80 | $ 28.89 0.158 $ 456 | $ 4.47 | TBD 8/7/2023 EA
P80T4F 3/4 PVC S80 THRD 45 ELL SCH80 | $ 29.34 0.158 $ 464 % 4.54 | TBD 8/7/2023 EA
P80TPK 2 PVC S80 THRD PLUG SCH80 | $ 29.34 0.158 $ 464 % 4.54 | TBD 8/7/2023 EA
P80SCAPH 1-1/4 PVC S80 SOC CAP SCH80 | $ 29.38 0.158 $ 464 % 4.55 | TBD 8/7/2023 EA
P80SCAPJ 1-1/2 PVC S80 SOC CAP SCH80 | $ 29.38 0.158 $ 464 % 4.55 | TBD 8/7/2023 EA
P80SFAG 1 PVC S80 SXF ADPT SCH80 | $ 29.67 0.158 $ 469 | % 4.59 | TBD 8/7/2023 EA
P80SMAG 1 PVC S80 SXM ADPT SCH80 | $ 29.67 0.158 $ 469 | % 4.59 | TBD 8/7/2023 EA
P80SCJ 1-1/2 PVC S80 SXS COUP SCH80 | $ 30.39 0.158 $ 480 | % 4.71 | TBD 8/7/2023 EA
P80SFBJD 1-1/2X1/2 PVC S80 SXF BUSH SCH80 | $ 31.21 0.158 $ 493 | % 4.83 | TBD 8/7/2023 EA
P80SFBJF 1-1/2X3/4 PVC S80 SXF BUSH SCH80 | $ 31.21 0.158 $ 493 | % 4.83 | TBD 8/7/2023 EA
P80SFBJG 1-1/2X1 PVC S80 SXF BUSH SCH80 | $ 31.21 0.158 $ 493 | % 4.83 | TBD 8/7/2023 EA
P80SFBJH 1-1/2X1-1/4 PVC S80 SXF BUSH SCH80 | $ 31.21 0.158 $ 493 | % 4.83 | TBD 8/7/2023 EA
P8OTCAPJ 1-1/2 PVC S80 THRD CAP SCH80 | $ 31.21 0.158 $ 493 | % 4.83 | TBD 8/7/2023 EA
P80TUD 1/2 PVC S80 THRD EPDM UNION SCH80 | $ 31.21 0.158 $ 493 | % 4.83 | TBD 8/7/2023 EA
P80S4G 1 PVC S80 SXS 45 ELL SCH80 | $ 31.67 0.158 $ 5.00 | $ 4.90 | TBD 8/7/2023 EA
P80TBJF 1-1/2X3/4 PVC S80 THRD BUSH SCH80 | $ 32.38 0.158 $ 512 % 5.01 | TBD 8/7/2023 EA
P80TBJG 1-1/2X1 PVC S80 THRD BUSH SCH80 | $ 32.38 0.158 $ 5121 % 5.01 | TBD 8/7/2023 EA




P80TBJH 1-1/2X1-1/4 PVC S80 THRD BUSH SCH80 | $ 32.38 0.158 $ 512 % 5.01 | TBD 8/7/2023 EA
P80SCK 2 PVC S80 SXS COUP SCH80 | $ 32.63 0.158 $ 516 | $ 5.05 | TBD 8/7/2023 EA
P80OSFTD 1/2 PVC S80 SXSXF TEE SCH80 | $ 32.78 0.158 $ 518 | $ 5.08 | TBD 8/7/2023 EA
P80SF9F 3/4 PVC S80 SXF 90 ELL SCH80 | $ 34.00 0.158 $ 537 | % 5.26 | TBD 8/7/2023 EA
PFP80SUNF 3/4 PVC S80 SXS UNION EPDM SCH80 | $ 34.17 0.158 $ 540 | % 5.29 | TBD 8/7/2023 EA
P80SUVF 3/4 PVC S80 SXS UNION VITON SCH80 | $ 34.66 0.158 $ 548 | $ 5.37 | TBD 8/7/2023 EA
P80OSFAH 1-1/4 PVC S80 SXF ADPT SCH80 | $ 34.68 0.158 $ 548 | $ 5.37 | TBD 8/7/2023 EA
P80SMAH 1-1/4 PVC S80 SXM ADPT SCH80 | $ 34.68 0.158 $ 548 | $ 5.37 | TBD 8/7/2023 EA
P80SF9G 1 PVC S80 SXF 90 ELL SCH80 | $ 36.79 0.158 $ 581 ]9 5.70 | TBD 8/7/2023 EA
P80T4G 1 PVC S80 THRD 45 ELL SCH80 | $ 36.82 0.158 $ 582 | % 5.70 | TBD 8/7/2023 EA
P80SBKD 2X1/2 PVC S80 SXS BUSH SCH80 | $ 37.36 0.158 $ 590 | $ 5.78 | TBD 8/7/2023 EA
P80SBKF 2X3/4 PVC S80 SXS BUSH SCH80 | $ 37.36 0.158 $ 590 | $ 5.78 | TBD 8/7/2023 EA
P80SBKG 2X1 PVC S80 SXS BUSH SCH80 | $ 37.36 0.158 $ 590 | $ 5.78 | TBD 8/7/2023 EA
P80SBKH 2X1-1/4 PVC S80 SXS BUSH SCH80 | $ 37.36 0.158 $ 590 | $ 5.78 | TBD 8/7/2023 EA
P80SBKJ 2X1-1/2 PVC S80 SXS BUSH SCH80 | $ 37.36 0.158 $ 590 | $ 5.78 | TBD 8/7/2023 EA
P80SFBKD 2X1/2 PVC S80 SPXFIP BUSH SCH80 | $ 38.18 0.158 $ 6.03 | $ 5.91 | TBD 8/7/2023 EA
P80SFBKF 2X3/4 PVC S80 SPXFIP BUSH SCH80 | $ 38.18 0.158 $ 6.03 | $ 5.91 | TBD 8/7/2023 EA
P80SFBKG 2X1 PVC S80 SPXFIP BUSH SCH80 | $ 38.18 0.158 $ 6.03 | $ 5.91 | TBD 8/7/2023 EA
P80SFBKH 2X1-1/4 PVC S80 SPXFIP BUSH SCH80 | $ 38.18 0.158 $ 6.03 | $ 5.91 | TBD 8/7/2023 EA
P80SFBKJ 2X1-1/2 PVC S80 SPXFIP BUSH SCH80 | $ 38.18 0.158 $ 6.03 | $ 5.91 | TBD 8/7/2023 EA
PFP80SUNG 1 PVC S80 SXS UNION EPDM SCH80 | $ 39.16 0.158 $ 6.19 | $ 6.06 | TBD 8/7/2023 EA
P80SUVG 1 PVC S80 SXS UNION VITON SCH80 | $ 39.53 0.158 $ 6.25 | $ 6.12 | TBD 8/7/2023 EA
P80S4H 1-1/4 PVC S80 SXS 45 ELL SCH80 | $ 40.34 0.158 $ 6.37 | $ 6.25 | TBD 8/7/2023 EA
P80T9J 1-1/2 PVC S80 THRD 90 ELL SCH80 | $ 40.72 0.158 $ 6.43 | $ 6.31 | TBD 8/7/2023 EA
P80SF9H 1-1/4 PVC S80 SXF 90 ELL SCH80 | $ 42.38 0.158 $ 6.70 | $ 6.56 | TBD 8/7/2023 EA
P80TUF 3/4 PVC S80 THRD UNION EPDM SCH80 | $ 43.69 0.158 $ 6.90 | $ 6.76 | TBD 8/7/2023 EA
P80TI9K 2 PVC S80 THRD 90 ELL SCH80 | $ 45.87 0.158 $ 725|% 7.10 | TBD 8/7/2023 EA
P80TBKD 2X1/2 PVC S80 THRD BUSH SCH80 | $ 47.45 0.158 $ 750 | $ 7.35 | TBD 8/7/2023 EA
P80TBKF 2X3/4 PVC S80 THRD BUSH SCH80 | $ 47.45 0.158 $ 750 | $ 7.35 | TBD 8/7/2023 EA
P80TBKG 2X1 PVC S80 THRD BUSH SCH80 | $ 47.45 0.158 $ 750 | $ 7.35 | TBD 8/7/2023 EA
P80TBKH 2X1-1/4 PVC S80 THRD BUSH SCH80 | $ 47.45 0.158 $ 750 | $ 7.35 | TBD 8/7/2023 EA
P80TBKJ 2X1-1/2 PVC S80 THRD BUSH SCH80 | $ 47.45 0.158 $ 750 | $ 7.35 | TBD 8/7/2023 EA
P80S4J 1-1/2 PVC S80 SXS 45 ELL SCH80 | $ 47.70 0.158 $ 754 | % 7.39 | TBD 8/7/2023 EA
P8OSFAJ 1-1/2 PVC S80 SXF ADPT SCH80 | $ 49.82 0.158 $ 78719 7.71 | TBD 8/7/2023 EA
P8OSMAJ 1-1/2 PVC S80 SXM ADPT SCH80 | $ 49.82 0.158 $ 78719 7.71 | TBD 8/7/2023 EA
P80SF9J 1-1/2 PVC S80 SXF 90 ELL SCH80 | $ 50.60 0.158 $ 799 | % 7.83 | TBD 8/7/2023 EA




P80T4H 1-1/4 PVC S80 THRD 45 ELL SCH80 | $ 56.15 0.158 $ 887 | % 8.69 | TBD 8/7/2023 EA
P80SCAPK 2 PVC S80 SOC CAP SCH80 | $ 58.06 0.158 $ 917 | $ 8.99 | TBD 8/7/2023 EA
P80TUG 1 PVC S80 THRD UNION EPDM SCH80 | $ 58.18 0.158 $ 919 % 9.01 | TBD 8/7/2023 EA
P80TTG 1 PVC S80 THRD TEE SCH80 | $ 58.83 0.158 $ 930 | % 9.11 | TBD 8/7/2023 EA
P80SI9L 2-1/2 PVC S80 SXS 90 ELL SCH80 | $ 61.32 0.158 $ 9.69 | $ 9.49 | TBD 8/7/2023 EA
P8OTCAPK 2 PVC S80 THRD CAP SCH80 | $ 61.32 0.158 $ 9.69 | $ 9.49 | TBD 8/7/2023 EA
P80S4K 2 PVC S80 SXS 45 ELL SCH80 | $ 61.85 0.158 $ 9.77 | $ 9.58 | TBD 8/7/2023 EA
P80TTH 1-1/4 PVC S80 THRD TEE SCH80 | $ 62.37 0.158 $ 9.85| % 9.66 | TBD 8/7/2023 EA
P80TCJ 1-1/2 PVC S80 THRD COUP SCH80 | $ 62.66 0.158 $ 990 | $ 9.70 | TBD 8/7/2023 EA
P80TBLK 2-1/2X2 PVC S80 THRD BUSH SCH80 | $ 64.28 0.158 $ 10.16 [ $ 9.95 | TBD 8/7/2023 EA
P80SBLH 2-1/2X1-1/4 PVC S80 SXS BUSH SCH80 | $ 64.89 0.158 $ 10.25 [ $ 10.05 | TBD 8/7/2023 EA
P80SBLJ 2-1/2X1-1/2 PVC S80 SXS BUSH SCH80 | $ 64.89 0.158 $ 10.25 [ $ 10.05 | TBD 8/7/2023 EA
P80SBLK 2-1/2X2 PVC S80 SXS BUSH SCH80 | $ 64.89 0.158 $ 10.25 [ $ 10.05 | TBD 8/7/2023 EA
P80SFOK 2 PVC S80 SXF 90 ELL SCH80 | $ 65.49 0.158 $ 10.35 [ 10.14 | TBD 8/7/2023 EA
P80TCK 2 PVC S80 THRD COUP SCH80 | $ 65.81 0.158 $ 10.40 | $ 10.19 | TBD 8/7/2023 EA
P80SOM 3 PVC S80 SXS 90 ELL SCH80 | $ 68.94 0.158 $ 10.89 [ $ 10.67 | TBD 8/7/2023 EA
P80T4J 1-1/2 PVC S80 THRD 45 ELL SCH80 | $ 70.60 0.158 $ 1115 | % 10.93 | TBD 8/7/2023 EA
P8OSFAK 2 PVC S80 SXF ADPT SCH80 | $ 72.04 0.158 $ 11.38 | § 11.15 | TBD 8/7/2023 EA
P80OSMAK 2 PVC S80 SXM ADPT SCH80 | $ 72.04 0.158 $ 11.38 | § 11.15 | TBD 8/7/2023 EA
P80STH 1-1/4 PVC S80 SXSXS TEE SCH80 | $ 74.64 0.158 $ 1179 | % 11.56 | TBD 8/7/2023 EA
P80STJ 1-1/2 PVC S80 SXSXS TEE SCH80 | $ 74.64 0.158 $ 1179 % 11.56 | TBD 8/7/2023 EA
P80TTJ 1-1/2 PVC S80 THRD TEE SCH80 | $ 75.62 0.158 $ 11.95 [ § 11.71 | TBD 8/7/2023 EA
PFP80SUNH 1-1/4 PVC S80 SXS UNION EPDM SCH80 | $ 77.54 0.158 $ 1225 | % 12.01 | TBD 8/7/2023 EA
P80SCL 2-1/2 PVC S80 SXS COUP SCH80 | $ 80.30 0.158 $ 12.69 | $ 12.43 | TBD 8/7/2023 EA
P80SFBLJ *0815 2-1/2X1-1/2 PVC S80 SPXFIP BU SCH80 [$ 80.83 0.158 $ 1277 | % 12.52 | TBD 8/7/2023 EA
P80SFBLK 2-1/2X2 PVC S80 SPXFIP BUSH SCH80 | $ 80.83 0.158 $ 1277 | % 12.52 | TBD 8/7/2023 EA
P80TTK 2 PVC S80 THRD TEE SCH80 | $ 81.29 0.158 $ 1284 | $ 12.59 | TBD 8/7/2023 EA
P8OSFAL 2-1/2 PVC S80 SXF ADPT SCH80 | $ 81.91 0.158 $ 1294 | $ 12.68 | TBD 8/7/2023 EA
P8OSMAL 2-1/2 PVC S80 SXM ADPT SCH80 | $ 81.91 0.158 $ 1294 | § 12.68 | TBD 8/7/2023 EA
P80TPL 2-1/2 PVC S80 THRD PLUG SCH80 [$ 81.91 0.158 $ 1294 | $ 12.68 | TBD 8/7/2023 EA
P80TBMJ 3X1-1/2 PVC S80 THRD BUSH SCH80 | $ 87.34 0.158 $ 13.80 [ $ 13.52 | TBD 8/7/2023 EA
P80TBMK 3X2 PVC S80 THRD BUSH SCH80 | $ 87.34 0.158 $ 13.80 [ $ 13.52 | TBD 8/7/2023 EA
P80TBML *0815 3X2-1/2 PVC S80 THRD BUSH SCH80 [$ 87.34 0.158 $ 13.80 [ $ 13.52 | TBD 8/7/2023 EA
PFP80SUNJ 1-1/2 PVC S80 SXS UNION EPDM SCH80 | $ 87.78 0.158 $ 1387 | $ 13.59 | TBD 8/7/2023 EA
P8OSUVJ 1-1/2 PVC S80 SXS UNION VITON SCH80 | $ 88.86 0.158 $ 14.04 | $ 13.76 | TBD 8/7/2023 EA
P8OSFAM 3 PVC S80 SXF ADPT SCH80 | $ 90.88 0.158 $ 14.36 | $ 14.07 | TBD 8/7/2023 EA




P80OSMAM 3 PVC S80 SXM ADPT SCH80 | $ 90.88 0.158 $ 14.36 | $ 14.07 | TBD 8/7/2023 EA
P8OBFG 1 PVC S80 BLND FLG SCH80 [$ 91.79 0.158 $ 14.50 | $ 14.21 | TBD 8/7/2023 EA
P80SCM 3 PVC S80 SXS COUP SCH80 | $ 92.19 0.158 $ 1457 | $ 14.27 | TBD 8/7/2023 EA
P80STK 2 PVC S80 SXSXS TEE SCH80 | $ 93.33 0.158 $ 1475| % 14.45 | TBD 8/7/2023 EA
P80TPM 3 PVC S80 THRD PLUG SCH80 [$ 95.56 0.158 $ 15.10 [ $ 14.80 | TBD 8/7/2023 EA
P80STL 2-1/2 PVC S80 SXSXS TEE SCH80 | $ 10145 0.158 $ 16.03 [ $ 15.71 | TBD 8/7/2023 EA
P80SBMG 3X1 PVC S80 SXS BUSH SCH80 | $ 102.96 0.158 $ 16.27 [ $ 15.94 | TBD 8/7/2023 EA
P80SBMJ 3X1-1/2 PVC S80 SXS BUSH SCH80 |$ 102.96 0.158 $ 16.27 [ $ 15.94 | TBD 8/7/2023 EA
P80SBMK 3X2 PVC S80 SXS BUSH SCH80 | $ 102.96 0.158 $ 16.27 [ $ 15.94 | TBD 8/7/2023 EA
P80SBML 3X2-1/2 PVC S80 SXS BUSH SCH80 |$ 102.96 0.158 $ 16.27 [ $ 15.94 | TBD 8/7/2023 EA
P80T4K 2 PVC S80 THRD 45 ELL SCH80 | $ 104.67 0.158 $ 16.54 | $ 16.21 | TBD 8/7/2023 EA
P80S9P 4 PVC S80 SXS 90 ELL SCH80 | $ 104.83 0.158 $ 16.56 | $ 16.23 | TBD 8/7/2023 EA
P80TUH 1-1/4 PVC S80 THRD UNION EPDM SCH80 | $ 110.89 0.158 $ 1752 | % 17.17 | TBD 8/7/2023 EA
P80SCP 4 PVC S80 SXS COUP SCH80 | $ 11545 0.158 $ 1824 [ $ 17.88 | TBD 8/7/2023 EA
P80SCAPL 2-1/2 PVC S80 SOC CAP SCH80 |$ 118.51 0.158 $ 18.72 [ $ 18.35 | TBD 8/7/2023 EA
P80OSUVK 2 PVC S80 SXS UNION VITON SCH80 |$ 120.50 0.158 $ 19.04 | $ 18.66 | TBD 8/7/2023 EA
PFP8OSUNK 2 PVC S80 SXS UNION EPDM SCH80 |$ 120.50 0.158 $ 19.04 | $ 18.66 | TBD 8/7/2023 EA
P8OTCAPL *0815 2-1/2 PVC S80 THRD CAP SCH80 | $ 122.69 0.158 $ 19.39 [ § 19.00 | TBD 8/7/2023 EA
P80SCRG 1 PVC S80 SXS CRS SCH80 |$ 125.86 0.158 $ 19.89 [ $ 19.49 | TBD 8/7/2023 EA
P80STM 3 PVC S80 SXSXS TEE SCH80 |$ 126.81 0.158 $ 20.04 | $ 19.64 | TBD 8/7/2023 EA
P80S4L 2-1/2 PVC S80 SXS 45 ELL SCH80 | $ 129.87 0.158 $ 2052 | $ 20.11 | TBD 8/7/2023 EA
P80TUJ 1-1/2 PVC S80 THRD UNION EPDM SCH80 |$ 137.32 0.158 $ 21.70 | $ 21.26 | TBD 8/7/2023 EA
P80SCAPM 3 PVC S80 SOC CAP SCH80 | $ 138.68 0.158 $ 21911 $ 21.47 | TBD 8/7/2023 EA
P80SBPK 4X2 PVC S80 SXS BUSH SCH80 |$ 14254 0.158 $ 2252 | $ 22.07 | TBD 8/7/2023 EA
P80SBPL 4X2-1/2 PVC S80 SXS BUSH SCH80 |$ 14254 0.158 $ 2252 | $ 22.07 | TBD 8/7/2023 EA
P80SBPM 4X3 PVC S80 SXS BUSH SCH80 |$ 14254 0.158 $ 2252 | $ 22.07 | TBD 8/7/2023 EA
P80TCAPM 3 PVC S80 THRD CAP SCH80 |$ 144.44 0.158 $ 2282 | $ 22.37 | TBD 8/7/2023 EA
P80STP 4 PVC S80 SXSXS TEE SCH80 | $ 146.93 0.158 $ 2321 9% 22.75 | TBD 8/7/2023 EA
P80SFBMF 3X3/4 PVC S80 SPXFIP BUSH SCH80 | $ 149.68 0.158 $ 2365 | $ 23.18 | TBD 8/7/2023 EA
P80SFBMG 3X1 PVC S80 SPXFIP BUSH SCH80 | $ 149.68 0.158 $ 2365 | $ 23.18 | TBD 8/7/2023 EA
P80SFBMJ 3X1-1/2 PVC S80 SPXFIP BUSH SCH80 | $ 149.68 0.158 $ 2365 | $ 23.18 | TBD 8/7/2023 EA
P80SFBMK 3X2 PVC S80 SPXFIP BUSH SCH80 | $ 149.68 0.158 $ 2365 | $ 23.18 | TBD 8/7/2023 EA
P80SFBML 3X2-1/2 PVC S80 SPXFIP BUSH SCH80 | $ 149.68 0.158 $ 2365 | $ 23.18 | TBD 8/7/2023 EA
P80TCL *0815 2-1/2 PVC S80 THRD COUP SCH80 |$ 157.10 0.158 $ 2482 | $ 24.33 | TBD 8/7/2023 EA
P80S4M 3 PVC S80 SXS 45 ELL SCH80 |$ 157.11 0.158 $ 2482 | $ 24.33 | TBD 8/7/2023 EA
P8OSMAP 4 PVC S80 SXM ADPT SCH80 |$ 161.74 0.158 $ 2555 % 25.04 | TBD 8/7/2023 EA




P80SCRJ 1-1/2 PVC S80 SXS CRS SCH80 | $ 162.79 0.158 $ 2572 | % 25.21 | TBD 8/7/2023 EA
P80BFK 2 PVC S80 WEBB BLND FLG SCH80 | $ 168.37 0.158 $ 26.60 | $ 26.07 | TBD 8/7/2023 EA
P80TIL *0815 2-1/2 PVC S80 THRD 90 ELL SCH80 |$ 178.66 0.158 $ 2823 | $ 27.66 | TBD 8/7/2023 EA
P80TBPK 4X2 PVC S80 THRD BUSH TXT SCH80 | $ 180.03 0.158 $ 2844 | § 27.88 | TBD 8/7/2023 EA
P80TCM 3 PVC S80 THRD COUP SCH80 | $ 184.19 0.158 $ 2910 | $ 28.52 | TBD 8/7/2023 EA
P80TPP 4 PVC S80 THRD PLUG SCH80 | $ 186.05 0.158 $ 2940 | $ 28.81 | TBD 8/7/2023 EA
P80S22M 3 PVC S80 SXS 22-1/2 ELL SCH80 | $ 186.37 0.158 $ 2945 | § 28.86 | TBD 8/7/2023 EA
P8OSFAP 4 PVC S80 SXF ADPT SCH80 | $§ 194.18 0.158 $ 30.68 | $ 30.07 | TBD 8/7/2023 EA
P80SBUK 6X2 PVC S80 SXS BUSH SCH80 | $ 198.19 0.158 $ 3131 | $ 30.69 | TBD 8/7/2023 EA
P80SBUM 6X3 PVC S80 SXS BUSH SCH80 | $ 198.19 0.158 $ 3131 | $ 30.69 | TBD 8/7/2023 EA
P80SBUP 6X4 PVC S80 SXS BUSH SCH80 | $ 198.19 0.158 $ 3131 | $ 30.69 | TBD 8/7/2023 EA
P80SCRK 2 PVC S80 SXS CRS SCH80 | $ 201.59 0.158 $ 3185| % 31.21 | TBD 8/7/2023 EA
P80T4L *0815 2-1/2 PVC S80 THRD 45 ELL SCH80 |$ 207.10 0.158 $ 3272 | $ 32.07 | TBD 8/7/2023 EA
P80TUK 2 PVC S80 THRD UNION EPDM SCH80 |$ 211.34 0.158 $ 3339 | $ 32.72 | TBD 8/7/2023 EA
P80TPU 6 PVC S80 THRD PLUG SCH80 | $ 221.18 0.158 $ 3495 | § 34.25 | TBD 8/7/2023 EA
P80OSUVM 3 PVC S80 SXS UNION VITON SCH80 | $ 224.39 0.158 $ 35451 % 34.74 | TBD 8/7/2023 EA
PFP80OSUNM 3 PVC S80 SXS UNION EPDM SCH80 | $ 224.39 0.158 $ 35451 % 34.74 | TBD 8/7/2023 EA
P80SYK 2 PVC S80 SXSXS WYE SCH80 | $ 225.01 0.158 $ 3555 | % 34.84 | TBD 8/7/2023 EA
P80SFBPK 4X2 PVC S80 SPXFIP BUSH SCH80 |$ 229.90 0.158 $ 36.32 | $ 35.60 | TBD 8/7/2023 EA
P80SFBPM 4X3 PVC S80 SPXFIP BUSH SCH80 |$ 229.90 0.158 $ 36.32 | $ 35.60 | TBD 8/7/2023 EA
P80SCAPP 4 PVC S80 SOC CAP SCH80 | $ 233.86 0.158 $ 36.95 | $ 36.21 | TBD 8/7/2023 EA
P80SCU 6 PVC S80 SXS COUP SCH80 |$ 248.44 0.158 $ 3925 | § 38.47 | TBD 8/7/2023 EA
P8OTCAPP 4 PVC S80 THRD CAP SCH80 |$ 254.30 0.158 $ 4018 | $ 39.38 | TBD 8/7/2023 EA
P80S4P 4 PVC S80 SXS 45 ELL SCH80 | $ 284.65 0.158 $ 4497 | $ 44.08 | TBD 8/7/2023 EA
P80TOM 3 PVC S80 THRD 90 ELL SCH80 | $ 288.13 0.158 $ 4552 | $ 44.61 | TBD 8/7/2023 EA
C451233L 2-1/2 PVC S80 THRD TEE SCH80 |$ 296.02 0.158 $ 46.77 | $ 45.84 | TBD 8/7/2023 EA
P80S9U 6 PVC S80 SXS 90 ELL SCH80 | $ 298.31 0.158 $ 4713 | $ 46.19 | TBD 8/7/2023 EA
P80TTM 3 PVC S80 THRD TEE SCH80 [$ 309.15 0.158 $ 48.85 | $ 47.87 | TBD 8/7/2023 EA
P80SUVP 4 PVC S80 SXS UNION VITON SCH80 [$ 312.53 0.158 $ 4938 | $ 48.39 | TBD 8/7/2023 EA
P80TCP 4 PVC S80 THRD COUP SCH80 [$ 318.97 0.158 $ 5040 | $ 49.39 | TBD 8/7/2023 EA
P80OBFM 3 PVC S80 WEBB BLND FLG SCH80 |$ 331.00 0.158 $ 5230 | $ 51.25 | TBD 8/7/2023 EA
P80T4M 3 PVC S80 THRD 45 ELL SCH80 |[$ 333.12 0.158 $ 52.63 | $ 51.58 | TBD 8/7/2023 EA
P80S2P 4 PVC S80 SXS 22-1/2 ELL SCH80 |[$ 334.94 0.158 $ 5292 | $ 51.86 | TBD 8/7/2023 EA
P80SCX 8 PVC S80 SXS COUP SCH80 | $ 338.11 0.158 $ 5342 | $ 52.35 | TBD 8/7/2023 EA
P80S4U 6 PVC S80 SXS 45 ELL SCH80 |[$ 358.48 0.158 $ 56.64 | $ 556.51 | TBD 8/7/2023 EA
P80BFP 4 PVC S80 WEBB BLND FLG SCH80 | $ 412.36 0.158 $ 65.15| $ 63.85 | TBD 8/7/2023 EA




C450633P 4 PVC S80 THRD 45 ELL SCH80 | $§ 477.98 0.158 $ 7552 | $ 74.01 | TBD 8/7/2023 EA
P80SBXU 8X6 PVC S80 SXS BUSH SCH80 |$ 482.16 0.158 $ 7618 | $ 74.66 | TBD 8/7/2023 EA
P80BFU 6 PVC S80 WEBB BLND FLG SCH80 | $ 501.05 0.158 $ 7917 | $ 77.58 | TBD 8/7/2023 EA
P80STU 6 PVC S80 SXSXS TEE SCH80 [$ 501.66 0.158 $ 79.26 | $ 77.68 | TBD 8/7/2023 EA
P8OTTP 4 PVC S80 THRD TEE SCH80 [$ 502.38 0.158 $ 7938 | $ 77.79 | TBD 8/7/2023 EA
P80T9P 4 PVC S80 THRD 90 ELL SCH80 [$ 506.95 0.158 $ 80.10 | $ 78.50 | TBD 8/7/2023 EA
P80SCAPU 6 PVC S80 SOC CAP SCH80 |[$ 581.72 0.158 $ 9191 | $ 90.07 | TBD 8/7/2023 EA
P80SCRP 4 PVC S80 SXS CRS SCH80 | $ 596.45 0.158 $ 94.24 | $ 92.35 | TBD 8/7/2023 EA
P80BFX 8 PVC S80 BLND FLG SCH80 | $ 627.19 0.158 $ 99.10 | $ 97.11 | TBD 8/7/2023 EA
P80SBXP 8X4 PVC S80 SXS BUSH SCH80 | $ 709.37 0.158 $ 112.08 | $ 109.84 | TBD 8/7/2023 EA
P80SCAPX 8 PVC S80 SXS CAP SCH80 | $ 746.87 0.158 $ 118.01 [ § 115.65 | TBD 8/7/2023 EA
P80S4X 8 PVC S80 SXS 45 ELL SCH80 | $ 777.23 0.158 $ 122.80 [ $ 120.35 | TBD 8/7/2023 EA
P80S9X 8 PVC S80 SXS 90 ELL SCH80 [$ 82223 0.158 $ 129.91 [ § 127.31 | TBD 8/7/2023 EA
P80SYUP 6X4 PVC S80 SXS WYE SCH80 [$ 932.90 0.158 $ 147.40 | § 144.45 | TBD 8/7/2023 EA
P80STX 8 PVC S80 SXSXS TEE SCH80 |$ 1,163.50 0.158 $ 183.83 [ § 180.16 | TBD 8/7/2023 EA
P80SBMH 3X1-1/4 PVC S80 SXS BUSH SCH80 |$ 102.96 0.158 $ 16.27 [ $ 15.94 | TBD 8/7/2023 EA
P8OSFTF 3/4 PVC S80 SXSXF TEE SCH80 | $ 42.38 0.158 $ 6.70 | $ 6.56 | TBD 8/7/2023 EA
P80STFFD 3/4X3/4X1/2 PVC S80 SXSXS TEE SCH80 | $ 15.89 0.158 $ 251§ 2.46 | TBD 8/7/2023 EA
P80STMMK 3X3X2 PVC S80 SXSXS TEE SCH80 |$ 115.71 0.158 $ 18.28 | $ 17.92 | TBD 8/7/2023 EA
P80STXXU 8X8X6 PVC S80 SXSXS TEE SCH80 |$ 1,163.50 0.158 $ 183.83 [ § 180.16 | TBD 8/7/2023 EA
P80SYP 4 PVC S80 SXSXS WYE SCH80 [$ 896.27 0.158 $ 14161 [ $ 138.78 | TBD 8/7/2023 EA
P80SYU 6 PVC S80 SXSXS WYE SCH80 |$ 1,224.13 0.158 $ 19341 | $ 189.54 | TBD 8/7/2023 EA
P80VSSFG 1 PVC S80 VAN STONE SOC FLG SCH80 | $ 47.86 0.158 $ 756 | $ 7.41 | TBD 8/7/2023 EA
P80VSSFJ 1-1/2 PVC S80 VAN STONE SOC FLG SCH80 [$ 50.30 0.158 $ 795| % 7.79 | TBD 8/7/2023 EA
P80VSSFK 2 PVC S80 VAN STONE SOC FLG SCH80 [$ 67.01 0.158 $ 10.59 [ $ 10.38 | TBD 8/7/2023 EA
P80VSSFL 2-1/2 PVC S80 VAN STONE SOC FLG SCH80 |$ 103.50 0.158 $ 16.35 [ $ 16.03 | TBD 8/7/2023 EA
P80VSSFM 3 PVC S80 VAN STONE SOC FLG SCH80 | $ 11437 0.158 $ 18.07 | $ 17.71 | TBD 8/7/2023 EA
P80VSSFP 4 PVC S80 VAN STONE SOC FLG SCH80 |$ 144.60 0.158 $ 2285 | 22.39 | TBD 8/7/2023 EA
P8OVSSFU 6 PVC S80 VAN STONE SOC FLG SCH80 |$ 227.54 0.158 $ 3595 | $ 35.23 | TBD 8/7/2023 EA
P80VSSFX 8 PVC S80 VAN STONE SOC FLG SCH80 | $ 41043 0.158 $ 64.85| % 63.55 | TBD 8/7/2023 EA
P40SBHD 1-1/4X1/2 PVC S40 SPXSLIP BUSH SCH40 | $ 4.15 0.27 $ 112 | $ 1.10 [ TBD 8/7/2023 EA
P40SBKD 2X1/2 PVC S40 SPXSLIP BUSH SCH40 | $ 7.26 0.27 $ 1.96 | $ 1.92 [ TBD 8/7/2023 EA
P40TBHD 1-1/4X1/2 PVC S40 THRD BUSH SCH40 | $ 9.87 0.27 $ 266 | $ 2.61 | TBD 8/7/2023 EA
P40SFBKH 2X1-1/4 PVC S40 FTG X F BUSH SCH40 | $ 10.28 0.27 $ 278 [ $ 2.72 | TBD 8/7/2023 EA
P40SBLJ 2-1/2X1-1/2 PVC S40 SPXSLIP BUSH SCH40 | $ 11.63 0.27 $ 314 | $ 3.08 | TBD 8/7/2023 EA
P40SBLH 2-1/2X1-1/4 PVC S40 SPXSLIP BUSH SCH40 | $ 11.63 0.27 $ 314 | $ 3.08 | TBD 8/7/2023 EA




P40SBLG 2-1/2X1 PVC S40 SPXSLIP BUSH SCH40 | $ 11.63 0.27 $ 314 | $ 3.08 | TBD 8/7/2023 EA
P40TBKH 2X1-1/4 PVC S40 THRD BUSH SCH40 | $ 12.79 0.27 $ 345| % 3.38 | TBD 8/7/2023 EA
P40TBKG 2X1 PVC S40 THRD BUSH SCH40 | $ 12.79 0.27 $ 345| % 3.38 | TBD 8/7/2023 EA
P40TPL 2-1/2 PVC S40 THRD PLUG SCH40 | $ 15.50 0.27 $ 419 $ 4.10 | TBD 8/7/2023 EA
P40SBMJ 3X1-1/2 PVC S40 SPXSLIP BUSH SCH40 | $ 17.10 0.27 $ 462 |5 4.52 | TBD 8/7/2023 EA
P40SBMH 3X1-1/4 PVC S40 SPXSLIP BUSH SCH40 | $ 17.10 0.27 $ 462 |5 4.52 | TBD 8/7/2023 EA
P40SBMF 3X3/4 PVC S40 SPXSLIP BUSH SCH40 | $ 17.10 0.27 $ 462 |9 4.52 | TBD 8/7/2023 EA
P40TCAPL 2-1/2 PVC S40 THRD CAP SCH40 | $ 17.34 0.27 $ 468 [ $ 4.59 | TBD 8/7/2023 EA
P40SFBLK 2-1/2X2 PVC S40 FTG X F BUSH SCH40 | $ 17.87 0.27 $ 4821 % 4.73 | TBD 8/7/2023 EA
P40TCAPM 3 PVC S40 THRD CAP SCH40 | $ 22.66 0.27 $ 6.12 | $ 6.00 | TBD 8/7/2023 EA
P40TPM 3 PVC S40 THRD PLUG SCH40 | $ 23.47 0.27 $ 6.34 | $ 6.21 | TBD 8/7/2023 EA
P40SBPL 4X2-1/2 PVC S40 SPXSLIP BUSH SCH40 | $ 38.26 0.27 $ 10.33 [ $ 10.12 | TBD 8/7/2023 EA
P40TCAPP 4 PVC S40 THRD CAP SCH40 | $ 39.77 0.27 $ 10.74 [ $ 10.52 | TBD 8/7/2023 EA
P40TBMK 3X2 PVC S40 THRD BUSH SCH40 | $ 52.87 0.27 $ 1427 | $ 13.99 | TBD 8/7/2023 EA
P40TPP 4 PVC S40 THRD PLUG SCH40 | $ 52.99 0.27 $ 143119 14.02 | TBD 8/7/2023 EA
P40TCAPU 6 PVC S40 THRD CAP SCH40 | $ 93.96 0.27 $ 2537 | $ 24.86 | TBD 8/7/2023 EA
P40SBUM 6X3 PVC S40 SPXSLIP BUSH SCH40 | $ 94.86 0.27 $ 2561 % 25.10 | TBD 8/7/2023 EA
P40SFAU 6 PVC S40 SXF ADPT SCH40 |$ 131.90 0.27 $ 3561 (9% 34.90 | TBD 8/7/2023 EA
P40SYM 3 PVC S40 SXSXS WYE SCH40 |$ 151.90 0.27 $ 41.01 | $ 40.19 | TBD 8/7/2023 EA
P40SFAX 8 PVC S40 SXF ADPT SCH40 | $ 248.70 0.27 $ 67.15 | $ 65.81 | TBD 8/7/2023 EA
P40SYP 4 PVC S40 SXSXS WYE SCH40 | $ 286.48 0.27 $ 77.35 | $ 75.80 | TBD 8/7/2023 EA
P40SMAX 8 PVC S40 SXM ADPT SCH40 | $ 405.56 0.27 $ 109.50 | $ 107.31 | TBD 8/7/2023 EA
P40SCD 1/2 PVC S40 SXS COUP SCH40 | $ 1.06 0.27 $ 029 |9 0.28 | TBD 8/7/2023 EA
P40SCAPD 1/2 PVC S40 SOC CAP SCH40 | $ 1.48 0.27 $ 040 % 0.39 | TBD 8/7/2023 EA
P40SCF 3/4 PVC S40 SXS COUP SCH40 | $ 1.48 0.27 $ 040 % 0.39 | TBD 8/7/2023 EA
P40SFAD 1/2 PVC S40 SXF ADPT SCH40 | $ 1.48 0.27 $ 040 % 0.39 | TBD 8/7/2023 EA
P40SMAD 1/2 PVC S40 SXM ADPT SCH40 |$ 1.48 0.27 $ 040 $ 0.39 | TBD 8/7/2023 EA
P40S9D 1/2 PVC S40 SXS 90 ELL SCH40 | $ 1.62 0.27 $ 044 | % 0.43 | TBD 8/7/2023 EA
P40SFAF 3/4 PVC S40 SXF ADPT SCH40 | $ 1.62 0.27 $ 044 | % 0.43 | TBD 8/7/2023 EA
P40SMAF 3/4 PVC S40 SXM ADPT SCH40 | $ 1.62 0.27 $ 044 | % 0.43 | TBD 8/7/2023 EA
P40SBFD 3/4X1/2 PVC S40 SPXSLIP BUSH SCH40 | $ 1.67 0.27 $ 045 % 0.44 | TBD 8/7/2023 EA
P40SCAPF 3/4 PVC S40 SOC CAP SCH40 | $ 1.67 0.27 $ 045 % 0.44 | TBD 8/7/2023 EA
P40S9F 3/4 PVC S40 SXS 90 ELL SCH40 | $ 1.81 0.27 $ 049 (% 0.48 | TBD 8/7/2023 EA
P40SF9D 1/2 PVC S40 SXF 90 ELL SCH40 | $ 2.00 0.27 $ 054 | % 0.53 | TBD 8/7/2023 EA
P40STD 1/2 PVC S40 SXSXS TEE SCH40 | $ 2.00 0.27 $ 054 | % 0.53 | TBD 8/7/2023 EA
P40TCD 1/2 PVC S40 THRD COUP SCH40 | % 2.03 0.27 $ 055] % 0.54 | TBD 8/7/2023 EA




P40SFOF 3/4 PVC S40 SXF 90 ELL SCH40 | $ 2.29 0.27 $ 062 (% 0.61 | TBD 8/7/2023 EA
P40STF 3/4 PVC S40 SXSXS TEE SCH40 | $ 2.29 0.27 $ 062 % 0.61 | TBD 8/7/2023 EA
P40SCG 1 PVC S40 SXS COUP SCH40 | $ 2.59 0.27 $ 070 | $ 0.69 | TBD 8/7/2023 EA
P40S4D 1/2 PVC S40 SXS 45 ELL SCH40 | $ 2.67 0.27 $ 0721 % 0.71 | TBD 8/7/2023 EA
P40SCAPG 1 PVC S40 SOC CAP SCH40 | $ 2.67 0.27 $ 0721 % 0.71 | TBD 8/7/2023 EA
P40SFTD 1/2 PVC S40 SXSXF TEE SCH40 | $ 2.67 0.27 $ 072 % 0.71 | TBD 8/7/2023 EA
P40SFAG 1 PVC S40 SXF ADPT SCH40 | $ 2.90 0.27 $ 078 | $ 0.77 | TBD 8/7/2023 EA
P40SMAG 1 PVC S40 SXM ADPT SCH40 | $ 2.90 0.27 $ 078 [ $ 0.77 | TBD 8/7/2023 EA
P40SBGD 1X1/2 PVC S40 SPXSLIP BUSH SCH40 | $ 3.07 0.27 $ 0.83]% 0.81 | TBD 8/7/2023 EA
P40SBGF 1X3/4 PVC S40 SPXSLIP BUSH SCH40 | $ 3.07 0.27 $ 0.83]% 0.81 | TBD 8/7/2023 EA
P40TCAPD 1/2 PVC S40 THRD CAP SCH40 | $ 3.07 0.27 $ 0.83]% 0.81 | TBD 8/7/2023 EA
P40S9G 1 PVC S40 SXS 90 ELL SCH40 | $ 3.24 0.27 $ 087 (9% 0.86 | TBD 8/7/2023 EA
P40SCH 1-1/4 PVC S40 SXS COUP SCH40 | $ 3.54 0.27 $ 096 | $ 0.94 | TBD 8/7/2023 EA
P40SFAH 1-1/4 PVC S40 SXF ADPT SCH40 | $ 3.54 0.27 $ 096 | $ 0.94 | TBD 8/7/2023 EA
P40SM9D 1/2 PVC S40 SXM ST 90 ELL SCH40 | $ 3.54 0.27 $ 096 | $ 0.94 | TBD 8/7/2023 EA
P40SMAH 1-1/4 PVC S40 SXM ADPT SCH40 | $ 3.54 0.27 $ 096 | $ 0.94 | TBD 8/7/2023 EA
P40TCAPF 3/4 PVC S40 THRD CAP SCH40 | $ 3.54 0.27 $ 096 | $ 0.94 | TBD 8/7/2023 EA
P40SCAPH 1-1/4 PVC S40 SOC CAP SCH40 | $ 3.78 0.27 $ 1.02 | % 1.00 [ TBD 8/7/2023 EA
P40SCJ 1-1/2 PVC S40 SXS COUP SCH40 | $ 3.78 0.27 $ 1.02 | % 1.00 [ TBD 8/7/2023 EA
P40TCF 3/4 PVC S40 THRD COUP SCH40 | $ 3.78 0.27 $ 1.02 | % 1.00 [ TBD 8/7/2023 EA
P40S4F 3/4 PVC S40 SXS 45 ELL SCH40 | $ 4.15 0.27 $ 112 $ 1.10 [ TBD 8/7/2023 EA
P40SBHF 1-1/4X3/4 PVC S40 SPXSLIP BUSH SCH40 | $ 4.15 0.27 $ 112 | $ 1.10 [ TBD 8/7/2023 EA
P40SBHG 1-1/4X1 PVC S40 SPXSLIP BUSH SCH40 | $ 4.15 0.27 $ 112 $ 1.10 [ TBD 8/7/2023 EA
P40SCAPJ 1-1/2 PVC S40 SOC CAP SCH40 | $ 4.15 0.27 $ 112 | $ 1.10 [ TBD 8/7/2023 EA
P40SM9F 3/4 PVC S40 SXM ST 90 ELL SCH40 | $ 4.15 0.27 $ 112 | $ 1.10 [ TBD 8/7/2023 EA
P40SF9G 1 PVC S40 SXF 90 ELL SCH40 | $ 4.33 0.27 $ 117 | $ 1.15 [ TBD 8/7/2023 EA
P40SMAFG 3/4X1 PVC S40 MXS ADPT SCH40 | $ 4.33 0.27 $ 117 | $ 1.15 [ TBD 8/7/2023 EA
P40STG 1 PVC S40 SXSXS TEE SCH40 | $ 4.33 0.27 $ 117 | $ 1.15 [ TBD 8/7/2023 EA
P40SBJD 1-1/2X1/2 PVC S40 SPXSLIP BUSH SCH40 | $ 4.36 0.27 $ 118 | $ 1.15 [ TBD 8/7/2023 EA
P40SBJF 1-1/2X3/4 PVC S40 SPXSLIP BUSH SCH40 | $ 4.36 0.27 $ 118 | $ 1.15 [ TBD 8/7/2023 EA
P40SBJG 1-1/2X1 PVC S40 SPXSLIP BUSH SCH40 | $ 4.36 0.27 $ 118 | $ 1.15 [ TBD 8/7/2023 EA
P40SBJH 1-1/2X1-1/4 PVC S40 SPXSLIP BUSH SCH40 | $ 4.36 0.27 $ 118 | $ 1.15 [ TBD 8/7/2023 EA
P40TPD 1/2 PVC S40 THRD PLUG SCH40 | $ 4.36 0.27 $ 118 | $ 1.15 [ TBD 8/7/2023 EA
P40TPF 3/4 PVC S40 THRD PLUG SCH40 | $ 4.71 0.27 $ 127 | $ 1.25 [ TBD 8/7/2023 EA
P40SFAJ 1-1/2 PVC S40 SXF ADPT SCH40 | $ 4.72 0.27 $ 127 | $ 1.25 [ TBD 8/7/2023 EA
P40SFBFD 3/4X1/2 PVC S40 FTG X F BUSH SCH40 | $ 4.72 0.27 $ 127 | $ 1.25 [ TBD 8/7/2023 EA




P40SMAJ 1-1/2 PVC S40 SXM ADPT SCH40 | $ 4.72 0.27 $ 127 | $ 1.25 [ TBD 8/7/2023 EA
P40TBFD 3/4X1/2 PVC S40 THRD BUSH SCH40 | $ 4.72 0.27 $ 127 | $ 1.25 [ TBD 8/7/2023 EA
P40S4G 1 PVC S40 SXS 45 ELL SCH40 | $ 4.99 0.27 $ 135§ 1.32 [ TBD 8/7/2023 EA
P40SCAPK 2 PVC S40 SOC CAP SCH40 | $ 4.99 0.27 $ 135§ 1.32 [ TBD 8/7/2023 EA
P40TCAPG 1 PVC S40 THRD CAP SCH40 | $ 5.34 0.27 $ 144 | $ 1.41 [ TBD 8/7/2023 EA
P40S9H 1-1/4 PVC S40 SXS 90 ELL SCH40 | $ 5.72 0.27 $ 154 | % 1.51 [ TBD 8/7/2023 EA
P40FFOF 3/4 PVC S40 FXF 90 ELL SCH40 | $ 5.79 0.27 $ 1.56 | $ 1.53 [ TBD 8/7/2023 EA
P40SCK 2 PVC S40 SXS COUP SCH40 | $ 5.79 0.27 $ 1.56 | $ 1.53 [ TBD 8/7/2023 EA
P40S9J 1-1/2 PVC S40 SXS 90 ELL SCH40 | $ 6.18 0.27 $ 167 | $ 1.64 [ TBD 8/7/2023 EA
P40SFAK 2 PVC S40 SXF ADPT SCH40 | $ 6.22 0.27 $ 1.68 | $ 1.65 [ TBD 8/7/2023 EA
P40SMAK 2 PVC S40 SXM ADPT SCH40 |$ 6.22 0.27 $ 168 | $ 1.65 [ TBD 8/7/2023 EA
P40TCAPH 1-1/4 PVC S40 THRD CAP SCH40 | $ 6.36 0.27 $ 172 | $ 1.68 [ TBD 8/7/2023 EA
P40SFBGD 1X1/2 PVC S40 FTG X F BUSH SCH40 | $ 6.63 0.27 $ 179 | $ 1.75 [ TBD 8/7/2023 EA
P40SFBGF 1X3/4 PVC S40 FTG X F BUSH SCH40 | $ 6.63 0.27 $ 179 | $ 1.75 [ TBD 8/7/2023 EA
P40TBGD 1X1/2 PVC S40 THRD BUSH SCH40 | $ 6.63 0.27 $ 179 | $ 1.75 [ TBD 8/7/2023 EA
P40TBGF 1X3/4 PVC S40 THRD BUSH SCH40 | $ 6.63 0.27 $ 179 | $ 1.75 [ TBD 8/7/2023 EA
P40TCAPJ 1-1/2 PVC S40 THRD CAP SCH40 | $ 6.63 0.27 $ 179 | $ 1.75 [ TBD 8/7/2023 EA
P40STH 1-1/4 PVC S40 SXSXS TEE SCH40 | $ 6.76 0.27 $ 183 | $ 1.79 [ TBD 8/7/2023 EA
P40S4H 1-1/4 PVC S40 SXS 45 ELL SCH40 | $ 6.95 0.27 $ 1.88 | $ 1.84 [ TBD 8/7/2023 EA
P40SM9G 1 PVC S40 SXM ST 90 ELL SCH40 | $ 6.95 0.27 $ 1.88 | $ 1.84 [ TBD 8/7/2023 EA
P40SBKG 2X1 PVC S40 SPXSLIP BUSH SCH40 | $ 7.26 0.27 $ 1.96 | $ 1.92 [ TBD 8/7/2023 EA
P40SBKH 2X1-1/4 PVC S40 SPXSLIP BUSH SCH40 | $ 7.26 0.27 $ 1.96 | $ 1.92 [ TBD 8/7/2023 EA
P40SBKJ 2X1-1/2 PVC S40 SPXSLIP BUSH SCH40 | $ 7.26 0.27 $ 1.96 | $ 1.92 [ TBD 8/7/2023 EA
P40SBKF 2X3/4 PVC S40 SPXSLIP BUSH SCH40 | $ 7.60 0.27 $ 205| % 2.01 | TBD 8/7/2023 EA
P40TPG 1 PVC S40 THRD PLUG SCH40 | $ 7.65 0.27 $ 207 | % 2.02 | TBD 8/7/2023 EA
P40SF9J 1-1/2 PVC S40 SXF 90 ELL SCH40 | $ 8.03 0.27 $ 217 $ 2.12 | TBD 8/7/2023 EA
P40TPH 1-1/4 PVC S40 THRD PLUG SCH40 | $ 8.04 0.27 $ 217 $ 2.13 | TBD 8/7/2023 EA
P40STJ 1-1/2 PVC S40 SXSXS TEE SCH40 | $ 8.21 0.27 $ 222§ 2.17 | TBD 8/7/2023 EA
P40TPJ 1-1/2 PVC S40 THRD PLUG SCH40 | $ 8.64 0.27 $ 233 % 2.29 | TBD 8/7/2023 EA
P40S4J 1-1/2 PVC S40 SXS 45 ELL SCH40 | $ 8.70 0.27 $ 235 % 2.30 | TBD 8/7/2023 EA
P40S9K 2 PVC S40 SXS 90 ELL SCH40 | $ 9.69 0.27 $ 262 |5 2.56 | TBD 8/7/2023 EA
P40SM9H 1-1/4 PVC S40 SXM ST 90 ELL SCH40 | $ 9.69 0.27 $ 262 |5 2.56 | TBD 8/7/2023 EA
P40SFBHD 1-1/4X1/2 PVC S40 FTG X F BUSH SCH40 | $ 9.87 0.27 $ 266 | $ 2.61 | TBD 8/7/2023 EA
P40SFBHF 1-1/4X3/4 PVC S40 FTG X F BUSH SCH40 | $ 9.87 0.27 $ 266 | $ 2.61 | TBD 8/7/2023 EA
P40SFBHG 1-1/4X1 PVC S40 FTG X F BUSH SCH40 | $ 9.87 0.27 $ 266 | $ 2.61 | TBD 8/7/2023 EA
P40TBHF 1-1/4X3/4 PVC S40 THRD BUSH SCH40 | $ 9.87 0.27 $ 266 | $ 2.61 | TBD 8/7/2023 EA




P40TBHG 1-1/4X1 PVC S40 THRD BUSH SCH40 | $ 9.87 0.27 $ 266 [ $ 2.61 | TBD 8/7/2023 EA
P40SM9J 1-1/2 PVC S40 SXM ST 90 ELL SCH40 | $ 10.13 0.27 $ 274 [ $ 2.68 | TBD 8/7/2023 EA
P40TPK 2 PVC S40 THRD PLUG SCH40 | $ 11.16 0.27 $ 3.01] % 2.95 | TBD 8/7/2023 EA
P40S4K 2 PVC S40 SXS 45 ELL SCH40 | $ 11.30 0.27 $ 3.05|% 2.99 | TBD 8/7/2023 EA
P40SBLK 2-1/2X2 PVC S40 SPXSLIP BUSH SCH40 | $ 11.63 0.27 $ 314 | $ 3.08 | TBD 8/7/2023 EA
P40TCAPK 2 PVC S40 THRD CAP SCH40 | $ 11.74 0.27 $ 3171 % 3.11 | TBD 8/7/2023 EA
P40SFBJD 1-1/2X1/2 PVC S40 FTG X F BUSH SCH40 | $ 11.95 0.27 $ 323 |59 3.16 | TBD 8/7/2023 EA
P40SFBJF 1-1/2X3/4 PVC S40 FTG X F BUSH SCH40 | $ 11.95 0.27 $ 323 |59 3.16 | TBD 8/7/2023 EA
P40SFBJG 1-1/2X1 PVC S40 FTG X F BUSH SCH40 | $ 11.95 0.27 $ 323 |59 3.16 | TBD 8/7/2023 EA
P40SFBJH 1-1/2X1-1/4 PVC S40 SPXFIP BUSH SCH40 | $ 11.95 0.27 $ 323 |59 3.16 | TBD 8/7/2023 EA
P40STK 2 PVC S40 SXSXS TEE SCH40 | $ 11.95 0.27 $ 323 (9% 3.16 | TBD 8/7/2023 EA
P40TBJF 1-1/2X3/4 PVC S40 THRD BUSH SCH40 | $ 11.95 0.27 $ 323 |% 3.16 | TBD 8/7/2023 EA
P40TBJG 1-1/2X1 PVC S40 THRD BUSH SCH40 | $ 11.95 0.27 $ 323 |59 3.16 | TBD 8/7/2023 EA
P40TBJH 1-1/2X1-1/4 PVC S40 THRD BUSH SCH40 | $ 11.95 0.27 $ 323 |59 3.16 | TBD 8/7/2023 EA
P40SCL 2-1/2 PVC S40 SXS COUP SCH40 | $ 12.79 0.27 $ 345| % 3.38 | TBD 8/7/2023 EA
P40SFBKG 2X1 PVC S40 FTG X F BUSH SCH40 | $ 12.79 0.27 $ 345| % 3.38 | TBD 8/7/2023 EA
P40SFBKJ 2X1-1/2 PVC S40 FTG X F BUSH SCH40 | $ 12.79 0.27 $ 345 % 3.38 | TBD 8/7/2023 EA
P40TBKJ 2X1-1/2 PVC S40 THRD BUSH SCH40 | $ 12.79 0.27 $ 345| % 3.38 | TBD 8/7/2023 EA
P40SCAPL 2-1/2 PVC S40 SOC CAP SCH40 | $ 15.84 0.27 $ 428 [ $ 4.19 | TBD 8/7/2023 EA
P40SBMG 3X1 PVC S40 SPXSLIP BUSH SCH40 | $ 17.10 0.27 $ 462 |9 4.52 | TBD 8/7/2023 EA
P40SBMK 3X2 PVC S40 SPXSLIP BUSH SCH40 | $ 17.10 0.27 $ 462 |9 4.52 | TBD 8/7/2023 EA
P40SBML 3X2-1/2 PVC S40 SPXSLIP BUSH SCH40 | $ 17.10 0.27 $ 462 |5 4.52 | TBD 8/7/2023 EA
P40SCAPM 3 PVC S40 SOC CAP SCH40 | $ 17.34 0.27 $ 468 [ $ 4.59 | TBD 8/7/2023 EA
P40SFAL 2-1/2 PVC S40 SXF ADPT SCH40 | $ 18.32 0.27 $ 495§ 4.85 | TBD 8/7/2023 EA
P40SMAL 2-1/2 PVC S40 SXM ADPT SCH40 | $ 18.32 0.27 $ 4951 % 4.85 | TBD 8/7/2023 EA
P40SCM 3 PVC S40 SXS COUP SCH40 | $ 20.00 0.27 $ 540 | % 5.29 | TBD 8/7/2023 EA
P40SF9K 2 PVC S40 SXF 90 ELL SCH40 | $ 20.71 0.27 $ 559 [ $ 5.48 | TBD 8/7/2023 EA
P40SM9K 2 PVC S40 SXM ST 90 ELL SCH40 | $ 24.90 0.27 $ 6.72 | $ 6.59 | TBD 8/7/2023 EA
P40SFAM 3 PVC S40 SXF ADPT SCH40 | $ 26.84 0.27 $ 725| % 7.10 | TBD 8/7/2023 EA
P40SMAM 3 PVC S40 SXM ADPT SCH40 | $ 26.84 0.27 $ 725| % 7.10 | TBD 8/7/2023 EA
P40SCP 4 PVC S40 SXS COUP SCH40 | $ 28.95 0.27 $ 782 (% 7.66 | TBD 8/7/2023 EA
P40S9L 2-1/2 PVC S40 SXS 90 ELL SCH40 | $ 29.51 0.27 $ 797 (% 7.81 | TBD 8/7/2023 EA
P40S4L 2-1/2 PVC S40 SXS 45 ELL SCH40 | $ 29.54 0.27 $ 798 [ % 7.82 | TBD 8/7/2023 EA
P40SFAP 4 PVC S40 SXF ADPT SCH40 | $ 34.23 0.27 $ 924 | % 9.06 | TBD 8/7/2023 EA
P40SMAP 4 PVC S40 SXM ADPT SCH40 | $ 34.23 0.27 $ 924 | $ 9.06 | TBD 8/7/2023 EA
P40S9M 3 PVC S40 SXS 90 ELL SCH40 | $ 35.30 0.27 $ 953 | % 9.34 | TBD 8/7/2023 EA




P40SFBPK 4X2 PVC S40 SPXFIP BUSH SCH40 | $ 38.22 0.27 $ 1032 | $ 10.11 | TBD 8/7/2023 EA
P40SFBPM 4X3 PVC S40 SPXFIP BUSH SCH40 | $ 38.22 0.27 $ 1032 | $ 10.11 | TBD 8/7/2023 EA
P40SBPK 4X2 PVC S40 SPXSLIP BUSH SCH40 | $ 38.29 0.27 $ 1034 | $ 10.13 | TBD 8/7/2023 EA
P40SBPM 4X3 PVC S40 SPXSLIP BUSH SCH40 | $ 38.29 0.27 $ 1034 | $ 10.13 | TBD 8/7/2023 EA
P40SCAPP 4 PVC S40 SOC CAP SCH40 | $ 39.40 0.27 $ 10.64 | $ 10.43 | TBD 8/7/2023 EA
P40STL 2-1/2 PVC S40 SXSXS TEE SCH40 | $ 39.40 0.27 $ 10.64 | $ 10.43 | TBD 8/7/2023 EA
P40S4M 3 PVC S40 SXS 45 ELL SCH40 | $ 45.86 0.27 $ 1238 | $ 12.13 | TBD 8/7/2023 EA
P40STM 3 PVC S40 SXSXS TEE SCH40 | $ 51.79 0.27 $ 13.98 [ $ 13.70 | TBD 8/7/2023 EA
P40SFBMK 3X2 PVC S40 FTG X F BUSH SCH40 | $ 52.87 0.27 $ 1427 | $ 13.99 | TBD 8/7/2023 EA
P40SFBML 3X2-1/2 PVC S40 FTG X F BUSH SCH40 | $ 52.87 0.27 $ 1427 | $ 13.99 | TBD 8/7/2023 EA
P40S9P 4 PVC S40 SXS 90 ELL SCH40 | $ 63.12 0.27 $ 17.04 [ $ 16.70 | TBD 8/7/2023 EA
P40S4P 4 PVC S40 SXS 45 ELL SCH40 | $ 82.20 0.27 $ 2219 | $ 21.75 | TBD 8/7/2023 EA
P40SMAU 6 PVC S40 SXM ADPT SCH40 | $ 89.23 0.27 $ 2409 | $ 23.61 | TBD 8/7/2023 EA
P40SCU 6 PVC S40 SXS COUP SCH40 | $ 91.55 0.27 $ 2472 | $ 24.22 | TBD 8/7/2023 EA
P40STP 4 PVC S40 SXSXS TEE SCH40 | $ 93.69 0.27 $ 2530 | $ 24.79 | TBD 8/7/2023 EA
P40SCAPU 6 PVC S40 SOC CAP SCH40 | $ 94.48 0.27 $ 25511 % 25.00 | TBD 8/7/2023 EA
P40SBUP 6X4 PVC S40 SPXSLIP BUSH SCH40 | $ 94.86 0.27 $ 2561 (% 25.10 | TBD 8/7/2023 EA
P40SFBUP 6X4 PVC S40 SPXFIP BUSH SCH40 | $ 139.89 0.27 $ 3777 | $ 37.01 | TBD 8/7/2023 EA
P40SCX 8 PVC S40 SXS COUP SCH40 | $ 170.98 0.27 $ 46.16 | $ 45.24 | TBD 8/7/2023 EA
P40S9U 6 PVC S40 SXS 90 ELL SCH40 | $ 200.68 0.27 $ 54.18 | $ 53.10 | TBD 8/7/2023 EA
P40S4U 6 PVC S40 SXS 45 ELL SCH40 | $ 203.09 0.27 $ 5483 | $ 53.74 | TBD 8/7/2023 EA
P40SCAPX 8 PVC S40 SOC CAP SCH40 | $ 23735 0.27 $ 64.08 | $ 62.80 | TBD 8/7/2023 EA
P40STU 6 PVC S40 SXSXS TEE SCH40 | $ 315.27 0.27 $ 8512 | $ 83.42 | TBD 8/7/2023 EA
P40SBXP 8X4 PVC S40 SPXSLIP BUSH SCH40 | $ 330.66 0.27 $ 89.28 | § 87.49 | TBD 8/7/2023 EA
P40SBXU 8X6 PVC S40 SPXSLIP BUSH SCH40 |$ 330.66 0.27 $ 89.28 | $ 87.49 | TBD 8/7/2023 EA
P40S4X 8 PVC S40 SXS 45 ELL SCH40 | $ 48843 0.27 $ 13188 | $ 129.24 | TBD 8/7/2023 EA
P40S9X 8 PVC S40 SXS 90 ELL SCH40 |$ 516.70 0.27 $ 139.51 [ § 136.72 | TBD 8/7/2023 EA
P40STX 8 PVC S40 SXSXS TEE SCH40 |$ 731.20 0.27 $ 19742 | $ 193.48 | TBD 8/7/2023 EA
P40SFTF 3/4 PVC S40 SXSXF TEE SCH40 | $ 4.15 0.27 $ 112 | $ 1.10 [ TBD 8/7/2023 EA
P40SFTG 1 PVC S40 SXSXF TEE SCH40 | $ 7.65 0.27 $ 207 | % 2.02 | TBD 8/7/2023 EA
P40SFTJJD 1-1/2X1-1/2X1/2 PVC S40 SXSXF TEE SCH40 | $ 15.84 0.27 $ 428 [ $ 4.19 | TBD 8/7/2023 EA
P40STMMK 3X3X2 PVC S40 SXSXS TEE SCH40 | $ 61.70 0.27 $ 16.66 | $ 16.33 | TBD 8/7/2023 EA
P40SMAGH 1X1-1/4 PVC S40 MXS ADPT SCH40 | $ 10.89 0.27 $ 29415 2.88 | TBD 8/7/2023 EA
P80VSSF10 10 PVC S80 VAN STONE SOC FLG LGDIA [$ 479.71 0.368 $ 176.53 | § 173.00 | TBD 8/7/2023 EA
P80VSSF12 12 PVC S80 VAN STONE SOC FLG LGDIA | $ 517.24 0.368 $ 190.34 [ § 186.54 | TBD 8/7/2023 EA
G3110010 10 PVC S40 DWV HUB CAP LGDIA | $ 466.56 0.368 $ 17169 [ § 168.26 | TBD 8/7/2023 EA




P40SC10 10 PVC S40 SXS COUP LGDIA | $ 548.10 0.368 $ 201.70 | $ 197.67 | TBD 8/7/2023 EA
P40SC12 12 PVC S40 SXS COUP LGDIA | $ 1,092.07 0.368 $ 401.88 | $ 393.84 [ TBD 8/7/2023 EA
P40S410 10 PVC S40 SXS 45 ELL LGDIA [ $ 1,271.49 0.368 $ 46791 | $ 458.55 | TBD 8/7/2023 EA
P40S412 12 PVC S40 SXS 45 ELL LGDIA | $ 1,884.19 0.368 $ 693.38 | $ 679.51 [ TBD 8/7/2023 EA
P40S910 10 PVC S40 SXS 90 ELL LGDIA | $ 1,946.27 0.368 $ 716.23 [ $ 701.90 [ TBD 8/7/2023 EA
P40S912 12 PVC S40 SXS 90 ELL LGDIA | $ 2,610.29 0.368 $ 960.59 | $ 941.37 [ TBD 8/7/2023 EA
P40ST10 10 PVC S40 SXSXS TEE LGDIA | $ 2,422.80 0.368 $ 89159 [ § 873.76 [ TBD 8/7/2023 EA
P40ST12 12 PVC S40 SXSXS TEE LGDIA | $ 3,579.79 0.368 $ 131736 (9% 1,291.02 [ TBD 8/7/2023 EA
P40SB10X 10X8 PVC S40 SPXSLIP BUSH LGDIA [ $ 990.04 0.368 $ 364.33 [ $ 357.05 [ TBD 8/7/2023 EA
P40SB1210 12X10 PVC S40 SPXSLIP BUSH LGDIA [ $ 1,101.10 0.368 $ 405.20 | $ 397.10 [ TBD 8/7/2023 EA
P80S910 10 PVC S80 SXS 90 ELL LGDIA | $ 3,679.74 0.368 $ 135414 (% 1,327.06 [ TBD 8/7/2023 EA
P80S912 12 PVC S80 SXS 90 ELL LGDIA | $ 4,796.82 0.368 $ 176523 (% 1,729.93 [ TBD 8/7/2023 EA
P80SC10 10 PVC S80 SXS COUP LGDIA [ $ 1,304.30 0.368 $ 479.98 | $ 470.38 | TBD 8/7/2023 EA
P80SC12 12 PVC S80 SXS COUP FAB LGDIA [ $ 1,503.21 0.368 $ 553.18 [ $ 542.12 [ TBD 8/7/2023 EA
P80ST10 10 PVC S80 SXSXS TEE LGDIA [$ 3,843.94 0.368 $ 141457 (% 1,386.28 [ TBD 8/7/2023 EA
P80SB10X 10X8 PVC S80 SXS BUSH LGDIA [$ 1,145.79 0.368 $ 42165 | $ 413.22 | TBD 8/7/2023 EA
P80S410 10 PVC S80 SXS 45 ELL LGDIA | $ 2,447.02 0.368 $ 900.50 | $ 882.49 [ TBD 8/7/2023 EA
P80S412 12 PVC S80 SXS 45 ELL LGDIA | $ 3,156.49 0.368 $ 116159 | $ 1,138.36 [ TBD 8/7/2023 EA
CP80VSSF10 10 CPVC S80 VAN STONE SOC FLG LGDIA | $ 3,814.58 0.368 $ 140377 (% 1,375.69 [ TBD 1/3/2023 EA
CP80OVSSF12 12 CPVC S80 VAN STONE SOC FLG LGDIA | $ 5,723.85 0.368 $ 2,106.38 | $ 2,064.25 [ TBD 1/3/2023 EA
P80SB10U 10X6 PVC S80 SXS BUSH LGDIA | $ 987.59 0.368 $ 363.43 [ $ 356.16 [ TBD 8/7/2023 EA
P8ONBCL 1/4XCLOSE PVC S80 NIP S8ONIP_| $ 3.62 0.454 $ 164 | $ 1.61 [ TBD 8/7/2023 EA
P8ONDCL 1/2XCLOSE PVC S80 NIP S8ONIP_| $ 2.48 0.454 $ 113 | $ 1.10 [ TBD 8/7/2023 EA
P8ONDJ 1/2X1-1/2 PVC S80 NIP S8ONIP_| $ 2.48 0.454 $ 113 | $ 1.10 [ TBD 8/7/2023 EA
P8ONDK 1/2X2 PVC S80 NIP S8ONIP_| $ 2.63 0.454 $ 119 | $ 1.17 [ TBD 8/7/2023 EA
P8ONDM 1/2X3 PVC S80 NIP S8ONIP_| $ 2.97 0.454 $ 135§ 1.32 [ TBD 8/7/2023 EA
P8ONDP 1/2X4 PVC S80 NIP S8ONIP_| $ 3.49 0.454 $ 1.58 | § 1.55 [ TBD 8/7/2023 EA
P8ONDU 1/2X6 PVC S80 NIP S8ONIP_| § 4.06 0.454 $ 184 | $ 1.81 [ TBD 8/7/2023 EA
P8ONDX 1/2X8 PVC S80 NIP S8ONIP_| $ 7.62 0.454 $ 346 | $ 3.39 | TBD 8/7/2023 EA
P8OND10 1/2X10 PVC S80 NIP S8ONIP_| $ 8.30 0.454 $ 3771 % 3.69 | TBD 8/7/2023 EA
P8OND12 1/2X12 PVC S80 NIP S8ONIP_| $ 9.09 0.454 $ 413 [ $ 4.04 | TBD 8/7/2023 EA
P8ONFCL 3/4XCLOSE PVC S80 NIP S8ONIP_| $ 2.63 0.454 $ 119 | $ 1.17 [ TBD 8/7/2023 EA
P8ONFK 3/4X2 PVC S80 NIP S8ONIP_| § 2.63 0.454 $ 119 | $ 1.17 [ TBD 8/7/2023 EA
P8ONFM 3/4X3 PVC S80 NIP S8ONIP_| $ 2.97 0.454 $ 135§ 1.32 [ TBD 8/7/2023 EA
P8ONFP 3/4X4 PVC S80 NIP S8ONIP_| $ 4.06 0.454 $ 184 | $ 1.81 [ TBD 8/7/2023 EA
P8ONFU 3/4X6 PVC S80 NIP S8ONIP_| § 5.04 0.454 $ 229§ 2.24 | TBD 8/7/2023 EA




P8ONFX 3/4X8 PVC S80 NIP S8ONIP_| $ 8.51 0.454 $ 3.86 | % 3.79 | TBD 8/7/2023 EA
P8ONF10 3/4X10 PVC S80 NIP S8ONIP_| $ 9.88 0.454 $ 449 [ § 4.40 | TBD 8/7/2023 EA
P8ONF12 3/4X12 PVC S80 NIP S8ONIP_| $ 11.36 0.454 $ 516 | $ 5.05 | TBD 8/7/2023 EA
P8ONGCL 1XCLOSE PVC S80 NIP S8ONIP_| $ 3.49 0.454 $ 1.58 | § 1.55 [ TBD 8/7/2023 EA
P8ONGK 1X2 PVC S80 NIP S8ONIP_| § 3.86 0.454 $ 175 % 1.72 [ TBD 8/7/2023 EA
P8ONGM 1X3 PVC S80 NIP S8ONIP_| $ 4.38 0.454 $ 1.99 | § 1.95 [ TBD 8/7/2023 EA
P8ONGP 1X4 PVC S80 NIP S8ONIP_| $ 5.04 0.454 $ 229§ 2.24 | TBD 8/7/2023 EA
P8ONGU 1X6 PVC S80 NIP S8ONIP_| $ 6.93 0.454 $ 3.15| % 3.08 | TBD 8/7/2023 EA
P8ONGX 1X8 PVC S80 NIP S8ONIP_| $ 10.89 0.454 $ 494 [ $ 4.85 | TBD 8/7/2023 EA
P8ONG10 1X10 PVC S80 NIP S8ONIP_| $ 12.49 0.454 $ 567 | % 5.56 | TBD 8/7/2023 EA
P8ONG12 1X12 PVC S80 NIP S8ONIP_| $ 15.11 0.454 $ 6.86 | $ 6.72 | TBD 8/7/2023 EA
P8ONHCL 1-1/4XCLOSE PVC S80 NIP S8ONIP_| $ 5.04 0.454 $ 229§ 2.24 | TBD 8/7/2023 EA
P8ONBJ 1/4X1-1/2 PVC S80 NIP S8ONIP_| $ 3.76 0.454 $ 1711 % 1.67 [ TBD 8/7/2023 EA
P8ONHK 1-1/4X2 PVC S80 NIP S8ONIP_| $ 5.19 0.454 $ 236 | $ 2.31 | TBD 8/7/2023 EA
P8ONHM 1-1/4X3 PVC S80 NIP S8ONIP_| $ 5.87 0.454 $ 266 | $ 2.61 | TBD 8/7/2023 EA
P8ONHP 1-1/4X4 PVC S80 NIP S8ONIP_| § 6.78 0.454 $ 3.08|5% 3.02 | TBD 8/7/2023 EA
P8ONHU 1-1/4X6 PVC S80 NIP S8ONIP_| $ 8.64 0.454 $ 392 | % 3.84 | TBD 8/7/2023 EA
P8ONHX 1-1/4X8 PVC S80 NIP S8ONIP_| $ 13.29 0.454 $ 6.03 | $ 5.91 | TBD 8/7/2023 EA
P8ONH10 1-1/4X10 PVC S80 NIP S8ONIP_| $ 14.77 0.454 $ 6.71] 9 6.57 | TBD 8/7/2023 EA
P8ONH12 1-1/4X12 PVC S80 NIP S8ONIP_| $ 17.54 0.454 $ 796 | $ 7.80 | TBD 8/7/2023 EA
P8ONJCL 1-1/2XCLOSE PVC S80 NIP S8ONIP_| § 5.51 0.454 $ 250 | % 2.45 | TBD 8/7/2023 EA
P8ONJK 1-1/2X2 PVC S80 NIP S8ONIP_| $ 6.09 0.454 $ 276 [ § 2.71 | TBD 8/7/2023 EA
P8ONJM 1-1/2X3 PVC S80 NIP S8ONIP_| $ 6.93 0.454 $ 3.15| % 3.08 | TBD 8/7/2023 EA
P8ONJP 1-1/2X4 PVC S80 NIP S8ONIP_| $ 9.26 0.454 $ 420 % 4.12 | TBD 8/7/2023 EA
P8ONJU 1-1/2X6 PVC S80 NIP TBE S8ONIP_| $ 11.13 0.454 $ 5.05| % 4.95 | TBD 8/7/2023 EA
P8ONJX 1-1/2X8 PVC S80 NIP S8ONIP_| $ 17.85 0.454 $ 8.10 | $ 7.94 | TBD 8/7/2023 EA
P8ONJ10 1-1/2X10 PVC S80 NIP S8ONIP_| $ 20.33 0.454 $ 923 | % 9.05 | TBD 8/7/2023 EA
P8ONJ12 1-1/2X12 PVC S80 NIP S8ONIP_| $ 22.48 0.454 $ 1021 [ $ 10.00 | TBD 8/7/2023 EA
P8ONKCL 2XCLOSE PVC S80 NIP S8ONIP_| $ 7.24 0.454 $ 329 |% 3.22 | TBD 8/7/2023 EA
P8ONKM 2X3 PVC S80 NIP S8ONIP_| § 8.64 0.454 $ 392 | % 3.84 | TBD 8/7/2023 EA
P8ONKP 2X4 PVC S80 NIP S8ONIP_| $ 11.98 0.454 $ 544 | % 5.33 | TBD 8/7/2023 EA
P8ONKU 2X6 PVC S80 NIP S8ONIP_| $ 15.91 0.454 $ 7221 % 7.08 | TBD 8/7/2023 EA
P8ONKX 2X8 PVC S80 NIP S8ONIP_| § 20.45 0.454 $ 928 | $ 9.10 | TBD 8/7/2023 EA
P8ONK10 2X10 PVC S80 NIP S8ONIP_| $ 23.93 0.454 $ 10.86 | $ 10.65 | TBD 8/7/2023 EA
P8ONK12 2X12 PVC S80 NIP S8ONIP_| $ 27.41 0.454 $ 1244 | $ 12.20 | TBD 8/7/2023 EA
P8ONMCL 3XCLOSE PVC S80 NIP S8ONIP_| § 30.31 0.454 $ 13.76 [ $ 13.49 | TBD 8/7/2023 EA




P8ONMM 3X3 PVC S80 NIP S8ONIP_| $ 32.35 0.454 $ 1469 | $ 14.39 | TBD 8/7/2023 EA
P8ONMP 3X4 PVC S80 NIP S8ONIP_| $ 43.20 0.454 $ 19.61 | % 19.22 | TBD 8/7/2023 EA
P8ONMU 3X6 PVC S80 NIP S8ONIP_| $ 60.53 0.454 $ 2748 | $ 26.93 | TBD 8/7/2023 EA
P8ONMX 3X8 PVC S80 NIP S8ONIP_| $ 65.78 0.454 $ 2986 | $ 29.27 | TBD 8/7/2023 EA
P8ONM10 3X10 PVC S80 NIP S8ONIP_| § 75.28 0.454 $ 3418 | $ 33.49 | TBD 8/7/2023 EA
P8ONM12 3X12 PVC S80 NIP S8ONIP_| $ 81.96 0.454 $ 3721 | $ 36.47 | TBD 8/7/2023 EA
P8ONPCL 4XCLOSE PVC S80 NIP S8ONIP_| $ 48.45 0.454 $ 22.00 | $ 21.56 | TBD 8/7/2023 EA
P8ONPP 4X4 PVC S80 NIP S8ONIP_| $ 68.71 0.454 $ 3119 | § 30.57 | TBD 8/7/2023 EA
P8ONPU 4X6 PVC S80 NIP S8ONIP_| $ 72.03 0.454 $ 3270 | $ 32.05 | TBD 8/7/2023 EA
P8ONPX 4X8 PVC S80 NIP S8ONIP_| $ 83.60 0.454 $ 3795 | § 37.20 | TBD 8/7/2023 EA
P8ONP12 4X12 PVC S80 NIP S8ONIP | $ 116.48 0.454 $ 5288 | $ 51.82 | TBD 8/7/2023 EA
P8ONFL 3/4X2-1/2 PVC S80 NIP S8ONIP_| $ 5.12 0.454 $ 2321 % 2.28 | TBD 8/7/2023 EA
P8ONDL 1/2X2-1/2 PVC S80 NIP S8ONIP_ | § 2.63 0.454 $ 119 | $ 1.17 [ TBD 8/7/2023 EA
P8ONBP 1/4X4 PVC S80 NIP S8ONIP_| $ 5.56 0.454 $ 252 1% 2.47 | TBD 8/7/2023 EA
J230080725 8 SS INS F/ HDPE DIPS SDR11 INSERT |$ 122.99 0.538 $ 66.17 | $ 64.85 | TBD 10/3/2022 EA
J230100885 10 SS INS F/ HDPE DIPS SDR11 INSERT [$ 133.11 0.538 $ 7161 $ 70.18 | TBD 10/3/2022 EA
J230060550 6 SS INS F/ HDPE DIPS SDR11 INSERT |$ 112,97 0.538 $ 60.78 | $ 59.56 | TBD 10/3/2022 EA
J230040375 4 SS INS F/ HDPE DIPS SDR11 INSERT | $ 104.96 0.538 $ 5647 | $ 55.34 | TBD 10/3/2022 EA
K106LW10 10 LW FLG CHK VLV CHKVLV | § 8,473.00 0.479 $ 405857 9% 3,977.40 | TBD 2/10/2012 EA
SP-K1106LWST12 12 FLG L&W CHK VLV 316 SS HDWR CHKVLV | $ 12,184.00 0.479 $ 5836.14 (9% 5,719.41 | TBD 2/10/2012 EA
SP-K106LW16 16 FLG L&W CHK VLV CHKVLV | $22,015.00 0.479 $ 1054519 [ § 10,334.28 [ TBD 2/10/2012 EA
SP-K106LW18 18 FLG L&W CHK VLV CHKVLV | $ 31,092.00 0.479 $ 14,893.07 [ $ 14,595.21 | TBD 2/10/2012 EA
SP-K106LW20 20 FLG LEV & WT CHK VLV CHKVLV | $ 36,657.00 0.479 $ 17,558.70 | $ 17,207.53 [ TBD 2/10/2012 EA
SP-K106LW24 24 FLG LEV & WT CHK VLV CHKVLV | $50,889.00 0.479 $ 2437583 [ % 23,888.31 | TBD 2/10/2012 EA
K1106LWSTX 8 FLG L&W CHK VLV 316 SS HDWR CHKVLV | § 5,280.00 0.479 $ 252912 (% 2,478.54 | TBD 2/10/2012 EA
K1106LWSTP 4 FLG L&W CHK VLV 316 SS HDWR CHKVLV | $§ 2,590.00 0.479 $ 124061 (9% 1,215.80 [ TBD 2/10/2012 EA
K1106LWSTU 6 FLG L&W CHK VLV 316 SS HDWR CHKVLV | § 3,484.00 0.479 $ 166884 (9% 1,635.46 [ TBD 2/10/2012 EA
KK81A514LAOLM 5-1/4 VO K81A HYD 3'0 BURY OL L/A HYD $ 4,187.00 0.512 $ 214374 | % 2,100.87 [ TBD 2/10/2012 EA
SP-1585C00R1X81Z 5-1/4" K81A GUARDIAN TRFC REP KIT HYD $ 1,050.00 0.512 $ 537.60 | $ 526.85 [ TBD 2/10/2012 EA
SP-1583C00R1X81ZB 4-1/2" K81A MISTIQUE TRFC REP KIT HYD $ 975.00 0.512 $ 499.20 | $ 489.22 | TBD 2/10/2012 EA
K6412FFFPOPS6 4 FLG PV E/L W/ OP NUT 316SS HDWR Net Net Net $ 478.76 | $ 469.18 | TBD Net EA
K6412FFFXGHWS6 8 FLG PV E/L W/ GEAR HW 316SS HDRW Net Net Net $ 150469 | $ 1,474.60 [ TBD Net EA
K6412FFFUGHWS6 6 FLG PV E/L W/ GEAR HW 316SS HDRW Net Net Net $ 111622 (% 1,093.90 [ TBD Net EA
K6413FFMJ10GOPS4 10 MJ PV E/L GEAR OP NUT 304SS HDWR Net Net Net $ 2,356.03 | % 2,308.91 [ TBD Net EA
K6413FFMJ12GOPS4 12 MJ PV E/L GEAR OP NUT 304SS HDWR Net Net Net $ 307869 9% 3,017.12 | TBD Net EA
K6413FFMJXGOPS4 8 MJ PV E L GEAR OP NUT 304SS HDWR Net Net Net $ 1,70268 [ $ 1,668.63 [ TBD Net EA




K6413FFMJUGOPS4 6 MJ PV E/L GEAR OP NUT 304SS HDWR Net Net Net $ 955.03 [ $ 935.93 [ TBD Net EA
K6413FFMJPOPS4 4 MJ PV E/L W/ OP NUT 304SS HDRW Net Net Net $ 79413 [ $ 778.25 [ TBD Net EA
FNWNBGS41RF8M 3 304 SS 150# RR FF 1/8 FLG PKG Net Net Net $ 1442 | 14.13 | TBD Net EA
FNWNBGS41RF8U 6 304 SS 150# RR FF 1/8 FLG SET Net Net Net $ 3526 | $ 34.55 | TBD Net EA
FNWNBGS41RF8X 8 304 SS 150# RR FF 1/8 FLG PKG Net Net Net $ 3744 | $ 36.69 | TBD Net EA
FNWNBGS41RF8P 4 304 SS 150# RR FF 1/8 FLG PKG Net Net Net $ 23.08 | $ 22.62 | TBD Net EA
FNWNBGS41RF810 10 304 SS 150# RR FF 1/8 FLG PKG Net Net Net $ 8718 | $ 85.44 | TBD Net EA
FNWNBGS41RF812 12 304 SS 150# RR FF 1/8 FLG PKG Net Net Net $ 88.46 | $ 86.69 | TBD Net EA
FNWNBGS41RF814 14 304 SS 150# RR FF 1/8 FLG PKG Net Net Net $ 21154 | 207.31 [ TBD Net EA
FNWNBGS41RF816 16 304 SS 150# RR FF 1/8 FLG PKG Net Net Net $ 23718 | $ 232.44 [ TBD Net EA
FNWNBGS61RF8M 3 316 SS 150# RR FF 1/8 FLG PKG Net Net Net $ 1718 [ $ 16.84 | TBD Net EA
FNWNBGS61RF8P 4 316 SS 150# RR FF 1/8 FLG PKG Net Net Net $ 2949 | § 28.90 | TBD Net EA
FNWNBGS61RF8U 6 316 SS 150# RR FF 1/8 FLG SET Net Net Net $ 50.51 | $ 49.50 | TBD Net EA
FNWNBGS61RF8X 8 316 SS 150# RR FF 1/8 FLG PKG Net Net Net $ 52.69 | $ 51.64 | TBD Net EA
FNWNBGS61RF810 10 316 SS 150# RR FF 1/8 FLG PKG Net Net Net $ 11821 | $ 115.85 | TBD Net EA
FNWNBGS61RF812 12 316 SS 150# RR FF 1/8 FLG PKG Net Net Net $ 11949 | § 117.10 | TBD Net EA
FNWNBGS61RF816 16 316 SS 150# RR FF 1/8 FLG PKG Net Net Net $ 26282 | $ 257.56 | TBD Net EA
TBGS61RF820 20 316 SS 150# RR FF 1/8 FLG PKG *X Net Net Net $ 416.67 | $ 408.34 [ TBD Net EA
TBGS61RF824 24 316 SS 150# RR FF 1/8 FLG PKG *X Net Net Net $ 506.41 [ $ 496.28 | TBD Net EA
FNWNBSS41K 2 304 SS 150# FLG NUT/BLT SET Net Net Net $ 14.10 [ $ 13.82 | TBD Net EA
FBSS4S36 36 SS 304 FLG BOLT SET Net Net Net $ 1,03846 (% 1,017.69 | TBD Net EA
SP-SS316FAP18 18 FLG 316SS ACC PK Net Net Net $ 365.38 [ $ 358.07 [ TBD Net EA
SS304FAP20 20 304 SS FF 1/8 RR FLG ACC PKG Net Net Net $ 339.74 [ § 332.95 | TBD Net EA
FBSS4S30 30 SS 304 FLG BLT SET Net Net Net $ 769.23 [ $ 753.85 [ TBD Net EA
SS316FAPK 2316 SS FF 1/8 RR FLG ACCY PKG Net Net Net $ 16.03 [ $ 15.71 | TBD Net EA
TBGS41RF818 18 304 SS 150# RR FF 1/8 FLG PKG *X Net Net Net $ 31410 [ $ 307.82 | TBD Net EA
SP-BF316SSFK30 30 316SS 150# RR FF 1/8 FLG SET Net Net Net $ 83333 | % 816.66 | TBD Net EA
SP-KBSPPW/CAV12DI 12" BARE SWAB W/CAVITY F/DI Net Net Net $ 155.10 | $ 152.00 | TBD Net EA
SP-KBSPP16DI 16" BARE SWAB W/CAVITY F/DI Net Net Net $ 23488 | $ 230.19 | TBD Net EA
SP-KBSPPW/CAV20DI 20" BARE SWAB W/CAVITY F/DI Net Net Net $ 33392 [ $ 327.24 | TBD Net EA
SP-KBSPPW/CAV24DI 24 BARE SWAB W/CAVITY F/DI STY 5B Net Net Net $ 430.20 | $ 421.60 [ TBD Net EA
SP-KBSPPW/CAV30DI 30 BARE SWAB W/CAVITY F/DI STY 5B Net Net Net $ 779.58 [ $ 763.99 [ TBD Net EA
SP-KBSPPW/CAV36DI 36 BARE SWAB W/CAVITY F/DI STY 5B Net Net Net $ 1,20048 [ $ 1,176.47 | TBD Net EA
SP-KBSPPW/CAV12PVC 12" BARE SWAB W/CAVITY F/C900 DR18 Net Net Net $ 155.10 | $ 152.00 | TBD Net EA
SP-KBSPPW/CAV16PVC 16" BARE SWAB W/CAVITY F/C900 DR18 Net Net Net $ 20095 | $ 196.93 | TBD Net EA
SP-KBSPPW/CAV20PVC 20" BARE SWAB W/CAVITY F/C900 DR18 Net Net Net $ 27890 | $ 273.32 | TBD Net EA




SP-KBSPPW/CAV24PVC 24 BARE SWAB W/CAVITY F/C900 STY 5B Net Net Net $ 37335 % 365.88 [ TBD Net EA
SP-KBSPPW/CAV30PVC 30" BARE SWAB W/CAVITY F/C900 DR18 Net Net Net $ 659.45 [ $ 646.26 | TBD Net EA
SP-KBSPPW/CAV36PVC 36" BARE SWAB W/CAVITY F/C900 DR18 Net Net Net $ 966.65 | $ 947.32 [ TBD Net EA
SP-KBSPPW/CAV12FUS 12" BARE SWAB W/CAV C900 DR18 FUSE Net Net Net $ 155.10 | $ 152.00 | TBD Net EA
SP-KBSPPW/CAV16FUS 16" BARE SWAB W/CAV C900 DR18 FUSE Net Net Net $ 20095 | $ 196.93 | TBD Net EA
SP-KBSPPW/CAV20FUS 20" BARE SWAB W/CAV C900 DR18 FUSE Net Net Net $ 27890 | $ 273.32 | TBD Net EA
SP-KBSPPW/CAV24FUS 24" BARE SWAB W/CAV C900 DR18 FUSE Net Net Net $ 37335 % 365.88 [ TBD Net EA
SP-KBSPPW/CAV30FUS 30" BARE SWAB W/CAV C900 DR18 FUSE Net Net Net $ 659.45 [ $ 646.26 | TBD Net EA
SP-KBSPPW/CAV36FUS 36" BARE SWAB W/CAV C900 DR18 FUSE Net Net Net $ 966.65 | $ 947.32 [ TBD Net EA
SP-KBSPPW/CAV12PE 12 BARE SWAB W/CAVITY F/HDPE STY 5B Net Net Net $ 155.10 | $ 152.00 | TBD Net EA
SP-KBSPPW/CAV16PE 16 BARE SWAB W/CAVITY F/HDPE STY 5B Net Net Net $ 20095 | $ 196.93 | TBD Net EA
SP-KBSPPW/CAV20PE 20 BARE SWAB W/CAVITY F/HDPE STY 5B Net Net Net $ 27890 | $ 273.32 | TBD Net EA
SP-KBSPPW/CAV24PE 24 BARE SWAB W/CAVITY F/HDPE STY 5B Net Net Net $ 37335 % 365.88 [ TBD Net EA
SP-KBSPPW/CAV30PE 30 BARE SWAB W/CAVITY F/HDPE STY 5B Net Net Net $ 659.45 [ $ 646.26 | TBD Net EA
SP-KBSPPW/CAV36PE 36 BARE SWAB W/CAVITY F/HDPE STY 5B Net Net Net $ 966.65 | $ 947.32 [ TBD Net EA
SP-KRCCPP12DI 12 RED CRISS CROSS POLY PIG Net Net Net $ 13847 | $ 135.70 | TBD Net EA
SP-KRCCPP16DI 16" RCC W/CAVITY F/DI PIPE Net Net Net $ 44854 | $ 439.57 [ TBD Net EA
SP-KRCCPP20DI 20 RCC W/CAVITY F/DI PIPE Net Net Net $ 697.97 | $ 684.01 [ TBD Net EA
SP-KRCCPP24DI 24" RCC W/CAVITY F/DI PIPE Net Net Net $ 973.07 | $ 953.61 [ TBD Net EA
SP-KRCCPP30DI 30" RCC W/CAVITY F/DI Net Net Net $ 1836.88 | 9% 1,800.14 | TBD Net EA
SP-KRCCPP36DI 36" RCC W/CAVITY F/DI PIPE Net Net Net $ 3,150.03 | $ 3,087.03 | TBD Net EA
SP-KRCCPP12PVC 12" RCC W/CAVITY F/C900 DR18 Net Net Net $ 236.72 | $ 231.98 | TBD Net EA
SP-KRCCPP16PVC 16" RCC W/CAVITY F/C900 Net Net Net $ 322.00 [ $ 315.56 [ TBD Net EA
SP-KRCCPP20PVC 20" RCC W/CAVITY F/C900 DR18 Net Net Net $ 544.83 [ $ 533.93 [ TBD Net EA
SP-KRCCPP24PVC 24" RCC W/CAVITY F/C900 Net Net Net $ 81351 | $ 797.24 | TBD Net EA
SP-KRCCPP30PVC 30" RCC W/CAVITY F/C900 Net Net Net $ 152877 (% 1,498.19 [ TBD Net EA
SP-KRCCPP36PVC 36" RCC W/CAVITY F/C900 DR18 Net Net Net $ 248245( % 2,432.80 [ TBD Net EA
SP-KRCCPP12FUSE 12" RCC W/CAVITY F/C900 DR18 FUSE Net Net Net $ 236.72 | $ 231.98 | TBD Net EA
SP-KRCCPP16FUSE 16" RCC W/CAVITY F/C900 DR18 FUSE Net Net Net $ 322.00 [ $ 315.56 [ TBD Net EA
SP-KRCCPP20FUSE 20" RCC W/CAVITY F/C900 DR18 FUSE Net Net Net $ 544.83 [ $ 533.93 [ TBD Net EA
SP-KRCCPP24FUSE 24" RCC W/CAVITY F/C900 DR18 FUSE Net Net Net $ 81351 | $ 797.24 | TBD Net EA
SP-KRCCPP30FUSE 30" RCC W/CAVITY F/C900 DR18 FUSE Net Net Net $ 152877 (% 1,498.19 [ TBD Net EA
SP-KRCCPP36FUSE 36" RCC W/CAVITY F/C900 DR18 FUSE Net Net Net $ 248245( % 2,432.80 [ TBD Net EA
SP-KRCCPP12PE 12" RCC W/CAVITY F/HDPE SDR11 DIPS Net Net Net $ 236.72 | $ 231.98 [ TBD Net EA
SP-KRCCPP16PE 16" RCC W/CAVITY F/HDPE SDR11 DIPS _ Net Net Net $ 322.00 | $ 315.56 [ TBD Net EA
SP-KRCCPP20PE 20" RCC W/CAVITY F/HDPE SDR11 DIPS _ Net Net Net $ 544.83 [ $ 533.93 [ TBD Net EA




SP-KRCCPP24PE 24" RCC W/CAVITY F/HDPE SDR11 DIPS _ Net Net Net $ 813.51 [ § 797.24 | TBD Net EA
SP-KRCCPP30PE 30" RCC W/CAVITY F/HDPE SDR11 DIPS _ Net Net Net $ 152877 (% 1,498.19 [ TBD Net EA
SP-KRCCPP36PE 36" RCC W/CAVITY F/HDPE SDR11 DIPS _ Net Net Net $ 248245( % 2,432.80 [ TBD Net EA
SP-KRCCPPW/CAV24 24 RED CRISS CROSS PP W/CAV DI PIPE Net Net Net $ 973.07 | $ 953.61 [ TBD Net EA
SP-KBSPPW/CAV18PE 18 BARE SWAB W/CAVITY F/HDPE STY 5B Net Net Net $ 23488 | $ 230.19 | TBD Net EA
SP-KPRCCW/CAV36DI 36 RED CRISS CROSS PIG W/CAV F/DI Net Net Net $ 3,150.03 | $ 3,087.03 | TBD Net EA
SP-KFDPW/CAV36DI 36 FOAM DISC PIG W/CAVITY F/DI PIPE Net Net Net $ 3,986.50 | $ 3,906.77 | TBD Net EA
POLYPIGYBSX 8 YELL BARE SWAB POLY PIG Net Net Net $ 3118 | $ 30.55 | TBD Net EA
POLYPIGYBS12 12 YELL BARE SWAB POLY PIG Net Net Net $ 56.85 | $ 556.72 | TBD Net EA
POLYPIGFU 6 FOAM POLY PIG Net Net Net $ 2118 | $ 20.76 | TBD Net EA
POLYPIGFX 8 FOAM POLY PIG Net Net Net $ 2792 | $ 27.36 | TBD Net EA
SP-KFDPF/CAV16PVC 16 IN FOAM DISC PIG W/CAVITY F/C900 Net Net Net $ 503.54 | $ 493.47 | TBD Net EA
SP-KFDPF/CAV20PVC 20 IN FOAM DISC PIG W/CAVITY F/C900 Net Net Net $ 879.34 | $ 861.75 [ TBD Net EA
IBRLFOF LF 3/4 BRS 90 ELL BRSFTG | $ 14.80 0.31 $ 459 [ § 4.50 | TBD 4/4/2022 EA
GBRNFM LF 3/4X3 BRS NIP GBL BRSNIP | § 99.93 | 0.0412 | $ 412 $ 4.03 | TBD 4/4/2022 EA
GBRNF20 LF 3/4X20 BRS NIP GBL Net Net Net $ 2288 | $ 22.42 | TBD Net EA
GBRNF26 LF 3/4X26 BRS NIP GBL Net Net Net $ 2976 | $ 29.16 | TBD Net EA
IBRLF9G LF 1 BRS 90 ELL BRSFTG | $ 22.84 0.31 $ 7.08 | % 6.94 | TBD 4/4/2022 EA
GBRNGM LF 1X3 BRS NIP GBL BRSNIP | $§ 14258 [ 0.0412 | $ 587 [ $ 5.76 | TBD 4/4/2022 EA
GBRNG19 LF 1X19 BRS NIP GBL Net Net Net $ 3363 | % 32.96 | TBD Net EA
GBRNG26 LF 1X26 BRS NIP GBL Net Net Net $ 46.01 | $ 45.09 | TBD Net EA
GBRNKCL LF 2XCLOSE BRS NIP GBL BRSNIP | $§ 256.97 [ 0.0412 | $ 10.59 [ $ 10.38 | TBD 4/4/2022 EA
IBRLFBKJ LF 2X1-1/2 BRS BUSH BRSFTG | $ 40.02 0.31 $ 12411 % 12.16 | TBD 4/4/2022 EA
DS44NBCL 1/4XCL S40 304L WLD NIP TBE SSNIP_ | § 3413 | 0.0288 | $ 098 |59 0.96 | TBD 4/4/2022 EA
DS44NBK 1/4X2 S40 304L WLD NIP TBE SSNIP_ [ $ 40.95| 0.0288 | § 118 | $ 1.16 [ TBD 4/4/2022 EA
DS44NBM 1/4X3 S40 304L WLD NIP TBE SSNIP_ | § 56.15| 0.0288 | $ 162 | $ 1.58 [ TBD 4/4/2022 EA
DS44NBP 1/4X4 S40 304L WLD NIP TBE SSNIP_ | $ 71.85| 0.0288 | $ 207 | % 2.03 | TBD 4/4/2022 EA
DS44NBU 1/4X6 S40 304L WLD NIP TBE SSNIP_ | $ 10215 | 0.0288 [ $ 294 1% 2.88 | TBD 4/4/2022 EA
DS44NBX 1/4X8 S40 304L WLD NIP TBE SSNIP_ | $ 139.78 | 0.0288 [ $ 403 [ $ 3.95 | TBD 4/4/2022 EA
DS44NB12 1/4X12 S40 304L WLD NIP TBE SSNIP | $ 204.23 | 0.0288 [ $ 588 | 9% 5.76 | TBD 4/4/2022 EA
DS44NDCL 1/2XCL S40 304L WLD NIP TBE SSNIP_ [ $ 5146 | 0.0288 | $ 148 | $ 1.45 [ TBD 4/4/2022 EA
DS44NDK 1/2X2 S40 304L WLD NIP TBE SSNIP_ [ $ 61.66 | 0.0288 | $ 1.78 | $ 1.74 | TBD 4/4/2022 EA
DS44NDM 1/2X3 S40 304L WLD NIP TBE SSNIP_ [ $ 86.07 | 0.0288 | $ 248 [ § 2.43 | TBD 4/4/2022 EA
DS44NDP 1/2X4 S40 304L WLD NIP TBE SSNIP_[$ 110.87 | 0.0288 [ $ 319 % 3.13 | TBD 4/4/2022 EA
DS44NDU 1/2X6 S40 304L WLD NIP TBE SSNIP [ $ 159.75| 0.0288 [ $ 460 [ $ 4.51 | TBD 4/4/2022 EA
DS44NDX 1/2X8 S40 304L WLD NIP TBE SSNIP [ $ 21585| 0.0288 [ $ 622 | $ 6.09 | TBD 4/4/2022 EA




DS44ND12 1/2X12 S40 304L WLD NIP TBE SSNIP_|$ 30836 | 0.0288 [ $ 8.88 | $ 8.70 | TBD 4/4/2022 EA
DS44NFCL 3/4XCL S40 304L WLD NIP TBE SSNIP_ | § 61.27 | 0.0288 | $ 1.76 | $ 1.73 [ TBD 4/4/2022 EA
DS44NFK 3/4X2 S40 304L WLD NIP TBE SSNIP_ | § 61.66 | 0.0288 | $ 1.78 | $ 1.74 [ TBD 4/4/2022 EA
DS44NFM 3/4X3 S40 304L WLD NIP TBE SSNIP_ | § 86.07 | 0.0288 [ $ 248 [ § 2.43 | TBD 4/4/2022 EA
DS44NFP 3/4X4 S40 304L WLD NIP TBE SSNIP | $§ 110.87 | 0.0288 [ $ 319 % 3.13 | TBD 4/4/2022 EA
DS44NFU 3/4X6 S40 304L WLD NIP TBE SSNIP | $§ 159.75| 0.0288 [ $ 460 [ $ 4.51 | TBD 4/4/2022 EA
DS44NFX 3/4X8 S40 304L WLD NIP TBE SSNIP | $§ 21585 | 0.0288 [ $ 6.22 | $ 6.09 | TBD 4/4/2022 EA
DS44NF12 3/4X12 S40 304L WLD NIP TBE SSNIP | $§ 370.37 | 0.0288 [ $ 10.67 | $ 10.45 | TBD 4/4/2022 EA
DS44NGCL 1XCL S40 304L WLD NIP TBE SSNIP_ | § 97.59 | 0.0288 [ $ 281195 2.75 | TBD 4/4/2022 EA
DS44NGK 1X2 S40 304L WLD NIP TBE SSNIP_ | § 97.59 | 0.0288 [ $ 281195 2.75 | TBD 4/4/2022 EA
DS44NGM 1X3 S40 304L WLD NIP TBE SSNIP | $§ 13153 | 0.0288 [ $ 3791 % 3.71 | TBD 4/4/2022 EA
DS44NGP 1X4 S40 304L WLD NIP TBE SSNIP | $§ 159.56 | 0.0288 [ $ 460 [ $ 4.50 | TBD 4/4/2022 EA
DS44NGU 1X6 S40 304L WLD NIP TBE SSNIP | $§ 24570 | 0.0288 [ $ 7.08 | % 6.93 | TBD 4/4/2022 EA
DS44NGX 1X8 S40 304L WLD NIP TBE SSNIP | $§ 32582 | 0.0288 [$ 938 | % 9.20 | TBD 4/4/2022 EA
DS44NG12 1X12 S40 304L WLD NIP TBE SSNIP | $§ 478.07 | 0.0288 [ $ 13.77 | $ 13.49 | TBD 4/4/2022 EA
DS44NHCL 1-1/4XCL S40 304L WLD NIP TBE SSNIP | $ 12453 | 0.0288 [ $ 359 |% 3.51 | TBD 4/4/2022 EA
DS44NHK 1-1/4X2 S40 304L WLD NIP TBE SSNIP | $ 12453 | 0.0288 [ $ 359 |% 3.51 | TBD 4/4/2022 EA
DS44NHM 1-1/4X3 S40 304L WLD NIP TBE SSNIP [ $ 17263 | 0.0288 [ $ 497 | % 4.87 | TBD 4/4/2022 EA
DS44NHP 1-1/4X4 S40 304L WLD NIP TBE SSNIP_[$ 219.39 | 0.0288 [ $ 6.32 | $ 6.19 | TBD 4/4/2022 EA
DS44NHU 1-1/4X6 S40 304L WLD NIP TBE SSNIP_[$ 310.67 | 0.0288 [ $ 895 | % 8.77 | TBD 4/4/2022 EA
DS44NHX 1-1/4X8 S40 304L WLD NIP TBE SSNIP | $§ 40848 | 0.0288 [ $ 1176 | $ 11.53 | TBD 4/4/2022 EA
DS44NH12 1-1/4X12 S40 304L WLD NIP TBE SSNIP | $§ 601.38| 0.0288 [ $ 1732 | % 16.97 | TBD 4/4/2022 EA
DS44NJCL 1-1/2XCL S40 304L WLD NIP TBE SSNIP_ | $ 14192 | 0.0288 [ $ 409 [ $ 4.01 | TBD 4/4/2022 EA
DS44NJK 1-1/2X2 S40 304L WLD NIP TBE SSNIP_ | $ 14192 | 0.0288 [ $ 409 [ $ 4.01 | TBD 4/4/2022 EA
DS44NJM 1-1/2X3 S40 304L WLD NIP TBE SSNIP | $§ 198.01| 0.0288 [ $ 570 | $ 5.59 | TBD 4/4/2022 EA
DS44NJP 1-1/2X4 S40 304L WLD NIP TBE SSNIP | $§ 250.36 | 0.0288 [ $ 72119 7.07 | TBD 4/4/2022 EA
DS44NJU 1-1/2X6 S40 304L WLD NIP TBE SSNIP_ | $ 364.27 | 0.0288 [ $ 1049 [ § 10.28 | TBD 4/4/2022 EA
DS44NJX 1-1/2X8 S40 304L WLD NIP TBE SSNIP | $ 48129 | 0.0288 [ $ 13.86 [ $ 13.58 | TBD 4/4/2022 EA
DS44NJ12 1-1/2X12 S40 304L WLD NIP TBE SSNIP | $§ 709.10 | 0.0288 [ $ 2042 | § 20.01 | TBD 4/4/2022 EA
DS44NKCL 2XCL S40 304L WLD NIP TBE SSNIP | $§ 220.39 | 0.0288 [ $ 6.35 | $ 6.22 | TBD 4/4/2022 EA
DS44NKM 2X3 S40 304L WLD NIP TBE SSNIP | $§ 25512 | 0.0288 [ $ 735| % 7.20 | TBD 4/4/2022 EA
DS44NKP 2X4 S40 304L WLD NIP TBE SSNIP | $ 323.35| 0.0288 [$ 931 ]9 9.13 | TBD 4/4/2022 EA
DS44NKU 2X6 S40 304L WLD NIP TBE SSNIP | $§ 47180 | 0.0288 [ $ 13.59 [ § 13.32 | TBD 4/4/2022 EA
DS44NKX 2X8 S40 304L WLD NIP TBE SSNIP | $§ 62741 | 0.0288 [ $ 18.07 | $ 17.71 | TBD 4/4/2022 EA
DS44NK12 2X12 S40 304L WLD NIP TBE SSNIP [ $ 92416 | 0.0288 [ $ 26.62 | $ 26.08 | TBD 4/4/2022 EA
DS46NBCL 1/4XCL S40 316L WLD NIP TBE SSNIP_ | § 3321 | 0.0288 |$ 096 | $ 0.94 | TBD 4/4/2022 EA




DS46NBK 1/4X2 S40 316L WLD NIP TBE SSNIP_ | § 5345 | 0.0288 [ $ 154 | % 1.51 [ TBD 4/4/2022 EA
DS46NBM 1/4X3 S40 316L WLD NIP TBE SSNIP_ | $ 7411 | 0.0288 | $ 213 [ $ 2.09 | TBD 4/4/2022 EA
DS46NBP 1/4X4 S40 316L WLD NIP TBE SSNIP_ | § 9742 | 0.0288 | $ 281 1% 2.75 | TBD 4/4/2022 EA
DS46NBU 1/4X6 S40 316L WLD NIP TBE SSNIP | $§ 136.10 | 0.0288 [ $ 392 | % 3.84 | TBD 4/4/2022 EA
DS46NBX 1/4X8 S40 316L WLD NIP TBE SSNIP | $ 183.78 | 0.0288 [ $ 529 | $ 5.19 | TBD 4/4/2022 EA
DS46NB12 1/4X12 S40 316L WLD NIP TBE SSNIP | $§ 267.88| 0.0288 [ $ 77119 7.56 | TBD 4/4/2022 EA
DS46NDCL 1/2XCL S40 316L WLD NIP TBE SSNIP_ | § 54.64 | 0.0288 | $ 157 | $ 1.54 [ TBD 4/4/2022 EA
DS46NDK 1/2X2 S40 316L WLD NIP TBE SSNIP_ [ $ 84.79 | 0.0288 |$ 244 [ § 2.39 | TBD 4/4/2022 EA
DS46NDM 1/2X3 S40 316L WLD NIP TBE SSNIP | $§ 11957 | 0.0288 [ $ 344 | % 3.37 | TBD 4/4/2022 EA
DS46NDP 1/2X4 S40 316L WLD NIP TBE SSNIP | $§ 15534 | 0.0288 [ $ 447 [ $ 4.38 | TBD 4/4/2022 EA
DS46NDU 1/2X6 S40 316L WLD NIP TBE SSNIP_ | $§ 22585| 0.0288 [ $ 6.50 | $ 6.37 | TBD 4/4/2022 EA
DS46NDX 1/2X8 S40 316L WLD NIP TBE SSNIP | $§ 29176 | 0.0288 [ $ 8.40 | % 8.23 | TBD 4/4/2022 EA
DS46ND12 1/2X12 S40 316L WLD NIP TBE SSNIP | $§ 42947 | 0.0288 [ $ 1237 | $ 12.12 | TBD 4/4/2022 EA
DS46NFCL 3/4XCL S40 316L WLD NIP TBE SSNIP_ [ $ 7346 | 0.0288 |$ 212 $ 2.07 | TBD 4/4/2022 EA
DS46NFK 3/4X2 S40 316L WLD NIP TBE SSNIP_ [ $ 95.84 | 0.0288 |$ 276 [ § 2.70 | TBD 4/4/2022 EA
DS46NFM 3/4X3 S40 316L WLD NIP TBE SSNIP | $§ 135.16 | 0.0288 [ $ 389 |% 3.81 | TBD 4/4/2022 EA
DS46NFP 3/4X4 S40 316L WLD NIP TBE SSNIP | $§ 17512 | 0.0288 [ $ 504 | % 4.94 | TBD 4/4/2022 EA
DS46NFU 3/4X6 S40 316L WLD NIP TBE SSNIP_ | $ 336.30 | 0.0288 [ $ 9.69 | $ 9.49 | TBD 4/4/2022 EA
DS46NFX 3/4X8 S40 316L WLD NIP TBE SSNIP [ $ 446.49 | 0.0288 [ $ 12.86 | $ 12.60 | TBD 4/4/2022 EA
DS46NF12 3/4X12 S40 316L WLD NIP TBE SSNIP | $ 484.66 | 0.0288 [ $ 13.96 [ $ 13.68 | TBD 4/4/2022 EA
DS46NGCL 1XCL S40 316L WLD NIP TBE SSNIP | $ 10199 | 0.0288 [ $ 294 1% 2.88 | TBD 4/4/2022 EA
DS46NGK 1X2 S40 316L WLD NIP TBE SSNIP_ | $§ 130.57 | 0.0288 [ $ 376 | $ 3.69 | TBD 4/4/2022 EA
DS46NGM 1X3 S40 316L WLD NIP TBE SSNIP | $§ 18145 | 0.0288 [ $ 523 | % 5.12 | TBD 4/4/2022 EA
DS46NGP 1X4 S40 316L WLD NIP TBE SSNIP_ | $§ 23577 | 0.0288 [ $ 6.79 | $ 6.65 | TBD 4/4/2022 EA
DS46NGU 1X6 S40 316L WLD NIP TBE SSNIP | $ 336.30| 0.0288 | $ 9.69 | $ 9.49 | TBD 4/4/2022 EA
DS46NGX 1X8 S40 316L WLD NIP TBE SSNIP | $§ 446.49 | 0.0288 [ $ 12.86 | $ 12.60 | TBD 4/4/2022 EA
DS46NG12 1X12 S40 316L WLD NIP TBE SSNIP | $ 65853 | 0.0288 | $ 1897 | $ 18.59 | TBD 4/4/2022 EA
DS46NHCL 1-1/4XCL S40 316L WLD NIP TBE SSNIP | $§ 140.89 | 0.0288 [ $ 4.06 [ $ 3.98 | TBD 4/4/2022 EA
DS46NHK 1-1/4X2 S40 316L WLD NIP TBE SSNIP | $§ 168.83 | 0.0288 [ $ 486 | $ 4.77 | TBD 4/4/2022 EA
DS46NHM 1-1/4X3 S40 316L WLD NIP TBE SSNIP | $§ 23831 | 0.0288 [$ 6.86 | $ 6.73 | TBD 4/4/2022 EA
DS46NHP 1-1/4X4 S40 316L WLD NIP TBE SSNIP_ | $§ 29574 | 0.0288 [ $ 852 | % 8.35 | TBD 4/4/2022 EA
DS46NHU 1-1/4X6 S40 316L WLD NIP TBE SSNIP | $ 43244 | 0.0288 [ $ 1245 | % 12.21 | TBD 4/4/2022 EA
IS46NHX 1-1/4X8 SS S40 316L WLD NIP SSNIP | $§ 570.53 | 0.0288 [ $ 16.43 [ $ 16.10 | TBD 4/4/2022 EA
IS46NH12 1-1/4X12 SS S40 316L WLD NIP SSNIP | $§ 844.01| 0.0288 [$ 24311 9% 23.82 | TBD 4/4/2022 EA
DS46NJCL 1-1/2XCL S40 316L WLD NIP TBE SSNIP [ $ 173.98 | 0.0288 [ $ 50119 4.91 | TBD 4/4/2022 EA
DS46NJK 1-1/2X2 S40 316L WLD NIP TBE SSNIP [ $ 194.00 | 0.0288 [ $ 559 | % 5.48 | TBD 4/4/2022 EA




DS46NJM 1-1/2X3 S40 316L WLD NIP TBE SSNIP_ [ $ 276.56 | 0.0288 [ $ 796 | $ 7.81 | TBD 4/4/2022 EA
DS46NJP 1-1/2X4 S40 316L WLD NIP TBE SSNIP | $ 346.68 | 0.0288 [ $ 998 | % 9.78 | TBD 4/4/2022 EA
DS46NJU 1-1/2X6 S40 316L WLD NIP TBE SSNIP_ [ $ 508.13 | 0.0288 [ $ 1463 | $ 14.34 | TBD 4/4/2022 EA
DS46NJX 1-1/2X8 S40 316L WLD NIP TBE SSNIP | $§ 67289 | 0.0288 [ $ 19.38 [ $ 18.99 | TBD 4/4/2022 EA
DS46LNJ12E 1-1/2X12 SS S40 316L NIP SSNIP | $ 99590 | 0.0288 | $ 28.68 | $ 28.11 | TBD 4/4/2022 EA
DS46NKP 2X4 S40 316L WLD NIP TBE SSNIP | $ 506.90 | 0.0288 | $ 14.60 | $ 14.31 | TBD 4/4/2022 EA
DS46NKU 2X6 S40 316L WLD NIP TBE SSNIP_ | $ 666.56 | 0.0288 | $ 19.20 | $ 18.81 | TBD 4/4/2022 EA
DS46NKX 2X8 S40 316L WLD NIP TBE SSNIP | $§ 887.12| 0.0288 [ $ 2555 | § 25.04 | TBD 4/4/2022 EA
DS46NK12 2X12 S40 316L WLD NIP TBE SSNIP_ | $ 1,312.89 | 0.0288 [ $ 3781 (9% 37.06 | TBD 4/4/2022 EA
DS46NMM 3X3 S40 316L WLD NIP TBE SSNIP | $§ 77771 | 0.0288 [ $ 2240 | $ 21.95 | TBD 4/4/2022 EA
DS46NKM 2X3 S40 316L WLD NIP TBE SSNIP | $§ 347.23 | 0.0288 [ $ 10.00 | $ 9.80 | TBD 4/4/2022 EA
DS46NKCL 2XCL S40 316L WLD NIP TBE SSNIP | $§ 266.12 | 0.0288 [ $ 766 | $ 7.51 | TBD 4/4/2022 EA
IS46NK24 2X24 SS S40 316L WLD NIP SSNIP_ | $ 2,625.75| 0.0288 [ $ 7562 | $ 74.11 | TBD 4/4/2022 EA
IS46SNDCL 1/2XCL SS S40 316L SMLS NIP SSNIP_ | $ 5464 | 0.0288 | $ 157 | $ 1.54 [ TBD 4/4/2022 EA
IS46NGM 1X3 SS S40 316L WLD NIP SSNIP | $ 18145 | 0.0288 [ $ 523 | % 5.12 | TBD 4/4/2022 EA
DS46SNKCL 2XCL S40 316L SMLS NIP TBE SSNIP | $§ 266.12 | 0.0288 [ $ 766 | $ 7.51 | TBD 4/4/2022 EA
IS46NLU 2-1/2X6 SS S40 316L WLD NIP SSNIP_ | $ 1,030.58 | 0.0288 | $ 2968 | $ 29.09 | TBD 4/4/2022 EA
DS44NKL 2X2-1/2 S40 304L WLD NIP TBE SSNIP [ $ 220.39 | 0.0288 [ $ 6.35 | $ 6.22 | TBD 4/4/2022 EA
DS44NM24 3X24 S40 304L WLD NIP TBE SSNIP_ [ $ 5,298.27 | 0.0288 [ $ 15259 | § 149.54 | TBD 4/4/2022 EA
IS46NMU 3X6 SS S40 316L WLD NIP SSNIP_ | $ 1,354.73 | 0.0288 [ $ 39.02 | $ 38.24 | TBD 4/4/2022 EA
IS46NBJ 1/4X1-1/2 SS S40 316L WLD NIP SSNIP_ | § 4517 | 0.0288 | $ 130 | $ 1.27 [ TBD 4/4/2022 EA
IS46NBK 1/4X2 SS S40 316L WLD NIP SSNIP_ | § 5345 | 0.0288 [ $ 154 | % 1.51 [ TBD 4/4/2022 EA
IS46NBM 1/4X3 SS S40 316L WLD NIP SSNIP_ | $ 7411 | 0.0288 | $ 213 [ $ 2.09 | TBD 4/4/2022 EA
IS46NU12 6X12 SS S40 316/L WLD NIP SSNIP | $10,098.27 | 0.0288 [ $ 290.83 | $ 285.01 | TBD 4/4/2022 EA
IS46SNDP 1/2X4 SS S40 316L SMLS NIP SSNIP_ | $§ 15534 | 0.0288 [ $ 447 [ $ 4.38 | TBD 4/4/2022 EA
IS46NK48 2X48 SS S40 316L WLD NIP SSNIP_ | $§ 525152 | 0.0288 [ $ 151.24 | $ 148.22 | TBD 4/4/2022 EA
IS46NM12 3X12 SS S40 316L WLD NIP SSNIP_ | $ 2,649.13 | 0.0288 [ $ 7629 | § 74.77 | TBD 4/4/2022 EA
IS46NMCL 3XCL SS S40 316L WLD NIP SSNIP | $§ 699.94| 0.0288 [ $ 2016 | $ 19.76 | TBD 4/4/2022 EA
DS44NCM 3/8X3 S40 304L WLD NIP TBE SSNIP_ | § 67.08 | 0.0288 [ $ 193 | $ 1.89 [ TBD 4/4/2022 EA
DS44NLCL 2-1/2XCL S40 304L WLD NIP TBE SSNIP | $§ 450.10 | 0.0288 [ $ 12.96 | $ 12.70 | TBD 4/4/2022 EA
DS46NCCL 3/8XCL S40 316L WLD NIP TBE SSNIP_ [ $ 43.54 | 0.0288 | $ 125 % 1.23 [ TBD 4/4/2022 EA
DS46NCK 3/8X2 S40 316L WLD NIP TBE SSNIP_ | § 62.99 | 0.0288 [ $ 18119 1.78 [ TBD 4/4/2022 EA
IS46NM10 3X10 SS S40 316L WLD NIP SSNIP | $ 2,234.68 | 0.0288 [ $ 6436 | $ 63.07 | TBD 4/4/2022 EA
IS44NCCL 3/8XCL SS S40 304L WLD NIP SSNIP_ | § 33.09| 0.0288 [$ 095| % 0.93 | TBD 4/4/2022 EA
IS44NCP 3/8X4 SS S40 304L WLD NIP SSNIP_ | § 89.86 | 0.0288 [ $ 259 | % 2.54 | TBD 4/4/2022 EA
DS44NDL 1/2X2-1/2 S40 304L WLD NIP TBE SSNIP_ | § 76.10 | 0.0288 | $ 219 % 2.15 | TBD 4/4/2022 EA




DS46NBJ 1/4X1-1/2 S40 316L WLD NIP TBE SSNIP_ | $ 4517 | 0.0288 | $ 130 | $ 1.27 | TBD 4/4/2022 EA
DS86NPU 4X6 SS S80 316 NIP SSNIP_ | $ 520544 | 0.0288 [ $ 149.92 [ § 146.92 | TBD 4/4/2022 EA
IS46NPU 4X6 SS S40 316L WLD NIP SSNIP_ | $ 1,812.14 | 0.0288 [ $ 5219 | § 51.15 | TBD 4/4/2022 EA
IS46NBCL 1/4XCL SS S40 316L WLD NIP SSNIP_ | § 3321 | 0.0288 |$ 096 | $ 0.94 | TBD 4/4/2022 EA
IS46NBU 1/4X6 SS S40 316L WLD NIP SSNIP | $ 136.10 | 0.0288 [ $ 3921 % 3.84 | TBD 4/4/2022 EA
IS46NBX 1/4X8 SS S40 316L WLD NIP SSNIP | $§ 183.78 | 0.0288 [ $ 529 | $ 5.19 | TBD 4/4/2022 EA
DS46NGS 1X5 S40 316L WLD NIP TBE SSNIP | $§ 283.25| 0.0288 [ $ 8.16 | $ 7.99 | TBD 4/4/2022 EA
DS46NMU 3X6 S40 316L WLD NIP TBE SSNIP_ | $ 1,354.73 | 0.0288 [ $ 39.02 | $ 38.24 | TBD 4/4/2022 EA
IS46NGU 1X6 SS S40 316L WLD NIP SSNIP | $ 336.30| 0.0288 | $ 9.69 | $ 9.49 | TBD 4/4/2022 EA
IS46NGK 1X2 SS S40 316L WLD NIP SSNIP_ | $§ 130.57 | 0.0288 [ $ 3.76 | $ 3.69 | TBD 4/4/2022 EA
IS46NFM 3/4X3 SS S40 316L WLD NIP SSNIP | $§ 135.16 | 0.0288 [ $ 389 |59 3.81 | TBD 4/4/2022 EA
IS46NMP 3X4 SS S40 316L WLD NIP SSNIP | $§ 984.86| 0.0288 [ $ 2836 | $ 27.80 | TBD 4/4/2022 EA
IS46NPP 4X4 SS S40 316L WLD NIP SSNIP_ | $ 1,260.70 | 0.0288 [ $ 36.31 | $ 35.58 | TBD 4/4/2022 EA
IS46NDL 1/2X2-1/2 SS S40 316L WLD NIP SSNIP | $ 10454 | 0.0288 [ $ 3.01]% 2.95 | TBD 4/4/2022 EA
GBRNBCL LF 1/4XCLOSE BRS NIP GBL BRSNIP | § 3027 | 0.0412 | $ 125| % 1.22 | TBD 4/4/2022 EA
GBRNBK LF 1/4X2 BRS NIP GBL BRSNIP | § 3966 | 0.0412 | $ 163 | $ 1.60 [ TBD 4/4/2022 EA
GBRNBM LF 1/4X3 BRS NIP GBL BRSNIP | § 49.60 | 0.0412 | § 204 |5 2.00 | TBD 4/4/2022 EA
GBRNBP LF 1/4X4 BRS NIP GBL BRSNIP | § 6344 | 0.0412 | $ 26119 2.56 | TBD 4/4/2022 EA
GBRNBU LF 1/4X6 BRS NIP GBL BRSNIP | $ 9153 | 0.0412 | $ 3771 % 3.70 | TBD 4/4/2022 EA
GBRNBX LF 1/4X8 BRS NIP GBL BRSNIP | $§ 11244 0.0412 | $ 463 |9 4.54 | TBD 4/4/2022 EA
GBRNB12 LF 1/4X12 BRS NIP GBL BRSNIP | $§ 162.06 [ 0.0412 | $ 6.68 [ $ 6.54 | TBD 4/4/2022 EA
GBRNDCL LF 1/2XCLOSE BRS NIP GBL BRSNIP | § 4093 | 0.0412 | § 169 | $ 1.65 [ TBD 4/4/2022 EA
GBRNDK LF 1/2X2 BRS NIP GBL BRSNIP | § 5441 | 0.0412 | $ 224 1% 2.20 | TBD 4/4/2022 EA
GBRNDM LF 1/2X3 BRS NIP GBL BRSNIP | § 7456 | 0.0412 |'$ 3.07 (% 3.01 | TBD 4/4/2022 EA
GBRNDP LF 1/2X4 BRS NIP GBL BRSNIP | § 95.64 | 0.0412 | $ 394 | % 3.86 | TBD 4/4/2022 EA
GBRNDU LF 1/2X6 BRS NIP GBL BRSNIP | $§ 140.87 [ 0.0412 | $ 580 | % 5.69 | TBD 4/4/2022 EA
GBRNDX LF 1/2X8 BRS NIP GBL BRSNIP | $§ 187.14 [ 0.0412 | $ 771 (% 7.56 | TBD 4/4/2022 EA
GBRND12 LF 1/2X12 BRS NIP GBL BRSNIP | $§ 27323 [ 0.0412 | $ 11.26 [ $ 11.03 | TBD 4/4/2022 EA
GBRNFCL LF 3/4XCLOSE BRS NIP GBL BRSNIP | § 59.32 | 0.0412 | $ 244 [ § 2.40 | TBD 4/4/2022 EA
GBRNFK LF 3/4X2 BRS NIP GBL BRSNIP | § 7472 0.0412 |'$ 3.08 (% 3.02 | TBD 4/4/2022 EA
GBRNFP LF 3/4X4 BRS NIP GBL BRSNIP | $§ 12821 [ 0.0412 | $ 528 [ $ 5.18 | TBD 4/4/2022 EA
GBRNFU LF 3/4X6 BRS NIP GBL BRSNIP | $§ 187.25[ 0.0412 | $ 77119 7.56 | TBD 4/4/2022 EA
GBRNFX LF 3/4X8 BRS NIP GBL BRSNIP | $§ 247.09 [ 0.0412 | $ 10.18 [ $ 9.98 | TBD 4/4/2022 EA
GBRNF12 LF 3/4X12 BRS NIP GBL BRSNIP | $§ 334.75[ 0.0412 | $ 13.79 [ § 13.52 | TBD 4/4/2022 EA
GBRNF24 LF 3/4X24 BRS NIP GBL BRSNIP | $§ 70310 [ 0.0412 | $ 28.97 | $ 28.39 | TBD 4/4/2022 EA
GBRNF36 LF 3/4X36 BRS NIP GBL BRSNIP | $ 1,054.65[ 0.0412 | $ 43451 $ 42.58 | TBD 4/4/2022 EA




GBRNF48 LF 3/4X48 BRS NIP GBL BRSNIP | $ 1,406.18 [ 0.0412 | $ 5793 | $ 56.78 | TBD 4/4/2022 EA
GBRNGCL LF 1XCLOSE BRS NIP GBL BRSNIP | $ 8745 | 0.0412 | $ 3.60 | $ 3.53 | TBD 4/4/2022 EA
GBRNGK LF 1X2 BRS NIP GBL BRSNIP | $§ 10791 [ 0.0412 | $ 4451 % 4.36 | TBD 4/4/2022 EA
GBRNGP LF 1X4 BRS NIP GBL BRSNIP | $§ 185.65[ 0.0412 | $ 765| % 7.50 | TBD 4/4/2022 EA
GBRNGU LF 1X6 BRS NIP GBL BRSNIP | $§ 27339 0.0412 | $ 1126 | $ 11.04 | TBD 4/4/2022 EA
GBRNGX LF 1X8 BRS NIP GBL BRSNIP | $ 340.08 [ 0.0412 | $ 14.01 [ $ 13.73 | TBD 4/4/2022 EA
GBRNG12 LF 1X12 BRS NIP GBL BRSNIP | $§ 70291 [ 0.0412 | $ 28.96 | $ 28.38 | TBD 4/4/2022 EA
GBRNG24 LF 1X24 BRS NIP GBL BRSNIP | $ 1,054.09 [ 0.0412 | $ 4343 | $ 42.56 | TBD 4/4/2022 EA
GBRNG36 LF 1X36 BRS NIP GBL BRSNIP | $ 1,581.13 [ 0.0412 | $ 65.14 | $ 63.84 | TBD 4/4/2022 EA
GBRNG48 LF 1X48 BRS NIP GBL BRSNIP | $ 2,108.18 [ 0.0412 | $ 86.86 | $ 85.12 | TBD 4/4/2022 EA
GBRNHCL LF 1-1/4XCLOSE BRS NIP GBL BRSNIP | $§ 12982 0.0412 | $ 535 % 5.24 | TBD 4/4/2022 EA
GBRNHK LF 1-1/4X2 BRS NIP GBL BRSNIP | $§ 14824 [ 0.0412 | $ 6.11] 9 5.99 | TBD 4/4/2022 EA
GBRNHM LF 1-1/4X3 BRS NIP GBL BRSNIP | $§ 19838 [ 0.0412 | $ 8171 % 8.01 | TBD 4/4/2022 EA
GBRNHP LF 1-1/4X4 BRS NIP GBL BRSNIP | $§ 26129 0.0412 | $ 10.77 | $ 10.55 | TBD 4/4/2022 EA
GBRNHU LF 1-1/4X6 BRS NIP GBL BRSNIP |$§ 35558 | 0.0412 | $ 1465 | $ 14.36 | TBD 4/4/2022 EA
GBRNHX LF 1-1/4X8 BRS NIP GBL BRSNIP | $§ 47522 0.0412 | $ 19.58 | $ 19.19 | TBD 4/4/2022 EA
GBRNH12 LF 1-1/4X12 BRS NIP GBL BRSNIP | $§ 70291 [ 0.0412 | $ 28.96 | $ 28.38 | TBD 4/4/2022 EA
GBRNJCL LF 1-1/2XCLOSE BRS NIP GBL BRSNIP | $§ 168.78 [ 0.0412 | $ 6.95| % 6.81 | TBD 4/4/2022 EA
GBRNJK LF 1-1/2X2 BRS NIP GBL BRSNIP |$§ 181.60 [ 0.0412 | $ 748 | % 7.33 | TBD 4/4/2022 EA
GBRNJM LF 1-1/2X3 BRS NIP GBL BRSNIP | $§ 250.03 [ 0.0412 | $ 10.30 [ $ 10.10 | TBD 4/4/2022 EA
GBRNJP LF 1-1/2X4 BRS NIP GBL BRSNIP | $ 30380 [ 0.0412 | $ 1252 | $ 12.27 | TBD 4/4/2022 EA
GBRNJU LF 1-1/2X6 BRS NIP GBL BRSNIP | $§ 41324 [ 0.0412 | $ 17.03 | $ 16.68 | TBD 4/4/2022 EA
GBRNJX LF 1-1/2X8 BRS NIP GBL BRSNIP | $§ 59589 | 0.0412 | $ 2455 | $ 24.06 | TBD 4/4/2022 EA
GBRNJ12 LF 1-1/2X12 BRS NIP GBL BRSNIP | $§ 880.71 [ 0.0412 | $ 3629 | § 35.56 | TBD 4/4/2022 EA
GBRNJ18 LF 1-1/2X18 BRS NIP GBL BRSNIP | $ 1,387.21 [ 0.0412 | $ 5715 | $ 56.01 | TBD 4/4/2022 EA
GBRNJ24 LF 1-1/2X24 BRS NIP GBL BRSNIP | $§ 1,849.60 [ 0.0412 | $ 7620 | $ 74.68 | TBD 4/4/2022 EA
GBRNJ36 LF 1-1/2X36 BRS NIP GBL BRSNIP | $§ 2,77440 [ 0.0412 | $ 11431 [ § 112.02 | TBD 4/4/2022 EA
GBRNJ48 LF 1-1/2X48 BRS NIP GBL BRSNIP | $ 3,699.19 [ 0.0412 | $ 15241 | $ 149.36 | TBD 4/4/2022 EA
GBRNKM LF 2X3 BRS NIP GBL BRSNIP | $§ 298.75[ 0.0412 | $ 12311 % 12.06 | TBD 4/4/2022 EA
GBRNKP LF 2X4 BRS NIP GBL BRSNIP | $§ 390.85| 0.0412 | $ 16.10 | $ 15.78 | TBD 4/4/2022 EA
GBRNKU LF 2X6 BRS NIP GBL BRSNIP | $§ 577.03[ 0.0412 | $ 2377 | $ 23.30 | TBD 4/4/2022 EA
GBRNKX LF 2X8 BRS NIP GBL BRSNIP | $§ 769.70 [ 0.0412 | $ 3171 | $ 31.08 | TBD 4/4/2022 EA
GBRNKY LF 2X9 BRS NIP GBL BRSNIP | $§ 85829 | 0.0412 | $ 3536 | $ 34.65 | TBD 4/4/2022 EA
GBRNK12 LF 2X12 BRS NIP GBL BRSNIP | $ 1,137.01 [ 0.0412 | $ 46.84 | $ 45.91 | TBD 4/4/2022 EA
GBRNK18 LF 2X18 BRS NIP GBL BRSNIP | $§ 1,790.73 [ 0.0412 | $ 73.78 | $ 72.30 | TBD 4/4/2022 EA
GBRNK24 LF 2X24 BRS NIP GBL BRSNIP | $ 2,387.65[ 0.0412 | $ 98.37 | $ 96.40 | TBD 4/4/2022 EA




GBRNK36 LF 2X36 BRS NIP GBL BRSNIP | $ 3,581.46 [ 0.0412 | $ 147.56 | $ 144.61 | TBD 4/4/2022 EA
GBRNK48 LF 2X48 BRS NIP GBL BRSNIP | $ 4,77528 [ 0.0412 | $ 196.74 | $ 192.81 | TBD 4/4/2022 EA
GBRNMY LF 3X9 BRS NIP GBL BRSNIP | $ 2,369.37 | 0.0412 | $ 97.62 | $ 95.67 | TBD 4/4/2022 EA
GBRNKS LF 2X5 BRS NIP GBL BRSNIP | $§ 483.18 [ 0.0412 | $ 1991 [ $ 19.51 | TBD 4/4/2022 EA
GBRNJS LF 1-1/2X5 BRS NIP GBL BRSNIP | $§ 377.71 [ 0.0412 | $ 15.56 | $ 15.25 | TBD 4/4/2022 EA
GBRNMCL LF 3XCLOSE BRS NIP GBL BRSNIP | $§ 860.52 | 0.0412 | $ 35451 % 34.74 | TBD 4/4/2022 EA
GBRNCCL LF 3/8XCLOSE BRS NIP GBL BRSNIP | § 60.69 | 0.0412 | $ 250 [ $ 2.45 | TBD 4/4/2022 EA
GBRNCM LF 3/8X3 BRS NIP GBL BRSNIP | § 56.13 | 0.0412 | $ 231195 2.27 | TBD 4/4/2022 EA
GBRNBJ LF 1/4X1-1/2 BRS NIP GBL BRSNIP | § 35.02 | 0.0412 | $ 144 |% 1.41 | TBD 4/4/2022 EA
GBRNCK LF 3/8X2 BRS NIP GBL BRSNIP | § 4412 | 0.0412 | § 182 % 1.78 | TBD 4/4/2022 EA
GBRNAK LF 1/8X2 BRS NIP GBL BRSNIP | § 3142 | 0.0412 | $ 129 | % 1.27 | TBD 4/4/2022 EA
GBRNAM LF 1/8X3 BRS NIP GBL BRSNIP | $ 3843 | 0.0412 | $ 1.58 | $ 1.55 [ TBD 4/4/2022 EA
GBRNMM LF 3X3 BRS NIP GBL BRSNIP | $§ 89419 0.0412 | $ 36.84 | $ 36.10 | TBD 4/4/2022 EA
GBRNF18 3/4X18 BRS NIP GBL BRSNIP | $§ 52733 [ 0.0412 | $ 21.73 | $ 21.29 | TBD 4/4/2022 EA
GBRNG18 LF 1X18 BRS NIP GBL BRSNIP | $§ 50198 [ 0.0412 | $ 2068 | $ 20.27 | TBD 4/4/2022 EA
IS4CTBKJ 2X1-1/2 SS 304 150# THRD BUSH SSFTG [ $ 83.69 0.141 $ 1180 | $ 11.56 | TBD 4/4/2022 EA
IS4CTBKH 2X1-1/4 SS 304 150# THRD BUSH SSFTG | $ 83.69 0.141 $ 1180 | $ 11.56 | TBD 4/4/2022 EA
IS4CTBKG 2X1 SS 304 150# THRD BUSH SSFTG [ $ 83.69 0.141 $ 1180 | $ 11.56 | TBD 4/4/2022 EA
IS4CTBKF 2X3/4 SS 304 150# THRD BUSH SSFTG [ $ 83.69 0.141 $ 1180 | $ 11.56 | TBD 4/4/2022 EA
IS4CTBKD 2X1/2 SS 304 150# THRD BUSH SSFTG [ $ 83.69 0.141 $ 1180 | $ 11.56 | TBD 4/4/2022 EA
IS4CTBJH 1-1/2X1-1/4 SS 304 150# THRD BUSH SSFTG [ $ 54.87 0.141 $ 774 | % 7.58 | TBD 4/4/2022 EA
IS4CTBJG 1-1/2X1 SS 304 150# THRD BUSH SSFTG [ $ 54.87 0.141 $ 774 % 7.58 | TBD 4/4/2022 EA
IS4CTBJF 1-1/2X3/4 SS 304 150# THRD BUSH SSFTG [ $ 54.87 0.141 $ 774 | 9% 7.58 | TBD 4/4/2022 EA
IS4CTBJD 1-1/2X1/2 SS 304 150# THRD BUSH SSFTG [ $ 54.87 0.141 $ 774 9 7.58 | TBD 4/4/2022 EA
IS4CTBJB 1-1/2X1/4 SS 304 150# THRD BUSH SSFTG [ $ 54.87 0.141 $ 774 9% 7.58 | TBD 4/4/2022 EA
IS4CTBHG 1-1/4X1 SS 304 150# THRD BUSH SSFTG [ $ 46.37 0.141 $ 6.54 | $ 6.41 | TBD 4/4/2022 EA
IS4CTBHF 1-1/4X3/4 SS 304 150# THRD BUSH SSFTG [ $ 46.37 0.141 $ 6.54 | $ 6.41 | TBD 4/4/2022 EA
IS4CTBHD 1-1/4X1/2 SS 304 150# THRD BUSH SSFTG [ $ 46.37 0.141 $ 6.54 | $ 6.41 | TBD 4/4/2022 EA
IS4CTBGF 1X3/4 SS 304 150# THRD BUSH SSFTG [ $ 25.92 0.141 $ 365 | % 3.58 | TBD 4/4/2022 EA
IS4CTBGD 1X1/2 SS 304 150# THRD BUSH SSFTG [ $ 25.92 0.141 $ 3.65|9% 3.58 | TBD 4/4/2022 EA
IS4CTBGB 1X1/4 SS 304 150# THRD BUSH SSFTG [ $ 25.92 0.141 $ 365 | % 3.58 | TBD 4/4/2022 EA
IS4CTBFD 3/4X1/2 SS 304 150# THRD BUSH SSFTG [ $ 18.97 0.141 $ 267 | % 2.62 | TBD 4/4/2022 EA
IS4CTBFB 3/4X1/4 SS 304 150# THRD BUSH SSFTG [ $ 18.97 0.141 $ 267 |9 2.62 | TBD 4/4/2022 EA
IS4CTBDB 1/2X1/4 SS 304 150# THRD BUSH SSFTG [ $ 12.80 0.141 $ 1.80 | $ 1.77 | TBD 4/4/2022 EA
IS6CTBMK 3X2 SS 316 150# THRD BUSH SSFTG [$ 248.12 0.141 $ 3498 | § 34.29 | TBD 4/4/2022 EA
IS6CTBKJ 2X1-1/2 SS 316 150# THRD BUSH SSFTG [$ 96.06 0.141 $ 1354 | $ 13.27 | TBD 4/4/2022 EA




IS6CTBKH 2X1-1/4 SS 316 150# THRD BUSH SSFTG [ $ 96.06 0.141 $ 1354 | $ 13.27 | TBD 4/4/2022 EA
IS6CTBKG 2X1 SS 316 150# THRD BUSH SSFTG [ $ 96.06 0.141 $ 1354 | $ 13.27 | TBD 4/4/2022 EA
IS6CTBKF 2X3/4 SS 316 150# THRD BUSH SSFTG [ $ 96.06 0.141 $ 1354 | $ 13.27 | TBD 4/4/2022 EA
IS6CTBKD 2X1/2 SS 316 150# THRD BUSH SSFTG [ $ 96.06 0.141 $ 1354 | $ 13.27 | TBD 4/4/2022 EA
IS6CTBKB 2X1/4 SS 316 150# THRD BUSH SSFTG [ $ 96.06 0.141 $ 1354 | $ 13.27 | TBD 4/4/2022 EA
IS6CTBJH 1-1/2X1-1/4 SS 316 150# THRD BUSH SSFTG [ $ 67.64 0.141 $ 954 | $ 9.35 | TBD 4/4/2022 EA
IS6CTBJG 1-1/2X1 SS 316 150# THRD BUSH SSFTG [ $ 67.64 0.141 $ 954 | $ 9.35 | TBD 4/4/2022 EA
IS6CTBJF 1-1/2X3/4 SS 316 150# THRD BUSH SSFTG [ $ 67.64 0.141 $ 954 | $ 9.35 | TBD 4/4/2022 EA
IS6CTBJD 1-1/2X1/2 SS 316 150# THRD BUSH SSFTG [ $ 67.64 0.141 $ 954 | $ 9.35 | TBD 4/4/2022 EA
IS6CTBJB 1-1/2X1/4 SS 316 150# THRD BUSH SSFTG [ $ 67.64 0.141 $ 954 | $ 9.35 | TBD 4/4/2022 EA
IS6CTBHG 1-1/4X1 SS 316 150# THRD BUSH SSFTG [ $ 57.21 0.141 $ 8.07 | % 7.91 | TBD 4/4/2022 EA
IS6CTBHF 1-1/4X3/4 SS 316 150# THRD BUSH SSFTG [ $ 57.21 0.141 $ 8.07 | % 7.91 | TBD 4/4/2022 EA
IS6CTBHD 1-1/4X1/2 SS 316 150# THRD BUSH SSFTG [ $ 57.21 0.141 $ 8.07 | % 7.91 | TBD 4/4/2022 EA
IS6CTBGF 1X3/4 SS 316 150# THRD BUSH SSFTG [ $ 29.61 0.141 $ 418 [ $ 4.09 | TBD 4/4/2022 EA
IS6CTBGD 1X1/2 SS 316 150# THRD BUSH SSFTG [ $ 29.61 0.141 $ 418 [ $ 4.09 | TBD 4/4/2022 EA
IS6CTBGB 1X1/4 SS 316 150# THRD BUSH SSFTG [ $ 29.61 0.141 $ 418 [ $ 4.09 | TBD 4/4/2022 EA
IS6CTBFD 3/4X1/2 SS 316 150# THRD BUSH SSFTG [ $ 20.77 0.141 $ 293 | % 2.87 | TBD 4/4/2022 EA
IS6CTBFB 3/4X1/4 SS 316 150# THRD BUSH SSFTG [ $ 20.77 0.141 $ 293 | % 2.87 | TBD 4/4/2022 EA
IS6CTBDB 1/2X1/4 SS 316 150# THRD BUSH SSFTG [ $ 13.99 0.141 $ 197 | $ 1.93 [ TBD 4/4/2022 EA
IS6CTBMG 3X1 SS 316 150# THRD BUSH SSFTG [$ 248.12 0.141 $ 3498 | § 34.29 | TBD 4/4/2022 EA
IS4CTCAPB 1/4 SS 304 150# THRD CAP SSFTG [ $ 10.37 0.141 $ 146 | $ 1.43 [ TBD 4/4/2022 EA
IS4CTCAPD 1/2 SS 304 150# THRD CAP SSFTG [ $ 12.65 0.141 $ 1.78 | $ 1.75 [ TBD 4/4/2022 EA
IS4CTCAPF 3/4 SS 304 150# THRD CAP SSFTG [ $ 15.84 0.141 $ 223 $ 2.19 | TBD 4/4/2022 EA
IS4CTCAPG 1 SS 304 150# THRD CAP SSFTG [ $ 23.43 0.141 $ 330 | 9% 3.24 | TBD 4/4/2022 EA
IS4CTCAPH 1-1/4 SS 304 150# THRD CAP SSFTG [ $ 42.38 0.141 $ 598 | $ 5.86 | TBD 4/4/2022 EA
IS4CTCAPJ 1-1/2 SS 304 150# THRD CAP SSFTG [ $ 55.01 0.141 $ 776 | 9% 7.60 | TBD 4/4/2022 EA
IS4CTCAPK 2 SS 304 150# THRD CAP SSFTG [ $ 69.49 0.141 $ 9.80 | $ 9.60 | TBD 4/4/2022 EA
IS6CTCAPB 1/4 SS 316 150# THRD CAP SSFTG [ $ 11.81 0.141 $ 167 |9 1.63 [ TBD 4/4/2022 EA
IS6CTCAPD 1/2 SS 316 150# THRD CAP SSFTG [ $ 16.13 0.141 $ 227 $ 2.23 | TBD 4/4/2022 EA
IS6CTCAPF 3/4 SS 316 150# THRD CAP SSFTG [ $ 18.50 0.141 $ 26119 2.56 | TBD 4/4/2022 EA
IS6CTCAPG 1SS 316 150# THRD CAP SSFTG [ $ 27.87 0.141 $ 393 |59 3.85 | TBD 4/4/2022 EA
IS6CTCAPH 1-1/4 SS 316 150# THRD CAP SSFTG [ $ 54.19 0.141 $ 764 (9% 7.49 | TBD 4/4/2022 EA
IS6CTCAPJ 1-1/2 SS 316 150# THRD CAP SSFTG [ $ 69.49 0.141 $ 9.80 | $ 9.60 | TBD 4/4/2022 EA
IS6CTCAPK 2 SS 316 150# THRD CAP SSFTG [ $ 88.95 0.141 $ 1254 | $ 12.29 | TBD 4/4/2022 EA
IS4CTCB 1/4 SS 304 150# THRD COUP SSFTG [ $ 8.93 0.141 $ 1.26 | $ 1.23 [ TBD 4/4/2022 EA
IS4CTCD 1/2 SS 304 150# THRD COUP SSFTG [ $ 14.61 0.141 $ 2.06 | $ 2.02 | TBD 4/4/2022 EA




IS4CTCF 3/4 SS 304 150# THRD COUP SSFTG [ $ 21.08 0.141 $ 297 [ $ 2.91 | TBD 4/4/2022 EA
IS4CTCG 1 SS 304 150# THRD COUP SSFTG [ $ 32.02 0.141 $ 451 (9% 4.42 | TBD 4/4/2022 EA
IS4CTCH 1-1/4 SS 304 150# THRD COUP SSFTG [ $ 51.60 0.141 $ 728 | % 7.13 | TBD 4/4/2022 EA
IS4CTCJ 1-1/2 SS 304 150# THRD COUP SSFTG [ $ 61.25 0.141 $ 864 |9 8.46 | TBD 4/4/2022 EA
IS4CTCK 2 SS 304 150# THRD COUP SSFTG [ $ 82.24 0.141 $ 1160 | $ 11.36 | TBD 4/4/2022 EA
IS6CTCB 1/4 SS 316 150# THRD COUP SSFTG [ $ 14.17 0.141 $ 200 | % 1.96 [ TBD 4/4/2022 EA
IS6CTCD 1/2 SS 316 150# THRD COUP SSFTG [ $ 17.54 0.141 $ 247 [ $ 2.42 | TBD 4/4/2022 EA
IS6CTCF 3/4 SS 316 150# THRD COUP SSFTG [ $ 25.27 0.141 $ 3.56 | $ 3.49 | TBD 4/4/2022 EA
IS6CTCG 1SS 316 150# THRD COUP SSFTG [ $ 37.22 0.141 $ 525 | % 5.14 | TBD 4/4/2022 EA
IS6CTCH 1-1/4 SS 316 150# THRD COUP SSFTG [ $ 59.19 0.141 $ 835]| % 8.18 | TBD 4/4/2022 EA
IS6CTCJ 1-1/2 SS 316 150# THRD COUP SSFTG [ $ 70.32 0.141 $ 992 | % 9.72 | TBD 4/4/2022 EA
IS6CTCK 2 SS 316 150# THRD COUP SSFTG [ $ 97.14 0.141 $ 13.70 [ $ 13.42 | TBD 4/4/2022 EA
IS6CTCM 3 SS 316 150# THRD COUP SSFTG | $ 28347 0.141 $ 3997 | $ 39.17 | TBD 4/4/2022 EA
IS4CT9B 1/4 SS 304 150# THRD 90 ELL SSFTG [ $ 14.19 0.141 $ 200 | % 1.96 [ TBD 4/4/2022 EA
IS4CT9D 1/2 SS 304 150# THRD 90 ELL SSFTG [ $ 18.23 0.141 $ 257 (% 2.52 | TBD 4/4/2022 EA
IS4CTOF 3/4 SS 304 150# THRD 90 ELL SSFTG [ $ 25.93 0.141 $ 3.66 | $ 3.58 | TBD 4/4/2022 EA
IS4CT9G 1 SS 304 150# THRD 90 ELL SSFTG [ $ 65.40 0.141 $ 922 | % 9.04 | TBD 4/4/2022 EA
IS4CT9H 1-1/4 SS 304 150# THRD 90 ELL SSFTG [ $ 85.37 0.141 $ 12.04 | $ 11.80 | TBD 4/4/2022 EA
IS4CT9J 1-1/2 SS 304 150# THRD 90 ELL SSFTG |$ 106.77 0.141 $ 15.05 [ $ 14.75 | TBD 4/4/2022 EA
IS4CTOK 2 SS 304 150# THRD 90 ELL SSFTG | $ 250.86 0.141 $ 3537 | $ 34.66 | TBD 4/4/2022 EA
IS4CTS9D 1/2 SS 304 150# THRD ST 90 ELL SSFTG [ $ 28.28 0.141 $ 399 | % 3.91 | TBD 4/4/2022 EA
IS4CTS9F 3/4 SS 304 150# THRD ST 90 ELL SSFTG [ $ 38.37 0.141 $ 5411 % 5.30 | TBD 4/4/2022 EA
IS4CTS9G 1SS 304 150# THRD ST 90 ELL SSFTG [ $ 66.01 0.141 $ 9311 % 9.12 | TBD 4/4/2022 EA
IS4CTS9H 1-1/4 SS 304 150# THRD ST 90 ELL SSFTG [ $ 97.74 0.141 $ 13.78 [ 13.51 | TBD 4/4/2022 EA
1S4CTS9J 1-1/2 SS 304 150# THRD ST 90 ELL SSFTG [$ 114.52 0.141 $ 16.15 [ $ 15.82 | TBD 4/4/2022 EA
IS4CTS9K 2 SS 304 150# THRD ST 90 ELL SSFTG [$ 15512 0.141 $ 2187 | $ 21.43 | TBD 4/4/2022 EA
IS4CT4B 1/4 SS 304 150# THRD 45 ELL SSFTG [ $ 18.19 0.141 $ 256 | $ 2.51 | TBD 4/4/2022 EA
IS4CT4D 1/2 SS 304 150# THRD 45 ELL SSFTG [ $ 23.09 0.141 $ 326 | % 3.19 | TBD 4/4/2022 EA
IS4CT4F 3/4 SS 304 150# THRD 45 ELL SSFTG [ $ 34.08 0.141 $ 481 (9% 4.71 | TBD 4/4/2022 EA
IS4CT4G 1SS 304 150# THRD 45 ELL SSFTG [ $ 40.70 0.141 $ 574 | % 5.62 | TBD 4/4/2022 EA
IS4CT4H 1-1/4 SS 304 150# THRD 45 ELL SSFTG [ $ 62.71 0.141 $ 884 | % 8.67 | TBD 4/4/2022 EA
IS4CT4J 1-1/2 SS 304 150# THRD 45 ELL SSFTG [ $ 77.53 0.141 $ 1093 [ 10.71 | TBD 4/4/2022 EA
IS4CT4K 2 SS 304 150# THRD 45 ELL SSFTG |$ 108.05 0.141 $ 1524 [ § 14.93 | TBD 4/4/2022 EA
IS6CT9B 1/4 SS 316 150# THRD 90 ELL SSFTG [ $ 18.18 0.141 $ 256 | $ 2.51 | TBD 4/4/2022 EA
IS6CTOD 1/2 SS 316 150# THRD 90 ELL SSFTG [ $ 23.49 0.141 $ 33119 3.25 | TBD 4/4/2022 EA
IS6CTOF 3/4 SS 316 150# THRD 90 ELL SSFTG [ $ 34.85 0.141 $ 491 9% 4.82 | TBD 4/4/2022 EA




IS6CTOG 1SS 316 150# THRD 90 ELL SSFTG [ $ 44.27 0.141 $ 6.24 | $ 6.12 | TBD 4/4/2022 EA
IS6CTI9H 1-1/4 SS 316 150# THRD 90 ELL SSFTG [ $ 75.05 0.141 $ 10.58 | $ 10.37 | TBD 4/4/2022 EA
IS6CT9J 1-1/2 SS 316 150# THRD 90 ELL SSFTG [ $ 97.26 0.141 $ 13.71 [ $ 13.44 | TBD 4/4/2022 EA
IS6CTOK 2 SS 316 150# THRD 90 ELL SSFTG |$ 125.08 0.141 $ 1764 | $ 17.28 | TBD 4/4/2022 EA
IS6CTOM 3 SS 316 150# THRD 90 ELL SSFTG |$ 360.75 0.141 $ 50.87 | $ 49.85 | TBD 4/4/2022 EA
IS6CTS9B 1/4 SS 316 150# THRD ST 90 ELL SSFTG [ $ 24.48 0.141 $ 345| % 3.38 | TBD 4/4/2022 EA
IS6CTS9D 1/2 SS 316 150# THRD ST 90 ELL SSFTG [ $ 35.40 0.141 $ 499 | % 4.89 | TBD 4/4/2022 EA
IS6CTS9F 3/4 SS 316 150# THRD ST 90 ELL SSFTG [ $ 46.65 0.141 $ 6.58 | $ 6.45 | TBD 4/4/2022 EA
IS6CTS9G 1SS 316 150# THRD ST 90 ELL SSFTG |$ 773.78 0.141 $ 109.10 | $ 106.92 | TBD 4/4/2022 EA
IS6CTS9H 1-1/4 SS 316 150# THRD ST 90 ELL SSFTG |$ 110.05 0.141 $ 1552 | $ 15.21 | TBD 4/4/2022 EA
IS6CTS9J 1-1/2 SS 316 150# THRD ST 90 ELL SSFTG |$ 12165 0.141 $ 17151 % 16.81 | TBD 4/4/2022 EA
IS6CTS9K 2 SS 316 150# THRD ST 90 ELL SSFTG |$ 17375 0.141 $ 2450 | $ 24.01 | TBD 4/4/2022 EA
IS6CT4B 1/4 SS 316 150# THRD 45 ELL SSFTG [ $ 21.58 0.141 $ 3.04| % 2.98 | TBD 4/4/2022 EA
IS6CT4D 1/2 SS 316 150# THRD 45 ELL SSFTG [ $ 29.28 0.141 $ 413 [ $ 4.05 | TBD 4/4/2022 EA
IS6CT4F 3/4 SS 316 150# THRD 45 ELL SSFTG [ $ 38.44 0.141 $ 542 | % 5.31 | TBD 4/4/2022 EA
IS6CT4G 1SS 316 150# THRD 45 ELL SSFTG [ $ 48.17 0.141 $ 6.79 | $ 6.66 | TBD 4/4/2022 EA
IS6CT4H 1-1/4 SS 316 150# THRD 45 ELL SSFTG [ $ 72.69 0.141 $ 10.25 [ $ 10.04 | TBD 4/4/2022 EA
IS6CT4J 1-1/2 SS 316 150# THRD 45 ELL SSFTG [ $ 88.10 0.141 $ 1242 | % 12.17 | TBD 4/4/2022 EA
IS6CT4K 2 SS 316 150# THRD 45 ELL SSFTG [$ 121.77 0.141 $ 1717 1 9 16.83 | TBD 4/4/2022 EA
IS6CTCRD 1/2 SS 316 150# THRD CRS SSFTG [ $ 58.86 0.141 $ 830 | 9% 8.13 | TBD 4/4/2022 EA
IS4CTSPD 1/2 SS 304 150# THRD SQ PLUG SSFTG [ $ 13.84 0.141 $ 195§ 1.91 [ TBD 4/4/2022 EA
IS4CTSPF 3/4 SS 304 150# THRD SQ PLUG SSFTG [ $ 16.88 0.141 $ 238 | % 2.33 | TBD 4/4/2022 EA
IS4CTSPG 1 SS 304 150# THRD SQ PLUG SSFTG [ $ 21.06 0.141 $ 297§ 291 | TBD 4/4/2022 EA
IS4CTSPH 1-1/4 SS 304 150# THRD SQ PLUG SSFTG [ $ 42.38 0.141 $ 598 | $ 5.86 | TBD 4/4/2022 EA
IS4CTSPJ 1-1/2 SS 304 150# THRD SQ PLUG SSFTG [ $ 50.00 0.141 $ 7.05| % 6.91 | TBD 4/4/2022 EA
IS4CTSPK 2 SS 304 150# THRD SQ PLUG SSFTG [ $ 59.16 0.141 $ 834 | % 8.17 | TBD 4/4/2022 EA
IS6CTSPD 1/2 SS 316 150# THRD SQ HD PLUG SSFTG [ $ 15.62 0.141 $ 220 [ $ 2.16 | TBD 4/4/2022 EA
IS6CTSPF 3/4 SS 316 150# THRD SQ HD PLUG SSFTG [ $ 19.37 0.141 $ 273 $ 2.68 | TBD 4/4/2022 EA
IS6CTSPG 1 SS 316 150# THRD SQ HD PLUG SSFTG [ $ 23.83 0.141 $ 336 | % 3.29 | TBD 4/4/2022 EA
IS6CTSPH 1-1/4 SS 316 150# THRD SQ HD PLUG SSFTG [ $ 55.67 0.141 $ 785| % 7.69 | TBD 4/4/2022 EA
IS6CTSPJ 1-1/2 SS 316 150# THRD SQ HD PLUG SSFTG [ $ 61.54 0.141 $ 8.68 | $ 8.50 | TBD 4/4/2022 EA
IS6CTSPK 2 SS 316 150# THRD SQ HD PLUG SSFTG [ $ 84.91 0.141 $ 1197 | $ 11.73 | TBD 4/4/2022 EA
IS4CTTB 1/4 SS 304 150# THRD TEE SSFTG [ $ 18.48 0.141 $ 261 (% 2.55 | TBD 4/4/2022 EA
IS4CTTD 1/2 SS 304 150# THRD TEE SSFTG [ $ 24.51 0.141 $ 3.46 | $ 3.39 | TBD 4/4/2022 EA
IS4CTTF 3/4 SS 304 150# THRD TEE SSFTG [ $ 39.02 0.141 $ 550 | $ 5.39 | TBD 4/4/2022 EA
IS4CTTG 1 SS 304 150# THRD TEE SSFTG [$ 49.69 0.141 $ 70119 6.87 | TBD 4/4/2022 EA




IS4CTTH 1-1/4 SS 304 150# THRD TEE SSFTG [$ 100.15 0.141 $ 1412 | $ 13.84 | TBD 4/4/2022 EA
IS4CTTJ 1-1/2 SS 304 150# THRD TEE SSFTG | $ 12425 0.141 $ 1752 | % 17.17 | TBD 4/4/2022 EA
IS4CTTK 2 SS 304 150# THRD TEE SSFTG |$ 157.18 0.141 $ 2216 | $ 21.72 | TBD 4/4/2022 EA
IS6CTTB 1/4 SS 316 150# THRD TEE SSFTG [ $ 22.29 0.141 $ 314 | $ 3.08 | TBD 4/4/2022 EA
IS6CTTD 1/2 SS 316 150# THRD TEE SSFTG [ $ 30.45 0.141 $ 429§ 4.21 | TBD 4/4/2022 EA
IS6CTTF 3/4 SS 316 150# THRD TEE SSFTG [ $ 44.92 0.141 $ 6.33 | $ 6.21 | TBD 4/4/2022 EA
IS6CTTG 1SS 316 150# THRD TEE SSFTG [ $ 56.05 0.141 $ 790 | $ 7.74 | TBD 4/4/2022 EA
IS6CTTH 1-1/4 SS 316 150# THRD TEE SSFTG [$ 113.51 0.141 $ 16.00 | $ 15.68 | TBD 4/4/2022 EA
IS6CTTJ 1-1/2 SS 316 150# THRD TEE SSFTG |$ 137.73 0.141 $ 19.42 [ § 19.03 | TBD 4/4/2022 EA
IS6CTTK 2 SS 316 150# THRD TEE SSFTG |$ 176.09 0.141 $ 2483 | $ 24.33 | TBD 4/4/2022 EA
IS6CTTM 3 SS 316 150# THRD TEE SSFTG | $ 564.95 0.141 $ 79.66 | $ 78.06 | TBD 4/4/2022 EA
IS4CTUB 1/4 SS 304 150# THRD UNION SSFTG [ $ 47.76 0.141 $ 6.73 | $ 6.60 | TBD 4/4/2022 EA
IS4CTUD 1/2 SS 304 150# THRD UNION SSFTG [ $ 50.62 0.141 $ 714 | $ 6.99 | TBD 4/4/2022 EA
IS4CTUF 3/4 SS 304 150# THRD UNION SSFTG [ $ 64.15 0.141 $ 9.05| % 8.86 | TBD 4/4/2022 EA
IS4CTUG 1 SS 304 150# THRD UNION SSFTG [ $ 96.74 0.141 $ 1364 | $ 13.37 | TBD 4/4/2022 EA
IS4CTUH 1-1/4 SS 304 150# THRD UNION SSFTG [$ 169.42 0.141 $ 2389 | § 23.41 | TBD 4/4/2022 EA
1IS4CTUJ 1-1/2 SS 304 150# THRD UNION SSFTG |$ 188.69 0.141 $ 26.61 | $ 26.07 | TBD 4/4/2022 EA
IS4CTUK 2 SS 304 150# THRD UNION SSFTG [$ 22591 0.141 $ 3185| % 31.22 | TBD 4/4/2022 EA
IS6CTUB 1/4 SS 316 150# THRD UNION SSFTG [ $ 53.58 0.141 $ 755| % 7.40 | TBD 4/4/2022 EA
IS6CTUD 1/2 SS 316 150# THRD UNION SSFTG [ $ 59.75 0.141 $ 842 | % 8.26 | TBD 4/4/2022 EA
IS6CTUF 3/4 SS 316 150# THRD UNION SSFTG [ $ 72.94 0.141 $ 10.28 | $ 10.08 | TBD 4/4/2022 EA
IS6CTUG 1 SS 316 150# THRD UNION SSFTG | $ 11287 0.141 $ 1591 | % 15.60 | TBD 4/4/2022 EA
IS6CTUH 1-1/4 SS 316 150# THRD UNION SSFTG [$ 192.21 0.141 $ 2710 | $ 26.56 | TBD 4/4/2022 EA
IS6CTUJ 1-1/2 SS 316 150# THRD UNION SSFTG [$ 214.80 0.141 $ 3029 | § 29.68 | TBD 4/4/2022 EA
IS6CTUK 2 SS 316 150# THRD UNION SSFTG | $ 256.16 0.141 $ 3612 | $ 35.40 | TBD 4/4/2022 EA
IS6CTCRK 2 SS 316 150# THRD CRS SSFTG [$ 291.11 0.141 $ 41.05 | $ 40.23 | TBD 4/4/2022 EA
IS6CTCP 4 SS 316 150# THRD COUP SSFTG | $ 437.78 0.141 $ 61.73 | $ 60.49 | TBD 4/4/2022 EA
IS4CTUM 3 SS 304 150# THRD UNION SSFTG [$ 752.44 0.141 $ 106.09 [ $ 103.97 | TBD 4/4/2022 EA
IS4CTCM 3 SS 304 150# THRD COUP SSFTG | $ 233.37 0.141 $ 3291 [ $ 32.25 | TBD 4/4/2022 EA
IS4CTOM 3 SS 304 150# THRD 90 ELL SSFTG [$ 305.02 0.141 $ 43.01 | $ 42.15 | TBD 4/4/2022 EA
IS4CT4M 3 SS 304 150# THRD 45 ELL SSFTG |$ 390.16 0.141 $ 55.01 | $ 53.91 | TBD 4/4/2022 EA
IS6CTBGC 1X3/8 SS 316 150# THRD BUSH SSFTG [ $ 29.61 0.141 $ 418 [ 4.09 | TBD 4/4/2022 EA
IS6CTBLK 2-1/2X2 SS 316 150# THRD BUSH SSFTG [$ 161.37 0.141 $ 2275 | $ 22.30 | TBD 4/4/2022 EA
IS6CTSPL 2-1/2 SS 316 150# THRD SQ PLUG SSFTG | $ 135.23 0.141 $ 19.07 | $ 18.69 | TBD 4/4/2022 EA
IS6CTSPM 3 SS 316 150# THRD SQ PLUG SSFTG | $ 164.40 0.141 $ 2318 | § 22.72 | TBD 4/4/2022 EA
IS6CTHPA 1/8 SS 316 150# THRD HEX PLUG SSFTG [ $ 8.53 0.141 $ 120 | $ 1.18 [ TBD 4/4/2022 EA




IS4CT4L 2-1/2 SS 304 150# THRD 45 ELL SSFTG | $ 283.09 0.141 $ 39.92 | § 39.12 | TBD 4/4/2022 EA
IS6CTSPB 1/4 SS 316 150# THRD SQ HD PLUG SSFTG [ $ 8.52 0.141 $ 120 | $ 1.18 [ TBD 4/4/2022 EA
IS6CTSPC 3/8 SS 316 150# THRD SQ HD PLUG SSFTG [ $ 11.20 0.141 $ 1.58 | § 1.55 [ TBD 4/4/2022 EA
IS4CTBDC 1/2X3/8 SS 304 150# THRD BUSH SSFTG [ $ 12.80 0.141 $ 180 | $ 1.77 [ TBD 4/4/2022 EA
IS6CTTC 3/8 SS 316 150# THRD TEE SSFTG [ $ 29.87 0.141 $ 421 % 4.13 | TBD 4/4/2022 EA
IS6CTCRC 3/8 SS 316 150# THRD CRS SSFTG [ $ 47.96 0.141 $ 6.76 | $ 6.63 | TBD 4/4/2022 EA
IS6LRCPM 4X3 SS 316L 150# RED COUP SSFTG [$ 637.12 0.141 $ 8983 | % 88.04 | TBD 4/4/2022 EA
IS4CTTC 3/8 SS 304 150# THRD TEE SSFTG [ $ 23.90 0.141 $ 337] 9% 3.30 | TBD 4/4/2022 EA
IS6CTCJG 1-1/2X1 SS 316 150# THRD COUP SSFTG [ $ 81.82 0.141 $ 1154 | % 11.31 | TBD 4/4/2022 EA
IS6CTCGF 1X3/4 SS 316 150# THRD COUP SSFTG [ $ 47.46 0.141 $ 6.69 | $ 6.56 | TBD 4/4/2022 EA
IS6CTCRG 1SS 316 150# THRD CRS SSFTG [$ 122.71 0.141 $ 17.30 | 16.96 | TBD 4/4/2022 EA
IS6CTOP 4 SS 316 150# THRD 90 ELL SSFTG | $ 662.96 0.141 $ 9348 | $ 91.61 | TBD 4/4/2022 EA
IS4CTCKJ 2X1-1/2 SS 304 150# THRD COUP SSFTG |$ 189.18 0.141 $ 26.67 | $ 26.14 | TBD 4/4/2022 EA
IS4CTCFD 3/4X1/2 SS 304 150# THRD COUP SSFTG [ $ 23.58 0.141 $ 332 | % 3.26 | TBD 4/4/2022 EA
IS6CTBLG 2-1/2X1 SS 316 150# THRD BUSH SSFTG [$ 161.37 0.141 $ 2275 % 22.30 | TBD 4/4/2022 EA
IS4CTCGF 1X3/4 SS 304 150# THRD COUP SSFTG [ $ 32.26 0.141 $ 455 % 4.46 | TBD 4/4/2022 EA
IS6CTCFB 3/4X1/4 SS 316 150# THRD COUP SSFTG [ $ 28.75 0.141 $ 405] % 3.97 | TBD 4/4/2022 EA
IS4CTSPB 1/4 SS 304 150# THRD SQ PLUG SSFTG [ $ 7.36 0.141 $ 1.04 | $ 1.02 [ TBD 4/4/2022 EA
IS4CTTM 3 SS 304 150# THRD TEE SSFTG | $ 470.75 0.141 $ 66.38 | $ 65.05 | TBD 4/4/2022 EA
IS6CTCJH 1-1/2X1-1/4 SS 316 150# THRD COUP SSFTG [ $ 81.82 0.141 $ 1154 | $ 11.31 | TBD 4/4/2022 EA
IS6CTCKJ 2X1-1/2 SS 316 150# THRD COUP SSFTG |$ 13643 0.141 $ 19.24 [ § 18.85 | TBD 4/4/2022 EA
IS6CTCDC 1/2X3/8 SS 316 150# THRD COUP SSFTG [ $ 15.94 0.141 $ 225 % 2.20 | TBD 4/4/2022 EA
IS6CT4M 3 SS 316 150# THRD 45 ELL SSFTG | $ 43949 0.141 $ 6197 | $ 60.73 | TBD 4/4/2022 EA
IS4CTBGC 1X3/8 SS 304 150# THRD BUSH SSFTG [ $ 25.92 0.141 $ 3.65| 9% 3.58 | TBD 4/4/2022 EA
IS4CTBFC 3/4X3/8 SS 304 150# THRD BUSH SSFTG [ $ 18.97 0.141 $ 267 (% 2.62 | TBD 4/4/2022 EA
IS4CTBCB 3/8X1/4 SS 304 150# THRD BUSH SSFTG [ $ 10.24 0.141 $ 144 | $ 1.41 [ TBD 4/4/2022 EA
IS4CTBHB 1-1/4X1/4 SS 304 150# THRD BUSH SSFTG [ $ 46.37 0.141 $ 6.54 | $ 6.41 | TBD 4/4/2022 EA
IS6CTBFC 3/4X3/8 SS 316 150# THRD BUSH SSFTG [ $ 20.77 0.141 $ 293 | % 2.87 | TBD 4/4/2022 EA
IS6CTBPM 4X3 SS 316 150# THRD BUSH SSFTG | $ 42586 0.141 $ 60.05 | $ 58.85 | TBD 4/4/2022 EA
IS6CTBDC 1/2X3/8 SS 316 150LBS THRD BUSH SSFTG [ $ 13.99 0.141 $ 197 | $ 1.93 [ TBD 4/4/2022 EA
IS6CTBCB 3/8X1/4 SS 316 150LBS THRD BUSH SSFTG [ $ 12.07 0.141 $ 1.70 | $ 1.67 [ TBD 4/4/2022 EA
IS6CTBPK 4X2 BUSHING SS316 THRD 150# SSFTG | $ 42586 0.141 $ 60.05 | $ 58.85 | TBD 4/4/2022 EA
IBRLFBML LF 3X2-1/2 BRS BUSH BRSFTG | $§ 121.50 0.31 $ 3767 | $ 36.91 | TBD 4/4/2022 EA
IBRLFBMK LF 3X2 BRS BUSH BRSFTG | $§ 121.50 0.31 $ 3767 | $ 36.91 | TBD 4/4/2022 EA
IBRLFBKH LF 2X1-1/4 BRS BUSH BRSFTG | § 40.02 0.31 $ 12411 % 12.16 | TBD 4/4/2022 EA
IBRLFBKG LF 2X1 BRS BUSH BRSFTG | § 48.85 0.31 $ 1514 [ $ 14.84 | TBD 4/4/2022 EA




IBRLFBKF LF 2X3/4 BRS BUSH BRSFTG | § 48.85 0.31 $ 1514 [ $ 14.84 | TBD 4/4/2022 EA
IBRLFBKD LF 2X1/2 BRS BUSH BRSFTG | § 48.85 0.31 $ 15.14 [ $ 14.84 | TBD 4/4/2022 EA
IBRLFBJH LF 1-1/2X1-1/4 BRS BUSH BRSFTG | § 26.08 0.31 $ 8.08 | $ 7.92 | TBD 4/4/2022 EA
IBRLFBJG LF 1-1/2X1 BRS BUSH BRSFTG | § 26.08 0.31 $ 8.08 | $ 7.92 | TBD 4/4/2022 EA
IBRLFBJF LF 1-1/2X3/4 BRS BUSH BRSFTG | § 34.18 0.31 $ 10.60 | $ 10.38 | TBD 4/4/2022 EA
IBRLFBJD LF 1-1/2X1/2 BRS BUSH BRSFTG | § 34.18 0.31 $ 10.60 | $ 10.38 | TBD 4/4/2022 EA
IBRLFBJB LF 1-1/2X1/4 BRS BUSH BRSFTG | § 34.18 0.31 $ 10.60 | $ 10.38 | TBD 4/4/2022 EA
IBRLFBHG LF 1-1/4X1 BRS BUSH BRSFTG | § 21.15 0.31 $ 6.56 | $ 6.43 | TBD 4/4/2022 EA
IBRLFBHF LF 1-1/4X3/4 BRS BUSH BRSFTG | § 21.15 0.31 $ 6.56 | $ 6.43 | TBD 4/4/2022 EA
IBRLFBHD LF 1-1/4X1/2 BRS BUSH BRSFTG | § 26.80 0.31 $ 831] 9% 8.14 | TBD 4/4/2022 EA
IBRLFBGF LF 1X3/4 BRS BUSH BRSFTG | § 12.51 0.31 $ 3.88|9% 3.80 | TBD 4/4/2022 EA
IBRLFBGD LF 1X1/2 BRS BUSH BRSFTG | § 12.51 0.31 $ 3.88|9% 3.80 | TBD 4/4/2022 EA
IBRLFBGB LF 1X1/4 BRS BUSH BRSFTG | § 15.90 0.31 $ 493 [ $ 4.83 | TBD 4/4/2022 EA
IBRLFBFD LF 3/4X1/2 BRS BUSH BRSFTG | § 8.27 0.31 $ 256 | $ 2.51 | TBD 4/4/2022 EA
IBRLFBFB LF 3/4X1/4 BRS BUSH BRSFTG | § 10.41 0.31 $ 323 |59 3.16 | TBD 4/4/2022 EA
IBRLFBDB LF 1/2X1/4 BRS BUSH BRSFTG | § 5.74 0.31 $ 1.78 | $ 1.74 [ TBD 4/4/2022 EA
IBRLFCAPB LF 1/4 BRS CAP BRSFTG | § 5.98 0.31 $ 185 $ 1.82 [ TBD 4/4/2022 EA
IBRLFCAPD LF 1/2 BRS CAP BRSFTG | § 7.44 0.31 $ 231195 2.26 | TBD 4/4/2022 EA
IBRLFCAPF LF 3/4 BRS CAP BRSFTG | § 10.12 0.31 $ 314 | $ 3.07 | TBD 4/4/2022 EA
IBRLFCAPG LF 1 BRS CAP BRSFTG | § 15.85 0.31 $ 4911 % 4.82 | TBD 4/4/2022 EA
IBRLFCAPH LF 1-1/4 BRS CAP BRSFTG | § 24.39 0.31 $ 756 | % 7.41 | TBD 4/4/2022 EA
IBRLFCAPJ LF 1-1/2 BRS CAP BRSFTG | § 32.21 0.31 $ 999 | % 9.79 | TBD 4/4/2022 EA
IBRLFCAPK LF 2 BRS CAP BRSFTG | § 53.20 0.31 $ 16.49 [ $ 16.16 | TBD 4/4/2022 EA
IBRLFCAPL LF 2-1/2 BRS CAP BRSFTG | $§ 105.30 0.31 $ 3264 | $ 31.99 | TBD 4/4/2022 EA
IBRLFCAPM LF 3 BRS CAP BRSFTG | $§ 167.23 0.31 $ 5184 | $ 50.80 | TBD 4/4/2022 EA
IBRLFCB LF 1/4 BRS COUP BRSFTG | § 7.65 0.31 $ 237 1% 2.32 | TBD 4/4/2022 EA
IBRLFCD LF 1/2 BRS COUP BRSFTG | § 9.06 0.31 $ 281195 2.75 | TBD 4/4/2022 EA
IBRLFCF LF 3/4 BRS COUP BRSFTG | § 11.97 0.31 $ 37119 3.64 | TBD 4/4/2022 EA
IBRLFCG LF 1 BRS COUP BRSFTG | § 18.19 0.31 $ 564 | % 5.53 | TBD 4/4/2022 EA
IBRLFCH LF 1-1/4 BRS COUP BRSFTG | § 28.43 0.31 $ 88119 8.64 | TBD 4/4/2022 EA
IBRLFCJ LF 1-1/2 BRS COUP BRSFTG | § 38.63 0.31 $ 1198 | § 11.74 | TBD 4/4/2022 EA
IBRLFCK LF 2 BRS COUP BRSFTG | § 63.60 0.31 $ 19.72 [ § 19.32 | TBD 4/4/2022 EA
IBRLFCL LF 2-1/2 BRS COUP BRSFTG | $§ 107.36 0.31 $ 3328 | % 32.62 | TBD 4/4/2022 EA
IBRLFCM LF 3 BRS COUP BRSFTG | $§  179.91 0.31 $ 55.77 | $ 54.66 | TBD 4/4/2022 EA
IBRLF9B LF 1/4 BRS 90 ELL BRSFTG | § 7.65 0.31 $ 2371 9% 2.32 | TBD 4/4/2022 EA
IBRLFOD LF 1/2 BRS 90 ELL BRSFTG | § 10.98 0.31 $ 3401 % 3.34 | TBD 4/4/2022 EA




IBRLFOH LF 1-1/4 BRS 90 ELL BRSFTG | § 36.30 0.31 $ 1125| % 11.03 | TBD 4/4/2022 EA
IBRLF9J LF 1-1/2 BRS 90 ELL BRSFTG | § 63.08 0.31 $ 19.55 [ 19.16 | TBD 4/4/2022 EA
IBRLFOK LF 2 BRS 90 ELL BRSFTG | $ 73.80 0.31 $ 2288 | $ 22.42 | TBD 4/4/2022 EA
IBRLFIOL LF 2-1/2 BRS 90 ELL BRSFTG | § 144.77 0.31 $ 4488 | $ 43.98 | TBD 4/4/2022 EA
IBRLFOM LF 3 BRS 90 ELL BRSFTG | § 225.62 0.31 $ 69.94 | $ 68.54 | TBD 4/4/2022 EA
IBRLFS9B LF 1/4 BRS ST 90 ELL BRSFTG | $ 11.81 0.31 $ 3.66 | $ 3.59 | TBD 4/4/2022 EA
IBRLFS9D LF 1/2 BRS ST 90 ELL BRSFTG | $ 13.67 0.31 $ 424 [ $ 4.15 | TBD 4/4/2022 EA
IBRLFS9F LF 3/4 BRS ST 90 ELL BRSFTG | $ 19.27 0.31 $ 597 | % 5.85 | TBD 4/4/2022 EA
IBRLFS9G LF 1 BRS ST 90 ELL BRSFTG | § 31.89 0.31 $ 9.89 | % 9.69 | TBD 4/4/2022 EA
IBRLFS9H LF 1-1/4 BRS ST 90 ELL BRSFTG | § 50.27 0.31 $ 15.58 | $ 15.27 | TBD 4/4/2022 EA
IBRLFS9J LF 1-1/2 BRS ST 90 ELL BRSFTG | § 65.50 0.31 $ 2031 $ 19.90 | TBD 4/4/2022 EA
IBRLFS9K LF 2 BRS ST 90 ELL BRSFTG | $§ 107.83 0.31 $ 3343 | % 32.76 | TBD 4/4/2022 EA
IBRLFSIOL LF 2-1/2 BRS ST 90 ELL BRSFTG | $§ 178.63 0.31 $ 5538 | $ 54.27 | TBD 4/4/2022 EA
IBRLF4B LF 1/4 BRS 45 ELL BRSFTG | § 8.39 0.31 $ 260 [ $ 2.55 | TBD 4/4/2022 EA
IBRLF4D LF 1/2 BRS 45 ELL BRSFTG | $ 10.06 0.31 $ 312 | % 3.06 | TBD 4/4/2022 EA
IBRLF4F LF 3/4 BRS 45 ELL BRSFTG | $ 15.24 0.31 $ 472 $ 4.63 | TBD 4/4/2022 EA
IBRLF4G LF 1 BRS 45 ELL BRSFTG | $ 25.58 0.31 $ 793 | % 7.77 | TBD 4/4/2022 EA
IBRLF4H LF 1-1/4 BRS 45 ELL BRSFTG | $ 41.87 0.31 $ 1298 | § 12.72 | TBD 4/4/2022 EA
IBRLF4J LF 1-1/2 BRS 45 ELL BRSFTG | § 51.07 0.31 $ 15.83 [ $ 15.52 | TBD 4/4/2022 EA
IBRLF4K LF 2 BRS 45 ELL BRSFTG | § 81.18 0.31 $ 2517 | $ 24.66 | TBD 4/4/2022 EA
IBRLF4L LF 2-1/2 BRS 45 ELL BRSFTG | $ 164.11 0.31 $ 50.87 | $ 49.86 | TBD 4/4/2022 EA
IBRLF4M LF 3BRS 45 ELL BRSFTG | $§ 263.80 0.31 $ 81.78 | $ 80.14 | TBD 4/4/2022 EA
IBRLFS4B LF 1/4 BRS ST 45 ELL BRSFTG | $ 12.21 0.31 $ 3791 % 3.71 | TBD 4/4/2022 EA
IBRLFS4D LF 1/2 BRS ST 45 ELL BRSFTG | $ 14.70 0.31 $ 456 | $ 4.47 | TBD 4/4/2022 EA
IBRLFS4F LF 3/4 BRS ST 45 ELL BRSFTG | $ 19.96 0.31 $ 6.19 | $ 6.06 | TBD 4/4/2022 EA
IBRLFS4G LF 1 BRS ST 45 ELL BRSFTG | § 33.80 0.31 $ 10.48 | $ 10.27 | TBD 4/4/2022 EA
IBRLFS4H LF 1-1/4 BRS ST 45 ELL BRSFTG | § 51.74 0.31 $ 16.04 | $ 15.72 | TBD 4/4/2022 EA
IBRLFS4J LF 1-1/2 BRS ST 45 ELL BRSFTG | § 69.49 0.31 $ 2154 | $ 21.11 | TBD 4/4/2022 EA
IBRLFS4K LF 2 BRS ST 45 ELL BRSFTG | $§ 115.55 0.31 $ 3582 | $ 35.10 | TBD 4/4/2022 EA
BRTPLFBSPB LF 1/4 BRS BS SQ HD SLD PLUG BRSFTG | $ 4.52 0.31 $ 140 | $ 1.37 [ TBD 4/4/2022 EA
IBRLFCPLUGD LF 1/2 BRS SQ HD CORED PLUG BRSFTG | $ 7.58 0.31 $ 235 % 2.30 | TBD 4/4/2022 EA
IBRLFCPLUGF LF 3/4 BRS SQ HD CORED PLUG BRSFTG | $ 8.66 0.31 $ 268 [ % 2.63 | TBD 4/4/2022 EA
IBRLFCPLUGG LF 1 BRS SQ HD CORED PLUG BRSFTG | $ 11.41 0.31 $ 354 | % 3.47 | TBD 4/4/2022 EA
IBRLFCPLUGH LF 1-1/4 BRS CORED PLUG BRSFTG | § 16.99 0.31 $ 527 | % 5.16 | TBD 4/4/2022 EA
IBRLFCPLUGJ LF 1-1/2 BRS SQ HD CORED PLUG BRSFTG | $ 21.65 0.31 $ 6.71] 9% 6.58 | TBD 4/4/2022 EA
IBRLFCPLUGK LF 2 BRS SQ HD CORED PLUG BRSFTG | $ 34.17 0.31 $ 10.59 [ § 10.38 | TBD 4/4/2022 EA




IBRLFCPLUGL LF 2-1/2 BRS SQ HD CORED PLUG BRSFTG | $ 61.98 0.31 $ 19.21 ] $ 18.83 | TBD 4/4/2022 EA
IBRLFCPLUGM LF 3 BRS SQ HD CORED PLUG BRSFTG | $ 98.17 0.31 $ 3043 | $ 29.82 | TBD 4/4/2022 EA
IBRLFSHSPD LF 1/2 BRS SQ HD SLD PLUG BRSFTG | $ 9.47 0.31 $ 294 1% 2.88 | TBD 4/4/2022 EA
IBRLFSHSPF LF 3/4 BRS SQ HD SLD PLUG BRSFTG | $ 12.38 0.31 $ 384 | % 3.76 | TBD 4/4/2022 EA
IBRLFSHSPG LF 1 BRS SQ HD SLD PLUG BRSFTG | $ 20.90 0.31 $ 6.48 | $ 6.35 | TBD 4/4/2022 EA
IBRLFSHSPH LF 1-1/4 BRS SQ HD SLD PLUG BRSFTG | $ 38.56 0.31 $ 1195 | % 11.71 | TBD 4/4/2022 EA
IBRLFSHSPJ LF 1-1/2 BRS SQ HD SLD PLUG BRSFTG | $ 49.64 0.31 $ 15.39 [ § 15.08 | TBD 4/4/2022 EA
IBRLFSHSPK LF 2 BRS SQ HD SLD PLUG BRSFTG | $ 78.68 0.31 $ 2439 | $ 23.90 | TBD 4/4/2022 EA
IBRLFTB LF 1/4 BRS TEE BRSFTG | $ 10.66 0.31 $ 330 | 9% 3.24 | TBD 4/4/2022 EA
IBRLFTD LF 1/2 BRS TEE BRSFTG | $ 12.65 0.31 $ 392 | % 3.84 | TBD 4/4/2022 EA
IBRLFTF LF 3/4 BRS TEE BRSFTG | $ 18.19 0.31 $ 564 | % 5.53 | TBD 4/4/2022 EA
IBRLFTG LF 1 BRS TEE BRSFTG | § 32.31 0.31 $ 10.02 | $ 9.82 | TBD 4/4/2022 EA
IBRLFTH LF 1-1/4 BRS TEE BRSFTG | $ 45.34 0.31 $ 14.06 | $ 13.77 | TBD 4/4/2022 EA
IBRLFTJ LF 1-1/2 BRS TEE BRSFTG | § 62.36 0.31 $ 19.33 [ § 18.94 | TBD 4/4/2022 EA
IBRLFTK LF 2 BRS TEE BRSFTG | $§ 102.18 0.31 $ 3168 | $ 31.04 | TBD 4/4/2022 EA
IBRLFTL LF 2-1/2 BRS TEE BRSFTG | $§ 201.88 0.31 $ 62.58 | $ 61.33 | TBD 4/4/2022 EA
IBRLFTM LF 3 BRS TEE BRSFTG | $§ 303.83 0.31 $ 94.19 | § 92.30 | TBD 4/4/2022 EA
IBRLF125UB LF 1/4 BRS 125# UNION BRSFTG | $ 27.80 0.31 $ 862 | % 8.45 | TBD 4/4/2022 EA
IBRLF125UD LF 1/2 BRS 125# UNION BRSFTG | $ 28.54 0.31 $ 8.85| % 8.67 | TBD 4/4/2022 EA
IBRLF125UF LF 3/4 BRS 125# UNION BRSFTG | § 39.56 0.31 $ 1226 | $ 12.02 | TBD 4/4/2022 EA
IBRLF125UG LF 1 BRS 125# UNION BRSFTG | § 52.19 0.31 $ 16.18 [ $ 15.86 | TBD 4/4/2022 EA
IBRLF125UH LF 1-1/4 BRS 125# UNION BRSFTG | $ 76.43 0.31 $ 2369 | $ 23.22 | TBD 4/4/2022 EA
IBRLF125UJ LF 1-1/2 BRS 125# UNION BRSFTG | § 90.22 0.31 $ 2797 | $ 27.41 | TBD 4/4/2022 EA
IBRLF125UK LF 2 BRS 125# UNION BRSFTG | § 138.32 0.31 $ 42.88 | $ 42.02 | TBD 4/4/2022 EA
IBRLF125UL LF 2-1/2 BRS 125# UNION BRSFTG | § 276.47 0.31 $ 85711 9% 83.99 | TBD 4/4/2022 EA
IBRLF125UM LF 3 BRS 125# UNION BRSFTG | $§ 413.89 0.31 $ 128.31 [ § 125.74 | TBD 4/4/2022 EA
BRTPLFBSPA LF 1/8 BRS BS SQ HD SLD PLUG BRSFTG | $ 4.52 0.31 $ 140 | $ 1.37 [ TBD 4/4/2022 EA
IBRLFBLJ LF 2-1/2X1-1/2 BRS BUSH BRSFTG | § 81.12 0.31 $ 2515 $ 24.64 | TBD 4/4/2022 EA
IBRLFBFC LF 3/4X3/8 BRS BUSH BRSFTG | § 8.27 0.31 $ 256 [ § 2.51 | TBD 4/4/2022 EA
IBRLFBDC LF 1/2X3/8 BRS BUSH BRSFTG | § 5.74 0.31 $ 1.78 | $ 1.74 [ TBD 4/4/2022 EA
IBRLFHBPK LF 4X2 BRS HEX BUSH BRSFTG | $§ 278.61 0.31 $ 86.37 | $ 84.64 | TBD 4/4/2022 EA
IBRLFTC LF 3/8 BRS TEE BRSFTG | $ 10.36 0.31 $ 32119 3.15 | TBD 4/4/2022 EA
IBRLF9C LF 3/8 BRS 90 ELL BRSFTG | § 7.44 0.31 $ 231195 2.26 | TBD 4/4/2022 EA
IBRLFRCGF LF 1X3/4 BRS RED COUP BRSFTG | $ 25.37 0.31 $ 786 | % 7.71 | TBD 4/4/2022 EA
IBRLFSHSPC LF 3/8 BRS SQ HD SLD PLUG BRSFTG | $ 5.01 0.31 $ 155 | $ 1.52 [ TBD 4/4/2022 EA
IBRLFCA LF 1/8 BRS COUP BRSFTG | § 7.65 0.31 $ 23715 2.32 | TBD 4/4/2022 EA




IBRLFBCB LF 3/8X1/4 BRS BUSH BRSFTG | § 5.09 0.31 $ 1.58 | $ 1.55 [ TBD 4/4/2022 EA
BRLFRCCB LF 3/8X1/4 BRS COUP BRSFTG | § 8.44 0.31 $ 262 |5 2.56 | TBD 4/4/2022 EA
IBRLFBBA LF 1/4X1/8 BRS BUSH BRSFTG | § 5.24 0.31 $ 162 | $ 1.59 [ TBD 4/4/2022 EA
IBRLFBLK LF 2-1/2X2 BRS BUSH BRSFTG | § 81.12 0.31 $ 2515 $ 24.64 | TBD 4/4/2022 EA
IBRLFOGF LF 1X3/4 BRS 90 ELL BRSFTG | § 30.47 0.31 $ 945 | % 9.26 | TBD 4/4/2022 EA
IBRLFRCFD LF 3/4X1/2 BRS RED COUP BRSFTG | $ 15.48 0.31 $ 480 [ $ 4.70 | TBD 4/4/2022 EA
IBRLFRCCB LF 3/8X1/4 BRS RED COUP BRSFTG | § 8.44 0.31 $ 262 |5 2.56 | TBD 4/4/2022 EA
GBRNJ26 LF 1-1/2X26 BRS NIP GBL Net Net Net $ 80.73 | $ 79.12 | TBD Net EA
GBRNK17 LF 2X17 BRS NIP GBL Net Net Net $ 68.15| $ 66.79 | TBD Net EA
GBRNK26 LF 2X26 BRS NIP GBL Net Net Net $ 104.23 | $ 102.15 | TBD Net EA
FSCPH121215000288 PED HSNG F/ AIR RELEASE Net Net Net $ 32237 (% 315.92 [ TBD Net EA
Q110140 40# CNCRT MIX Net Net Net $ 6.14 | $ 6.02 | TBD Net EA
IVBR514G 5-1/4X1 VLV BX RSR Net Net Net $ 2285 | % 22.39 | TBD Net EA
IVBR514K 5-1/4X2 VLV BX RSR Net Net Net $ 2692 | $ 26.38 | TBD Net EA
IVBR514P 5-1/4X4 VLV BX RSR Net Net Net $ 4487 | $ 43.97 | TBD Net EA
IVBR514U 5-1/4X6 VLV BX RSR Net Net Net $ 5769 | $ 56.54 | TBD Net EA
[461SW 2PC SC CI VLV BX 19-22 WTR Net Net Net $ 74.00 | $ 72.52 | TBD Net EA
ZFHZ25SUS HYD MTR 3 US SS HDLS 2.5MXF NST Net Net Net $ 988.26 | $ 968.49 [ TBD Net EA
GPSSKP 2-4 SS PIPE SUPP STND Net Net Net $ 14294 | 140.08 | TBD Net EA
PSD3105B52 3X1000 UG DET WTR BLUE Net Net Net $ 37.00 | $ 36.26 | TBD Net EA
MHYD263LF LF 2-1/2 FNST X 2 MIP HYD ADPT Net Net Net $ 2123 | $ 20.81 | TBD Net EA
A170114 MTR BX W/ GREE SWR ASSY Net Net Net $ 56.00 | $ 54.88 | TBD Net EA
ACF11312548HM 1-1/8X1-1/4X48 H/WOOD SF STK 25/BDL Net Net Net $ 070 | $ 0.69 | TBD Net EA
ACFAC63300 3X300 FT NO60 N/WOV 100 SY Net Net Net $ 92.00 | $ 90.16 | TBD Net EA
ACFN03515360 15X360 FT N035 N/WOV 600 SY Net Net Net $ 385.00 | $ 377.30 [ TBD Net EA
ACFN08015300 15X300 FT NO80 N/WOV 500 SY Net Net Net $ 565.00 | $ 5563.70 [ TBD Net EA
B36BODY 36 CNCRT MTR BX BDY ONLY Net Net Net $ 4025 [ $ 39.45 | TBD Net EA
B36COVER 36 SLD CNCRT CVR ONLY Net Net Net $ 3475 | $ 34.06 | TBD Net EA
B36TCC 36 T CIWTR CVR Net Net Net $ 4450 | $ 43.61 | TBD Net EA
BVTM 3BRS VLV ID TAG Net Net Net $ 17.00 | $ 16.66 | TBD Net EA
C1230BHS1000 12GA 30MM 1000 FT COP TRCR WIRE BLU Net Net Net $ 254 | § 2.49 | TBD Net FT
C1230BHS2500 12GA 30MM 2500 FT COP TRCR WIRE BLU Net Net Net $ 024 | % 0.24 | TBD Net FT
C1230BHS500 12GA 30MM 500 FT COP TRCR WIRE BLUE Net Net Net $ 024 | % 0.24 | TBD Net FT
C1230GHS1000 12GA 30MM 1000FT COP TRCR WIRE GREE Net Net Net $ 024 | % 0.24 | TBD Net FT
C1230GHS2500 12GA 30MM 2500FT COP TRCR WIRE GREE Net Net Net $ 024 |9 0.24 | TBD Net FT
C1245BEHS1000 12 GA 45MM 1000 TRCR WIRE BLUE Net Net Net $ 0411 % 0.40 | TBD Net FT




C1245BEHS2500 12GA 45MM 2500 FT COP TRCR WIRE BLU Net Net Net $ 041 (9% 0.40 | TBD Net FT
C1245GEHS2500 12GA 45MM 2500 FT COP TRCR WIRE GRE Net Net Net $ 041 (9% 0.40 | TBD Net FT
C1245PEHS1000 12GA 45MM 1000FT COP TRCR WIRE PURP Net Net Net $ 041 (9% 0.40 | TBD Net FT
CCGRP 4 CNCRT DONUT GRD RNG Net Net Net $ 4125 | % 40.43 | TBD Net EA
CCGRU 6 CNCRT DONUT GRD RNG Net Net Net $ 5450 | $ 53.41 | TBD Net EA
CFM 3 DI C110 125# THRD COMP FLG F/ STL Net Net Net $ 3013 | $ 29.53 | TBD Net EA
CFP 4 DI C110 125# THRD COMP FLG F/ STL Net Net Net $ 4359 [ $ 42.72 | TBD Net EA
CFPM 4X3 DI C110 THRD COMP FLG F/ STL Net Net Net $ 50.00 | $ 49.00 | TBD Net EA
CFU 6 DI C110 125# THRD COMP FLG F/ STL Net Net Net $ 6346 | $ 62.19 | TBD Net EA
CFUP 6X4 DI C110 THRD COMP FLG F/ STL Net Net Net $ 83.01 | % 81.35 | TBD Net EA
CFX 8 DI C110 125# THRD COMP FLG F/ STL Net Net Net $ 110.26 | $ 108.05 | TBD Net EA
CFXP 8X4 DI C110 THRD COMP FLG F/ STL Net Net Net $ 141.03 [ § 138.21 | TBD Net EA
CFXU 8X6 DI C110 THRD COMP FLG F/ STL Net Net Net $ 130.77 | $ 128.15 | TBD Net EA
CPCBOXWG TYPE C STORM INL STRCT W/ GRATE *X Net Net Net $ 112824 (% 1,105.68 [ TBD Net EA
CPCPPU4X4X6 4X4X6 CNCRT POST Net Net Net $ 35.00 | $ 34.30 | TBD Net EA
CSPH121215000934 PURP CHAN AIR PED BX 12X12 Net Net Net $ 32237 (% 315.92 [ TBD Net EA
DD1200D5125D 12 STD REC MTR BX W/ SLD LID LAV Net Net Net $ 29.75 | $ 29.16 | TBD Net EA
DD1200SBAMRLID 12X17 RECT STD BLACK AMR LID Net Net Net $ 1522 | $ 14.92 | TBD Net EA
DDFW1200121 12X17X12 STD MTR BX W/ BLK LID *Z Net Net Net $ 2493 | § 24.43 | TBD Net EA
DDFW15001ALID 16X22 RECT JUMBO BLACK AMR LID Net Net Net $ 18.28 | $ 17.91 | TBD Net EA
DDFW1600121 16X22X12 JMBO MTR BX W/ SLD BLK LID Net Net Net $ 48.27 | $ 47.30 | TBD Net EA
DRSS35 3 LONG THIN SUC STRN Net Net Net $ 3325 9% 32.59 | TBD Net EA
EZST50 50 LB BAG EZ STREET COLD ASPHALT Net Net Net $ 19.95 [ 19.55 | TBD Net EA
FF10J 10X1-1/2 DI FILL FLG Net Net Net $ 789.74 | § 773.95 [ TBD Net EA
FFPD 4X1/2 CI FILL FLG Net Net Net $ 187.18 | $ 183.44 | TBD Net EA
FFPG 4X1 DI FILL FLG Net Net Net $ 187.18 | $ 183.44 | TBD Net EA
FFPM 4X3 DI FILL FLG Net Net Net $ 49487 | $ 484.97 | TBD Net EA
FFUG 6X1 DI FILL FLG Net Net Net $ 22179 | $§ 217.35 | TBD Net EA
FFUJ 6X1-1/2 DI FILL FLG Net Net Net $ 446.15 | § 437.23 | TBD Net EA
FFUK 6X2 DI FILL FLG Net Net Net $ 446.15 | § 437.23 | TBD Net EA
FFUM 6X3 DI FILL FLG Net Net Net $ 669.23 | $ 655.85 [ TBD Net EA
FFEXG 8X1 DI FILL FLG Net Net Net $ 308.97 [ $ 302.79 [ TBD Net EA
FEXK 8X2 DI FILL FLG Net Net Net $ 630.77 | $ 618.15 [ TBD Net EA
FEXP 8X4 DI FILL FLG Net Net Net $ 1,260.26 | $ 1,235.05 [ TBD Net EA
G016800011 OMNI MRKR NON-POTABLE WTR PURP Net Net Net $ 14.50 | $ 14.21 | TBD Net EA
GAPSKP 2-4 ADJ PIPE SUPP Net Net Net $ 81.00 | $ 79.38 | TBD Net EA




GAPSU10 6-10 ADJ PIPE SUPP Net Net Net $ 89.47 | $ 87.68 | TBD Net EA
GGS134M 1-3/4X3 FT GULFSEAL / RAMNECK Net Net Net $ 96.50 | $ 94.57 | TBD Net EA
GPSSU10 6-10 SS PIPE SUPP STND Net Net Net $ 146.62 | $ 143.69 | TBD Net EA
GSSP46LK 2 SS S40 316L A312 SMLS PIPE Net Net Net $ 2938 | § 28.79 | TBD Net EA
GSSP46LM 3 SS 540 316L A312 SMLS PIPE Net Net Net $ 49.80 | $ 48.80 | TBD Net EA
112818 724 ORG QT CPVC Net Net Net $ 4832 | $ 47.35 | TBD Net EA
1161 OMNI MRKR BLUE F/ WTR Net Net Net $ 14.50 | $ 14.21 | TBD Net EA
1162 OMNI MRKR GREE F/ SANITARY Net Net Net $ 14.50 | $ 14.21 | TBD Net EA
1164 OMNI MRKR YELL F/ GAS Net Net Net $ 14.50 | $ 14.21 | TBD Net EA
1461SF 2PC SC CI VLV BX 19-22 FIRE Net Net Net $ 74.00 | $ 72.52 | TBD Net EA
1461SI 2PC SC CI VLV BX 19-22 IRR Net Net Net $ 74.00 | $ 72.52 | TBD Net EA
[461SR 2PC SC CI VLV BX 19-22 REUSE Net Net Net $ 74.00 | $ 72.52 | TBD Net EA
1461SS 2PC SC CI VLV BX 19-22 SWR Net Net Net $ 74.00 | $ 72.52 | TBD Net EA
1562SW 2PC SC CI VLV BX 27-37 WTR Net Net Net $ 85.00 | $ 83.30 | TBD Net EA
IBC752Y 7X52 YELL BOLLARD CVR W/ NO STR Net Net Net $ 38.50 | $ 37.73 | TBD Net EA
IMJAPHDI10 10 HDPE DIPS IPS ACCY MJ PK W/GLND Net Net Net $ 100.26 | $ 98.25 | TBD Net EA
IMJAPHDI12 12 HDPE DIPS IPS ACCY MJ PK W/GLND Net Net Net $ 14737 | $ 144.42 | TBD Net EA
IMJAPHDI14 14 HDPE DIPS IPS ACCY MJ PK W/GLND Net Net Net $ 398.88 [ $ 390.90 [ TBD Net EA
IMJAPHDI18 18 HDPE DIPS IPS ACCY MJ PK W/GLND Net Net Net $ 472.56 | $ 463.11 | TBD Net EA
IMJAPHDI24 24 HDPE DIPS IPS ACCY MJ PK W/GLND Net Net Net $ 698.72 [ $ 684.75 [ TBD Net EA
IMJAPHDIP 4 HDPE DIPS IPS ACCY MJ PK W/GLND Net Net Net $ 4935 | $ 48.36 | TBD Net EA
IMJAPHDIU 6 HDPE DIPS IPS ACCY MJ PK W/GLND Net Net Net $ 6842 | $ 67.05 | TBD Net EA
IMJAPHDIX 8 HDPE DIPS IPS ACCY MJ PK W/GLND Net Net Net $ 7763 | $ 76.08 | TBD Net EA
IS46NUCL 6XCL SS S40 316L WLD NIP Net Net Net $ 11768 | $ 1156.33 | TBD Net EA
IS6CTCU 6 SS 316 150# THRD COUP Net Net Net $ 32754 [ $ 320.99 [ TBD Net EA
IS6LRFTFMK 3X2 SS 316L 150# RF THRD FLG Net Net Net $ 352.63 [ $ 345.58 [ TBD Net EA
IS6LRFTFPKE 4X2 SS 316L 150# RF THRD FLG Net Net Net $ 37895 [ $ 371.37 [ TBD Net EA
IS6LRFTFUKE 6X2 SS 316L 150# RF THRD FLG Net Net Net $ 539.47 [ $ 528.68 [ TBD Net EA
IVBLIDR 5-1/4 CI VLV BX LID REUSE Net Net Net $ 1525 [ $ 14.95 | TBD Net EA
IVBLIDS 5-1/4 CI VLV BX LID SWR Net Net Net $ 1525 [ $ 14.95 | TBD Net EA
IVBLIDW 5-1/4 CI VLV BX LID WTR Net Net Net $ 1525 [ $ 14.95 | TBD Net EA
IVBR514J 5-1/4X1-1/2 VLV BX RSR Net Net Net $ 23.08 | $ 22.62 | TBD Net EA
IVBR514M 5-1/4X3 VLV BX RSR Net Net Net $ 3590 | $ 35.18 | TBD Net EA
IVBSBS15 15 SC VLV BX BOT SECT Net Net Net $ 2250 | $ 22.05 | TBD Net EA
IVBSTS10 10 SC VLV BX TOP SECT Net Net Net $ 3050 | $ 29.89 | TBD Net EA
K48072 SIPHON KING 36 PUMP W/ 72 HOSE Net Net Net $ 2950 | $ 28.91 | TBD Net EA




K88 #88 ECLI SMPL STN Net Net Net $ 1,309.09 [ $ 1,282.91 | TBD Net EA
KK0053180016 1G ENML INDU ALKYD BLUE Net Net Net $ 77211 9% 75.67 | TBD Net EA
L1779804 3/8 HEX SHK HOLE SAW ARBOR 5L Net Net Net $ 1216 | $ 11.92 | TBD Net EA
L20980HSF18 18 HAND SAW F/ PVC HSF-180 Net Net Net $ 2159 | § 21.16 | TBD Net EA
L20982HSB12 12 HAND SAW REP BLD F/ PVC HSB-12 Net Net Net $ 828 | % 8.11 | TBD Net EA
L30857AA1 ARBOR ADPT AA1 Net Net Net $ 334 | % 3.27 | TBD Net EA
LCUSDR11DIPSVAPX 4X8 LCU SDR11 DIPS VENT ASSY Net Net Net $ 548.27 | $ 537.30 [ TBD Net EA
LCUSDR11DIPSVRP 4 LCU SDR11 DIPS VENT RSR *Z Net Net Net $ 74776 | $ 732.80 [ TBD Net EA
LMS5 5G LAMBERT MAKE SET Net Net Net $ 2925 | § 28.67 | TBD Net EA
M252880WH 8 COAT STL FLG Z PLT STRN AWWA Net Net Net $ 167959 (% 1,646.00 [ TBD Net EA
M252900WH 10 COAT STL FLG Z PLT STRN AWWA Net Net Net $ 186447 (% 1,827.18 | TBD Net EA
MF2252981WH LF 3 BRZ STRN Net Net Net $ 752.03 | § 736.99 [ TBD Net EA
MF2252982WH LF 4 BRZ STRN Net Net Net $ 113263 | % 1,109.98 [ TBD Net EA
MF2252983WH LF 6 BRZ STRN Net Net Net $ 202222 5% 1,981.78 | TBD Net EA
MENW100A00PVCBLAMP HYDRO-GD FW100 WARM CLIMATE FLUSHER Net Net Net $ 3,196.40 | $ 3,132.47 | TBD Net EA
N2325T 2-1/2 NST X FIP HYD ADPT Net Net Net $ 2259 | $ 22.14 | TBD Net EA
N2712AG8N 12X8 INLINE DRN W/ GRATE Net Net Net $ 600.32 | $ 588.31 [ TBD Net EA
02410170 2X24 CNCRT GRADE RNG Net Net Net $ 3246 | $ 31.81 | TBD Net EA
PDTFLM 3X1000 DET TAPE FIRELINE Net Net Net $ 34.00 | $ 33.32 | TBD Net EA
PDTFMM 3X1000 DET TAPE - FORCE MAIN GREE Net Net Net $ 34.00 | $ 33.32 | TBD Net EA
PDTIM 3X1000 DET TAPE - IRR Net Net Net $ 34.00 | $ 33.32 | TBD Net EA
PDTRW 3X1000 DET TAPE - RECL WATE Net Net Net $ 34.00 | $ 33.32 | TBD Net EA
PED11ASBUF12 12 DIPS SDR11 200 316 SS BU FLG Net Net Net $ 79138 [ § 775.55 [ TBD Net EA
PED11ASBUFP 4 DIPS SDR11 200 316 SS BU FLG Net Net Net $ 9592 | § 94.00 | TBD Net EA
PED11ASBUFU 6 DIPS SDR11 200 316 SS BU FLG Net Net Net $ 12321 | $ 120.75 | TBD Net EA
PED11ASBUFX 8 DIPS SDR11 200 316 SS BU FLG Net Net Net $ 267.86 | $ 262.50 | TBD Net EA
PED11B412 12 DIPS PC200 DR11 45 *X Net Net Net $ 371.26 | § 363.83 [ TBD Net EA
PED11B4P 4 DIPS PC200 DR11 45 Net Net Net $ 3263 | % 31.98 | TBD Net EA
PED11B4U 6 DIPS PC200 DR11 45 Net Net Net $ 68.68 | $ 67.31 | TBD Net EA
PED11B4X 8 DIPS PC200 DR11 45 Net Net Net $ 123.08 | $ 120.62 | TBD Net EA
PED11B910 10 DIPS PC200 DR11 90 Net Net Net $ 17143 [ § 168.00 | TBD Net EA
PED11B912 12 DIPS PC200 DR11 90 Net Net Net $ 522.50 | $ 512.05 [ TBD Net EA
PED11B9P 4 DIPS PC200 DR11 90 Net Net Net $ 3263 | % 31.98 | TBD Net EA
PED11B9U 6 DIPS PC200 DR11 90 Net Net Net $ 69.03 | $ 67.65 | TBD Net EA
PED11B9X 8 DIPS PC200 DR11 90 Net Net Net $ 150.60 | $ 147.59 | TBD Net EA
PED11BTP 4 DIPS PC200 DR11 TEE Net Net Net $ 62.72 | $ 61.47 | TBD Net EA




PED11BTU 6 DIPS PC200 DR11 TEE Net Net Net $ 126.72 | $ 124.19 | TBD Net EA
PED11BTX 8 DIPS PC200 DR11 TEE Net Net Net $ 26844 | % 263.07 | TBD Net EA
PED11BTXU 8X6 DIPS PC200 DR11 TEE Net Net Net $ 21231 | % 208.06 | TBD Net EA
PED11E47SC12 12 DIPS PC200 DR11 EF 4.7S COUP Net Net Net $ 390.07 | $ 382.27 [ TBD Net EA
PED11E47SCP 4 DIPS PC200 DR11 EF 4.7S COUP Net Net Net $ 55.69 | $ 54.58 | TBD Net EA
PED11E47SCU 6 DIPS PC200 DR11 EF 4.7S COUP Net Net Net $ 9351 | $ 91.64 | TBD Net EA
PED11E47SCX 8 DIPS PC200 DR11 EF 4.7S COUP Net Net Net $ 124.45 | § 121.96 | TBD Net EA
PED11FLA12 12 DIPS PC200 DR11 FLG ADPT Net Net Net $ 160.79 | $ 157.57 | TBD Net EA
PED11FLAP 4 DIPS PC200 DR11 FLG ADPT Net Net Net $ 2772 | $ 27.17 | TBD Net EA
PED11FLAU 6 DIPS PC200 DR11 FLG ADPT Net Net Net $ 39151 $ 38.37 | TBD Net EA
PED11FLAX 8 DIPS PC200 DR11 FLG ADPT Net Net Net $ 61.99 | $ 60.75 | TBD Net EA
PED11GRTRGPG 4X1 DIPS DR11 GROUT RING Net Net Net $ 4954 | $ 48.55 | TBD Net EA
PED11MJA10 10 DIPS PC200 DR11 MJ ADPT Net Net Net $ 14474 | $ 141.85 | TBD Net EA
PED11MJA14 14 DIPS PC200 DR11 MJ ADPT Net Net Net $ 368.42 [ $ 361.05 [ TBD Net EA
PED11MJA16 16 DIPS PC200 DR11 MJ ADPT Net Net Net $ 45921 | % 450.03 | TBD Net EA
PED11MJA18 18 DIPS PC200 DR11 MJ ADPT Net Net Net $ 575.00 | $ 563.50 [ TBD Net EA
PED11MJA24 24 DIPS PC200 DR11 MJ ADPT Net Net Net $ 984.21 | § 964.53 [ TBD Net EA
PED11MJAA10 10 DIPS PC200 DR11 MJ ADPT W/ACC Net Net Net $ 293.75 | % 287.88 | TBD Net EA
PED11MJAA12 12 DIPS PC200 DR11 MJ ADPT W/ACC Net Net Net $ 33553 [ $ 328.82 [ TBD Net EA
PED11MJAA14 14 DIPS PC200 DR11 MJ ADPT W/ACC Net Net Net $ 777.80 [ $ 762.24 | TBD Net EA
PED11MJAA16 16 DIPS PC200 DR11 MJ ADPT W/ACC Net Net Net $ 897.74 | § 879.79 [ TBD Net EA
PED11MJAA20 20 DIPS PC200 DR11 MJ ADPT W/ACC Net Net Net $ 1271171 (% 1,246.28 | TBD Net EA
PED11MJAAP 4 DIPS PC200 DR11 MJ ADPT W/ACC Net Net Net $ 127.50 | $ 124.95 | TBD Net EA
PED11MJAAX 8 DIPS PC200 DR11 MJ ADPT W/ACC Net Net Net $ 21125 | § 207.03 | TBD Net EA
PED11MJAP 4 DIPS PC200 DR11 MJ ADPT Net Net Net $ 5789 | $ 56.73 | TBD Net EA
PED11MJAST12 12 DIPS PC200 DR11 MJ ADPT Net Net Net $ 161.84 | $ 158.60 | TBD Net EA
PED11MJAU 6 DIPS PC200 DR11 MJ ADPT Net Net Net $ 80.26 | $ 78.65 | TBD Net EA
PED11MJAX 8 DIPS PC200 DR11 MJ ADPT Net Net Net $ 101.32 | $ 99.29 | TBD Net EA
PLS300S LS-300S LINK SEAL W/ SS NUT & BLT Net Net Net $ 762 (9% 7.47 [ TBD Net EA
PLS315S LS-315S LINK SEAL W/ SS NUT & BLT Net Net Net $ 1217 [ $ 11.93 | TBD Net EA
PLS360S LS-360S LINK SEAL W/ SS NUT & BLT Net Net Net $ 2020 | $ 19.80 | TBD Net EA
PLS400S LS-400S LINK SEAL W/ SS NUT & BLT Net Net Net $ 2020 | $ 19.80 | TBD Net EA
PLS410S LS-410S LINK SEAL W/ SS NUT & BLT Net Net Net $ 2020 | $ 19.80 | TBD Net EA
PLS475S LS-475S LINK SEAL W/ SS NUT & BLT Net Net Net $ 2020 | § 19.80 | TBD Net EA
PLS500S LS-500S LINK SEAL W/ SS NUT & BLT Net Net Net $ 40.66 | $ 39.85 | TBD Net EA
POSYSY2 OS&Y GATE VLV SPRVSRY SWCH OSYSY-2 Net Net Net $ 96.92 | $ 94.98 | TBD Net EA




PP1420P3COLCO ARV ENC 316 SS DAGR COLL *Z Net Net Net $ 663.51 | $ 650.24 [ TBD Net EA
Q110180 80# 4000 PSI CNCRT MIX Net Net Net $ 7471 % 7.32 | TBD Net EA
Q158500 50# PRECISION NON-SHRINK GROUT Net Net Net $ 19.64 | $ 19.25 | TBD Net EA
R051MJSDRO08 8 MJ X SDR35 TRAN GSKT Net Net Net $ 3059 | $ 29.98 | TBD Net EA
RAY9726 GREE TWO WAY PAVEMENT MRKR Net Net Net $ 295§ 2.89 | TBD Net EA
RAYAA2BP BLUE 2W PAVEMENT MRKR W/ PAD *Z Net Net Net $ 38119 3.73 | TBD Net EA
RBGVTM10 3 BRS GATE VLV ID - 10 Net Net Net $ 19.25 [ 18.87 | TBD Net EA
RBGVTM12 3 BRS GATE VLV ID - 12 Net Net Net $ 19.25 [ 18.87 | TBD Net EA
RBGVTM16 3 BRS GATE VLV ID - 16 Net Net Net $ 19.25 [ $ 18.87 | TBD Net EA
RBGVTM20 3 BRS GATE VLV ID 20 Net Net Net $ 19.25 [ $ 18.87 | TBD Net EA
RBGVTMK 3 BRS GATEVLVID -2 Net Net Net $ 19.25 [ $ 18.87 | TBD Net EA
RBGVTMM 3 BRS GATEVLVID -3 Net Net Net $ 19.25 [ $ 18.87 | TBD Net EA
RBGVTMP 3 BRS GATE VLV ID - 4 Net Net Net $ 19.25 [ 18.87 | TBD Net EA
RBGVTMU 3 BRS GATEVLVID - 6 Net Net Net $ 19.25 [ $ 18.87 | TBD Net EA
RBGVTMX 3 BRS GATEVLVID -8 Net Net Net $ 19.25 [ § 18.87 | TBD Net EA
RBPVTM10 3 BRS PLUG VLV ID - 10 Net Net Net $ 19.25 [ $ 18.87 | TBD Net EA
RBPVTM12 3 BRS PLUG VLV ID - 12 Net Net Net $ 19.25 [ § 18.87 | TBD Net EA
RBPVTMP 3BRS PLUGVLVID -4 Net Net Net $ 19.25 [ 18.87 | TBD Net EA
RBPVTMU 3BRS PLUGVLVID -6 Net Net Net $ 19.25 [ § 18.87 | TBD Net EA
RBPVTMX 3BRS PLUGVLVID -8 Net Net Net $ 19.25 [ $ 18.87 | TBD Net EA
S42240112821 TS 800 CUTQUIK SAW Net Net Net $ 1,689.00 [ % 1,655.22 | TBD Net EA
SP-A110705 1/4IN 90 SWL TEST FTG SET OF 3 Net Net Net $ 76.92 | $ 75.38 | TBD Net EA
SP-C316SSNU10 6X10 316 SS NIPPLE Net Net Net $ 31392 | § 307.64 [ TBD Net EA
SP-CHASP CHANNELL ARV HASP Net Net Net $ 593 | $ 5.81 | TBD Net EA
SP-CH-LOCK CHANNELL LOCK W/KEY Net Net Net $ 17111 9 16.77 | TBD Net EA
SP-H93480136 #6 KEY-ADVANCED Net Net Net $ 8040 | $ 78.79 | TBD Net EA
SP-IMJAPHD30 30 HDPE DIPS IPS ACCY MJ PK W/GLND Net Net Net $ 158590 (9% 1,554.18 | TBD Net EA
SP-IMJAPHD36 36 HDPE DIPS IPS ACCY MJ PK W/GLND Net Net Net $ 226282 (% 2,217.56 | TBD Net EA
SP-IS46RCXU 8X6 COUPLING SS316 THRD Net Net Net $ 161091 (9% 1,578.69 [ TBD Net EA
SP-MW110631 1/4 QUICK CONN ADPT (SET OF 3) Net Net Net $ 3951 (% 38.72 | TBD Net EA
SP-PED11HMJ36 36 DIPS SDR11 MJ ADPT ONLY Net Net Net $ 451711 (% 4,426.77 | TBD Net EA
SP-PED11MJA30 30 DIPS SDR11 MJ ADPT ONLY Net Net Net $ 336974 (% 3,302.35 | TBD Net EA
SP-PED11MJAP36 36 DIPS SDR11 MJ ADPT W/ACC Net Net Net $ 6,83947 (9% 6,702.68 | TBD Net EA
SP-TAPBF316SSXK 8X2 316SS TAP BLIND FLG Net Net Net $ 63191 | % 619.27 [ TBD Net EA
SVB2600RW 5-1/4 VLV BX LID RAW WTR Net Net Net $ 1525 [ $ 14.95 | TBD Net EA
TAPBFUM 6X3 DI C110 125# TAP BLND FLG Net Net Net $ 84.94 | § 83.24 | TBD Net EA




TAPBFXM 8X3 DI C110 125# TAP BLND FLG Net Net Net $ 134.62 | $ 131.93 | TBD Net EA
TILPC TYPE 1L PLND CMNT 94 LB BAG *X Net Net Net $ 1425 | % 13.97 | TBD Net EA
TSGCBRICK248 2X4X8 3000 PSI CNCRT BRIC SLD GREY Net Net Net $ 050 | $ 0.49 | TBD Net EA
WPWMB40M1 LFN 40 MB 1 MIC CART Net Net Net $ 1234 | $ 12.09 | TBD Net EA
M601EP 4 CI FLG PLG VLV EPOX LINED Net Net Net $ 54211 | § 531.27 [ TBD Net EA
P4521G40284EA 4X5 21 WIRE FLG GREE COLLIER Net Net Net $ 013 ] 9% 0.13 | TBD Net EA
PWF21P 21 WIRE FLAG PURP Net Net Net $ 013 ] $% 0.13 | TBD Net EA
PWF21R 21 WIRE FLAG RED Net Net Net $ 013 ] 9% 0.13 | TBD Net EA
P4521B40284EA 4X5 21 WIRE FLG BLUE COLLIER Net Net Net $ 013 ] % 0.13 | TBD Net EA
S20652 20 OZ SPRY PAINT WHIT Net Net Net $ 5.06 | $ 4.96 | TBD Net EA
S20653 20 OZ PRECAUTION BLUE SPRY PAINT Net Net Net $ 5.06 | $ 4.96 | TBD Net EA
S20655 20 OZ SPRY PAINT SAF GREE Net Net Net $ 5.06 | $ 4.96 | TBD Net EA
S20657 20 OZ SPRY PAINT FLOR ORAN Net Net Net $ 5.06 | $ 4.96 | TBD Net EA
S20663 20 OZ SPRY PAINT ASPHALT BLAC Net Net Net $ 5.06 | $ 4.96 | TBD Net EA
S20676 20 OZ INV TIP MARK PAINT YELL Net Net Net $ 5.06 [ $ 4.96 | TBD Net EA
S20680 20 OZ PURP SPRY PAINT Net Net Net $ 5.06 | $ 4.96 | TBD Net EA
MUL340952 6 PVC SWR HUB FEM CO ADPT SWR $ 12133 0.218 $ 2645 | $ 25.92 | TBD 5/1/2023 EA
MUL340958 6 PVC SWR REC THRD CO PLUG SWR $ 92.66 0.218 $ 2020 | $ 19.80 | TBD 5/1/2023 EA
MUL040289 4 PVC SWR HUB FEM CO ADPT SWR $ 25.68 0.218 $ 560 | $ 5.49 | TBD 5/1/2023 EA
MUL340728 4 PVC SWR SPGT X DWV HUB ADPT SWR $ 62.67 0.218 $ 13.66 | $ 13.39 | TBD 5/1/2023 EA
MUL340729 6 PVC SWR SPGT X DWV HUB ADPT SWR $ 142,99 0.218 $ 3117 | $ 30.55 | TBD 5/1/2023 EA
MUL340945 8 PVC SWR HUB FEM CO ADPT SWR $ 403.93 0.218 $ 88.06 | $ 86.30 | TBD 5/1/2023 EA
MUL040340 8 PVC SWR SPGT X DWV HUB ADPT SWR $ 393.00 0.218 $ 85.67 | $ 83.96 | TBD 5/1/2023 EA
MUL040946 10 PVC SWR HUB FEM CO ADPT SWR $ 2,232.65 0.218 $ 486.72 | $ 476.98 | TBD 5/1/2023 EA
MUL340954 4 PVC SWR SPGT X FPT CO ADPT SWR $ 20.20 0.218 $ 440 | $ 4.32 | TBD 5/1/2023 EA
MUL340956 6 PVC SWR SPGT X FPT CO ADPT SWR $ 125.73 0.218 $ 27411 % 26.86 | TBD 5/1/2023 EA
MULQ040955 8 PVC SWR SPGT X FPT CO ADPT SWR $ 528.75 0.218 $ 11527 | $ 112.96 | TBD 5/1/2023 EA
MULO040931 10 PVC SWR SPGT X FPT CO ADPT SWR $ 2,284.42 0.218 $ 498.00 [ $ 488.04 | TBD 5/1/2023 EA
MUL063404 4 PVC SWR GXS 45 BEND SWR $ 48.13 0.218 $ 10.49 [ § 10.28 | TBD 5/1/2023 EA
MULO063406 6 PVC SWR GXS 45 BEND SWR $ 96.28 0.218 $ 2099 | § 20.57 | TBD 5/1/2023 EA
MULO063407 8 PVC SWR GXS 45 BEND SWR $ 290.50 0.218 $ 6333 | $ 62.06 | TBD 5/1/2023 EA
MULO063411 10 PVC SWR GXS 45 BEND SWR $ 777.56 0.218 $ 169.51 [ § 166.12 | TBD 5/1/2023 EA
MULOQ43412 12 PVC SWR GXS 45 BEND SWR $ 1,111.23 0.218 $ 24225 | § 237.40 | TBD 5/1/2023 EA
MUL063234 4 PVC SWR GXS 90 BEND SWR $ 61.91 0.218 $ 13.50 | $ 13.23 | TBD 5/1/2023 EA
MULO063236 6 PVC SWR GXS 90 BEND SWR $ 130.98 0.218 $ 2855 | $ 27.98 | TBD 5/1/2023 EA
MUL063238 8 PVC SWR GXS 90 BEND SWR $ 353.69 0.218 $ 7710 | $ 75.56 | TBD 5/1/2023 EA




MUL063205 10 PVC SWR GXS 90 BEND SWR $ 1,144.94 0.218 $ 249.60 | $ 244.60 | TBD 5/1/2023 EA
MUL043206 12 PVC SWR GXS 90 BEND SWR $ 1,457.51 0.218 $ 317.74 | § 311.38 [ TBD 5/1/2023 EA
MULOQ63977 4 PVC SWR GXS 22-1/2 BEND SWR $ 50.89 0.218 $ 11.09 | $ 10.87 | TBD 5/1/2023 EA
MUL063975 6 PVC SWR GXS 22-1/2 BEND SWR $ 100.01 0.218 $ 2180 | $ 21.37 | TBD 5/1/2023 EA
MULOQ63972 8 PVC SWR GXS 22-1/2 BEND SWR $ 320.58 0.218 $ 69.89 | $ 68.49 | TBD 5/1/2023 EA
MUL063973 10 PVC SWR GXS 22-1/2 BEND SWR $ 816.91 0.218 $ 178.09 [ § 174.52 | TBD 5/1/2023 EA
MULOQ43974 12 PVC SWR GXS 22-1/2 BEND SWR $ 1,071.72 0.218 $ 23363 | $ 228.96 | TBD 5/1/2023 EA
MUL063964 4 PVC SWR GXG 22-1/2 BEND SWR $ 53.40 0.218 $ 1164 | $ 11.41 | TBD 5/1/2023 EA
MUL063969 6 PVC SWR GXG 22-1/2 BEND SWR $ 105.44 0.218 $ 2299 | $ 22.53 | TBD 5/1/2023 EA
MUL063963 8 PVC SWR GXG 22-1/2 BEND SWR $ 306.87 0.218 $ 66.90 | $ 65.56 | TBD 5/1/2023 EA
MUL063966 10 PVC SWR GXG 22-1/2 BEND SWR $ 839.83 0.218 $ 183.08 [ $ 179.42 | TBD 5/1/2023 EA
MUL043965 12 PVC SWR GXG 22-1/2 BEND SWR $ 1,095.11 0.218 $ 238.73 | $ 233.96 | TBD 5/1/2023 EA
MUL063504 4 PVC SWR GXG 45 BEND SWR $ 53.58 0.218 $ 1168 | $ 11.45 | TBD 5/1/2023 EA
MUL063506 6 PVC SWR GXG 45 BEND SWR $ 108.69 0.218 $ 2369 | $ 23.22 | TBD 5/1/2023 EA
MUL063507 8 PVC SWR GXG 45 BEND SWR $ 304.08 0.218 $ 66.29 | $ 64.96 | TBD 5/1/2023 EA
MUL063508 10 PVC SWR GXG 45 BEND SWR $ 789.03 0.218 $ 172.01 [ § 168.57 | TBD 5/1/2023 EA
MUL043509 12 PVC SWR GXG 45 BEND SWR $ 1,145.91 0.218 $ 24981 | % 244.81 | TBD 5/1/2023 EA
MULO063216 6 PVC SWR GXG 90 BEND SWR $ 123.87 0.218 $ 27.00 | § 26.46 | TBD 5/1/2023 EA
MULO063217 8 PVC SWR GXG 90 BEND SWR $ 34265 0.218 $ 7470 | $ 73.20 | TBD 5/1/2023 EA
MUL063218 10 PVC SWR GXG 90 BEND SWR $ 1,152.65 0.218 $ 251.28 | $ 246.25 | TBD 5/1/2023 EA
MUL043219 12 PVC SWR GXG 90 BEND SWR $ 1,491.73 0.218 $ 32520 [ $ 318.69 [ TBD 5/1/2023 EA
MUL063939 6X4 PVC SWR SXG BUSH SWR $ 96.28 0.218 $ 2099 | § 20.57 | TBD 5/1/2023 EA
MUL063620 8X6 PVC SWR SXG BUSH SWR $ 29452 0.218 $ 64.21 | $ 62.92 | TBD 5/1/2023 EA
MUL063621 8X4 PVC SWR SXG BUSH SWR $ 262.93 0.218 $ 5732 | $ 56.17 | TBD 5/1/2023 EA
MULOQ43622 10X8 PVC SWR SXG BUSH SWR $ 85152 0.218 $ 185.63 | $ 181.92 | TBD 5/1/2023 EA
MUL043618 10X6 PVC SWR SXG BUSH SWR $ 716.01 0.218 $ 156.09 [ $ 152.97 | TBD 5/1/2023 EA
MUL043368 10X4 PVC SWR SXG BUSH SWR $ 653.35 0.218 $ 142.43 [ § 139.58 | TBD 5/1/2023 EA
MUL143623 12X10 PVC SWR SXG BUSH MLD SWR $ 1,194.53 0.218 $ 26041 | % 255.20 | TBD 5/1/2023 EA
MUL143616 12X8 PVC SWR SXG BUSH MLD SWR $ 1,077.22 0.218 $ 23483 | % 230.14 | TBD 5/1/2023 EA
MUL143617 12X6 PVC SWR SXG BUSH SWR $ 939.54 0.218 $ 20482 | $ 200.72 | TBD 5/1/2023 EA
MUL143697 12X4 PVC SWR SXG BUSH SWR $ 819.04 0.218 $ 178.55 [ § 174.98 | TBD 5/1/2023 EA
MULQ043237 6X4 PVC SWR SXG ECC BUSH SWR $ 101.04 0.218 $ 22.03 | $ 21.59 | TBD 5/1/2023 EA
MUL043257 8X6 PVC SWR SXG ECC INCR BUSH SWR $ 309.16 0.218 $ 67.40 | $ 66.05 | TBD 5/1/2023 EA
MUL063959 4 PVC SWR GSKT CAP SWR $ 34.55 0.218 $ 753 | 9% 7.38 | TBD 5/1/2023 EA
MUL043988 6 PVC SWR GSKT CAP SWR $ 64.69 0.218 $ 1410 | $ 13.82 | TBD 5/1/2023 EA
MUL063961 8 PVC SWR GSKT CAP SWR $ 17483 0.218 $ 38111 9% 37.35 | TBD 5/1/2023 EA




MUL063886 10 PVC SWR GSKT CAP SWR $ 546.79 0.218 $ 119.20 | $ 116.82 | TBD 5/1/2023 EA
MULO043987 12 PVC SWR GSKT CAP SWR $ 82147 0.218 $ 179.08 [ 175.50 | TBD 5/1/2023 EA
MULOQ67474 4 PVC HW SWR GXG REP COUP SWR $ 116.04 0.218 $ 2530 | $ 24.79 | TBD 5/1/2023 EA
MULOQ67476 6 PVC HW SWR GXG REP COUP SWR $ 227.06 0.218 $ 49.50 | $ 48.51 | TBD 5/1/2023 EA
MULOQ67478 8 PVC HW SWR GXG REP COUP SWR $ 37295 0.218 $ 8130 | $ 79.68 | TBD 5/1/2023 EA
MULO067480 10 PVC HW SWR GXG FAB REP COUP SWR $ 713.02 0.218 $ 15544 | $ 152.33 | TBD 5/1/2023 EA
MULOQ67482 12 PVC HW SWR GXG REP COUP SWR $ 1,035.22 0.218 $ 22568 | $ 221.16 | TBD 5/1/2023 EA
MUL063624 4 PVC SWR GXG REP COUP SWR $ 66.16 0.218 $ 1442 | % 14.13 | TBD 5/1/2023 EA
MUL063626 6 PVC SWR GXG REP COUP SWR $ 13215 0.218 $ 2881 | % 28.23 | TBD 5/1/2023 EA
MUL063627 8 PVC SWR GXG REP COUP SWR $ 22430 0.218 $ 48.90 | $ 47.92 | TBD 5/1/2023 EA
MUL063630 10 PVC SWR GXG REP COUP SWR $ 497.83 0.218 $ 108.53 | § 106.36 | TBD 5/1/2023 EA
MUL143631 12 PVC SWR GXG REP COUP MLD SWR $ 723.28 0.218 $ 15768 | $ 154.52 | TBD 5/1/2023 EA
MUL340604 4 PVC SWR SW COUP SWR $ 12.91 0.218 $ 281§ 2.76 | TBD 5/1/2023 EA
MUL040246 6 PVC SWR SW COUP SWR $ 47.21 0.218 $ 10.29 [ § 10.09 | TBD 5/1/2023 EA
MUL040631 8 PVC SWR SW COUP SWR $ 146.95 0.218 $ 3204 | $ 31.39 | TBD 5/1/2023 EA
MUL040608 10 PVC SWR SW COUP HXH SWR $ 416.14 0.218 $ 90.72 | $ 88.90 | TBD 5/1/2023 EA
MUL040612 12 PVC SWR SW COUP HXH SWR $ 708.71 0.218 $ 154.50 | $ 151.41 | TBD 5/1/2023 EA
MULO67304 4 PVC HW SWR GXG 22-1/2 ELL SWR $ 136.67 0.218 $ 2979 | § 29.20 | TBD 5/1/2023 EA
MULO067306 6 PVC HW SWR GXG 22-1/2 ELL SWR $ 257.37 0.218 $ 56.11 | $ 54.98 | TBD 5/1/2023 EA
MUL067308 8 PVC HW SWR GXG 22-1/2 ELL SWR $ 45742 0.218 $ 99.72 | § 97.72 | TBD 5/1/2023 EA
MULOQ67324 4 PVC HW SWR GXG 45 ELL SWR $ 103.06 0.218 $ 2247 | $ 22.02 | TBD 5/1/2023 EA
MULOQ67326 6 PVC HW SWR GXG 45 ELL SWR $ 188.83 0.218 $ 4116 | $ 40.34 | TBD 5/1/2023 EA
MULO067328 8 PVC HW SWR GXG 45 ELL SWR $ 469.17 0.218 $ 102.28 | $ 100.23 | TBD 5/1/2023 EA
MUL067330 10 PVC HW SWR GXG FAB 45 ELL SWR $ 92464 0.218 $ 20157 | $ 197.54 | TBD 5/1/2023 EA
MULO067331 12 PVC HW SWR GXG 45 ELL SWR $ 1,436.21 0.218 $ 313.09 | $ 306.83 [ TBD 5/1/2023 EA
MULOQ67344 4 PVC HW SWR GXG 90 ELL SWR $ 18277 0.218 $ 3984 | $ 39.05 | TBD 5/1/2023 EA
MULOQ67346 6 PVC HW SWR GXG 90 ELL SWR $ 200.51 0.218 $ 4371 [ $ 42.84 | TBD 5/1/2023 EA
MULO67348 8 PVC HW SWR GXG 90 ELL SWR $ 910.99 0.218 $ 198.60 | $ 194.62 | TBD 5/1/2023 EA
MULO067349 10 PVC HW SWR GXG FAB 90 ELL SWR $ 1,449.64 0.218 $ 316.02 | $ 309.70 [ TBD 5/1/2023 EA
MULO067350 12 PVC HW SWR GXG 90 ELL SWR $ 1,915.41 0.218 $ 41756 | $ 409.21 | TBD 5/1/2023 EA
MULOQ67354 4 PVC HW SWR SXG 22-1/2 ELL SWR $ 130.83 0.218 $ 2852 | $ 27.95 | TBD 5/1/2023 EA
MULO067356 6 PVC HW SWR SXG 22-1/2 ELL SWR $ 246.55 0.218 $ 53.75 | $ 52.67 | TBD 5/1/2023 EA
MULOQ67374 4 PVC HW SWR GXS 45 ELL SWR $ 95.07 0.218 $ 2073 | $ 20.31 | TBD 5/1/2023 EA
MULOQ67376 6 PVC HW SWR GXS 45 ELL SWR $ 139.52 0.218 $ 3042 | $ 29.81 | TBD 5/1/2023 EA
MULOQ67378 8 PVC HW SWR GXS 45 ELL SWR $ 469.17 0.218 $ 102.28 | $ 100.23 | TBD 5/1/2023 EA
MULO67379 10 PVC HW SWR GXS FAB 45 ELL SWR $ 92464 0.218 $ 20157 | $ 197.54 | TBD 5/1/2023 EA




MULOQ67332 12 PVC HW SWR GXS 45 ELL SWR $ 1,436.17 0.218 $ 313.09 [ § 306.82 [ TBD 5/1/2023 EA
MUL043235 4 PVC SWR GXG 90 ELL SWR $ 84.16 0.218 $ 18.35 [ 17.98 | TBD 5/1/2023 EA
MUL063214 4 PVC SWR GXG LT 90 ELL SWR $ 67.43 0.218 $ 1470 | $ 14.41 | TBD 5/1/2023 EA
MUL043229 6 PVC SWR GXG LT 90 ELL SWR $ 290.08 0.218 $ 63.24 | $ 61.97 | TBD 5/1/2023 EA
MULO043224 8 PVC SWR GXG LT 90 ELL SWR $ 434.08 0.218 $ 9463 | $ 92.74 | TBD 5/1/2023 EA
MUL040252 4 PVC SWR SW ST HXS 45 ELL SWR $ 26.51 0.218 $ 578 | $ 5.66 | TBD 5/1/2023 EA
MUL040250 6 PVC SWR SW ST HXS 45 ELL SWR $ 98.32 0.218 $ 2143 | $ 21.01 | TBD 5/1/2023 EA
MUL040408 8 PVC SWR SW ST HXS 45 ELL SWR $ 256.92 0.218 $ 56.01 | $ 54.89 | TBD 5/1/2023 EA
MULQ040412 10 PVC SWR SW ST 45 ELL SWR $ 709.45 0.218 $ 154.66 | $ 151.57 | TBD 5/1/2023 EA
MUL040413 12 PVC SWR SW ST 45 ELL SWR $ 1,143.40 0.218 $ 249.26 | $ 244.28 | TBD 5/1/2023 EA
MUL340504 4 PVC SWR SW 45 ELL HXH SWR $ 19.51 0.218 $ 4251 9% 4.17 | TBD 5/1/2023 EA
MUL340506 6 PVC SWR SW 45 ELL HXH SWR $ 76.95 0.218 $ 16.78 | $ 16.44 | TBD 5/1/2023 EA
MUL040508 8 PVC SWR SW 45 ELL HXH SWR $ 209.67 0.218 $ 4571 [ $ 44.79 | TBD 5/1/2023 EA
MULQ40407 10 PVC SWR SW 45 ELL SWR $ 736.41 0.218 $ 160.54 | $ 157.33 | TBD 5/1/2023 EA
MUL040409 12 PVC SWR SW 45 ELL SWR $ 1,154.85 0.218 $ 251.76 | $ 246.72 | TBD 5/1/2023 EA
MUL340256 4 PVC SWR SW 90 ELL HXH SWR $ 22.76 0.218 $ 496 | $ 4.86 | TBD 5/1/2023 EA
MUL340206 6 PVC SWR SW 90 ELL HXH SWR $ 71.48 0.218 $ 15.58 | $ 15.27 | TBD 5/1/2023 EA
MUL040208 8 PVC SWR SW 90 ELL HXH SWR $ 296.22 0.218 $ 64.58 | $ 63.28 | TBD 5/1/2023 EA
MUL040260 10 PVC SWR SW 90 ELL SWR $ 1,038.12 0.218 $ 22631 | $ 221.78 | TBD 5/1/2023 EA
MUL040261 12 PVC SWR SW 90 ELL SWR $ 1,530.61 0.218 $ 33367 | $ 327.00 [ TBD 5/1/2023 EA
MUL026101 6 PVC DWV HXH 45 ELL SWR $ 183.62 0.218 $ 40.03 [ $ 39.23 | TBD 5/1/2023 EA
MUL026102 8 PVC DWV HXH 45 ELL SWR $ 42162 0.218 $ 9191 | $ 90.07 | TBD 5/1/2023 EA
MUL026170 10 PVC DWV HXH 45 ELL SWR $ 833.70 0.218 $ 181.75 | $ 178.11 | TBD 5/1/2023 EA
MUL026188 12 PVC DWV HXH 45 ELL SWR $ 1,261.88 0.218 $ 275.09 | $ 269.59 | TBD 5/1/2023 EA
MULO063734 4 PVC SWR PLUG SWR $ 26.06 0.218 $ 568 | $ 5.57 | TBD 5/1/2023 EA
MULOQ43736 6 PVC SWR PLUG SWR $ 39.98 0.218 $ 8721 % 8.54 | TBD 5/1/2023 EA
MUL043738 8 PVC SWR PLUG SWR $ 14176 0.218 $ 30.90 | $ 30.29 | TBD 5/1/2023 EA
MULO043740 10 PVC SWR PLUG SWR $ 47255 0.218 $ 103.02 [ $ 100.96 | TBD 5/1/2023 EA
MULO043741 12 PVC SWR PLUG SWR $ 564.73 0.218 $ 12311 | $ 120.65 | TBD 5/1/2023 EA
MUL040492 4 PVC SWR REC THRD CO PLUG SWR $ 36.05 0.218 $ 786 | $ 7.70 | TBD 5/1/2023 EA
MUL040044 8 PVC SWR REC THRD CO PLUG SWR $ 350.21 0.218 $ 7635 % 74.82 | TBD 5/1/2023 EA
MUL040424 4 PVC SWR RH THRD CO PLUG SWR $ 15.62 0.218 $ 34119 3.34 | TBD 5/1/2023 EA
MUL340926 6 PVC SWR RH THRD CO PLUG SWR $ 78.48 0.218 $ 17111 9 16.77 | TBD 5/1/2023 EA
MUL340927 8 PVC SWR RH THRD CO PLUG SWR $ 283.74 0.218 $ 61.86 | $ 60.62 | TBD 5/1/2023 EA
MUL040928 10 PVC SWR REC THRD CO PLUG SWR $ 525.76 0.218 $ 11462 [ $ 112.32 | TBD 5/1/2023 EA
MULO67004 4 PVC HW SWR GXGXG TEE SWR $ 243.09 0.218 $ 5299 | § 51.93 | TBD 5/1/2023 EA




MUL067006 6 PVC HW SWR GXGXG TEE SWR $ 332.66 0.218 $ 7252 | $ 71.07 | TBD 5/1/2023 EA
MULOQ67026 6X4 PVC HW SWR GXGXG TEE SWR $ 309.27 0.218 $ 67.42 | $ 66.07 | TBD 5/1/2023 EA
MUL067008 8 PVC HW SWR GXGXG TEE SWR $ 691.33 0.218 $ 150.71 | $ 147.70 | TBD 5/1/2023 EA
MULOQ67048 8X6 PVC HW SWR GXGXG TEE SWR $ 467.48 0.218 $ 10191 [ § 99.87 | TBD 5/1/2023 EA
MULO067028 8X4 PVC HW SWR GXGXG TEE SWR $ 418.75 0.218 $ 91.29 | § 89.46 | TBD 5/1/2023 EA
MULO067029 10 PVC HW SWR GXGXG FAB TEE SWR $ 1,770.20 0.218 $ 38590 | $ 378.19 [ TBD 5/1/2023 EA
MULOQ67032 10X8 PVC HW SWR GXGXG FAB TEE SWR $ 1,624.01 0.218 $ 354.03 [ $ 346.95 [ TBD 5/1/2023 EA
MULO067031 10X6 PVC HW SWR GXGXG FAB TEE SWR $ 1,068.96 0.218 $ 233.03 | $ 228.37 | TBD 5/1/2023 EA
MULO067030 10X4 PVC HW SWR GXGXG FAB TEE SWR $ 1,048.75 0.218 $ 228.63 | $ 224.05 | TBD 5/1/2023 EA
MULOQ67035 12 PVC HW SWR GXGXG TEE SWR $ 2,452.84 0.218 $ 534.72 [ $ 524.02 [ TBD 5/1/2023 EA
MULOQ67062 12X10 PVC HW SWR GXGXG FAB TEE SWR $ 2,272.29 0.218 $ 495.36 | $ 485.45 | TBD 5/1/2023 EA
MULOQ67036 12X8 PVC HW SWR GXGXG TEE SWR $ 1,902.70 0.218 $ 41479 | $ 406.49 | TBD 5/1/2023 EA
MULOQ67037 12X6 PVC HW SWR GXGXG TEE SWR $ 1,401.55 0.218 $ 30554 | $ 299.43 | TBD 5/1/2023 EA
MULO67060 12X4 PVC HW SWR GXGXG TEE SWR $ 1,338.23 0.218 $ 291.73 | $ 285.90 | TBD 5/1/2023 EA
MUL063104 4 PVC SWR GXGXG TEE SWR $ 86.69 0.218 $ 18.90 [ $ 18.52 | TBD 5/1/2023 EA
MUL063106 6 PVC SWR GXGXG TEE SWR $ 185.83 0.218 $ 4051 | % 39.70 | TBD 5/1/2023 EA
MUL063105 6X4 PVC SWR GXGXG TEE SWR $ 181.76 0.218 $ 3962 | $ 38.83 | TBD 5/1/2023 EA
MUL063098 8 PVC SWR GXGXG TEE SWR $ 412.28 0.218 $ 89.88 | $ 88.08 | TBD 5/1/2023 EA
MUL063096 8X6 PVC SWR GXGXG TEE SWR $ 290.52 0.218 $ 6333 | $ 62.07 | TBD 5/1/2023 EA
MUL063094 8X4 PVC SWR GXGXG TEE SWR $ 280.67 0.218 $ 61.19 | $ 59.96 | TBD 5/1/2023 EA
MUL043089 10 PVC SWR GXGXG TEE SWR $ 1,506.85 0.218 $ 32849 [ $ 321.92 [ TBD 5/1/2023 EA
MUL043108 10X8 PVC SWR GXGXG TEE SWR $ 1,467.88 0.218 $ 320.00 | $ 313.60 [ TBD 5/1/2023 EA
MUL063099 10X6 PVC SWR GXGXG TEE SWR $ 927.60 0.218 $ 20222 | % 198.17 | TBD 5/1/2023 EA
MUL063102 10X4 PVC SWR GXGXG TEE SWR $ 912.23 0.218 $ 198.87 [ § 194.89 | TBD 5/1/2023 EA
MULO043101 12 PVC SWR GXGXG TEE SWR $ 2,165.31 0.218 $ 472.04 | $ 462.60 | TBD 5/1/2023 EA
MULQ043078 12X10 PVC SWR GXGXG TEE SWR $ 1,891.79 0.218 $ 41241 [ $ 404.16 | TBD 5/1/2023 EA
MULO043100 12X8 PVC SWR GXGXG TEE SWR $ 1,613.48 0.218 $ 35174 [ $ 344.70 [ TBD 5/1/2023 EA
MUL063103 12X6 PVC SWR GXGXG TEE SWR $ 1,175.57 0.218 $ 256.27 | $ 251.15 | TBD 5/1/2023 EA
MULO063091 12X4 PVC SWR GXGXG TEE SWR $ 1,115.38 0.218 $ 24315 | % 238.29 | TBD 5/1/2023 EA
MULO67104 4 PVC HW SWR GXGXG TEE WYE SWR $ 281.99 0.218 $ 61.47 | $ 60.24 | TBD 5/1/2023 EA
MULO67106 6 PVC HW SWR GXGXG TEE WYE SWR $ 447.06 0.218 $ 97.46 | $ 95.51 | TBD 5/1/2023 EA
MULOQ67126 6X4 PVC HW SWR GXGXG TEE WYE SWR $ 33143 0.218 $ 7225 | $ 70.81 | TBD 5/1/2023 EA
MULO067108 8 PVC HW SWR GXGXG TEE WYE SWR $ 1,077.35 0.218 $ 234.86 | $ 230.17 | TBD 5/1/2023 EA
MULO067148 8X6 PVC HW SWR GXGXG TEE WYE SWR $ 479.09 0.218 $ 10444 | $ 102.35 | TBD 5/1/2023 EA
MULO067128 8X4 PVC HW SWR GXGXG TEE WYE SWR $ 418.75 0.218 $ 91.29 | § 89.46 | TBD 5/1/2023 EA
MUL067204 4 PVC HW SWR GXGXG WYE SWR $ 23290 0.218 $ 50.77 | $ 49.76 | TBD 5/1/2023 EA




MULO067206 6 PVC HW SWR GXGXG WYE SWR $ 378.59 0.218 $ 8253 | % 80.88 | TBD 5/1/2023 EA
MULOQ67226 6X4 PVC HW SWR GXGXG WYE SWR $ 305.61 0.218 $ 66.62 | $ 65.29 | TBD 5/1/2023 EA
MULO067208 8 PVC HW SWR GXGXG WYE SWR $ 860.19 0.218 $ 187.52 [ § 183.77 | TBD 5/1/2023 EA
MUL067248 8X6 PVC HW SWR GXGXG WYE SWR $ 49197 0.218 $ 107.25 | $ 105.10 | TBD 5/1/2023 EA
MUL067228 8X4 PVC HW SWR GXGXG WYE SWR $ 427.71 0.218 $ 9324 | § 91.38 | TBD 5/1/2023 EA
MULO067210 10 PVC HW SWR GXGXG FAB WYE SWR $ 2,053.54 0.218 $ 44767 [ 438.72 | TBD 5/1/2023 EA
MULO067251 10X8 PVC HW SWR GXGXG FAB WYE SWR $ 1,699.50 0.218 $ 37049 [ $ 363.08 [ TBD 5/1/2023 EA
MULO067250 10X6 PVC HW SWR GXGXG WYE SWR $ 1,099.92 0.218 $ 239.78 | $ 234.99 | TBD 5/1/2023 EA
MULO067249 10X4 PVC HW SWR GXGXG WYE SWR $ 1,082.47 0.218 $ 23598 | $ 231.26 | TBD 5/1/2023 EA
MULO067253 12 PVC HW SWR GXGXG WYE SWR $ 2,909.32 0.218 $ 634.23 [ $ 621.55 [ TBD 5/1/2023 EA
MULO067258 12X10 PVC HW SWR GXGXG FAB WYE SWR $ 2,735.89 0.218 $ 596.42 | $ 584.50 [ TBD 5/1/2023 EA
MULOQ67254 12X8 PVC HW SWR GXGXG WYE SWR $ 2,227.39 0.218 $ 485.57 | $ 475.86 | TBD 5/1/2023 EA
MULOQ67252 12X6 PVC HW SWR GXGXG WYE SWR $ 1,498.12 0.218 $ 326.59 [ $ 320.06 [ TBD 5/1/2023 EA
MULOQ67256 12X4 PVC HW SWR GXGXG WYE SWR $ 1,478.89 0.218 $ 32240 | § 315.95 [ TBD 5/1/2023 EA
MULOQ67277 6 PVC HW SWR GXG DBL WYE SWR $ 706.56 0.218 $ 154.03 | $ 150.95 | TBD 5/1/2023 EA
MULO067207 6X4 PVC HW SWR GXG DBL WYE SWR $ 503.92 0.218 $ 109.85 [ § 107.66 | TBD 5/1/2023 EA
MULO067281 8 PVC HW SWR GXG DBL WYE SWR $ 1,430.15 0.218 $ 311.77 | § 305.54 [ TBD 5/1/2023 EA
MULOQ43156 4 PVC SWR GXGXG TEE WYE SWR $ 103.06 0.218 $ 2247 | $ 22.02 | TBD 5/1/2023 EA
MUL043449 6 PVC SWR GXGXG TEE WYE SWR $ 259.95 0.218 $ 56.67 | $ 55.54 | TBD 5/1/2023 EA
MUL043158 6X4 PVC SWR GXGXG TEE WYE SWR $ 22295 0.218 $ 48.60 | $ 47.63 | TBD 5/1/2023 EA
MUL143025 8 PVC SWR GXGXG TEE WYE SWR $ 799.40 0.218 $ 174.27 | § 170.78 | TBD 5/1/2023 EA
MUL043160 8X6 PVC SWR GXGXG TEE WYE SWR $ 32473 0.218 $ 7079 | § 69.38 | TBD 5/1/2023 EA
MULO043159 8X4 PVC SWR GXGXG TEE WYE SWR $ 28237 0.218 $ 61.56 | $ 60.33 | TBD 5/1/2023 EA
MULO043014 10 PVC SWR GXGXG TEE WYE SWR $ 2,479.02 0.218 $ 540.43 [ $ 529.62 [ TBD 5/1/2023 EA
MULQ43452 10X8 PVC SWR GXGXG TEE WYE SWR $ 1,869.53 0.218 $ 407.56 | $ 399.41 [ TBD 5/1/2023 EA
MUL143451 10X6 PVC SWR GXGXG TEE WYE SWR $ 1,218.02 0.218 $ 26553 | $ 260.22 | TBD 5/1/2023 EA
MUL 143693 10X4 PVC SWR GXGXG TEE WYE SWR $ 1,062.92 0.218 $ 23172 | % 227.08 | TBD 5/1/2023 EA
MUL043489 12 PVC SWR GXGXG TEE WYE SWR $ 3,463.50 0.218 $ 755.04 | $ 739.94 [ TBD 5/1/2023 EA
MULO043694 12X10 PVC SWR GXGXG TEE WYE SWR $ 3,064.22 0.218 $ 668.00 | $ 654.64 [ TBD 5/1/2023 EA
MULQ043455 12X8 PVC SWR GXGXG TEE WYE SWR $ 2,068.71 0.218 $ 450.98 | $ 441.96 | TBD 5/1/2023 EA
MUL 143454 12X6 PVC SWR GXGXG TEE WYE SWR $ 1,395.89 0.218 $ 304.30 | $ 298.22 | TBD 5/1/2023 EA
MUL143453 12X4 PVC SWR GXGXG TEE WYE SWR $ 1,309.80 0.218 $ 28554 | $ 279.83 | TBD 5/1/2023 EA
MUL063304 4 PVC SWR GXGXG WYE SWR $ 92.28 0.218 $ 2012 | $ 19.71 | TBD 5/1/2023 EA
MUL063306 6 PVC SWR GXGXG WYE SWR $ 211.99 0.218 $ 46.21 | $ 45.29 | TBD 5/1/2023 EA
MUL063307 6X4 PVC SWR GXGXG WYE SWR $ 187.11 0.218 $ 4079 | § 39.97 | TBD 5/1/2023 EA
MUL063298 8 PVC SWR GXGXG WYE SWR $ 580.62 0.218 $ 126.58 | $ 124.04 | TBD 5/1/2023 EA




MUL063296 8X6 PVC SWR GXGXG WYE SWR $ 333.06 0.218 $ 7261 (% 71.15 | TBD 5/1/2023 EA
MUL063294 8X4 PVC SWR GXGXG WYE SWR $ 279.32 0.218 $ 60.89 | $ 59.67 | TBD 5/1/2023 EA
MUL043308 10 PVC SWR GXGXG WYE SWR $ 1,714.52 0.218 $ 37377 [ $ 366.29 [ TBD 5/1/2023 EA
MULO043313 10X8 PVC SWR GXGXG WYE SWR $ 1,364.91 0.218 $ 29755 | % 291.60 | TBD 5/1/2023 EA
MULO043312 10X6 PVC SWR GXGXG WYE SWR $ 863.67 0.218 $ 188.28 | $ 184.51 | TBD 5/1/2023 EA
MULO043311 10X4 PVC SWR GXGXG WYE SWR $ 849.50 0.218 $ 185.19 | $ 181.49 | TBD 5/1/2023 EA
MUL043309 12 PVC SWR GXGXG WYE SWR $ 2,397.51 0.218 $ 522.66 | $ 512.20 [ TBD 5/1/2023 EA
MULO043315 12X10 PVC SWR GXGXG WYE SWR $ 2,302.85 0.218 $ 502.02 | $ 491.98 | TBD 5/1/2023 EA
MULO043314 12X8 PVC SWR GXGXG WYE SWR $ 1,884.14 0.218 $ 41074 | $ 402.53 | TBD 5/1/2023 EA
MULQ43276 12X6 PVC SWR GXGXG WYE SWR $ 1,261.25 0.218 $ 27495 | % 269.45 | TBD 5/1/2023 EA
MULO043319 12X4 PVC SWR GXGXG WYE SWR $ 1,223.13 0.218 $ 266.64 | $ 261.31 | TBD 5/1/2023 EA
MULO043780 4 PVC SWR GXGXGXG DBL WYE SWR $ 378.05 0.218 $ 82.41 | $ 80.77 | TBD 5/1/2023 EA
MULQ043255 6 PVC SWR GXGXGXG DBL WYE SWR $ 504.55 0.218 $ 109.99 [ § 107.79 | TBD 5/1/2023 EA
MUL043254 6X4 PVC SWR GXGXGXG DBL WYE SWR $ 262.93 0.218 $ 5732 | $ 56.17 | TBD 5/1/2023 EA
MUL040423 3 PVC SWR RH THRD CO PLUG SWR $ 15.20 0.218 $ 33119 3.25 | TBD 5/1/2023 EA
MUL340988 6 PVC SWR SW CAP SWR $ 41.35 0.218 $ 9.01] % 8.83 | TBD 5/1/2023 EA
MUL340990 8 PVC SWR SW CAP SWR $ 135.50 0.218 $ 2954 | $ 28.95 | TBD 5/1/2023 EA
MULO043469 8X6 PVC SWR GXGXGXG DBL WYE SWR $ 788.92 0.218 $ 171.98 | $ 168.54 | TBD 5/1/2023 EA
MUL040210 3 PVC SWR SW HXHXH SAN TEE WYE SWR $ 40.27 0.218 $ 8.78 | $ 8.60 | TBD 5/1/2023 EA
MUL340159 6 PVC SWR SW HXHXH SAN TEE WYE SWR $ 28291 0.218 $ 61.67 | $ 60.44 | TBD 5/1/2023 EA
MUL043882 6X4 PVC SWR GXG RED COUP SWR $ 189.84 0.218 $ 4139 | 40.56 | TBD 5/1/2023 EA
MULO043444 18 PVC SWR GXGXG TEE SWR $ 5,922.65 0.218 $ 129114 (% 1,265.31 [ TBD 5/1/2023 EA
MUL043239 18 PVC SWR GXG 90 BEND SWR $ 5,326.38 0.218 $ 1,16115( 9% 1,137.93 [ TBD 5/1/2023 EA
MUL040995 10 PVC SWR SW CAP SWR $ 446.04 0.218 $ 97.24 | $ 95.29 | TBD 5/1/2023 EA
MULOQ40972 4X4X4 PVC SWR SW DSPT ADPT SWR $ 186.64 0.218 $ 40.69 [ $ 39.87 | TBD 5/1/2023 EA
SP-ET4ERPHG21S1694 8in HP TURBINE P/C USG W/ NICOR NEPTUNE [ $§ 7,876.00 0.65 $ 511940 | % 5,017.01 | TBD 7/1/2023 EA
NET4CRPHG21S1573 4in HPT USG PC MTR NEPTUNE | § 2,844.00 0.65 $ 184860 (% 1,811.63 [ TBD 7/1/2023 EA
030204 32 OZ DARK CUTTING OIL SPD THRD Net Net Net $ 1294 | $ 12.68 | TBD Net EA
030328 16 OZ CPVC LO VOC INDU GRAY CMNT Net Net Net $ 2018 | § 19.78 | TBD Net EA
030759 1 GAL PURP PRMR - NSF LISTED Net Net Net $ 2380 | $ 23.32 | TBD Net EA
030766 1G ALL PRPS CLR CLNR Net Net Net $ 3218 | $ 31.54 | TBD Net EA
030768 1G PURP PRMR / CLNR Net Net Net $ 3433 | % 33.64 | TBD Net EA
030782 8 OZ ALL PRPS CLR CLNR Net Net Net $ 483 | % 4.73 | TBD Net EA
030783 8 OZ PURP PRMR / CLNR Net Net Net $ 5.06 | $ 4.96 | TBD Net EA
030795 16 OZ ALL PRPS CLR CLNR Net Net Net $ 729 | % 7.14 | TBD Net EA
030796 16 OZ PURP PRMR / CLNR Net Net Net $ 7351 % 7.20 | TBD Net EA




030805 32 OZ ALL PRPS CLR CLNR Net Net Net $ 10.83 [ $ 10.61 | TBD Net EA
030806 32 OZ PURP PRMR / CLNR Net Net Net $ 1236 | $ 12.11 | TBD Net EA
030891 8 OZ PVC BLUE RAIN R SHINE CMNT Net Net Net $ 586 | $ 5.74 | TBD Net EA
030893 16 OZ PVC BLUE RAIN R SHINE CMNT Net Net Net $ 951 |9 9.32 | TBD Net EA
030894 32 OZ PVC BLUE RAIN R SHINE CMNT Net Net Net $ 19.63 [ $ 19.24 | TBD Net EA
030895 1G PVC BLUE RAIN R SHINE CMNT Net Net Net $ 7218 | $ 70.74 | TBD Net EA
031014 16 OZ PVC REG CLR CMNT Net Net Net $ 813 | 9% 7.97 | TBD Net EA
031015 32 OZ PVC REG CLR CMNT Net Net Net $ 962 | % 9.43 | TBD Net EA
031016 1 GAL PVC REG CLR CMNT Net Net Net $ 2388 | $ 23.40 | TBD Net EA
031019 16 OZ PVC MED CLR CMNT Net Net Net $ 7339 7.18 | TBD Net EA
031020 32 OZ PVC MED CLR CMNT Net Net Net $ 1137 | 9 11.14 | TBD Net EA
031021 1 GAL PVC MED CLR CMNT Net Net Net $ 3495 | § 34.25 | TBD Net EA
031037 32 OZ CPVC HD GRAY CMNT Net Net Net $ 21.28 | $ 20.85 | TBD Net EA
031095 16 OZ PVC HD GRAY CMNT Net Net Net $ 1427 | $ 13.98 | TBD Net EA
031105 32 OZ PVC HD GRAY CMNT Net Net Net $ 17121 % 16.78 | TBD Net EA
031118 1 GAL PVC HD GRAY CMNT Net Net Net $ 5754 | $ 56.39 | TBD Net EA
031122 32 OZ PVC HD GRAY CMNT FAST SET Net Net Net $ 24711 % 24.22 | TBD Net EA
031232 16 OZ PIPE DOPE W/ TEF & BRSH Net Net Net $ 728 | % 7.13 | TBD Net EA
031233 32 OZ PIPE JT CMPD W/ TEF W/ BRUSH Net Net Net $ 29.76 | $ 29.16 | TBD Net EA
031250 CMNT CARRIER F/ 32 OZ CAN Net Net Net $ 546 | $ 5.35 | TBD Net EA
031257 RED. BRSH TOP F/ QT CAN Net Net Net $ 272§ 2.67 | TBD Net EA
031276 12 IN GAL CAN SWAB APPLICATOR Net Net Net $ 1882 | $ 18.44 | TBD Net EA
031307 EMPTY QT CMNT CAN Net Net Net $ 271 $ 2.66 | TBD Net EA
031312 32 OZ DAUBER Net Net Net $ 1.07 ]| $ 1.05 [ TBD Net EA
PED11GNX50 8X50 DIPS DR11 HDPE PIPE GN STRIPE Net Net Net $ 1240 | $ 12.15 | TBD Net FT
PED11B1050 10X50 DIPS SDR11 HDPE PIPE BLUE Net Net Net $ 18.60 | $ 18.23 | TBD Net FT
PED11GN1250 12X50 DIPS DR11 HDPE PIPE GN STRIPE Net Net Net $ 26.50 | $ 25.97 | TBD Net FT
PED11B1250 12X50 DIPS SDR11 HDPE PIPE BLUE Net Net Net $ 26.50 | $ 25.97 | TBD Net FT
PED11B1450 14X50 DIPS SDR11 HDPE PIPE BLUE Net Net Net $ 3550 | $ 34.79 | TBD Net FT
SP-PED11GN1450 14X50 DIPS SDR11 HDPE GREEN STRIPE Net Net Net $ 3550 | $ 34.79 | TBD Net FT
PED11B1650 16X50 DIPS DR11 HDPE PIPE BL STRIPE Net Net Net $ 4575 [ $ 44.84 | TBD Net FT
PED11GN1650 16X50 DIPS DR11 HDPE PIPE GN STRIPE Net Net Net $ 4575 $ 44.84 | TBD Net FT
PED11B1850 18X50 DIPS DR11 HDPE PIPE BL STRIPE Net Net Net $ 5750 | $ 56.35 | TBD Net FT
PED11GN2050 20X50 DIPS DR11 HDPE PIPE GN STRIPE Net Net Net $ 7050 | $ 69.09 | TBD Net FT
PED11GN2450 24X50 DIPS SDR11 GN STRIPE PIPE Net Net Net $ 104.25 | $ 102.17 | TBD Net FT
PED11B2450 24X50 DIPS DR11 HDPE PIPE BL STRIPE Net Net Net $ 104.25 | $ 102.17 | TBD Net FT




SP-PED11B3050 30X50 SDR11 DIPS BLUE STRIPE HDPE Net Net Net $ 151.75 | $ 148.72 | TBD Net FT
DR14BPU 6 C900 DR14 PVC GJ BLUE PIPE Net Net Net $ 15.77 | $ 15.45 | TBD Net FT
DR18BPU 6 C900 DR18 PVC GJ BLUE PIPE Net Net Net $ 1277 | % 12.51 | TBD Net FT
DR14BPX 8 C900 DR14 PVC GJ BLUE PIPE Net Net Net $ 2719 | $ 26.65 | TBD Net FT
DR18BPX 8 C900 DR18 PVC GJ BLUE PIPE Net Net Net $ 2189 | $ 21.45 | TBD Net FT
DR14BP10 10 C900 DR14 PVC GJ BLUE PIPE Net Net Net $ 4144 | 40.61 | TBD Net FT
DR14BP12 12 C900 DR14 PVC GJ BLUE PIPE Net Net Net $ 58.57 | $ 57.40 | TBD Net FT
DR18GP12 12 C900 DR18 PVC GJ GREE PIPE Net Net Net $ 46.24 | 45.32 | TBD Net FT
DR18BP12 12 C900 DR18 PVC GJ BLUE PIPE Net Net Net $ 46.24 | $ 45.32 | TBD Net FT
DR18GP14 14 C905 DR18 CL235 PVC GJ GREE PIPE Net Net Net $ 54.26 | $ 53.17 | TBD Net FT
DR18BP16 16 C905 DR18 CL235 PVC GJ BLUE PIPE Net Net Net $ 7043 | $ 69.02 | TBD Net FT
DR18BP20 20 C905 DR18 CL235 PVC GJ BLUE PIPE Net Net Net $ 109.04 [ § 106.86 | TBD Net FT
DR18PP24 24 C905 DR18 CL235 PVC PURP PIPE Net Net Net $ 155.95 | $ 152.83 | TBD Net FT
DR18BP24 24 C905 DR18 CL235 PVC GJ BLUE PIPE Net Net Net $ 155.95 | $ 152.83 | TBD Net FT
DR18BP30 30 C905 DR18 CL235 PVC GJ BLUE PIPE Net Net Net $ 249.39 | $ 244.40 [ TBD Net FT
DR18BP36 36 C905 DR18 CL235 PVC GJ BLUE PIPE Net Net Net $ 35755 [ % 350.40 [ TBD Net FT
P40BEPK20 2X20 FT PVC S40 BE PIPE Net Net Net $ 115 $ 1.12 | TBD Net FT
P80BP 4 X 20 FT PVC S80 BE PIPE Net Net Net $ 10.48 | $ 10.27 | TBD Net FT
DR18BP14 14 C905 DR18 CL235 PVC GJ BLUE PIPE Net Net Net $ 54.26 | $ 53.17 | TBD Net FT
DR18PP14 14 C905 DR18 CL235 PVC PURP PIPE Net Net Net $ 54.26 | $ 53.17 | TBD Net FT
DR18GP16 16 C905 DR18 CL235 PVC GJ GREE PIPE Net Net Net $ 7043 | $ 69.02 | TBD Net FT
DR18PP16 16 C905 DR18 CL235 PVC PURP PIPE Net Net Net $ 7043 | $ 69.02 | TBD Net FT
DR18BP18 18 C905 DR18 CL235 PVC GJ BLUE PIPE Net Net Net $ 89.24 | $ 87.46 | TBD Net FT
DR18GP18 18 C905 DR18 CL235 PVC GJ GREE PIPE Net Net Net $ 89.24 | $ 87.46 | TBD Net FT
DR18PP18 18 C905 DR18 CL235 PVC PURP PIPE Net Net Net $ 89.24 | $ 87.46 | TBD Net FT
DR18GP20 20 C900 DR18 CL235 PVC GJ GREE PIPE Net Net Net $ 109.04 [ § 106.86 | TBD Net FT
DR18PP20 20 C905 DR18 CL235 PVC PURP PIPE Net Net Net $ 109.04 [ § 106.86 | TBD Net FT
DR18GP24 24 C905 DR18 CL235 PVC GJ GREE PIPE Net Net Net $ 155.95 | $ 152.83 | TBD Net FT
DR18PP36 36 C905 DR18 CL235 PVC PURP PIPE Net Net Net $ 35755 [ % 350.40 [ TBD Net FT
CP80PD 1/2X20 CPVC S80 PIPE Net Net Net $ 226 [ $ 2.21 | TBD Net FT
CP80OPF 3/4X20 CPVC S80 PE PIPE Net Net Net $ 3.07 |9 3.01 | TBD Net FT
CP80OPG 1X20 CPVC S80 PIPE Net Net Net $ 4511 9% 4.42 | TBD Net FT
CP80PH 1-1/4X20 CPVC S80 PIPE Net Net Net $ 6.30 | $ 6.17 | TBD Net FT
CP80PJ 1-1/2X20 CPVC S80 PE PIPE Net Net Net $ 763 |9 7.47 [ TBD Net FT
CP80PK 2X20 CPVC S80 PIPE Net Net Net $ 10.53 [ $ 10.32 | TBD Net FT
CP80PL 2-1/2X20 CPVC S80 PE PIPE Net Net Net $ 16.01 | $ 15.69 | TBD Net FT




CP80PM 3X20 CPVC S80 PE PIPE Net Net Net $ 19.83 [ $ 19.43 | TBD Net FT
CP80PP 4X20 CPVC S80 PIPE Net Net Net $ 2891 (% 28.34 | TBD Net FT
CP80PU 6X20 CPVC S80 PIPE Net Net Net $ 55.60 | $ 54.48 | TBD Net FT
P40BEP1020 10X20 FT PVC S40 BE PIPE Net Net Net $ 12.96 | $ 12.70 | TBD Net FT
P40BEP1220 12X20 FT PVC S40 BE PIPE Net Net Net $ 1723 | % 16.88 | TBD Net FT
P40BEPD20 1/2X20 FT PVC S40 BE PIPE Net Net Net $ 031 (9% 0.30 | TBD Net FT
P40BEPF20 3/4X20 PVC S40 BE PIPE Net Net Net $ 035]| % 0.35 | TBD Net FT
P40BEPG20 1X20 PVC S40 BE PIPE Net Net Net $ 0.56 | $ 0.55 | TBD Net FT
P40BEPH20 1-1/4X20 FT PVC S40 BE PIPE Net Net Net $ 0711 % 0.69 | TBD Net FT
P40BEPJ20 1-1/2X20 FT PVC S40 BE PIPE Net Net Net $ 089 |9% 0.87 | TBD Net FT
P40BEPL20 2-1/2X20 FT PVC S40 BE PIPE Net Net Net $ 1.95 | $ 1.91 [ TBD Net FT
P40BEPM20 3X20 FT PVC S40 BE PIPE Net Net Net $ 2321 % 2.27 | TBD Net FT
P40BEPP20 4X20 FT PVC S40 BE PIPE Net Net Net $ 315| % 3.08 | TBD Net FT
P40BEPU20 6X20 FT PVC S40 BE PIPE Net Net Net $ 589 | % 5.77 | TBD Net FT
P40BEPX20 8X20 FT PVC S40 BE PIPE Net Net Net $ 924 | $ 9.05 | TBD Net FT
P80B10 10 X 20 FT PVC S80 BE PIPE Net Net Net $ 4493 | $ 44.03 | TBD Net FT
P80B12 12 X 20 FT PVC S80 BE PIPE Net Net Net $ 6151 $ 60.28 | TBD Net FT
P80BD 1/2 X 20 FT PVC S80 BE PIPE Net Net Net $ 0.85| 9% 0.84 | TBD Net FT
P80BF 3/4 X 20 FT PVC S80 BE PIPE Net Net Net $ 115 $ 1.12 | TBD Net FT
P80BG 1 X 20 FT PVC S80 BE PIPE Net Net Net $ 159 | $ 1.55 [ TBD Net FT
P80BH 1-1/4 X 20 FT PVC S80 BE PIPE Net Net Net $ 229§ 2.25 | TBD Net FT
P80BJ 1-1/2 X 20 FT PVC S80 BE PIPE Net Net Net $ 256 [ § 2.51 | TBD Net FT
P80BK 2 X 20 FT PVC S80 BE PIPE Net Net Net $ 353 |% 3.46 | TBD Net FT
P80BL 2-1/2 X 20 FT PVC S80 BE PIPE Net Net Net $ 592 $ 5.80 | TBD Net FT
P80BM 3 X 20 FT PVC S80 BE PIPE Net Net Net $ 728 | % 7.14 [ TBD Net FT
P80BU 6 X 20 FT PVC S80 BE PIPE Net Net Net $ 2019 | $ 19.79 | TBD Net FT
P80OBX 8 X 20 FT PVC S80 BE PIPE Net Net Net $ 30.34 | $ 29.73 | TBD Net FT
PED11B1040 10X40 DIPS SDR11 HDPE PIPE BLUE Net Net Net $ 18.60 | $ 18.23 | TBD Net FT
PED11GN1040 10X40 DIPS SDR11 HDPE PIPE GREE Net Net Net $ 18.60 | $ 18.23 | TBD Net FT
PED11GN1050 10X50 DIPS SDR11 HDPE PIPE GREE Net Net Net $ 18.60 | $ 18.23 | TBD Net FT
PED11B1240 12X40 DIPS SDR11 HDPE PIPE BLUE Net Net Net $ 26.50 | $ 25.97 | TBD Net FT
PED11P1640 16X40 DIPS DR11 HDPE PIPE P STRIPE Net Net Net $ 4575 [ $ 44.84 | TBD Net FT
PED11GN1850 18X50 DIPS SDR11 HDPE PIPE GREE Net Net Net $ 5750 | $ 56.35 | TBD Net FT
SP-PED11P1850 18X50 DIPS SDR11 HDPE PIPE PURP Net Net Net $ 5750 | $ 56.35 | TBD Net FT
SP-PED11PURP2450 24X50 DIPS SDR11 PURPLE STRIPE PIPE Net Net Net $ 104.25 | $ 102.17 | TBD Net FT
SP-PED11GRN3050 30X50 DIPS SDR11 HDPE PIPE GREEN Net Net Net $ 151.75 | $ 148.72 | TBD Net FT




SP-PED11BS3640 36X40 DIPS SDR11 HDPE PIPE BLUE Net Net Net $ 22050 | $ 216.09 | TBD Net FT
PED11PP40 4X40 DIPS DR11 HDPE PIPE P STRIPE Net Net Net $ 375| % 3.68 | TBD Net FT
PED11BP40 4X40 DIPS SDR11 HDPE PIPE BLUE Net Net Net $ 375| % 3.68 | TBD Net FT
PED11GNP40 4X40 DIPS SDR11 HDPE PIPE GREE Net Net Net $ 375| % 3.68 | TBD Net FT
PED11GNU40 6X40 DIPS DR11 HDPE PIPE GN STRIPE Net Net Net $ 720 | % 7.06 | TBD Net FT
PED11BX40 8X40 DIPS SDR11 HDPE PIPE BLUE Net Net Net $ 1240 | $ 12.15 | TBD Net FT
PED11BX50 8X50 DIPS DR11 HDPE PIPE BL STRIPE Net Net Net $ 1240 | $ 12.15 | TBD Net FT
DR14GP10 10 C900 DR14 PVC GJ GREE PIPE Net Net Net $ 4144 | % 40.61 | TBD Net FT
DR14PP10 10 C900 DR14 PVC GJ PURP PIPE Net Net Net $ 4144 | % 40.61 | TBD Net FT
DR18BP10 10 C900 DR18 PVC GJ BLUE PIPE Net Net Net $ 3283 | % 32.17 | TBD Net FT
DR18GP10 10 C900 DR18 PVC GJ GREE PIPE Net Net Net $ 3283 | % 32.17 | TBD Net FT
DR18PP10 10 C900 DR18 PVC GJ PURP PIPE Net Net Net $ 3283 | % 32.17 | TBD Net FT
SDR26HWSP1014 10X14 SDR26 HW PVC GJ SWR PIPE Net Net Net $ 2139 | $ 20.96 | TBD Net FT
DR14GP12 12 C900 DR14 PVC GJ GREE PIPE Net Net Net $ 58.57 | $ 57.40 | TBD Net FT
DR14PP12 12 C900 DR14 PVC GJ PURP PIPE Net Net Net $ 58.87 | $ 57.69 | TBD Net FT
DR18PP12 12 C900 DR18 PVC GJ PURP PIPE Net Net Net $ 46.24 | 45.32 | TBD Net FT
SDR26HWSP1214 12X14 SDR26 HW PVC GJ SWR PIPE Net Net Net $ 30.01 (% 29.41 | TBD Net FT
DR14BPP 4 C900 DR14 PVC GJ BLUE PIPE Net Net Net $ 782 (% 7.66 | TBD Net FT
DR14GPP 4 C900 DR14 PVC GJ GREE PIPE Net Net Net $ 782 (% 7.66 | TBD Net FT
DR14PPP 4 C900 DR14 PVC GJ PURP PIPE Net Net Net $ 782 (% 7.66 | TBD Net FT
DR18BPP 4 C900 DR18 PVC GJ BLUE PIPE Net Net Net $ 6.25 | $ 6.13 | TBD Net FT
DR18GPP 4 C900 DR18 PVC GJ GREE PIPE Net Net Net $ 6.25 | $ 6.13 | TBD Net FT
DR18PPP 4 C900 DR18 PVC GJ PURP PIPE Net Net Net $ 6.25 | $ 6.13 | TBD Net FT
SDR26HWSPP14 4X14 SDR26 HW PVC GJ SWR PIPE Net Net Net $ 3791 % 3.71 | TBD Net FT
DR14GPU 6 C900 DR14 PVC GJ GREE PIPE Net Net Net $ 15.77 | $ 15.45 | TBD Net FT
DR14PPU 6 C900 DR14 PVC GJ PURP PIPE Net Net Net $ 15.77 | $ 15.45 | TBD Net FT
DR18GPU 6 C900 DR18 PVC GJ GREE PIPE Net Net Net $ 1277 | % 12.51 | TBD Net FT
DR18PPU 6 C900 DR18 PVC GJ PURP PIPE Net Net Net $ 1277 | % 12.51 | TBD Net FT
SDR26HWSPU14 6X14 SDR26 HW PVC GJ SWR PIPE Net Net Net $ 8.10 | $ 7.94 | TBD Net FT
SDR35PU14 6X14 SDR35 PVC GJ SWR PIPE Net Net Net $ 5711 % 5.60 | TBD Net FT
DR14GPX 8 C900 DR14 PVC GJ GREE PIPE Net Net Net $ 2719 | $ 26.65 | TBD Net FT
DR14PPX 8 C900 DR14 PVC GJ PURP PIPE Net Net Net $ 2719 | $ 26.65 | TBD Net FT
DR18GPX 8 C900 DR18 PVC GJ GREE PIPE Net Net Net $ 2189 | $ 21.45 | TBD Net FT
DR18PPX 8 C900 DR18 PVC GJ PURP PIPE Net Net Net $ 2189 | $ 21.45 | TBD Net FT
SDR26HWSPX14 8X14 SDR26 HW PVC GJ SWR PIPE Net Net Net $ 13.79 [ § 13.51 | TBD Net FT
PP67513 PIEZO TUBE ASSEMBLY POLLARD | $ 66.50 0.98 $ 65.17 | $ 63.87 | TBD | Current Date EA




PHYDPROFLUSH 2.5 DIFFUSER NST W/BRASS PLUG POLLARD | §  389.00 0.98 $ 38122 | $ 373.60 [ TBD [ Current Date EA
PP68508 4-1/2 OUT OF SERV HYD DISK WH/RE POLLARD | $ 8.25 0.98 $ 8.09| % 7.92 | TBD| Current Date EA
PP67512 PIEZO TUBE ASSY W/SNUBBER 2-1/2 POLLARD | $ 69.30 0.98 $ 67911 9% 66.56 | TBD | Current Date EA
PP67502LF 4-1/2 ALUM SWVL DIFF W/ 0-100 LFI G POLLARD | §  629.00 0.98 $ 616.42 | § 604.09 [ TBD [ Current Date EA
P275160100313 CASE F/P67502LF DIFFUSER POLLARD | §  228.85 0.98 $ 22427 | § 219.79 | TBD| Current Date EA
PFHGPR325 FIRE HYD GA PRES LOGGER 300 PSI POLLARD | §  539.00 0.98 $ 528.22 | § 517.66 [ TBD [ Current Date EA
PHYDPRO160 HYDRANTPRO ALUM SWVL DIFF 0-160 GA POLLARD | §  499.50 0.98 $ 489.51 | $ 479.72 | TBD | Current Date EA
PP675012 3 WAY BV F/ DIFF POLLARD | $ 29.50 0.98 $ 2891 9% 28.33 | TBD | Current Date EA
PTRUCKFLUSHRL TRUCK FLUSHER DIFF L HOSE POLLARD | $§ 1,770.00 0.98 $ 1,73460 | $ 1,699.91 [ TBD [ Current Date EA
PP68506 4-1/2 OUT OF SERV HYD DISK WH/BL POLLARD | $ 8.25 0.98 $ 8.09| % 7.92 | TBD | Current Date EA
PTRUCKFLUSH TRUCK FLUSH DIFFUSER W/ HOSE POLLARD [ $ 2,443.00 0.98 $ 239414 | % 2,346.26 [ TBD [ Current Date EA
PP58502 36 PROSCOPE MTR SCOPE POLLARD | $ 91.95 0.98 $ 90.11 | $ 88.31 | TBD | Current Date EA
PP58506 CARRY CASE F/ 24 & 36 PROSCOPE MTR POLLARD | $ 85.00 0.98 $ 83.30 | $ 81.63 | TBD | Current Date EA
PP66602 COMB HYD WRCH & SPANNER POLLARD | $ 36.25 0.98 $ 3553 | $ 34.81 | TBD | Current Date EA
P3412AS102IP1 10X2 IP ALL 316SS SDL 10.75-11.10 Net Net Net $ 23442 | % 229.73 | Net Net EA
P3412AS122IP1 12X2 IP ALL 316SS SDL12.75-13.20 Net Net Net $ 239.74 | % 234.95 [ Net Net EA
P3412AS42|P1 4X2 |P ALL 316SS SDL 4.50-4.80 Net Net Net $ 206.67 | $ 202.54 | Net Net EA
P3412AS62IP1 6X2 IP ALL 316SS SDL 6.63-6.90 Net Net Net $ 230.90 | $ 226.28 | Net Net EA
P3412AS82IP1 8X2 IP ALL 316SS SDL 8.63-9.05 Net Net Net $ 25218 | $ 247.14 | Net Net EA
SP-P3414AS31613203 12X3 1P 316SS SDL 12.75-13.20 OD Net Net Net $ 481.35 | $ 471.72 | Net Net EA
SP-P341610B300TP 10X3 ALL 316SS SDL 10.75-11.10 Net Net Net $ 462.50 | $ 453.25 | Net Net EA
SP-P341614B300TP 14X3 316SS SDL OD 15.30-16.50 Net Net Net $ 49840 | $ 488.43 [ Net Net EA
SP-P341616A300TP 16X3 316SS SDL OD 16.60-17.80 Net Net Net $ 578.72 [ $ 567.15 | Net Net EA
SP-P341620A300TP 20X3 316SS SDL OD 21.60-22.80 Net Net Net $ 615.71 [ $ 603.40 | Net Net EA
SP-P341624B300TP 24X3 316SS SDL OD 25.80-27.00 Net Net Net $ 865.64 | $ 848.33 | Net Net EA
SP-P341624B300TPPE 24X3 316SS SDL OD 25.80-27.00 HDPE Net Net Net $ 955.38 | $ 936.27 | Net Net EA
SP-P341630B300TP 30X3 316SS SDL OD 32.00-33.20 Net Net Net $ 127077 (% 1,245.35 | Net Net EA
SP-P341630X300CA1P 30X3 316SS HDPE SDL 31.80-32.20 OD Net Net Net $ 136692 | 9% 1,339.58 | Net Net EA
P3412AS61IP 6X1 IP ALL SS SDL 6.63-6.90 SADDLE | $§  263.50 0.385 $ 10145 | $ 99.42 | TBD 1/1/2023 EA
P3412AS62IP 6X2 IP ALL SS SDL 6.63-6.90 SADDLE | $§ 370.80 0.385 $ 142.76 | $ 139.90 | TBD 1/1/2023 EA
P3412AS8112IP 8X1-1/2 IP ALL SS SDL 8.63-9.05 SADDLE | $§ 386.50 0.385 $ 148.80 | $ 145.83 | TBD 1/1/2023 EA
P3412AS82IP 8X2 IP ALL SS SDL 8.63-9.05 SADDLE | $§ 386.50 0.385 $ 148.80 | $ 145.83 | TBD 1/1/2023 EA
P3121AS8A16 8X16 SS 1B REP CLMP 7.95-8.35 CLAMP | $ 1,006.60 0.21 $ 21139 | $ 207.16 | TBD 1/1/2023 EA
P3121AS8B16 8X16 SS 1B REP CLMP 8.54-8.94 CLAMP | $ 1,006.60 0.21 $ 21139 | § 207.16 | TBD 1/1/2023 EA
P3490MJ6B6 6X6 SS MJ TAPN SLV 6.60-7.00 MJTSLV | $ 2,714.80 0.414 $ 112393 (% 1,101.45 | TBD 1/1/2023 EA
P3490MJ6D6 6X6 SS MJ TAPN SLV 7.10-7.50 MJTSLV | $ 2,714.80 0.414 $ 112393 (% 1,101.45 | TBD 1/1/2023 EA




P3490MJ8B4 8X4 SS MJ TAPN SLV 8.60-9.05 MJTSLV | $ 2,714.80 0.414 $ 112393 (% 1,101.45 | TBD 1/1/2023 EA
P3490MJ8B6 8X6 SS MJ TAPN SLV 8.60-9.05 MJTSLV | $ 2,885.90 0.414 $ 119476 [ $ 1,170.87 | TBD 1/1/2023 EA
P3490MJ8C6 8X6 SS MJ TAPN SLV 9.05-9.45 MJTSLV | $ 2,885.90 0.414 $ 119476 [ $ 1,170.87 | TBD 1/1/2023 EA
P3490MJ8B8 8X8 SS MJ TAPN SLV 8.60-9.05 MJTSLV | $ 3,481.20 0.414 $ 144122 (% 1,412.39 [ TBD 1/1/2023 EA
P3490MJ8C8 8X8 SS MJ TAPN SLV 9.05-9.45 MJTSLV | $ 3,481.20 0.414 $ 144122 (% 1,412.39 [ TBD 1/1/2023 EA
P3490MJ12C6 12X6 SS MJ TAPN SLV 13.20-13.60 MJTSLV | $ 3,664.30 0.414 $ 151702 (% 1,486.68 [ TBD 1/1/2023 EA
P3490MJ12C8 12X8 SS MJ TAPN SLV 13.20-13.60 MJTSLV | $ 4,421.30 0.414 $ 183042 (% 1,793.81 [ TBD 1/1/2023 EA
P3490MJ16B4 16X4 ALL SS MJ TAPN SLV 17.40-17.80 MJTSLV | $ 4,453.20 0.414 $ 184362 (9% 1,806.75 [ TBD 1/1/2023 EA
P3490MJ16B6 16X6 ALL SS MJ TAPN SLV 17.40-17.80 MJTSLV | $ 5,101.70 0.414 $ 211210 % 2,069.86 [ TBD 1/1/2023 EA
P3490MJ16B8 16X8 ALL SS MJ TAPN SLV 17.40-17.80 MJTSLV | $ 5,558.10 0.414 $ 2301.05|% 2,255.03 [ TBD 1/1/2023 EA
P3490MJ10C10 10X10 SS MJ TAPN SLV 11.10-11.50 MJTSLV | $ 5,682.20 0.414 $ 235243 (% 2,305.38 [ TBD 1/1/2023 EA
P3490MJ12C10 12X10 SS MJ TAPN SLV 13.20-13.60 MJTSLV | $ 5,792.00 0.414 $ 239789 | % 2,349.93 [ TBD 1/1/2023 EA
P3490AS12C12 12X12 ALL SS TAPN SLV 13.20-13.60 MJTSLV | $ 6,414.50 0.414 $ 265560 9% 2,602.49 [ TBD 1/1/2023 EA
P3490MJ12C12 12X12 SS MJ TAPN SLV 13.20-13.60 MJTSLV | $ 6,414.50 0.414 $ 265560 | 9% 2,602.49 [ TBD 1/1/2023 EA
P3490MJ16C12 16X12 SS MJ TAPN SLV 17.70-18.10 MJTSLV | $ 7,661.30 0.414 $ 317178 [ % 3,108.34 | TBD 1/1/2023 EA
P3490MJ24A12 24X12 SS MJ TAPN SLV 25.60-26.00 MJTSLV | $ 8,863.00 0.414 $ 3,669.28 | $ 3,595.90 | TBD 1/1/2023 EA
BSS316SKFPU 6 316SS KIT 3/4X4 STUD *X Net Net Net $ 8548 | $ 83.77 | Net Net EA
BSS316SKEMP 4 316SS KIT 5/8X3 STUDS *Z Net Net Net $ 50.63 | $ 49.61 | Net Net EA
ATSGAP 4 FF 1/8 TORUSEAL NSF61 FLG GSKT Net Net Net $ 21.04 | $ 20.62 | Net Net EA
ATSGAU 6 FF 1/8 TORUSEAL NSF61 FLG GSKT Net Net Net $ 2630 | $ 25.77 | Net Net EA
ATSGAX 8 FF 1/8 TORUSEAL NSF61 FLG GSKT Net Net Net $ 2959 | § 29.00 | Net Net EA
ATSGA10 10 FF 1/8 TORUSEAL NSF61 FLG GSKT Net Net Net $ 3156 | $ 30.93 | Net Net EA
ATSGA12 12 FF 1/8 TORUSEAL NSF61 FLG GSKT Net Net Net $ 42.08 | $ 41.24 | Net Net EA
ATSGA14 14 FF 1/8 TORUSEAL NSF61 FLG GSKT Net Net Net $ 84.16 | $ 82.48 | Net Net EA
ATSGA16 16 FF 1/8 TORUSEAL NSF61 FLG GSKT Net Net Net $ 93.37 | $ 91.50 | Net Net EA
ATSGA20 20 FF 1/8 TORUSEAL NSF61 FLG GSKT Net Net Net $ 144.65 | $ 141.76 | Net Net EA
ATSGA24 24 FF 1/8 TORUSEAL NSF61 FLG GSKT Net Net Net $ 164.38 | $ 161.09 | Net Net EA
ATSGA30 30 FF 1/8 TORUSEAL NSF61 FLG GSKT Net Net Net $ 21040 | $ 206.19 [ Net Net EA
WIG316SK1X 8 150# 316 SS STUD W/ NUTS Net Net Net $ 88.76 | $ 86.99 | Net Net EA
SS4ATRBU 1/4X6 SS 304 ATR Net Net Net $ 519 | % 5.09 | Net Net EA
SS4ATRCU 3/8X6 SS 304 ATR Net Net Net $ 519 | % 5.09 | Net Net EA
SS4ATRDU 1/2X6 SS 304 ATR Net Net Net $ 519 | % 5.09 | Net Net EA
SS4ATREU 5/8X6 FT SS 304 ATR Net Net Net $ 539 | % 5.28 [ Net Net EA
SS4ATRFU 3/4X6 SS 304 ATR Net Net Net $ 8.68 | $ 8.51 [ Net Net EA
SS4ATR78U 7/8X6 SS 304 ATR Net Net Net $ 15.78 [ $ 15.46 | Net Net EA
SS4ATRGU 1X6 SS 304 ATR Net Net Net $ 15.78 [ $ 15.46 | Net Net EA




S6HNC 3/8 SS 316 HEX NUT Net Net Net $ 03959 0.39 | Net Net EA
S6HND 1/2 SS 316 HEX NUT Net Net Net $ 046 | $ 0.45 [ Net Net EA
S6HNE 5/8 SS 316 HEX NUT Net Net Net $ 079 | % 0.77 | Net Net EA
S6HNF 3/4 SS 316 HEX NUT Net Net Net $ 099 |59 0.97 [ Net Net EA
SS6ATRFU 3/4X6 SS 316 ATR Net Net Net $ 1032 | $ 10.12 | Net Net EA
S4HNE 5/8 SS 304 HEX NUT Net Net Net $ 072 % 0.71 [ Net Net EA
FBSSSG6EM 5/8X3 316 SS ALL THRD STUD Net Net Net $ 480 | $ 4.70 | Net Net EA
S4HBFN 3/4X3-1/2 SS 304 HEX BLT Net Net Net $ 4.08 | $ 3.99 | Net Net EA
S4HNF 3/4 SS 304 HEX NUT Net Net Net $ 092 % 0.90 | Net Net EA
MSS316SKP 4 316 SS STUD KIT 3 LONG *Z Net Net Net $ 50.63 | $ 49.61 | Net Net EA
S6FWD 1/2 SS 316 FLT WSHR Net Net Net $ 046 | $ 0.45 [ Net Net EA
SS6ATRDU 1/2X6 SS 316 ATR Net Net Net $ 526 | $ 5.15 [ Net Net EA
SS6HHBGR 1X4-1/2 SS 316 H/HEAD BLT Net Net Net $ 10.65 [ $ 10.44 | Net Net EA
S4HNG 1SS 304 HEX NUT Net Net Net $ 1.78 | $ 1.74 | Net Net EA
SS6HHBFN 3/4X3-1/2 SS 316 H/HEAD BLT Net Net Net $ 6.25 | $ 6.12 [ Net Net EA
S6HN78 7/8 SS 316 HEX NUT Net Net Net $ 125 | % 1.22 | Net Net EA
S6FW78 7/8 SS 316 SAE FLT WSHR Net Net Net $ 112 $ 1.10 | Net Net EA
S6FWF 3/4 SS 316 SAE FLT WSHR Net Net Net $ 0.85| 9% 0.84 [ Net Net EA
S6FWH 1-1/4 SS 316 FLT WSHR Net Net Net $ 197 | % 1.93 | Net Net EA
S6FWG 1SS 316 FLT WSHR Net Net Net $ 112 $ 1.10 | Net Net EA
SS6ATR118U 1-1/8X6 SS 316 ATR Net Net Net $ 28.27 | $ 27.71 | Net Net EA
S4HHN118 1-1/8 SS 304 HVY HEX NUT Net Net Net $ 6.90 | $ 6.77 | Net Net EA
S4HN78 7/8 SS 304 HEX NUT Net Net Net $ 118 | $ 1.16 | Net Net EA
SS6HHBFR 3/4X4-1/2 SS 316 H/HEAD BLT Net Net Net $ 6.90 | $ 6.77 | Net Net EA
SSHHBFS 3/4X5 SS 316 H/HEAD BLT Net Net Net $ 7431 % 7.28 | Net Net EA
SS6HHBFU 3/4X6 SS 316 H/HEAD BLT Net Net Net $ 769 | % 7.54 | Net Net EA
SS6HHBDJ 1/2X1-1/2 SS 316 H/HEAD BLT Net Net Net $ 129 | $ 1.26 | Net Net EA
S4HND 1/2 SS 304 HEX NUT Net Net Net $ 03959 0.39 | Net Net EA
SS6ATREU 5/8X6 SS 316 ATR Net Net Net $ 8619 8.44 [ Net Net EA
S6FW118 1-1/8 SS 316 FLT WSHR Net Net Net $ 164 | $ 1.61 | Net Net EA
S6FWE 5/8 SS 316 FLT WSHR Net Net Net $ 063 |9% 0.62 [ Net Net EA
SS6HHBFT 3/4X5-1/2 SS 316 H/HEAD BLT Net Net Net $ 756 | $ 7.41 [ Net Net EA
SS6HHBEM 5/8X3 SS 316 H/HEAD BLT Net Net Net $ 3.02| % 2.96 | Net Net EA
SS6HHBES 5/8X5 SS 316 H/HEAD BLT Net Net Net $ 539 | $ 5.28 [ Net Net EA
ATSGA36 36 FF 1/8 TORUSEAL NSF61 FLG GSKT Net Net Net $ 243.28 | $ 238.41 [ Net Net EA
SS4HNJ 1-1/2 SS 304 HEX NUT Net Net Net $ 5521 % 5.41 [ Net Net EA




BSS316FKELP 4 316SS KIT 5/8X2-1/2 HEX BLTS *Z Net Net Net $ 3156 | $ 30.93 | Net Net EA
S6FWC 3/8 SS 316 FLT WSHR Net Net Net $ 037 ]9 0.36 | Net Net EA
SS6ATRGU 1X6 SS 316 ATR Net Net Net $ 19.40 | $ 19.01 | Net Net EA
SS6HHBEK 5/8X2 316 SS H/HEAD BLT Net Net Net $ 276 [ § 2.71 | Net Net EA
SS6HHBEL 5/8X2-1/2 SS 316 H/HEAD BLT Net Net Net $ 289 | % 2.84 | Net Net EA
SS6HHBFP 3/4X4 SS 316 H/HEAD BLT Net Net Net $ 6.51] % 6.38 | Net Net EA
SSSBFU 3/4X6 316 SS STUD BLT Net Net Net $ 13.15 [ $ 12.89 | Net Net EA
WIG316SK110 10 150# 316 SS STUD W/ NUTS Net Net Net $ 199.88 | $ 195.88 | Net Net EA
BSS316SKENP 4 316SS KIT 5/8X3-1/2 STUDS *X Net Net Net $ 53.26 | $ 52.19 | Net Net EA
SSLCE16 16 PVC WDG REST GLND *ONELOK REST $ 606.10 0.462 $ 280.02 | $ 274.42 | TBD 1/17/2021 EA
SSLCES8 8 PVC WDG REST GLND *ONELOK REST $ 137.30 0.462 $ 6343 | $ 62.16 | TBD 1/17/2021 EA
SSLCE6 6 PVC WDG REST GLND *ONELOK REST $ 92.87 0.462 $ 4291 | $ 42.05 | TBD 1/17/2021 EA
SSLCE10 10 PVC WDG REST GLND *ONELOK REST $ 259.50 0.462 $ 119.89 [ § 117.49 | TBD 1/17/2021 EA
SSLCE12 12 PVC WDG REST GLND *ONELOK REST $ 273.27 0.462 $ 126.25 | $ 123.73 | TBD 1/17/2021 EA
IMJBGPU 6 MJ C153 BLT GSKT PK L/ GLAND ACCESS | § 45.00 0.462 $ 2079 | § 20.37 | TBD 6/1/2021 EA
IMJBGPX 8 MJ C153 BLT GSKT PK L/ GLAND ACCESS | § 48.00 0.462 $ 2218 | $ 21.73 | TBD 6/1/2021 EA
IMJBGP12 12 MJ C153 BLT GSKT PK L/ GLAND ACCESS | § 71.00 0.462 $ 3280 | $ 32.15 | TBD 6/1/2021 EA
IMJBGP16 16 MJ C153 BLT GSKT PK L/ GLAND ACCESS | $ 108.00 0.462 $ 49.90 | $ 48.90 | TBD 6/1/2021 EA
SDMCPEP04 4 SIGMA FOSTER ADPT W/ MJ ACC KIT FOSTER | $ 202.00 0.462 $ 9332 | $ 91.46 | TBD 1/11/2021 EA
SDMCPEPO06 6 SIGMA FOSTER ADPT W/ MJ ACC KIT FOSTER | $ 257.00 0.462 $ 118.73 | $ 116.36 | TBD 1/11/2021 EA
SDMCPEPO08 8 SIGMA FOSTER ADPT W/ MJ ACC KIT FOSTER | $  380.00 0.462 $ 175.56 | $ 172.05 | TBD 1/11/2021 EA
SDMCPEP10 10 SIGMA FOSTER ADPT W/ MJ ACC KIT FOSTER | $ 564.00 0.462 $ 260.57 | $ 255.36 | TBD 1/11/2021 EA
SDMCPEP12 12 SIGMA FOSTER ADPT W/ MJ ACC KIT FOSTER | $ 582.00 0.462 $ 268.88 | $ 263.51 | TBD 1/11/2021 EA
SDMCPEP16 16 FOSTER ADPT W/ MJ ACC KIT FOSTER | $ 1,129.00 0.462 $ 521.60 | $ 511.17 [ TBD 1/11/2021 EA
SDMCPEP20 20 FOSTER ADPT W/ MJ ACC KIT FOSTER | $ 1,624.00 0.462 $ 750.29 [ $ 735.28 [ TBD 1/11/2021 EA
SPVPS10 10 PVC REST CLMP RNGS IPS PVLOK REST $ 397.31 0.462 $ 183.56 | $ 179.89 | TBD 1/17/2021 EA
SPVPS3 3 PVC REST CLMP RNGS IPS *PVLOK REST $ 99.56 0.462 $ 46.00 | $ 45.08 | TBD 1/17/2021 EA
SPWPC10 10 SIGMA BELL REST F/ C900 *PVLOK REST $  406.41 0.462 $ 187.76 | $ 184.01 | TBD 1/17/2021 EA
SPWPC12 12 SIGMA BELL REST F/ C900 *PVLOK REST $ 44485 0.462 $ 20552 | $ 201.41 | TBD 1/17/2021 EA
SPWPC14 14 SIGMA BELL REST F/ C900 *PVLOK REST $ 1,014.66 0.462 $ 468.77 | $ 459.40 | TBD 1/17/2021 EA
SPWPC16 16 SIGMA BELL REST F/ C900 *PVLOK REST $ 1,031.70 0.462 $ 476.65 | $ 467.11 | TBD 1/17/2021 EA
SPWPC18 18 SIGMA BELL REST F/ C900 *PVLOK REST $ 1,277.39 0.462 $ 590.15 | $ 578.35 [ TBD 1/17/2021 EA
SPWPC20 20 SIGMA BELL REST F/ C900 *PVLOK REST $ 1,804.08 0.462 $ 833.48 | $ 816.82 [ TBD 1/17/2021 EA
SPWPC24 24 SIGMA BELL REST F/ C900 *PVLOK REST $ 2,658.24 0.462 $ 122811 $ 1,203.54 [ TBD 1/17/2021 EA
SPWPC30 30 SIGMA BELL REST F/ C900 *PVLOK REST $ 5,094.66 0.462 $ 2,353.73 | $ 2,306.66 | TBD 1/17/2021 EA
SPWPC36 36 SIGMA BELL REST F/ C900 *PVLOK REST $ 6,467.06 0.462 $ 298778 (% 2,928.03 [ TBD 1/17/2021 EA




SPWPC4 4 SIGMA BELL REST F/ C900 *PVLOK REST $ 11175 0.462 $ 5163 | $ 50.60 | TBD 1/17/2021 EA
SPWPC6 6 SIGMA BELL REST F/ C900 *PVLOK REST $ 139.91 0.462 $ 64.64 | $ 63.35 | TBD 1/17/2021 EA
SPWPC8 8 SIGMA BELL REST F/ C900 *PVLOK REST $ 233.87 0.462 $ 108.05 [ $ 105.89 | TBD 1/17/2021 EA
SSLCE10AP 10 PVC WDG REST *ONELOK W/A REST $ 33555 0.462 $ 155.02 [ $ 151.92 | TBD 1/17/2021 EA
SSLCE12AP 12 PVC WDG REST *ONELOK W/A REST $ 352.16 0.462 $ 162.70 | $ 159.44 | TBD 1/17/2021 EA
SSLCE14 14 PVC WDG REST GLND *ONELOK REST $  450.66 0.462 $ 208.20 | $ 204.04 | TBD 1/17/2021 EA
SSLCE14AP 14 PVC WDG REST *ONELOK W/A REST $ 554.91 0.462 $ 256.37 | $ 251.24 | TBD 1/17/2021 EA
SSLCE14BG 14 PVC WDG REST *ONELOK ACC SET REST $ 554.91 0.462 $ 256.37 | $ 251.24 | TBD 1/17/2021 EA
SSLCE16AP 16 PVC WDG REST *ONELOK W/A REST $ 72557 0.462 $ 33521 [ $ 328.51 [ TBD 1/17/2021 EA
SSLCE16BG 16 PVC WDG REST *ONELOK ACC SET REST $ 72557 0.462 $ 33521 [ $ 328.51 [ TBD 1/17/2021 EA
SSLCE18 18 PVC WDG REST GLND *ONELOK REST $ 75233 0.462 $ 34758 | $ 340.62 [ TBD 1/17/2021 EA
SSLCE18BG 18 PVC WDG REST *ONELOK ACC SET REST $ 880.86 0.462 $ 406.96 | $ 398.82 [ TBD 1/17/2021 EA
SSLCE20 20 PVC WDG REST GLND *ONELOK REST $ 932.21 0.462 $ 430.68 | $ 422.07 | TBD 1/17/2021 EA
SSLCE20AP 20 PVC WDG REST *ONELOK W/A REST $ 1,078.56 0.462 $ 498.29 | $ 488.33 | TBD 1/17/2021 EA
SSLCE20BG 20 PVC WDG REST *ONELOK ACC SET REST $ 1,078.56 0.462 $ 498.29 | $ 488.33 | TBD 1/17/2021 EA
SSLCE?24 24 PVC WDG REST GLND *ONELOK REST $ 1,076.59 0.462 $ 497.38 | $ 487.44 | TBD 1/17/2021 EA
SSLCE24AP 24 PVC WDG REST *ONELOK W/A REST $ 1,249.23 0.462 $ 57714 | § 565.60 [ TBD 1/17/2021 EA
SSLCE24BG 24 PVC WDG REST *ONELOK ACC SET REST $ 1,249.23 0.462 $ 57714 | § 565.60 [ TBD 1/17/2021 EA
SSLCE3 3 PVC WDG REST GLND *ONELOK REST $ 71.10 0.462 $ 3285 % 32.19 | TBD 1/17/2021 EA
SSLCE30 30 PVC WDG REST GLND *ONELOK REST $ 3,269.43 0.462 $ 151048 (9% 1,480.27 [ TBD 1/17/2021 EA
SSLCE3BG 3 PVC WDG REST *ONELOK ACC SET REST $ 106.01 0.462 $ 48.98 | $ 48.00 | TBD 1/17/2021 EA
SSLCE4 4 PVC WDG REST GLND *ONELOK REST $ 76.43 0.462 $ 3531 (9% 34.60 | TBD 1/17/2021 EA
SSLCE4AP 4 PVC WDG REST *ONELOK W/A REST $ 114.10 0.462 $ 5271 | $ 51.66 | TBD 1/17/2021 EA
SSLCEGAP 6 PVC WDG REST *ONELOK W/A REST $ 14285 0.462 $ 66.00 | $ 64.68 | TBD 1/17/2021 EA
SSLCESAP 8 PVC WDG REST *ONELOK W/A REST $  192.71 0.462 $ 89.03 | $ 87.25 | TBD 1/17/2021 EA
SSLCEP10 10 PVC WDG REST GLND PK *ONELOK REST $ 33555 0.462 $ 155.02 [ $ 151.92 | TBD 1/17/2021 EA
SSLCEP12 12 PVC WDG REST GLND PK *ONELOK REST $ 352.16 0.462 $ 162.70 | $ 159.44 | TBD 1/17/2021 EA
SSLCEP14 14 PVC WDG REST GLND PK *ONELOK REST $ 554.91 0.462 $ 256.37 | $ 251.24 | TBD 1/17/2021 EA
SSLCEP16 16 PVC WDG REST GLND PK *ONELOK REST $ 72557 0.462 $ 33521 $ 328.51 [ TBD 1/17/2021 EA
SSLCEP18 18 PVC WDG REST GLND PK *ONELOK REST $ 880.86 0.462 $ 406.96 | $ 398.82 [ TBD 1/17/2021 EA
SSLCEP20 20 PVC WDG REST GLND PK *ONELOK REST $ 1,078.56 0.462 $ 498.29 | $ 488.33 | TBD 1/17/2021 EA
SSLCEP24 24 PVC WDG REST GLND PK *ONELOK REST $ 1,249.23 0.462 $ 57714 | § 565.60 [ TBD 1/17/2021 EA
SSLCEP3 3 PVC WDG REST GLND PK *ONELOK REST $ 106.01 0.462 $ 48.98 | § 48.00 | TBD 1/17/2021 EA
SSLCEP30 30 PVC WDG REST GLND PK ONELOK REST $ 3,305.16 0.462 $ 152698 (% 1,496.44 [ TBD 1/17/2021 EA
SSLCEP36 36 PVC WDG REST GLND PK *ONELOK REST $ 4,032.14 0.462 $ 186285 9% 1,825.59 [ TBD 1/17/2021 EA
SSLCEP4 4 PVC WDG REST GLND PK *ONELOK REST $ 11410 0.462 $ 5271 | $ 51.66 | TBD 1/17/2021 EA




SSLCEP6 6 PVC WDG REST GLND PK *ONELOK REST $ 142385 0.462 $ 66.00 | $ 64.68 | TBD 1/17/2021 EA
SSLCEPS8 8 PVC WDG REST GLND PK *ONELOK REST $  192.71 0.462 $ 89.03 | $ 87.25 | TBD 1/17/2021 EA
SSLDE10 10 DI MJ WDG REST GLND *ONELOK REST $ 165.29 0.462 $ 7636 | $ 74.84 | TBD 1/17/2021 EA
SSLDE10AP 10 DI WDG REST *ONELOK W/A REST $ 237.63 0.462 $ 109.79 | $ 107.59 | TBD 1/17/2021 EA
SSLDE12 12 DI MJ WDG REST GLND *ONELOK REST $ 240.82 0.462 $ 111.26 [ $ 109.03 | TBD 1/17/2021 EA
SSLDE12AP 12 DI WDG REST *ONELOK W/A REST $ 31938 0.462 $ 147.55 [ § 144.60 | TBD 1/17/2021 EA
SSLDE14 14 DI MJ WDG REST GLND *ONELOK REST $ 319.66 0.462 $ 147.68 | $ 144.73 | TBD 1/17/2021 EA
SSLDE14AP 14 DI WDG REST *ONELOK W/A REST $ 42480 0.462 $ 196.26 | $ 192.33 | TBD 1/17/2021 EA
SSLDE14BG 14 DI WDG REST *ONELOK ACC SET REST $ 42480 0.462 $ 196.26 | $ 192.33 | TBD 1/17/2021 EA
SSLDE16 16 DI MJ WDG REST GLND *ONELOK REST $  456.21 0.462 $ 21077 | $ 206.55 | TBD 1/17/2021 EA
SSLDE16AP 16 DI WDG REST *ONELOK W/A REST $ 573.09 0.462 $ 264.77 | $ 259.47 | TBD 1/17/2021 EA
SSLDE16BG 16 DI WDG REST *ONELOK ACC SET REST $ 573.09 0.462 $ 264.77 | $ 259.47 [ TBD 1/17/2021 EA
SSLDE18 18 DI MJ WDG REST GLND *ONELOK REST $ 646.23 0.462 $ 298.56 | $ 292.59 [ TBD 1/17/2021 EA
SSLDE18BG 18 DI WDG REST *ONELOK ACC SET REST $ 775.00 0.462 $ 358.05 | $ 350.89 [ TBD 1/17/2021 EA
SSLDE20 20 DI MJ WDG REST GLND *ONELOK REST $ 802.59 0.462 $ 370.80 | $ 363.38 [ TBD 1/17/2021 EA
SSLDE20BG 20 DI WDG REST *ONELOK ACC SET REST $ 945.66 0.462 $ 436.89 | $ 428.16 | TBD 1/17/2021 EA
SSLDE?24 24 DI MJ WDG REST GLND *ONELOK REST $ 1,114.40 0.462 $ 514.85 | $ 504.56 [ TBD 1/17/2021 EA
SSLDE24BG 24 DI WDG REST *ONELOK ACC SET REST $ 1,281.40 0.462 $ 592.01 | $ 580.17 [ TBD 1/17/2021 EA
SSLDE3 3 DI MJ WDG REST GLND *ONELOK REST $ 59.55 0.462 $ 27511 9% 26.96 | TBD 1/17/2021 EA
SSLDE30 30 DI MJ WDG REST GLND *ONELOK REST $ 2,813.76 0.462 $ 1,299.96 [ $ 1,273.96 [ TBD 1/17/2021 EA
SSLDE36 36 DI MJ WDG REST GLND *ONELOK REST $ 3,586.33 0.462 $ 1656.88 | % 1,623.75 [ TBD 1/17/2021 EA
SSLDE3AP 3 DI WDG REST *ONELOK W/A REST $ 91.20 0.462 $ 4213 | $ 41.29 | TBD 1/17/2021 EA
SSLDE3BG 3 DI WDG REST *ONELOK ACC SET REST $ 91.20 0.462 $ 4213 | $ 41.29 | TBD 1/17/2021 EA
SSLDE4 4 DI MJ WDG REST GLND *ONELOK REST $ 63.10 0.462 $ 2915 § 28.57 | TBD 1/17/2021 EA
SSLDE4AP 4 DI WDG REST *ONELOK W/A REST $ 99.28 0.462 $ 4587 | $ 44.95 | TBD 1/17/2021 EA
SSLDEG6 6 DI MJ WDG REST GLND *ONELOK REST $ 74.21 0.462 $ 3429 | $ 33.60 | TBD 1/17/2021 EA
SSLDEGAP 6 DI WDG REST *ONELOK W/A REST $ 122.63 0.462 $ 56.66 | $ 556.52 | TBD 1/17/2021 EA
SSLDES8 8 DI MJ WDG REST GLND *ONELOK REST $ 11152 0.462 $ 5152 | $ 50.49 | TBD 1/17/2021 EA
SSLDESAP 8 DI WDG REST *ONELOK W/A REST $ 167.10 0.462 $ 77.20 | $ 75.66 | TBD 1/17/2021 EA
SSLDEH18 18 DI BELL REST W/ WDG GLND RNG REST $ 1,319.96 0.462 $ 609.82 | $ 597.63 [ TBD 1/17/2021 EA
SSLDEH20 20 DI BELL REST W/ WDG GLND RNG REST $ 1,871.48 0.462 $ 864.62 | $ 847.33 [ TBD 1/17/2021 EA
SSLDEH24 24 DI BELL REST W/ WDG GLND RNG REST $ 2,423.95 0.462 $ 111986 | $ 1,097.47 | TBD 1/17/2021 EA
SSLDEH30 30 DI BELL REST W/ WDG GLND RNG REST $ 4,601.07 0.462 $ 212569 | $ 2,083.18 | TBD 1/17/2021 EA
SSLDEP10 10 DI MJ WDG REST GLND PK *ONELOK REST $ 237.63 0.462 $ 109.79 | $ 107.59 | TBD 1/17/2021 EA
SSLDEP12 12 DI MJ WDG REST GLND PK *ONELOK REST $ 31938 0.462 $ 147.55 [ § 144.60 | TBD 1/17/2021 EA
SSLDEP14 14 DI MJ WDG REST GLND PK *ONELOK REST $ 42480 0.462 $ 196.26 | $ 192.33 | TBD 1/17/2021 EA




SSLDEP16 16 DI MJ WDG REST GLND PK *ONELOK REST $ 573.09 0.462 $ 264.77 | $ 259.47 | TBD 1/17/2021 EA
SSLDEP18 18 DI MJ WDG REST GLND PK *ONELOK REST $ 775.00 0.462 $ 358.05 | $ 350.89 [ TBD 1/17/2021 EA
SSLDEP20 20 DI MJ WDG REST GLND PK *ONELOK REST $ 945.66 0.462 $ 436.89 | $ 428.16 | TBD 1/17/2021 EA
SSLDEP24 24 DI MJ WDG REST GLND PK *ONELOK REST $ 1,281.40 0.462 $ 592.01 | $ 580.17 [ TBD 1/17/2021 EA
SSLDEP3 3 DI MJ WDG REST GLND PK *ONELOK REST $ 91.20 0.462 $ 4213 | $ 41.29 | TBD 1/17/2021 EA
SSLDEP30 30 DI MJ WDG REST GLND PK *ONELOK REST $ 2,844.92 0.462 $ 131435( % 1,288.07 [ TBD 1/17/2021 EA
SSLDEP36 36 DI MJ WDG REST GLND PK *ONELOK REST $ 3,625.53 0.462 $ 167499 (5% 1,641.49 [ TBD 1/17/2021 EA
SSLDEP4 4 DI MJ WDG REST GLND PK *ONELOK REST $ 99.28 0.462 $ 4587 | $ 44.95 | TBD 1/17/2021 EA
SSLDEP42 42 DI MJ WDG REST GLND PK ONELOK REST $ 5,505.67 0.462 $ 254362 (9% 2,492.75 | TBD 1/17/2021 EA
SSLDEP48 48 DI MJ WDG REST GLND PK ONELOK REST $ 7,036.54 0.462 $ 325088 | % 3,185.86 | TBD 1/17/2021 EA
SSLDEP6 6 DI MJ WDG REST GLND PK *ONELOK REST $ 122.63 0.462 $ 56.66 | $ 556.52 | TBD 1/17/2021 EA
SSLDEP8 8 DI MJ WDG REST GLND PK *ONELOK REST $ 167.10 0.462 $ 77.20 | $ 75.66 | TBD 1/17/2021 EA
SSSLDH16 16 DI SPLIT BELL REST W/ WDG GLND REST $ 2,197.06 0.462 $ 101504 (% 994.74 [ TBD 1/17/2021 EA
SSSLDH30 30 DI SPLIT BELL REST W/ WDG GLND REST $ 6,341.08 0.462 $ 292958 | 9% 2,870.99 | TBD 1/17/2021 EA
SSSLDH36 36 DI SPLIT BELL REST W/ WDG GLND REST $ 8,960.57 0.462 $ 4,139.78 | § 4,056.99 [ TBD 1/17/2021 EA
SZF2C10 10 DI STD DUTY REST ZIP FLG REST $ 29254 0.462 $ 135151 $ 132.45 | TBD 1/17/2021 EA
SZF2C12 12 DI STD DUTY REST ZIP FLG REST $ 341.22 0.462 $ 15764 | $ 154.49 | TBD 1/17/2021 EA
SZF2C3 3 DI STD DUTY REST ZIP FLG REST $ 80.53 0.462 $ 3720 | $ 36.46 | TBD 1/17/2021 EA
SZF2C4 4 DI STD DUTY REST ZIP FLG REST $ 108.87 0.462 $ 50.30 | $ 49.29 | TBD 1/17/2021 EA
SZF2C6 6 DI STD DUTY REST ZIP FLG REST $ 117.28 0.462 $ 54.18 | $ 53.10 | TBD 1/17/2021 EA
SZF2C8 8 DI STD DUTY REST ZIP FLG REST $ 162.87 0.462 $ 75251 % 73.74 | TBD 1/17/2021 EA
SZF4C16 16 DI HD REST ZIP FLG REST $ 97187 0.462 $ 449.00 | $ 440.02 | TBD 1/17/2021 EA
IMJBGP18 18 MJ C153 BLT GSKT PK L/ GLAND ACCESS | $ 117.00 0.462 $ 54.05 | $ 52.97 | TBD 6/1/2021 EA
IMJBGP24 24 MJ C153 BLT GSKT PK L/ GLAND ACCESS | $ 136.00 0.462 $ 62.83 | $ 61.58 | TBD 6/1/2021 EA
IMJCBBGP30 30 MJ CORTEN BLUE BLT & GSKT PK ACCESS | $ 326.00 0.462 $ 150.61 [ $ 147.60 | TBD 6/1/2021 EA
IMJGA10 10 SBR MJ GSKT ACCESS | § 18.00 0.462 $ 832 | % 8.15 | TBD 6/1/2021 EA
IMJGA12 12 SBR MJ GSKT ACCESS | § 20.00 0.462 $ 924 | % 9.06 | TBD 6/1/2021 EA
IMJGA14 14 SBR MJ GSKT ACCESS | § 34.00 0.462 $ 1571 [ $ 15.39 | TBD 6/1/2021 EA
IMJGA16 16 SBR MJ GSKT ACCESS | § 34.00 0.462 $ 1571 [ $ 15.39 | TBD 6/1/2021 EA
IMJGAM 3 SBR MJ GSKT ACCESS | § 12.00 0.462 $ 554 | % 5.43 | TBD 6/1/2021 EA
IMJGAP 4 SBR MJ GSKT ACCESS | § 12.00 0.462 $ 554 | % 5.43 | TBD 6/1/2021 EA
IMJGAU 6 SBR MJ GSKT ACCESS | § 12.00 0.462 $ 554 | % 5.43 | TBD 6/1/2021 EA
IMJGAX 8 SBR MJ GSKT ACCESS | § 13.00 0.462 $ 6.01] 9 5.89 | TBD 6/1/2021 EA
IMJTBGPM 3 MJ TRANS BLT GSKT PK L/ GLAND ACCESS | § 32.00 0.462 $ 1478 | $ 14.49 | TBD 6/1/2021 EA
IMJTBGPP 4 MJ TRANS BLT GSKT PK L/ GLAND ACCESS | § 36.00 0.462 $ 16.63 | $ 16.30 | TBD 6/1/2021 EA
IMJTG10 10 SBR MJ IPS TRANS GSKT ACCESS | § 23.00 0.462 $ 10.63 [ $ 10.41 | TBD 6/1/2021 EA




IMJTG12 12 SBR MJ IPS TRANS GSKT ACCESS | § 25.00 0.462 $ 1155 | % 11.32 | TBD 6/1/2021 EA
IMJTGM 3 SBR MJ IPS TRANS GSKT ACCESS | § 12.00 0.462 $ 554 | % 5.43 | TBD 6/1/2021 EA
IMJTGP 4 SBR MJ IPS TRANS GSKT ACCESS | § 13.00 0.462 $ 6.01] 9 5.89 | TBD 6/1/2021 EA
IMJTGU 6 SBR MJ IPS TRANS GSKT ACCESS | § 14.00 0.462 $ 6.47 | $ 6.34 | TBD 6/1/2021 EA
IMJTGX 8 SBR MJ IPS TRANS GSKT ACCESS | § 20.00 0.462 $ 924 | % 9.06 | TBD 6/1/2021 EA
MJGA18 18 MJ GSKT ACCESS | § 37.00 0.462 $ 17.09 | $ 16.75 | TBD 6/1/2021 EA
MJGA20 20 MJ GSKT ACCESS | § 40.00 0.462 $ 18.48 | $ 18.11 | TBD 6/1/2021 EA
MJGA24 24 MJ GSKT ACCESS | § 50.00 0.462 $ 2310 | $ 22.64 | TBD 6/1/2021 EA
MJGA30 30 MJ GSKT ACCESS | $ 117.00 0.462 $ 54.05 | $ 52.97 | TBD 6/1/2021 EA
MJGA36 36 MJ GSKT ACCESS | $ 133.00 0.462 $ 61.45| $ 60.22 | TBD 6/1/2021 EA
MJGA48 48 MJ GSKT ACCESS | $ 294.00 0.462 $ 135.83 [ § 133.11 | TBD 6/1/2021 EA
MJTHBNEN 5/8X3-1/2 MJ T-HEAD N&B ACCESS | $ 3.80 0.462 $ 1.76 | $ 1.72 [ TBD 6/1/2021 EA
MJTHBNFN 3/4X3-1/2 MJ T-BLT & NUT ACCESS | § 4.30 0.462 $ 1.99 | § 1.95 [ TBD 6/1/2021 EA
MJTHBNFP 3/4X4 MJ T-BLT & NUT ACCESS | § 4.30 0.462 $ 1.99 | § 1.95 [ TBD 6/1/2021 EA
MJTHBNFR 3/4X4-1/2 MJ T-BLT & NUT ACCESS | § 4.80 0.462 $ 222§ 2.17 | TBD 6/1/2021 EA
PSMJARTBFR 3/4X4-1/2 MJ A/ROT T-HEAD B&N ACCESS | § 8.45 0.462 $ 390 | $% 3.83 | TBD 6/1/2021 EA
SP-IMJBGP36 36IN MJ BOLT KIT ACCESS | $ 368.00 0.462 $ 170.02 | $ 166.62 | TBD 6/1/2021 EA
IMJBGPM 3 MJ C153 BLT GSKT PK L/ GLAND ACCESS | § 31.00 0.462 $ 1432 | % 14.04 | TBD 6/1/2021 EA
IMJBGPP 4 MJ C153 BLT GSKT PK L/ GLAND ACCESS | § 37.00 0.462 $ 17.09 | § 16.75 | TBD 6/1/2021 EA
IMJTBGPU 6 MJ TRANS BLT GSKT PK L/ GLAND ACCESS | § 61.00 0.462 $ 2818 | § 27.62 | TBD 6/1/2021 EA
IMJBGP10 10 MJ C153 BLT GSKT PK L/ GLAND ACCESS | § 64.00 0.462 $ 2957 | $ 28.98 | TBD 6/1/2021 EA
IMJBGP14 14 MJ C153 BLT GSKT PK L/ GLAND ACCESS | § 98.00 0.462 $ 4528 | $ 44.37 | TBD 6/1/2021 EA
IMJBGP20 20 MJ C153 BLT GSKT PK L/ GLAND ACCESS | $ 139.00 0.462 $ 64.22 | $ 62.93 | TBD 6/1/2021 EA
BFP424 24 DI P-401 125# BLND FLG 401 $ 9,153.00 0.564 $ 516229 (% 5,059.05 | TBD 6/1/2021 EA
BFP4U 6 DI P-401 125 BLND FLG 401 $ 697.00 0.564 $ 39311 [ $ 385.25 [ TBD 6/1/2021 EA
F2P4U 6 DI 125LBS FLG P-401 22-1/2 BEND 401 $ 623.00 0.564 $ 35137 | $ 344.34 [ TBD 6/1/2021 EA
F4P410 10 DI 125# FLG P-401 45 BEND 401 $ 2,020.00 0.564 $ 1,13928 [ $ 1,116.49 | TBD 6/1/2021 EA
F4P412 12 DI 125# FLG P-401 45 BEND 401 $ 2,566.00 0.564 $ 144722 (% 1,418.28 | TBD 6/1/2021 EA
F4P4M 3 DI 125# FLG P-401 45 BEND 401 $ 624.00 0.564 $ 35194 | § 344.90 [ TBD 6/1/2021 EA
F4P4P 4 DI 125# FLG P-401 45 BEND 401 $ 624.00 0.564 $ 35194 | § 344.90 [ TBD 6/1/2021 EA
F4P4U 6 DI 125# FLG P-401 45 BEND 401 $ 951.00 0.564 $ 536.36 | $ 525.64 [ TBD 6/1/2021 EA
F4P4X 8 DI 125# FLG P-401 45 BEND 401 $ 1,376.00 0.564 $ 776.06 | $ 760.54 [ TBD 6/1/2021 EA
FOP410 10 DI 125# FLG P-401 90 BEND 401 $ 2,270.00 0.564 $ 1,280.28 | $ 1,254.67 | TBD 6/1/2021 EA
FOP412 12 DI 125# FLG P-401 90 BEND 401 $ 2,889.00 0.564 $ 162940 (9% 1,596.81 [ TBD 6/1/2021 EA
FOP420 20 DI 125# FLG P-401 90 BEND 401 $ 7,034.00 0.564 $ 396718 (% 3,887.83 | TBD 6/1/2021 EA
FOP430 30 DI 125LBS FLG P-401 90 BEND 401 $ 17,082.00 0.564 $ 963425(% 9,441.56 | TBD 6/1/2021 EA




FOP4M 3 DI 125# FLG P-401 90 BEND 401 $ 668.00 0.564 $ 376.75 [ $ 369.22 [ TBD 6/1/2021 EA
FOP4P 4 DI 125# FLG P-401 90 BEND 401 $ 668.00 0.564 $ 376.75 [ $ 369.22 [ TBD 6/1/2021 EA
FOP4U 6 DI 125# FLG P-401 90 BEND 401 $ 1,023.00 0.564 $ 576.97 | $ 565.43 [ TBD 6/1/2021 EA
FOP4UP 6X4 DI 125 FLG P-401 90 BEND 401 $ 1,858.00 0.564 $ 104791 (% 1,026.95 [ TBD 6/1/2021 EA
FOP4X 8 DI 125# FLG P-401 90 BEND 401 $ 1,549.00 0.564 $ 873.64 | $ 856.16 [ TBD 6/1/2021 EA
FOP4XU 8X6 DI 125LBS FLG P-401 90 BEND 401 $ 1,485.00 0.564 $ 83754 | $ 820.79 [ TBD 6/1/2021 EA
FBOP4P 4 DI 125LBS FLG P-401 BSE 90 BEND 401 $ 879.00 0.564 $ 495.76 | $ 485.84 | TBD 6/1/2021 EA
FBTCAPP4LA36K 36X2 MJ C110 P-401 TAP CAP L/A 401 $ 14,319.00 0.564 $ 807592 % 7,914.40 | TBD 6/1/2021 EA
FCRP410X 10X8 DI 125# FLG P-401 CONC RED 401 $ 1,804.00 0.564 $ 101746 (% 997.11 [ TBD 6/1/2021 EA
FCRP412X 12X8 DI 125# FLG P-401 CONC RED 401 $ 2,306.00 0.564 $ 1,300.58 | $ 1,274.57 | TBD 6/1/2021 EA
FCRP41810 18X10 DI 125# FLG P-401 CONC RED 401 $ 4,270.00 0.564 $ 240828 (9% 2,360.11 [ TBD 6/1/2021 EA
FCRP42012 20X12 DI 125# FLG P-401 CONC RED 401 $ 5,018.00 0.564 $ 2,830.15| % 2,773.55 [ TBD 6/1/2021 EA
FCRP42420 24X20 DI 125# FLG P-401 CONC RED 401 $ 8,849.00 0.564 $ 499084 (% 4,891.02 [ TBD 6/1/2021 EA
FCRP4PM 4X3 DI 125# FLG P-401 CONC RED 401 $ 542.00 0.564 $ 305.69 | $ 299.57 [ TBD 6/1/2021 EA
FCRP4UM 6X3 DI 125# FLG P-401 CONC RED 401 $ 850.00 0.564 $ 479.40 | $ 469.81 | TBD 6/1/2021 EA
FCRP4UP 6X4 DI 125# FLG P-401 CONC RED 401 $ 837.00 0.564 $ 472.07 | $ 462.63 | TBD 6/1/2021 EA
FCRP4XP 8X4 DI 125# FLG P-401 CONC RED 401 $ 1,181.00 0.564 $ 666.08 | $ 652.76 | TBD 6/1/2021 EA
FCRP4XU 8X6 DI 125# FLG P-401 CONC RED 401 $ 1,242.00 0.564 $ 700.49 [ $ 686.48 [ TBD 6/1/2021 EA
FERP4UP 6X4 DI 125LB FLG P-401 ECC RED 401 $ 913.00 0.564 $ 51493 [ $ 504.63 [ TBD 6/1/2021 EA
FERP4XP 8X4 DI 125LBS FLG P-401 ECC RED 401 $ 1,269.00 0.564 $ 71572 [ $ 701.40 | TBD 6/1/2021 EA
FERP4XU 8X6 DI 125LBS FLG P-401 ECC RED 401 $ 1,376.00 0.564 $ 776.06 | $ 760.54 [ TBD 6/1/2021 EA
FLR9P4P 4 DI 125LBS P-401 LR 90 BEND 401 $ 932.00 0.564 $ 525.65 | $ 515.14 [ TBD 6/1/2021 EA
FTP410 10 DI 125# FLG P-401 TEE 401 $ 2,944.00 0.564 $ 166042 (% 1,627.21 | TBD 6/1/2021 EA
FTP412 12 DI 125# FLG P-401 TEE 401 $ 4,106.00 0.564 $ 231578 (% 2,269.47 | TBD 6/1/2021 EA
FTP414 14 DI 125# FLG P-401 TEE 401 $ 5,700.00 0.564 $ 321480 (9% 3,150.50 | TBD 6/1/2021 EA
FTP420 20 DI 125# FLG P-401 TEE 401 $ 9,829.00 0.564 $ 554356 | $ 5,432.68 | TBD 6/1/2021 EA
FTP430 30 DI 125LBS FLG P-401 TEE 401 $ 25,161.00 0.564 $ 14,190.80 [ $ 13,906.99 [ TBD 6/1/2021 EA
FTP4M 3 DI 125# FLG P-401 TEE 401 $ 989.00 0.564 $ 557.80 | $ 546.64 | TBD 6/1/2021 EA
FTP4P 4 DI 125# FLG P-401 TEE 401 $ 989.00 0.564 $ 557.80 | $ 546.64 | TBD 6/1/2021 EA
FTP4PM 4X3 DI 125# FLG P-401 TEE 401 $ 956.00 0.564 $ 539.18 | $ 528.40 [ TBD 6/1/2021 EA
FTP4U 6 DI 125# FLG P-401 TEE 401 $ 1,303.00 0.564 $ 734.89 | $ 720.19 [ TBD 6/1/2021 EA
FTP4UP 6X4 DI 125# FLG P-401 TEE 401 $ 1,400.00 0.564 $ 789.60 | $ 773.81 [ TBD 6/1/2021 EA
FTP4X 8 DI 125# FLG P-401 TEE 401 $ 2,037.00 0.564 $ 1,148.87 | S 1,125.89 [ TBD 6/1/2021 EA
FTP4XU 8X6 DI 125# FLG P-401 TEE 401 $ 1,841.00 0.564 $ 10383259 1,017.56 [ TBD 6/1/2021 EA
FYP4P 4 DI 125LBS FLG P-401 WYE 401 $ 937.00 0.564 $ 528.47 [ $ 517.90 [ TBD 6/1/2021 EA
MJ1P4LA10 10 MJ C153 P-401 11-1/4 BEND L/A 401 $ 1,259.00 0.564 $ 710.08 [ $ 695.87 [ TBD 6/1/2021 EA




MJ1P4LA12 12 MJ C153 P-401 11-1/4 BEND L/A 401 $ 1,532.00 0.564 $ 864.05 [ $ 846.77 [ TBD 6/1/2021 EA
MJ1P4LA16 16 MJ C153 P-401 11-1/4 BEND L/A 401 $ 2,820.00 0.564 $ 159048 (% 1,558.67 [ TBD 6/1/2021 EA
MJ1P4LA20 20 MJ C153 P-401 11-1/4 BEND L/A 401 $ 4,063.00 0.564 $ 229153 (5% 2,245.70 | TBD 6/1/2021 EA
MJ1P4LA24 24 MJ C153 P-401 11-1/4 BEND L/A 401 $ 5,230.00 0.564 $ 294972 (% 2,890.73 [ TBD 6/1/2021 EA
MJ1P4LA30 30 MJ C153 P-401 11-1/4 BEND L/A 401 $ 9,216.00 0.564 $ 519782 | % 5,093.87 | TBD 6/1/2021 EA
MJ1P4LAM 3 MJ C153 P-401 11-1/4 BEND L/A 401 $  429.00 0.564 $ 24196 | $ 237.12 [ TBD 6/1/2021 EA
MJ1P4LAP 4 MJ C153 P-401 11-1/4 BEND L/A 401 $  429.00 0.564 $ 24196 | $ 237.12 [ TBD 6/1/2021 EA
MJ1P4LAU 6 MJ C153 P-401 11-1/4 BEND L/A 401 $ 670.00 0.564 $ 37788 [ $ 370.32 [ TBD 6/1/2021 EA
MJ1P4LAX 8 MJ C153 P-401 11-1/4 BEND L/A 401 $  906.00 0.564 $ 51098 [ $ 500.76 [ TBD 6/1/2021 EA
MJ2P4LA10 10 MJ C153 P-401 22-1/2 BEND L/A 401 $ 1,261.00 0.564 $ 711.20 | § 696.98 [ TBD 6/1/2021 EA
MJ2P4LA12 12 MJ C153 P-401 22-1/2 BEND L/A 401 $ 1,582.00 0.564 $ 892.25 | $ 874.40 | TBD 6/1/2021 EA
MJ2P4LA14 14 MJ C153 P-401 22-1/2 BEND L/A 401 $ 2,341.00 0.564 $ 132032 | % 1,293.92 [ TBD 6/1/2021 EA
MJ2P4LA16 16 MJ C153 P-401 22-1/2 BEND L/A 401 $ 2,729.00 0.564 $ 1,539.16 | 1,508.37 [ TBD 6/1/2021 EA
MJ2P4LA18 18 MJ C153 P-401 22-1/2 BEND L/A 401 $ 3,345.00 0.564 $ 188658 % 1,848.85 [ TBD 6/1/2021 EA
MJ2P4LA20 20 MJ C153 P-401 22-1/2 BEND L/A 401 $ 4,228.00 0.564 $ 238459 (% 2,336.90 | TBD 6/1/2021 EA
MJ2P4LA24 24 MJ C153 P-401 22-1/2 BEND L/A 401 $ 5,226.00 0.564 $ 294746 | S 2,888.51 | TBD 6/1/2021 EA
MJ2P4LA30 30 MJ C153 P-401 22-1/2 BEND LA 401 $ 9,088.00 0.564 $ 512563 (9% 5,023.12 | TBD 6/1/2021 EA
MJ2P4LAM 3 MJ C153 P-401 22-1/2 BEND L/A 401 $ 437.00 0.564 $ 24647 | % 241.54 [ TBD 6/1/2021 EA
MJ2P4LAP 4 MJ C153 P-401 22-1/2 BEND L/A 401 $ 437.00 0.564 $ 24647 | % 241.54 [ TBD 6/1/2021 EA
MJ2P4LAU 6 MJ C153 P-401 22-1/2 BEND L/A 401 $ 662.00 0.564 $ 37337 | $ 365.90 [ TBD 6/1/2021 EA
MJ2P4LAX 8 MJ C153 P-401 22-1/2 BEND L/A 401 $ 939.00 0.564 $ 529.60 | $ 519.00 [ TBD 6/1/2021 EA
MJ4P4LA10 10 MJ C153 P-401 45 BEND L/A 401 $ 1,262.00 0.564 $ 71177 | $ 697.53 [ TBD 6/1/2021 EA
MJ4P4LA12 12 MJ C153 P-401 45 BEND L/A 401 $ 1,691.00 0.564 $ 953.72 [ $ 934.65 [ TBD 6/1/2021 EA
MJ4P4LA14 14 MJ C153 P-401 45 BEND L/A 401 $ 2,326.00 0.564 $ 131186 (9% 1,285.63 [ TBD 6/1/2021 EA
MJ4P4LA16 16 MJ C153 P-401 45 BEND L/A 401 $ 2,796.00 0.564 $ 157694 (% 1,545.41 | TBD 6/1/2021 EA
MJ4P4LA18 18 MJ C153 P-401 45 BEND L/A 401 $ 3,361.00 0.564 $ 189560 | % 1,857.69 [ TBD 6/1/2021 EA
MJ4P4LA20 20 MJ C153 P-401 45 BEND L/A 401 $ 4,068.00 0.564 $ 229435( % 2,248.46 | TBD 6/1/2021 EA
MJ4P4LA24 24 MJ C153 P-401 45 BEND L/A 401 $ 5,355.00 0.564 $ 3,02022 (% 2,959.82 [ TBD 6/1/2021 EA
MJ4P4LA30 30 MJ C153 P-401 45 BEND L/A 401 $ 10,286.00 0.564 $ 580130 9% 5,685.28 | TBD 6/1/2021 EA
MJ4P4LAM 3 MJ C153 P-401 45 BEND L/A 401 $ 378.00 0.564 $ 21319 | $ 208.93 [ TBD 6/1/2021 EA
MJ4P4LAP 4 MJ C153 P-401 45 BEND L/A 401 $  443.00 0.564 $ 249.85 | $ 244.85 | TBD 6/1/2021 EA
MJ4P4LAU 6 MJ C153 P-401 45 BEND L/A 401 $ 684.00 0.564 $ 385.78 | $ 378.06 [ TBD 6/1/2021 EA
MJ4P4LAX 8 MJ C153 P-401 45 BEND L/A 401 $ 945.00 0.564 $ 532.98 | $ 522.32 [ TBD 6/1/2021 EA
MJ9P4LA10 10 MJ C153 P-401 90 BEND L/A 401 $ 1,465.00 0.564 $ 826.26 | $ 809.73 [ TBD 6/1/2021 EA
MJOP4LA12 12 MJ C153 P-401 90 BEND L/A 401 $ 1,871.00 0.564 $ 105524 (% 1,034.14 | TBD 6/1/2021 EA
MJ9P4LA16 16 MJ C153 P-401 90 BEND L/A 401 $ 3,308.00 0.564 $ 186571 (% 1,828.40 [ TBD 6/1/2021 EA




MJ9P4LA20 20 MJ C153 P-401 90 BEND L/A 401 $ 5,084.00 0.564 $ 286738 | 9% 2,810.03 [ TBD 6/1/2021 EA
MJ9P4LA24 24 MJ C153 P-401 90 BEND L/A 401 $ 7,219.00 0.564 $ 407152 (% 3,990.09 | TBD 6/1/2021 EA
MJ9P4LA30 30 MJ C153 P-401 90 BEND L/A 401 $ 11,860.00 0.564 $ 6,689.04 9% 6,555.26 | TBD 6/1/2021 EA
MJ9P4LAM 3 MJ C153 P-401 90 BEND L/A 401 $  400.00 0.564 $ 22560 | $ 221.09 | TBD 6/1/2021 EA
MJ9P4LAP 4 MJ C153 P-401 90 BEND L/A 401 $ 479.00 0.564 $ 270.16 | $ 264.75 | TBD 6/1/2021 EA
MJ9P4LAU 6 MJ C153 P-401 90 BEND L/A 401 $ 747.00 0.564 $ 42131 ] % 412.88 | TBD 6/1/2021 EA
MJ9P4LAX 8 MJ C153 P-401 90 BEND L/A 401 $ 1,042.00 0.564 $ 587.69 | $ 575.93 [ TBD 6/1/2021 EA
MJLSP4LA10 10 MJ C153 P-401 LONG SLV L/A 401 $ 1,277.00 0.564 $ 72023 [ $ 705.82 [ TBD 6/1/2021 EA
MJLSP4LA12 12 MJ C153 P-401 LONG SLV L/A 401 $ 1,622.00 0.564 $ 914.81 [ $ 896.51 [ TBD 6/1/2021 EA
MJLSP4LA14 14 MJ C153 P-401 LONG SLV L/A 401 $ 2,168.00 0.564 $ 122275 % 1,198.30 [ TBD 6/1/2021 EA
MJLSP4LA16 16 MJ C153 P-401 LONG SLV L/A 401 $ 2,625.00 0.564 $ 1,48050( % 1,450.89 [ TBD 6/1/2021 EA
MJLSP4LA18 18 MJ C153 P-401 LONG SLV L/A 401 $ 3,296.00 0.564 $ 185894 (% 1,821.77 | TBD 6/1/2021 EA
MJLSP4LA20 20 MJ C153 P-401 LONG SLV L/A 401 $ 3,736.00 0.564 $ 210710 | $ 2,064.96 [ TBD 6/1/2021 EA
MJLSP4LA24 24 MJ C153 P-401 LONG SLV L/A 401 $ 4,916.00 0.564 $ 277262 % 2,717.17 | TBD 6/1/2021 EA
MJLSP4LA30 30 MJ C153 P-401 LONG SLV L/A 401 $ 8,861.00 0.564 $ 499760 (% 4,897.65 [ TBD 6/1/2021 EA
MJLSP4LAM 3 MJ C153 P-401 LONG SLV L/A 401 $  443.00 0.564 $ 249.85 | $ 244.85 | TBD 6/1/2021 EA
MJLSP4LAP 4 MJ C153 P-401 LONG SLV L/A 401 $  443.00 0.564 $ 249.85 | $ 244.85 | TBD 6/1/2021 EA
MJLSP4LAU 6 MJ C153 P-401 LONG SLV L/A 401 $ 714.00 0.564 $ 402.70 | $ 394.64 [ TBD 6/1/2021 EA
MJLSP4LAX 8 MJ C153 P-401 LONG SLV L/A 401 $ 1,045.00 0.564 $ 589.38 | $ 577.59 [ TBD 6/1/2021 EA
MJRP4LA10P 10X4 MJ C153 P-401 RED L/A 401 $ 1,120.00 0.564 $ 631.68 [ $ 619.05 [ TBD 6/1/2021 EA
MJRP4LA10U 10X6 MJ C153 P-401 RED L/A 401 $ 1,053.00 0.564 $ 593.89 [ $ 582.01 [ TBD 6/1/2021 EA
MJRP4LA10X 10X8 MJ C153 P-401 RED L/A 401 $ 1,087.00 0.564 $ 613.07 | $ 600.81 [ TBD 6/1/2021 EA
MJRP4LA1210 12X10 MJ C153 P-401 RED L/A 401 $ 1,371.00 0.564 $ 77324 [ $ 757.78 [ TBD 6/1/2021 EA
MJRP4LA12P 12X4 MJ C153 P-401 RED L/A 401 $ 1,376.00 0.564 $ 776.06 | $ 760.54 [ TBD 6/1/2021 EA
MJRP4LA12U 12X6 MJ C153 P-401 RED L/A 401 $ 1,304.00 0.564 $ 735.46 | $ 720.75 [ TBD 6/1/2021 EA
MJRP4LA12X 12X8 MJ C153 P-401 RED L/A 401 $ 1,317.00 0.564 $ 74279 | $ 727.93 | TBD 6/1/2021 EA
MJRP4LA1412 14X12 MJ C153 P-401 RED L/A 401 $ 1,828.00 0.564 $ 103099 (% 1,010.37 [ TBD 6/1/2021 EA
MJRP4LA1610 16X10 MJ C153 P-401 RED L/A 401 $ 2,266.00 0.564 $ 1,278.02 | S 1,252.46 | TBD 6/1/2021 EA
MJRP4LA1612 16X12 MJ C153 P-401 RED L/A 401 $ 2,224.00 0.564 $ 125434 (9% 1,229.25 | TBD 6/1/2021 EA
MJRP4LA1614 16X14 MJ C153 P-401 RED L/A 401 $ 2,526.00 0.564 $ 142466 |9S 1,396.17 [ TBD 6/1/2021 EA
MJRP4LA16U 16X6 MJ C153 P-401 RED L/A 401 $ 2,395.00 0.564 $ 1,350.78 | § 1,323.76 [ TBD 6/1/2021 EA
MJRP4LA1816 18X16 MJ C153 P-401 RED L/A 401 $ 3,114.00 0.564 $ 1,756.30 | § 1,721.17 | TBD 6/1/2021 EA
MJRP4LA2016 20X16 MJ C153 P-401 RED L/A 401 $ 3,197.00 0.564 $ 1,803.11 [ $ 1,767.05 [ TBD 6/1/2021 EA
MJRP4LA2412 24X12 MJ C153 P-401 RED L/A 401 $ 4,654.00 0.564 $ 262486 (9% 2,5672.36 | TBD 6/1/2021 EA
MJRP4LA2418 24X18 MJ C153 P-401 RED L/A 401 $ 4,636.00 0.564 $ 261470 % 2,562.41 | TBD 6/1/2021 EA
MJRP4LA2420 24X20 MJ C153 P-401 RED LA 401 $ 5,340.00 0.564 $ 301176 (9% 2,951.52 [ TBD 6/1/2021 EA




MJRP4LA3024 30X24 MJ C153 P-401 RED L/A 401 $ 13,811.00 0.564 $ 778940 (% 7,633.62 | TBD 6/1/2021 EA
MJRP4LAPM 4X3 MJ C153 P-401 RED L/A 401 $ 607.00 0.564 $ 34235 % 335.50 [ TBD 6/1/2021 EA
MJRP4LAUP 6X4 MJ C153 P-401 RED L/A 401 $ 607.00 0.564 $ 34235 % 335.50 [ TBD 6/1/2021 EA
MJRP4LAXP 8X4 MJ C153 P-401 RED L/A 401 $ 815.00 0.564 $ 459.66 | $ 450.47 | TBD 6/1/2021 EA
MJRP4LAXU 8X6 MJ C153 P-401 RED L/A 401 $ 834.00 0.564 $ 470.38 | $ 460.97 | TBD 6/1/2021 EA
MJSCAPP4LA10 10 MJ C153 P-401 SLD CAP L/A 401 $ 907.00 0.564 $ 51155 [ § 501.32 [ TBD 6/1/2021 EA
MJSCAPP4LA12 12 MJ C153 P-401 SLD CAP L/A 401 $ 1,215.00 0.564 $ 685.26 | $ 671.55 [ TBD 6/1/2021 EA
MJSCAPP4LA16 16 MJ C153 P-401 SLD CAP L/A 401 $ 1,753.00 0.564 $ 988.69 | $ 968.92 [ TBD 6/1/2021 EA
MJSCAPP4LA24 24 MJ C153 P-401 SLD CAP L/A 401 $ 3,459.00 0.564 $ 195088 | % 1,911.86 [ TBD 6/1/2021 EA
MJSCAPP4LAP 4 MJ C153 P-401 SLD CAP L/A 401 $ 315.00 0.564 $ 177.66 | $ 174.11 | TBD 6/1/2021 EA
MJSCAPP4LAU 6 MJC153 P-401 SLD CAP L/A 401 $ 502.00 0.564 $ 283.13 | $ 277.47 | TBD 6/1/2021 EA
MJSCAPP4LAX 8 MJ C153 P-401 SLD CAP L/A 401 $ 720.00 0.564 $ 406.08 | $ 397.96 [ TBD 6/1/2021 EA
MJSEBRP4LA10X 10X8 SEMJ C153 P401 RED L/A 401 $ 1,192.00 0.564 $ 672.29 | § 658.84 | TBD 6/1/2021 EA
MJSPP424 24 MJ C153 P-401 SLD PLUG 401 $ 4,650.00 0.564 $ 262260 9% 2,570.15 | TBD 6/1/2021 EA
MJSPP4P 4 MJ C153 P-401 SLD PLUG 401 $ 334.00 0.564 $ 188.38 | $ 184.61 | TBD 6/1/2021 EA
MJSPP4U 6 MJ C153 P-401 SLD PLUG 401 $ 547.00 0.564 $ 30851 |9 302.34 [ TBD 6/1/2021 EA
MJSPP4X 8 MJ C153 P-401 SLD PLUG 401 $ 769.00 0.564 $ 433.72 | $ 425.04 | TBD 6/1/2021 EA
MJTCAPP4LA16K 16X2 MJ C153 P-401 TAP CAP L/A 401 $ 1,919.00 0.564 $ 10823259 1,060.67 [ TBD 6/1/2021 EA
MJTCAPP4LA20K 20X2 MJ C153 P-401 TAP CAP L/A 401 $ 2,842.00 0.564 $ 160289 | 9% 1,570.83 [ TBD 6/1/2021 EA
MJTCAPP4LA24K 24X2 MJ C153 P-401 TAP CAP L/A 401 $ 3,672.00 0.564 $ 207101 (% 2,029.59 [ TBD 6/1/2021 EA
MJTCAPP4LAPK 4X2 MJ C153 P-401 TAP CAP L/A 401 $ 435.00 0.564 $ 24534 | $ 240.43 | TBD 6/1/2021 EA
MJTCAPP4LAUK 6X2 MJ C153 P-401 TAP CAP L/A 401 $ 622.00 0.564 $ 35081 | $ 343.79 [ TBD 6/1/2021 EA
MJTCAPP4LAXK 8X2 MJ C153 P-401 TAP CAP L/A 401 $ 841.00 0.564 $ 47432 | $ 464.84 | TBD 6/1/2021 EA
MJTP4LA10 10 MJ C153 P-401 TEE L/A 401 $ 1,730.00 0.564 $ 975.72 [ $ 956.21 [ TBD 6/1/2021 EA
MJTP4LA10P 10X4 MJ C153 P-401 TEE L/A 401 $ 1,490.00 0.564 $ 840.36 | $ 823.55 [ TBD 6/1/2021 EA
MJTP4LA10U 10X6 MJ C153 P-401 TEE L/A 401 $ 1,468.00 0.564 $ 82795 [ $ 811.39 [ TBD 6/1/2021 EA
MJTP4LA10X 10X8 MJ C153 P-401 TEE L/A 401 $ 1,597.00 0.564 $ 900.71 [ $ 882.69 [ TBD 6/1/2021 EA
MJTP4LA12 12 MJ C153 P-401 TEE L/A 401 $ 2,282.00 0.564 $ 1,287.05( % 1,261.31 | TBD 6/1/2021 EA
MJTP4LA1210 12X10 MJ C153 P-401 TEE L/A 401 $ 2,290.00 0.564 $ 129156 | $ 1,265.73 [ TBD 6/1/2021 EA
MJTP4LA12P 12X4 MJ C153 P-401 TEE L/A 401 $ 1,807.00 0.564 $ 101915 S 998.77 [ TBD 6/1/2021 EA
MJTP4LA12U 12X6 MJ C153 P-401 TEE L/A 401 $ 1,807.00 0.564 $ 101915 S 998.77 [ TBD 6/1/2021 EA
MJTP4LA12X 12X8 MJ C153 P-401 TEE L/A 401 $ 1,962.00 0.564 $ 1,106.57 | $ 1,084.44 | TBD 6/1/2021 EA
MJTP4LA16 16 MJ C153 P-401 TEE L/A 401 $ 4,436.00 0.564 $ 250190 (9% 2,451.87 | TBD 6/1/2021 EA
MJTP4LA1610 16X10 MJ C153 P-401 TEE L/A 401 $ 4,026.00 0.564 $ 227066 [ $ 2,225.25 | TBD 6/1/2021 EA
MJTP4LA1612 16X12 MJ C153 P-401 TEE L/A 401 $ 3,743.00 0.564 $ 2111.05( % 2,068.83 [ TBD 6/1/2021 EA
MJTP4LA16U 16X6 MJ C153 P-401 TEE L/A 401 $ 3,132.00 0.564 $ 176645 % 1,731.12 | TBD 6/1/2021 EA




MJTP4LA16X 16X8 MJ C153 P-401 TEE L/A 401 $ 3,308.00 0.564 $ 186571 (% 1,828.40 [ TBD 6/1/2021 EA
MJTP4LA20 20 MJ C153 P-401 TEE L/A 401 $ 6,019.00 0.564 $ 339472 (5% 3,326.82 | TBD 6/1/2021 EA
MJTP4LA2016 20X16 MJ C153 P-401 TEE L/A 401 $ 5,595.00 0.564 $ 3,155.58 | $ 3,092.47 | TBD 6/1/2021 EA
MJTP4LA24 24 MJ C153 P-401 TEE L/A 401 $ 8,629.00 0.564 $ 4866.76 [ $ 4,769.42 | TBD 6/1/2021 EA
MJTP4LA2410 24X10 MJ C153 P-401 TEE L/A 401 $ 7,185.00 0.564 $ 405234 (5% 3,971.29 | TBD 6/1/2021 EA
MJTP4LA2412 24X12 MJ C153 P-401 TEE L/A 401 $ 6,053.00 0.564 $ 341389 | 9% 3,345.61 | TBD 6/1/2021 EA
MJTP4LA2416 24X16 MJ C153 P-401 TEE L/A 401 $ 7,294.00 0.564 $ 411382 (% 4,031.54 [ TBD 6/1/2021 EA
MJTP4LA24X 24X8 MJ C153 P-401 TEE L/A 401 $ 5,780.00 0.564 $ 325992 % 3,194.72 | TBD 6/1/2021 EA
MJTP4LA30 30 MJ C153 P-401 TEE L/A 401 $ 15,978.00 0.564 $ 901159 | $ 8,831.36 | TBD 6/1/2021 EA
MJTP4LA3024 30X24 MJ C153 P-401 TEE L/A 401 $ 13,230.00 0.564 $ 746172 (% 7,312.49 | TBD 6/1/2021 EA
MJTP4LAM 3 MJ C153 P-401 TEE L/A 401 $ 543.00 0.564 $ 306.25 | $ 300.13 [ TBD 6/1/2021 EA
MJTP4LAP 4 MJ C153 P-401 TEE L/A 401 $ 543.00 0.564 $ 306.25 | $ 300.13 [ TBD 6/1/2021 EA
MJTP4LAU 6 MJ C153 P-401 TEE L/A 401 $ 903.00 0.564 $ 509.29 [ $ 499.11 | TBD 6/1/2021 EA
MJTP4LAUP 6X4 MJ C153 P-401 TEE L/A 401 $ 866.00 0.564 $ 48842 | $ 478.66 | TBD 6/1/2021 EA
MJTP4LAX 8 MJ C153 P-401 TEE L/A 401 $ 1,280.00 0.564 $ 72192 | $ 707.48 [ TBD 6/1/2021 EA
MJTP4LAXP 8X4 MJ C153 P-401 TEE L/A 401 $ 1,072.00 0.564 $ 604.61 | $ 592.52 [ TBD 6/1/2021 EA
MJTP4LAXU 8X6 MJ C153 P-401 TEE L/A 401 $ 1,158.00 0.564 $ 653.11 [ $ 640.05 [ TBD 6/1/2021 EA
MJTPP416K 16X2 MJ C153 P-401 TAPT PLUG 401 $ 2,387.00 0.564 $ 134627 (% 1,319.34 [ TBD 6/1/2021 EA
MJTPP424K 24X2 MJ C153 P-401 TAP PLUG 401 $ 4,861.00 0.564 $ 274160 % 2,686.77 [ TBD 6/1/2021 EA
MJTPP4PK 4X2 MJ C153 P-401 TAP PLUG 401 $ 454.00 0.564 $ 256.06 | $ 250.93 | TBD 6/1/2021 EA
MJTPP4XK 8X2 MJ C153 P-401 TAP PLUG 401 $ 891.00 0.564 $ 50252 | $ 492.47 | TBD 6/1/2021 EA
MJYP4LAU 6  MJC153 P-401 WYE L/A 401 $ 1,202.00 0.564 $ 67793 [ $ 664.37 [ TBD 6/1/2021 EA
MJYP4LAXP 8X4 MJ C153 P-401 WYE L/A 401 $ 1,587.00 0.564 $ 895.07 | $ 877.17 | TBD 6/1/2021 EA
MJYP4LAXU 8X6 MJ C153 P-401 WYE L/A 401 $ 1,329.00 0.564 $ 749.56 | $ 734.56 [ TBD 6/1/2021 EA
SP-F4P430 30 C110 FLG 45 BEND P-401 401 $ 16,639.00 0.564 $ 938440 (9% 9,196.71 | TBD 6/1/2021 EA
SP-F9P42018 20X18 DI 125LBS FLG P-401 90 BEND 401 $ 7,777.00 0.564 $ 438623 (5% 4,298.50 [ TBD 6/1/2021 EA
SP-FCRP420X 20X8 DI 125LBS FLG P-401 CONC RED 401 $ 4,885.00 0.564 $ 275514 [ $ 2,700.04 [ TBD 6/1/2021 EA
SP-FERP43018 30X18 DI 125LBS FLG P-401 ECC RED 401 $ 12,635.00 0.564 $ 712614 (% 6,983.62 | TBD 6/1/2021 EA
SP-FTP42420 24X20 DI 125 FLG P-401 TEE 401 $ 16,876.00 0.564 $ 9518.06 | $ 9,327.70 | TBD 6/1/2021 EA
SP-FTP43020 30X20 DI 125LBS FLG P-401 TEE 401 $ 22,068.00 0.564 $ 1244635 [ $ 12,197.42 | TBD 6/1/2021 EA
SP-MJLSP4LA42 42 MJ C153 P-401 LONG SLV L/A 401 $ 15,409.00 0.564 $ 869068 9% 8,5616.86 | TBD 6/1/2021 EA
SP-MJTP4LA36 36 MJ C153 P-401 TEE L/A 401 $ 23,331.00 0.564 $ 13,158.68 | $ 12,895.51 [ TBD 6/1/2021 EA
SP-MJTPP4LA30K 30X2 MJ C153 P-401 TAP PLUG 401 $ 8,768.00 0.564 $ 494515 9% 4,846.25 [ TBD 6/1/2021 EA
TAPBFP420K 20X2 DI P-401 125LB TAP BLND FLG 401 $ 6,512.00 0.564 $ 367277 (% 3,5699.31 | TBD 6/1/2021 EA
IMJG14 14 MJ C153 GLAND GLAND | $ 77.00 0.564 $ 4343 | $ 42.56 | TBD 6/1/2021 EA
IMJG24 24 MJ C153 GLAND GLAND |$ 266.00 0.564 $ 150.02 [ $ 147.02 | TBD 6/1/2021 EA




IMJG30 30 MJ C153 GLAND GLAND | $ 387.00 0.564 $ 21827 | $ 213.90 | TBD 6/1/2021 EA
IMJGX 8 MJ C153 GLAND GLAND | $ 31.00 0.564 $ 1748 | $ 17.13 | TBD 6/1/2021 EA
MJG18 18 MJ C153 GLAND GLAND [$ 126.00 0.564 $ 71.06 | $ 69.64 | TBD 6/1/2021 EA
MJG36 36 MJ C153 GLAND GLAND | $ 663.00 0.564 $ 37393 [ $ 366.45 [ TBD 6/1/2021 EA
BF10 10 DI 125# C110 BLIND FLG C/L $ 427.00 0.564 $ 24083 | $ 236.01 | TBD 6/1/2021 EA
BF12 12 DI 125# C110 BLIND FLG C/L $ 575.00 0.564 $ 32430 [ $ 317.81 [ TBD 6/1/2021 EA
BF16 16 DI C110 125LB BLND FLG C/L $ 977.00 0.564 $ 551.03 [ $ 540.01 [ TBD 6/1/2021 EA
BF20 20 DI C110 125LBS BLND FLG C/L $ 1,825.00 0.564 $ 1,02930( % 1,008.71 [ TBD 6/1/2021 EA
BF24 24 DI C110 125# BLND FLG C/L $ 2,714.00 0.564 $ 153070 [ $ 1,500.08 [ TBD 6/1/2021 EA
BF30 30 DI C110 125LBS BLND FLG C/L $ 3,988.00 0.564 $ 224923 (% 2,204.25 | TBD 6/1/2021 EA
BF48 48 DI C110 125LBS BLND FLG C/L $ 14,783.00 0.564 $ 83376159 8,170.86 | TBD 6/1/2021 EA
BFM 3 DI 125# C110 BLIND FLG C/L $ 66.00 0.564 $ 3722 | $ 36.48 | TBD 6/1/2021 EA
BFP 4 DI 125# C110 BLIND FLG C/L $ 115.00 0.564 $ 64.86 | $ 63.56 | TBD 6/1/2021 EA
BFP4P 4 DI P-401 125LBS BLND FLG C/L $  456.00 0.564 $ 25718 | $ 252.04 [ TBD 6/1/2021 EA
BFU 6 DI 125# C110 BLIND FLG C/L $ 171.00 0.564 $ 9644 | % 94.52 | TBD 6/1/2021 EA
BFX 8 DI 125# C110 BLIND FLG C/L $ 286.00 0.564 $ 161.30 | $ 158.08 | TBD 6/1/2021 EA
F110 10 DI 125# C110 FLG 11-1/4 BEND C/L $ 909.00 0.564 $ 512.68 | $ 502.42 [ TBD 6/1/2021 EA
F112 12 DI 125# C110 FLG 11-1/4 BEND C/L $ 1,381.00 0.564 $ 778.88 [ $ 763.31 [ TBD 6/1/2021 EA
F1M 3 DI 125# C110 FLG 11-1/4 BEND C/L $ 138.00 0.564 $ 7783 | $ 76.28 | TBD 6/1/2021 EA
F1P 4 DI 125# C110 FLG 11-1/4 BEND C/L $ 259.00 0.564 $ 146.08 | $ 143.15 | TBD 6/1/2021 EA
F1U 6 DI 125# C110 FLG 11-1/4 BEND C/L $ 401.00 0.564 $ 226.16 | $ 221.64 [ TBD 6/1/2021 EA
F1X 8 DI 125# C110 FLG 11-1/4 BEND C/L $ 529.00 0.564 $ 298.36 | $ 292.39 | TBD 6/1/2021 EA
F210 10 DI 125# C110 FLG 22-1/2 BEND C/L $ 784.00 0.564 $ 44218 | $ 433.33 | TBD 6/1/2021 EA
F216 16 DI 125LBS C110 FLG 22-1/2 BEND C/L $ 1,666.00 0.564 $ 939.62 | $ 920.83 [ TBD 6/1/2021 EA
F2M 3 DI 125# C110 FLG 22-1/2 BEND C/L $ 138.00 0.564 $ 7783 | $ 76.28 | TBD 6/1/2021 EA
F2P 4 DI 125# C110 FLG 22-1/2 BEND C/L $ 216.00 0.564 $ 121.82 [ § 119.39 | TBD 6/1/2021 EA
F2U 6 DI 125# C110 FLG 22-1/2 BEND C/L $ 318.00 0.564 $ 179.35 | $ 175.76 | TBD 6/1/2021 EA
F2X 8 DI 125# C110 FLG 22-1/2 BEND C/L $  496.00 0.564 $ 279.74 | $ 274.15 | TBD 6/1/2021 EA
F410 10 DI 125# C110 FLG 45 BEND C/L $ 820.00 0.564 $ 462.48 | $ 453.23 | TBD 6/1/2021 EA
F412 12 DI 125# C110 FLG 45 BEND C/L $ 1,071.00 0.564 $ 604.04 | $ 591.96 [ TBD 6/1/2021 EA
F414 14 DI 125# C110 FLG 45 BEND C/L $ 1,267.00 0.564 $ 71459 | § 700.30 [ TBD 6/1/2021 EA
F416 16 DI 125# C110 FLG 45 BEND C/L $ 1,612.00 0.564 $ 909.17 | $ 890.98 [ TBD 6/1/2021 EA
F418 18 DI 125# C110 FLG 45 BEND C/L $ 2,251.00 0.564 $ 1,269.56 | $ 1,244.17 | TBD 6/1/2021 EA
F420 20 DI 125# C110 FLG 45 BEND C/L $ 2,945.00 0.564 $ 166098 | $ 1,627.76 | TBD 6/1/2021 EA
F430 30 DI 125LB C110 FLG 45 BEND C/L $ 8,941.00 0.564 $ 504272 (% 4,941.87 | TBD 6/1/2021 EA
F442 42 DI 125LBS C110 FLG 45 BEND C/L $ 22,131.00 0.564 $ 1248188 [ % 12,232.25 | TBD 6/1/2021 EA




F4M 3 DI 125# C110 FLG 45 BEND C/L $ 122.00 0.564 $ 68.81 | $ 67.43 | TBD 6/1/2021 EA
F4P 4 DI 125# C110 FLG 45 BEND C/L $ 217.00 0.564 $ 122.39 | § 119.94 | TBD 6/1/2021 EA
F4PC24 24 FLG 45 C110 BEND PC C/L $ 4,089.00 0.564 $ 2,306.20 [ $ 2,260.07 [ TBD 6/1/2021 EA
F4U 6 DI 125# C110 FLG 45 BEND C/L $ 334.00 0.564 $ 188.38 [ § 184.61 | TBD 6/1/2021 EA
F4X 8 DI 125# C110 FLG 45 BEND C/L $ 507.00 0.564 $ 28595 | $ 280.23 | TBD 6/1/2021 EA
F910 10 DI 125# C110 FLG 90 BEND C/L $ 975.00 0.564 $ 549.90 | $ 538.90 [ TBD 6/1/2021 EA
F912 12 DI 125# C110 FLG 90 BEND C/L $ 1,267.00 0.564 $ 71459 [ § 700.30 [ TBD 6/1/2021 EA
F914 14 DI 125# C110 FLG 90 BEND C/L $ 1,667.00 0.564 $ 940.19 [ $ 921.38 [ TBD 6/1/2021 EA
F916 16 DI 125# C110 FLG 90 BEND C/L $ 2,055.00 0.564 $ 1,159.02 [ $ 1,135.84 [ TBD 6/1/2021 EA
F918 18 DI 125# C110 FLG 90 BEND C/L $ 2,865.00 0.564 $ 161586 (% 1,583.54 [ TBD 6/1/2021 EA
F920 20 DI 125# C110 FLG 90 BEND C/L $ 3,505.00 0.564 $ 197682 (9% 1,937.28 [ TBD 6/1/2021 EA
F924 24 DI 125# C110 FLG 90 BEND C/L $ 5,775.00 0.564 $ 325710 % 3,191.96 | TBD 6/1/2021 EA
F930 30 DI 125LB C110 FLG 90 BEND C/L $ 10,175.00 0.564 $ 573870 (% 5,623.93 | TBD 6/1/2021 EA
F936 36 DI 125LBS C110 FLG 90 BEND C/L $ 14,911.00 0.564 $ 840980 (9% 8,241.61 | TBD 6/1/2021 EA
FOM 3 DI 125# C110 FLG 90 BEND C/L $ 157.00 0.564 $ 88.55| % 86.78 | TBD 6/1/2021 EA
FoP 4 DI 125# C110 FLG 90 BEND C/L $  243.00 0.564 $ 137.05 | $ 134.31 | TBD 6/1/2021 EA
FOPM 4X3 DI 125# C110 FLG 90 BEND C/L $ 596.00 0.564 $ 336.14 | $ 329.42 [ TBD 6/1/2021 EA
FoU 6 DI 125# C110 FLG 90 BEND C/L $ 376.00 0.564 $ 212.06 | $ 207.82 | TBD 6/1/2021 EA
FOX 8 DI 125# C110 FLG 90 BEND C/L $ 614.00 0.564 $ 346.30 | $ 339.37 [ TBD 6/1/2021 EA
FBTLA3618 36X18 MJ C110 TEE L/A C/L $ 20,833.00 0.564 $ 11,74981 [ $ 11,514.82 | TBD 6/1/2021 EA
FBTLA4830 48X30 MJ C110 TEE L/A C/L $ 43,755.00 0.564 $ 2467782 (% 24,184.26 | TBD 6/1/2021 EA
FCR10P 10X4 DI 125# C110 FLG CONC RED C/L $ 576.00 0.564 $ 324.86 [ $ 318.37 [ TBD 6/1/2021 EA
FCR10U 10X6 DI 125# C110 FLG CONC RED C/L $ 550.00 0.564 $ 310.20 | $ 304.00 [ TBD 6/1/2021 EA
FCR10X 10X8 DI 125# C110 FLG CONC RED C/L $ 686.00 0.564 $ 386.90 | $ 379.17 [ TBD 6/1/2021 EA
FCR1210 12X10 DI 125# C110 FLG CONC RED C/L $ 1,029.00 0.564 $ 580.36 | $ 568.75 [ TBD 6/1/2021 EA
FCR12P 12X4 DI 125# C110 FLG CONC RED C/L $ 806.00 0.564 $ 454.58 | $ 445.49 | TBD 6/1/2021 EA
FCR12U 12X6 DI 125# C110 FLG CONC RED C/L $ 815.00 0.564 $ 459.66 | $ 450.47 | TBD 6/1/2021 EA
FCR12X 12X8 DI 125# C110 FLG CONC RED C/L $ 909.00 0.564 $ 512.68 | $ 502.42 [ TBD 6/1/2021 EA
FCR1610 16X10 DI 125 C110 FLG CONC RED C/L $ 1,303.00 0.564 $ 734.89 | $ 720.19 [ TBD 6/1/2021 EA
FCR1612 16X12 DI 125LBS C110 FLG CONC RED C/L $ 1,725.00 0.564 $ 972.90 | $ 953.44 [ TBD 6/1/2021 EA
FCR1812 18X12 DI 125 C110 FLG CONC RED C/L $ 1,796.00 0.564 $ 101294 | $ 992.69 [ TBD 6/1/2021 EA
FCR1816 18X16 DI 125LBS C110 FLG CONC RED C/L $ 2,077.00 0.564 $ 117143 $ 1,148.00 [ TBD 6/1/2021 EA
FCR2010 20X10 DI 125LBS C110 FLG CONC RED C/L $ 2,315.00 0.564 $ 130566 (% 1,279.55 [ TBD 6/1/2021 EA
FCR2012 20X12 DI 125LBS C110 FLG CONC RED C/L $ 2,210.00 0.564 $ 124644 (% 1,221.51 | TBD 6/1/2021 EA
FCRPC1810 18X10 DI C110 FLG CONC RED PC C/L $ 1,837.00 0.564 $ 1,036.07 | $ 1,015.35 [ TBD 6/1/2021 EA
FCRPM 4X3 DI 125# C110 FLG CONC RED C/L $ 167.00 0.564 $ 9419 | § 92.30 | TBD 6/1/2021 EA




FCRUM 6X3 DI 125# C110 FLG CONC RED C/L $ 271.00 0.564 152.84 | $ 149.79 | TBD 6/1/2021 EA
FCRUP 6X4 DI 125# C110 FLG CONC RED C/L $ 259.00 0.564 146.08 | $ 143.15 | TBD 6/1/2021 EA
FCRXP 8X4 DI 125# C110 FLG CONC RED C/L $ 388.00 0.564 21883 | $ 214.46 [ TBD 6/1/2021 EA
FCRXU 8X6 DI 125# C110 FLG CONC RED C/L $ 421.00 0.564 23744 | % 232.70 | TBD 6/1/2021 EA
FER10P 10X4 DI 125# C110 FLG ECC RED C/L $ 576.00 0.564 324.86 [ $ 318.37 [ TBD 6/1/2021 EA
FER10U 10X6 DI 125# C110 FLG ECC RED C/L $ 608.00 0.564 34291 [ $ 336.05 [ TBD 6/1/2021 EA
FER10X 10X8 DI 125# C110 FLG ECC RED C/L $ 740.00 0.564 417.36 | $ 409.01 | TBD 6/1/2021 EA
FER1210 12X10 DI 125# C110 FLG ECC RED C/L $ 1,144.00 0.564 645.22 | $ 632.31 [ TBD 6/1/2021 EA
FER12P 12X4 DI 125# C110 FLG ECC RED C/L $ 806.00 0.564 45458 | $ 445.49 | TBD 6/1/2021 EA
FER12U 12X6 DI 125# C110 FLG ECC RED C/L $ 876.00 0.564 494.06 | $ 484.18 | TBD 6/1/2021 EA
FER12X 12X8 DI 125# C110 FLG ECC RED C/L $ 977.00 0.564 551.03 | § 540.01 [ TBD 6/1/2021 EA
FER1610 16X10 DI 125# C110 FLG ECC RED C/L $ 1,579.00 0.564 890.56 | $ 872.74 | TBD 6/1/2021 EA
FER1812 18X12 DI 125# C110 FLG ECC RED C/L $ 2,046.00 0.564 1,153.94 | $ 1,130.87 [ TBD 6/1/2021 EA
FERPM 4X3 DI 125# C110 FLG ECC RED C/L $ 206.00 0.564 116.18 | $ 113.86 | TBD 6/1/2021 EA
FERUM 6X3 DI 125# C110 FLG ECC RED C/L $ 271.00 0.564 15284 | $ 149.79 | TBD 6/1/2021 EA
FERUP 6X4 DI 125# C110 FLG ECC RED C/L $ 308.00 0.564 173711 % 170.24 | TBD 6/1/2021 EA
FERXP 8X4 DI 125# C110 FLG ECC RED C/L $  443.00 0.564 249.85 | $ 244.85 [ TBD 6/1/2021 EA
FERXU 8X6 DI 125# C110 FLG ECC RED C/L $ 507.00 0.564 28595 | % 280.23 | TBD 6/1/2021 EA
FLG212 12 DI 125# C110 FLG 22-1/2 BEND C/L $ 1,149.00 0.564 648.04 | $ 635.08 [ TBD 6/1/2021 EA
FLR9P 4 DI 125# C110 FLG LR 90 BEND C/L $  340.00 0.564 191.76 | $ 187.92 | TBD 6/1/2021 EA
FT10 10 DI 125# C110 FLG TEE C/L $ 1,392.00 0.564 785.09 [ $ 769.39 [ TBD 6/1/2021 EA
FT10P 10X4 DI 125# C110 FLG TEE C/L $ 1,222.00 0.564 689.21 [ $ 675.42 [ TBD 6/1/2021 EA
FT10U 10X6 DI 125# C110 FLG TEE C/L $ 1,142.00 0.564 644.09 [ $ 631.21 [ TBD 6/1/2021 EA
FT10X 10X8 DI 125# C110 FLG TEE C/L $ 1,197.00 0.564 675.11 [ $ 661.61 [ TBD 6/1/2021 EA
FT12 12 DI 125# C110 FLG TEE C/L $ 2,021.00 0.564 1,139.84 | § 1,117.05 | TBD 6/1/2021 EA
FT1210 12X10 DI 125# C110 FLG TEE C/L $ 2,003.00 0.564 1,129.69 | $ 1,107.10 | TBD 6/1/2021 EA
FT12P 12X4 DI 125# C110 FLG TEE C/L $ 1,660.00 0.564 936.24 | $ 917.52 [ TBD 6/1/2021 EA
FT12U 12X6 DI 125# C110 FLG TEE C/L $ 1,596.00 0.564 900.14 | $ 882.14 [ TBD 6/1/2021 EA
FT12X 12X8 DI 125# C110 FLG TEE C/L $ 1,681.00 0.564 948.08 | $ 929.12 [ TBD 6/1/2021 EA
FT16 16 DI 125LBS C110 FLG TEE C/L $ 3,195.00 0.564 1,801.98 | $ 1,765.94 [ TBD 6/1/2021 EA
FT1612 16X12 DI 125 C110 FLG TEE C/L $ 3,132.00 0.564 1,76645 | $ 1,731.12 | TBD 6/1/2021 EA
FT16X 16X8 DI 125# C110 FLG TEE C/L $ 2,801.00 0.564 1,5679.76 | $ 1,548.17 | TBD 6/1/2021 EA
FT1812 18X12 DI 125 C110 FLG TEE C/L $ 3,885.00 0.564 219114 | $ 2,147.32 | TBD 6/1/2021 EA
FT18U 18X6 DI 125 C110 FLG TEE C/L $ 2,921.00 0.564 1,647.44 | $ 1,614.50 [ TBD 6/1/2021 EA
FT20 20 DI 125LBS C110 FLG TEE C/L $ 5,179.00 0.564 2,920.96 | $ 2,862.54 [ TBD 6/1/2021 EA
FT3630 36X30 DI 125LBS C110 FLG TEE C/L $ 23,941.00 0.564 13,502.72 | $ 13,232.67 | TBD 6/1/2021 EA




FT4824 48X24 DI 125LBS C110 FLG TEE C/L $ 37,327.00 0.564 $ 2105243 [ $ 20,631.38 | TBD 6/1/2021 EA
FTM 3 DI 125# C110 FLG TEE C/L $ 224.00 0.564 $ 126.34 | § 123.81 | TBD 6/1/2021 EA
FTP 4 DI 125# C110 FLG TEE C/L $  443.00 0.564 $ 24985 | % 244.85 | TBD 6/1/2021 EA
FTPC30 30 FLG C110 TEE PC C/L $ 14,565.00 0.564 $ 821466 (9% 8,050.37 | TBD 6/1/2021 EA
FTPM 4X3 DI 125# C110 FLG TEE C/L $  405.00 0.564 $ 22842 | % 223.85 | TBD 6/1/2021 EA
FTU 6 DI 125# C110 FLG TEE C/L $ 550.00 0.564 $ 310.20 [ $ 304.00 [ TBD 6/1/2021 EA
FTUM 6X3 DI 125# C110 FLG TEE C/L $ 576.00 0.564 $ 324.86 [ $ 318.37 [ TBD 6/1/2021 EA
FTUP 6X4 DI 125# C110 FLG TEE C/L $ 608.00 0.564 $ 34291 | % 336.05 [ TBD 6/1/2021 EA
FTX 8 DI 125# C110 FLG TEE C/L $ 916.00 0.564 $ 516.62 | $ 506.29 [ TBD 6/1/2021 EA
FTXM 8X3 DI 125# C110 FLG TEE C/L $ 929.00 0.564 $ 523.96 | $ 513.48 [ TBD 6/1/2021 EA
FTXP 8X4 DI 125# C110 FLG TEE C/L $ 852.00 0.564 $ 480.53 | $ 470.92 | TBD 6/1/2021 EA
FTXU 8X6 DI 125# C110 FLG TEE C/L $ 791.00 0.564 $ 446.12 | $ 437.20 | TBD 6/1/2021 EA
FYM 3 DI 125# C110 FLG WYE C/L $ 308.00 0.564 $ 173711 % 170.24 | TBD 6/1/2021 EA
FYX 8 DI 125LB C110 FLG WYE C/L $ 1,071.00 0.564 $ 604.04 | $ 591.96 [ TBD 6/1/2021 EA
MJ1LA10 10 MJ C153 11-1/4 BEND L/A C/L $ 365.00 0.564 $ 205.86 | $ 201.74 | TBD 6/1/2021 EA
MJ1LA12 12 MJ C153 11-1/4 BEND L/A C/L $ 451.00 0.564 $ 254.36 | $ 249.28 [ TBD 6/1/2021 EA
MJ1LA14 14 MJ C153 11-1/4 BEND L/A C/L $ 997.00 0.564 $ 56231 | % 551.06 [ TBD 6/1/2021 EA
MJ1LA16 16 MJ C153 11-1/4 BEND L/A C/L $ 1,092.00 0.564 $ 615.89 [ $ 603.57 [ TBD 6/1/2021 EA
MJ1LA18 18 MJ C153 11-1/4 BEND C/L $ 1,651.00 0.564 $ 931.16 [ $ 912.54 [ TBD 6/1/2021 EA
MJ1LA20 20 MJ C153 11-1/4 BEND L/A C/L $ 1,672.00 0.564 $ 943.01 | $ 924.15 | TBD 6/1/2021 EA
MJ1LA24 24 MJ C153 11-1/4 BEND L/A C/L $ 2,232.00 0.564 $ 125885 (% 1,233.67 [ TBD 6/1/2021 EA
MJ1LA30 30 MJ C153 11-1/4 BEND L/A C/L $ 4,473.00 0.564 $ 252277 (% 2,472.32 | TBD 6/1/2021 EA
MJ1LA36 36 MJ C153 11-1/4 BEND L/A C/L $ 6,112.00 0.564 $ 344717 (% 3,378.22 | TBD 6/1/2021 EA
MJ1LAM 3 MJ C153 11-1/4 BEND L/A C/L $ 80.00 0.564 $ 4512 | § 44.22 | TBD 6/1/2021 EA
MJ1LAP 4 MJ C153 11-1/4 BEND L/A C/L $ 100.00 0.564 $ 56.40 | $ 556.27 | TBD 6/1/2021 EA
MJ1LAU 6 MJ C153 11-1/4 BEND L/A C/L $ 167.00 0.564 $ 94.19 | § 92.30 | TBD 6/1/2021 EA
MJ1LAX 8 MJ C153 11-1/4 BEND L/A C/L $ 226.00 0.564 $ 127.46 | $ 124.91 | TBD 6/1/2021 EA
MJ2LA10 10 MJ C153 22-1/2 BEND L/A C/L $ 367.00 0.564 $ 206.99 | $ 202.85 | TBD 6/1/2021 EA
MJ2LA12 12 MJ C153 22-1/2 BEND L/A C/L $ 481.00 0.564 $ 27128 | § 265.86 | TBD 6/1/2021 EA
MJ2LA14 14 MJ C153 22-1/2 BEND L/A C/L $ 874.00 0.564 $ 49294 | $ 483.08 | TBD 6/1/2021 EA
MJ2LA16 16 MJ C153 22-1/2 BEND L/A C/L $ 1,032.00 0.564 $ 582.05 | $ 570.41 [ TBD 6/1/2021 EA
MJ2LA18 18 MJ C153 22-1/2 BEND L/A C/L $ 1,308.00 0.564 $ 73771 [ $ 722.96 [ TBD 6/1/2021 EA
MJ2LA20 20 MJ C153 22-1/2 BEND L/A C/L $ 1,775.00 0.564 $ 1,001.10 | $ 981.08 [ TBD 6/1/2021 EA
MJ2LA24 24 MJ C153 22-1/2 BEND L/A C/L $ 2,383.00 0.564 $ 134401 (% 1,317.13 | TBD 6/1/2021 EA
MJ2LA30 30 MJ C153 22-1/2 BEND L/A C/L $ 4,393.00 0.564 $ 247765 % 2,428.10 | TBD 6/1/2021 EA
MJ2LA36 36 MJ C153 22-1/2 BEND L/A C/L $ 6,438.00 0.564 $ 36310359 3,5658.41 | TBD 6/1/2021 EA




MJ2LAM 3 MJ C153 22-1/2 BEND L/A C/L $ 69.00 0.564 $ 38.92 | $ 38.14 | TBD 6/1/2021 EA
MJ2LAP 4 MJ C153 22-1/2 BEND L/A C/L $ 104.00 0.564 $ 58.66 | $ 57.48 | TBD 6/1/2021 EA
MJ2LAU 6 MJ C153 22-1/2 BEND L/A C/L $ 159.00 0.564 $ 89.68 | $ 87.88 | TBD 6/1/2021 EA
MJ2LAX 8 MJ C153 22-1/2 BEND L/A C/L $ 249.00 0.564 $ 14044 | $ 137.63 | TBD 6/1/2021 EA
MJ4LA10 10 MJ C153 45 BEND L/A C/L $ 368.00 0.564 $ 20755 | $ 203.40 | TBD 6/1/2021 EA
MJ4LA12 12 MJ C153 45 BEND L/A C/L $ 550.00 0.564 $ 310.20 | $ 304.00 [ TBD 6/1/2021 EA
MJ4LA14 14 MJ C153 45 BEND L/A C/L $ 863.00 0.564 $ 486.73 | $ 477.00 | TBD 6/1/2021 EA
MJ4LA16 16 MJ C153 45 BEND L/A C/L $ 1,076.00 0.564 $ 606.86 | $ 594.73 [ TBD 6/1/2021 EA
MJ4LA18 18 MJ C153 45 BEND L/A C/L $ 1,593.00 0.564 $ 898.45 [ $ 880.48 [ TBD 6/1/2021 EA
MJ4LA20 20 MJ C153 45 BEND L/A C/L $ 1,699.00 0.564 $ 958.24 | $ 939.07 [ TBD 6/1/2021 EA
MJ4LA24 24 MJ C153 45 BEND L/A C/L $ 2,581.00 0.564 $ 1,45568 (% 1,426.57 [ TBD 6/1/2021 EA
MJ4LA30 30 MJ C153 45 BEND L/A C/L $ 5,243.00 0.564 $ 295705 % 2,897.91 [ TBD 6/1/2021 EA
MJ4LA36 36 MJ C153 45 BEND L/A C/L $ 7,665.00 0.564 $ 4323.06 9% 4,236.60 [ TBD 6/1/2021 EA
MJ4LA48 48 MJ C153 45 BEND L/A C/L $ 15,425.00 0.564 $ 8699.70 [ $ 8,5625.71 | TBD 6/1/2021 EA
MJ4LAM 3 MJ C153 45 BEND L/A C/L $ 110.00 0.564 $ 62.04 [ $ 60.80 | TBD 6/1/2021 EA
MJ4LAP 4 MJ C153 45 BEND L/A C/L $ 110.00 0.564 $ 62.04 [ $ 60.80 | TBD 6/1/2021 EA
MJ4LAU 6 MJ C153 45 BEND L/A C/L $ 175.00 0.564 $ 98.70 | $ 96.73 | TBD 6/1/2021 EA
MJ4LAX 8 MJ C153 45 BEND L/A C/L $ 255.00 0.564 $ 143.82 [ § 140.94 | TBD 6/1/2021 EA
MJOLA10 10 MJ C153 90 BEND L/A C/L $ 494.00 0.564 $ 278.62 | $ 273.04 | TBD 6/1/2021 EA
MJOLA12 12 MJ C153 90 BEND L/A C/L $ 665.00 0.564 $ 375.06 [ $ 367.56 [ TBD 6/1/2021 EA
MJOLA14 14 MJ C153 90 BEND L/A C/L $ 1,109.00 0.564 $ 625.48 | $ 612.97 [ TBD 6/1/2021 EA
MJOLA16 16 MJ C153 90 BEND L/A C/L $ 1,505.00 0.564 $ 848.82 | $ 831.84 [ TBD 6/1/2021 EA
MJOLA18 18 MJ C153 90 BEND L/A C/L $ 1,870.00 0.564 $ 105468 | % 1,033.59 [ TBD 6/1/2021 EA
MJ9LA20 20 MJ C153 90 BEND L/A C/L $ 2,606.00 0.564 $ 146978 [ $ 1,440.39 [ TBD 6/1/2021 EA
MJOLA24 24 MJ C153 90 BEND L/A C/L $ 3,890.00 0.564 $ 2,193.96 [ $ 2,150.08 [ TBD 6/1/2021 EA
MJOLA30 30 MJ C153 90 BEND L/A C/L $ 6,240.00 0.564 $ 351936 | $ 3,448.97 | TBD 6/1/2021 EA
MJ9LA36 36 MJ C153 90 BEND L/A C/L $ 9,754.00 0.564 $ 550126 (5% 5,391.23 | TBD 6/1/2021 EA
MJ9OLA42 42 MJ C153 90 BEND L/A C/L $ 16,725.00 0.564 $ 943290 | % 9,244.24 | TBD 6/1/2021 EA
MJ9LA48 48 MJ C153 90 BEND L/A C/L $ 22,299.00 0.564 $ 1257664 [ $ 12,325.10 [ TBD 6/1/2021 EA
MJOLAM 3 MJ C153 90 BEND L/A C/L $ 122.00 0.564 $ 68.81 | $ 67.43 | TBD 6/1/2021 EA
MJOLAP 4 MJ C153 90 BEND L/A C/L $ 132.00 0.564 $ 7445 [ $ 72.96 | TBD 6/1/2021 EA
MJOLAU 6 MJ C153 90 BEND L/A C/L $ 216.00 0.564 $ 121.82 | $ 119.39 | TBD 6/1/2021 EA
MJILAX 8 MJ C153 90 BEND L/A C/L $ 312.00 0.564 $ 17597 | $ 172.45 | TBD 6/1/2021 EA
MJCRLA10 10 MJ C153 CRS L/A C/L $ 788.00 0.564 $ 44443 | § 435.54 | TBD 6/1/2021 EA
MJCRLA10P 10X4 MJ C153 CRS L/A C/L $ 622.00 0.564 $ 35081 | $ 343.79 [ TBD 6/1/2021 EA
MJCRLA10U 10X6 MJ C153 CRS L/A C/L $ 603.00 0.564 $ 340.09 [ 333.29 [ TBD 6/1/2021 EA




MJCRLA10X 10X8 MJ C153 CRS L/A C/L $ 747.00 0.564 $ 42131 ] % 412.88 | TBD 6/1/2021 EA
MJCRLA12 12 MJ C153 CRS L/A C/L $ 1,381.00 0.564 $ 778.88 [ $ 763.31 [ TBD 6/1/2021 EA
MJCRLA1210 12X10 MJ C153 CRS L/A C/L $ 1,381.00 0.564 $ 778.88 [ $ 763.31 [ TBD 6/1/2021 EA
MJCRLA12P 12X4 MJ C153 CRS L/A C/L $ 722.00 0.564 $ 40721 | $ 399.06 [ TBD 6/1/2021 EA
MJCRLA12U 12X6 MJ C153 CRS L/A C/L $ 761.00 0.564 $ 429.20 | $ 420.62 | TBD 6/1/2021 EA
MJCRLA12X 12X8 MJ C153 CRS L/A C/L $ 874.00 0.564 $ 49294 | $ 483.08 | TBD 6/1/2021 EA
MJCRLA14 14 MJ C153 CRS L/A C/L $ 2,421.00 0.564 $ 136544 (5% 1,338.14 [ TBD 6/1/2021 EA
MJCRLA16 16 MJ C153 CRS L/A C/L $ 3,817.00 0.564 $ 215279 [ $ 2,109.73 [ TBD 6/1/2021 EA
MJCRLA1612 16X12 MJ C153 CRS L/A C/L $ 2,624.00 0.564 $ 147994 (% 1,450.34 [ TBD 6/1/2021 EA
MJCRLA30 30 MJ C153 CRS L/A C/L $ 14,687.00 0.564 $ 828347 (5% 8,117.80 | TBD 6/1/2021 EA
MJCRLAM 3 MJ C153 CRS L/A C/L $ 218.00 0.564 $ 12295 [ § 120.49 | TBD 6/1/2021 EA
MJCRLAPM 4X3 MJ C153 CRS L/A C/L $  259.00 0.564 $ 146.08 | $ 143.15 | TBD 6/1/2021 EA
MJCRLAU 6 MJ C153 CRS L/A C/L $ 451.00 0.564 $ 254.36 | $ 249.28 [ TBD 6/1/2021 EA
MJCRLAUP 6X4 MJ C153 CRS L/A C/L $ 403.00 0.564 $ 22729 | $ 222.75 | TBD 6/1/2021 EA
MJCRLAX 8 MJ C153 CRS L/A C/L $ 492.00 0.564 $ 27749 | % 271.94 | TBD 6/1/2021 EA
MJCRLAXP 8X4 MJ C153 CRS L/A C/L $ 635.00 0.564 $ 358.14 | $ 350.98 [ TBD 6/1/2021 EA
MJCRLAXU 8X6 MJ C153 CRS L/A C/L $  468.00 0.564 $ 263.95 | $ 258.67 [ TBD 6/1/2021 EA
MJLEBRLA10P 10X4 LEMJ C153 RED L/A C/L $ 292.00 0.564 $ 164.69 | $ 161.39 | TBD 6/1/2021 EA
MJLEBRLA10U 10X6 LEMJ C153 RED L/A C/L $ 303.00 0.564 $ 170.89 | $ 167.47 | TBD 6/1/2021 EA
MJLEBRLA10X 10X8 LEMJ C153 RED L/A C/L $ 329.00 0.564 $ 185.56 | $ 181.84 | TBD 6/1/2021 EA
MJLEBRLA1210 12X10 LEMJ C153 RED L/A C/L $ 427.00 0.564 $ 24083 | $ 236.01 | TBD 6/1/2021 EA
MJLEBRLA12P 12X4 LEMJ C153 RED L/A C/L $  499.00 0.564 $ 28144 | % 275.81 | TBD 6/1/2021 EA
MJLEBRLA12U 12X6 LEMJ C153 RED L/A C/L $ 401.00 0.564 $ 226.16 | $ 221.64 [ TBD 6/1/2021 EA
MJLEBRLA12X 12X8 LEMJ C153 RED L/A C/L $ 414.00 0.564 $ 23350 | $ 228.83 | TBD 6/1/2021 EA
MJLEBRLAPM 4X3 LEMJ C153 RED L/A C/L $ 120.00 0.564 $ 67.68 | $ 66.33 | TBD 6/1/2021 EA
MJLEBRLAUM 6X3 LEMJ C153 RED L/A C/L $ 171.00 0.564 $ 9644 | § 94.52 | TBD 6/1/2021 EA
MJLEBRLAUP 6X4 LEMJ C153 RED L/A C/L $ 197.00 0.564 $ 11111 [ $ 108.89 | TBD 6/1/2021 EA
MJLEBRLAXP 8X4 LEMJ C153 RED L/A C/L $ 223.00 0.564 $ 125.77 | $ 123.26 | TBD 6/1/2021 EA
MJLEBRLAXU 8X6 LEMJ C153 RED L/A C/L $ 180.00 0.564 $ 10152 | § 99.49 | TBD 6/1/2021 EA
MJLSLA10 10X12 MJ C153 LONG SLV L/A C/L $ 377.00 0.564 $ 21263 | $ 208.38 [ TBD 6/1/2021 EA
MJLSLA12 12X12 MJ C153 LONG SLV L/A C/L $ 507.00 0.564 $ 28595 | $ 280.23 [ TBD 6/1/2021 EA
MJLSLA14 14X15 MJ C153 LONG SLV L/A C/L $ 766.00 0.564 $ 432.02 | $ 423.38 | TBD 6/1/2021 EA
MJLSLA16 16X15 MJ C153 LONG SLV L/A C/L $ 969.00 0.564 $ 546.52 | $ 535.59 [ TBD 6/1/2021 EA
MJLSLA18 18X15 MJ C153 LONG SLV L/A C/L $ 1,278.00 0.564 $ 72079 [ $ 706.38 [ TBD 6/1/2021 EA
MJLSLA20 20X15 MJ C153 LONG SLV L/A C/L $ 1,543.00 0.564 $ 870.25 [ $ 852.85 [ TBD 6/1/2021 EA
MJLSLA24 24X15 MJ C153 LONG SLV L/A C/L $ 2,031.00 0.564 $ 114548 (% 1,122.57 | TBD 6/1/2021 EA




MJLSLA30 30X24 MJ C153 LONG SLV L/A C/L $ 4,253.00 0.564 $ 2,398.69 | % 2,350.72 [ TBD 6/1/2021 EA
MJLSLA36 36X24 MJ C153 LONG SLV L/A C/L $ 5,970.00 0.564 $ 3,367.08 9% 3,299.74 | TBD 6/1/2021 EA
MJLSLA42 42X24 MJ C153 LONG SLV L/A C/L $ 7,983.00 0.564 $ 450241 (5% 4,412.36 | TBD 6/1/2021 EA
MJLSLA48 48X24 MJ C153 LONG SLV L/A C/L $ 11,213.00 0.564 $ 632413 (% 6,197.65 | TBD 6/1/2021 EA
MJLSLAM 3X12 MJ C153 LONG SLV L/A C/L $ 103.00 0.564 $ 58.09 | $ 56.93 | TBD 6/1/2021 EA
MJLSLAP 4X12 MJ C153 LONG SLV L/A C/L $ 117.00 0.564 $ 65.99 | $ 64.67 | TBD 6/1/2021 EA
MJLSLAU 6X12 MJ C153 LONG SLV L/A C/L $ 196.00 0.564 $ 11054 [ § 108.33 | TBD 6/1/2021 EA
MJLSLAX 8X12 MJ C153 LONG SLV L/A C/L $ 315.00 0.564 $ 177.66 | $ 174.11 | TBD 6/1/2021 EA
MJPE4LA10 10 MJXPE C153 45 BEND L/A C/L $  458.00 0.564 $ 25831 | % 253.15 | TBD 6/1/2021 EA
MJPE4LA12 12 MJXPE C153 45 BEND L/A C/L $ 652.00 0.564 $ 367.73 [ $ 360.37 [ TBD 6/1/2021 EA
MJPE4LA14 14 MJXPE C153 45 BEND L/A C/L $ 1,058.00 0.564 $ 596.71 [ $ 584.78 [ TBD 6/1/2021 EA
MJPE4LA16 16 MJXPE C153 45 BEND L/A C/L $ 1,217.00 0.564 $ 686.39 | $ 672.66 [ TBD 6/1/2021 EA
MJPE4LAM 3 MJXPE C153 45 BEND L/A C/L $ 103.00 0.564 $ 58.09 | $ 56.93 | TBD 6/1/2021 EA
MJPE4LAP 4 MJXPE C153 45 BEND L/A C/L $ 116.00 0.564 $ 6542 | $ 64.12 | TBD 6/1/2021 EA
MJPE4LAU 6 MUXPE C153 45 BEND L/A C/L $ 196.00 0.564 $ 11054 | $ 108.33 | TBD 6/1/2021 EA
MJPE4LAX 8 MJXPE C153 45 BEND L/A C/L $ 310.00 0.564 $ 174.84 | $ 171.34 | TBD 6/1/2021 EA
MJPE9LA10 10 MJXPE C153 90 BEND L/A C/L $ 577.00 0.564 $ 32543 | $ 318.92 [ TBD 6/1/2021 EA
MJPE9LA12 12 MJXPE C153 90 BEND L/A C/L $ 753.00 0.564 $ 42469 | $ 416.20 | TBD 6/1/2021 EA
MJPE9LA14 14 MJXPE C153 90 BEND L/A C/L $ 1,303.00 0.564 $ 734.89 [ $ 720.19 [ TBD 6/1/2021 EA
MJPE9LA16 16 MJXPE C153 90 BEND L/A C/L $ 1,997.00 0.564 $ 112631 (% 1,103.78 [ TBD 6/1/2021 EA
MJPESLAM 3 MJXPE C153 90 BEND L/A C/L $ 120.00 0.564 $ 67.68 | $ 66.33 | TBD 6/1/2021 EA
MJPESLAP 4 MJXPE C153 90 BEND L/A C/L $ 157.00 0.564 $ 88.55 | $ 86.78 | TBD 6/1/2021 EA
MJPE9LAU 6 MJXPE C153 90 BEND L/A C/L $ 259.00 0.564 $ 146.08 | $ 143.15 | TBD 6/1/2021 EA
MJPE9LAX 8 MJXPE C153 90 BEND L/A C/L $ 368.00 0.564 $ 20755 | $ 203.40 | TBD 6/1/2021 EA
MJRLA10P 10X4 MJ C153 RED L/A C/L $ 277.00 0.564 $ 156.23 | $ 153.10 | TBD 6/1/2021 EA
MJRLA10U 10X6 MJ C153 RED L/A C/L $ 234.00 0.564 $ 13198 | $ 129.34 | TBD 6/1/2021 EA
MJRLA10X 10X8 MJ C153 RED L/A C/L $ 258.00 0.564 $ 145.51 [ § 142.60 | TBD 6/1/2021 EA
MJRLA1210 12X10 MJ C153 RED L/A C/L $ 350.00 0.564 $ 19740 | $ 193.45 | TBD 6/1/2021 EA
MJRLA12P 12X4 MJ C153 RED L/A C/L $ 352.00 0.564 $ 198.53 | $ 194.56 | TBD 6/1/2021 EA
MJRLA12U 12X6 MJ C153 RED L/A C/L $  309.00 0.564 $ 17428 | $ 170.79 | TBD 6/1/2021 EA
MJRLA12X 12X8 MJ C153 RED L/A C/L $ 315.00 0.564 $ 17766 | $ 174.11 | TBD 6/1/2021 EA
MJRLA1412 14X12 MJ C153 RED L/A C/L $ 550.00 0.564 $ 310.20 | $ 304.00 [ TBD 6/1/2021 EA
MJRLA14U 14X6 MJ C153 RED L/A C/L $ 731.00 0.564 $ 41228 | $ 404.04 | TBD 6/1/2021 EA
MJRLA14X 14X8 MJ C153 RED L/A C/L $ 731.00 0.564 $ 41228 | $ 404.04 | TBD 6/1/2021 EA
MJRLA1610 16X10 MJ C153 RED L/A C/L $ 740.00 0.564 $ 417.36 | $ 409.01 | TBD 6/1/2021 EA
MJRLA1612 16X12 MJ C153 RED L/A C/L $ 714.00 0.564 $ 402.70 | $ 394.64 [ TBD 6/1/2021 EA




MJRLA1614 16X14 MJ C153 RED L/A C/L $ 906.00 0.564 $ 510.98 | $ 500.76 [ TBD 6/1/2021 EA
MJRLA16U 16X6 MJ C153 RED L/A C/L $ 800.00 0.564 $ 451.20 | $ 442.18 | TBD 6/1/2021 EA
MJRLA16X 16X8 MJ C153 RED L/A C/L $ 768.00 0.564 $ 43315 | % 424.49 [ TBD 6/1/2021 EA
MJRLA1810 18X10 MJ C153 RED L/A C/L $ 1,128.00 0.564 $ 636.19 [ $ 623.47 [ TBD 6/1/2021 EA
MJRLA1812 18X12 MJ C153 RED L/A C/L $ 1,099.00 0.564 $ 619.84 | $ 607.44 [ TBD 6/1/2021 EA
MJRLA1814 18X14 MJ C153 RED L/A C/L $ 1,494.00 0.564 $ 842.62 | $ 825.76 [ TBD 6/1/2021 EA
MJRLA1816 18X16 MJ C153 RED L/A C/L $ 1,165.00 0.564 $ 657.06 | $ 643.92 [ TBD 6/1/2021 EA
MJRLA18X 18X8 MJ C153 RED L/A C/L $ 1,195.00 0.564 $ 673.98 [ $ 660.50 [ TBD 6/1/2021 EA
MJRLA2010 20X10 MJ C153 RED L/A C/L $ 1,584.00 0.564 $ 893.38 | $ 875.51 [ TBD 6/1/2021 EA
MJRLA2012 20X12 MJ C153 RED L/A C/L $ 1,222.00 0.564 $ 689.21 | § 675.42 [ TBD 6/1/2021 EA
MJRLA2014 20X14 MJ C153 RED L/A C/L $ 1,216.00 0.564 $ 685.82 | $ 672.11 | TBD 6/1/2021 EA
MJRLA2016 20X16 MJ C153 RED L/A C/L $ 1,128.00 0.564 $ 636.19 | $ 623.47 [ TBD 6/1/2021 EA
MJRLA2018 20X18 MJ C153 RED L/A C/L $ 1,520.00 0.564 $ 857.28 | $ 840.13 [ TBD 6/1/2021 EA
MJRLA20X 20X8 MJ C153 RED L/A C/L $ 1,390.00 0.564 $ 783.96 | $ 768.28 [ TBD 6/1/2021 EA
MJRLA2412 24X12 MJ C153 RED L/A C/L $ 1,869.00 0.564 $ 105412 | S 1,033.03 [ TBD 6/1/2021 EA
MJRLA2414 24X14 MJ C153 RED L/A C/L $ 4,181.00 0.564 $ 2,358.08 % 2,310.92 | TBD 6/1/2021 EA
MJRLA2416 24X16 MJ C153 RED L/A C/L $ 1,940.00 0.564 $ 1,094.16 | 1,072.28 | TBD 6/1/2021 EA
MJRLA2418 24X18 MJ C153 RED L/A C/L $ 1,855.00 0.564 $ 104622 (% 1,025.30 [ TBD 6/1/2021 EA
MJRLA2420 24X20 MJ C153 RED L/A C/L $ 2,299.00 0.564 $ 129664 (9% 1,270.70 | TBD 6/1/2021 EA
MJRLA3016 30X16 MJ C153 RED L/A C/L $ 4,212.00 0.564 $ 237557 (% 2,328.06 [ TBD 6/1/2021 EA
MJRLA3020 30X20 MJ C153 RED L/A C/L $ 4,133.00 0.564 $ 233101 (% 2,284.39 | TBD 6/1/2021 EA
MJRLA3024 30X24 MJ C153 RED L/A C/L $ 3,158.00 0.564 $ 178111 (% 1,745.49 | TBD 6/1/2021 EA
MJRLA3620 36X20 MJ C153 RED L/A C/L $ 6,403.00 0.564 $ 361129 (% 3,5639.07 | TBD 6/1/2021 EA
MJRLA3624 36X24 MJ C153 RED L/A C/L $ 5,084.00 0.564 $ 286738 9% 2,810.03 [ TBD 6/1/2021 EA
MJRLA3630 36X30 MJ C153 RED L/A C/L $ 5,529.00 0.564 $ 311836 | % 3,055.99 | TBD 6/1/2021 EA
MJRLA4836 48X36 MJ C153 RED L/A C/L $ 11,463.00 0.564 $ 646513 | 9% 6,335.83 | TBD 6/1/2021 EA
MJRLA4842 48X42 MJ C153 RED L/A C/L $ 12,654.00 0.564 $ 7,136.86 [ $ 6,994.12 | TBD 6/1/2021 EA
MJRLAPM 4X3 MJ C153 RED L/A C/L $ 114.00 0.564 $ 6430 | $ 63.01 | TBD 6/1/2021 EA
MJRLAUM 6X3 MJ C153 RED L/A C/L $ 149.00 0.564 $ 84.04 | $ 82.36 | TBD 6/1/2021 EA
MJRLAUP 6X4 MJ C153 RED L/A C/L $ 126.00 0.564 $ 71.06 | $ 69.64 | TBD 6/1/2021 EA
MJRLAXM 8X3 MJ C153 RED L/A C/L $ 223.00 0.564 $ 125.77 | $ 123.26 | TBD 6/1/2021 EA
MJRLAXP 8X4 MJ C153 RED L/A C/L $ 171.00 0.564 $ 9644 | $ 94.52 | TBD 6/1/2021 EA
MJRLAXU 8X6 MJ C153 RED L/A C/L $ 183.00 0.564 $ 103.21 | $ 101.15 | TBD 6/1/2021 EA
MJS9U 6 MJ C153 SWVL 90 BEND C/L $ 411.00 0.564 $ 23180 | $ 227.17 | TBD 6/1/2021 EA
MJSCAPLA10 10 MJ C153 SLD CAP L/A C/L $ 180.00 0.564 $ 101.52 [ § 99.49 | TBD 6/1/2021 EA
MJSCAPLA12 12 MJ C153 SLD CAP L/A C/L $  269.00 0.564 $ 15172 | $ 148.68 | TBD 6/1/2021 EA




MJSCAPLA14 14 MJ C153 SLD CAP L/A C/L $ 404.00 0.564 $ 22786 | $ 223.30 | TBD 6/1/2021 EA
MJSCAPLA16 16 MJ C153 SLD CAP L/A C/L $ 540.00 0.564 $ 304.56 | $ 298.47 | TBD 6/1/2021 EA
MJSCAPLA18 18 MJ C153 SLD CAP L/A C/L $ 681.00 0.564 $ 384.08 [ $ 376.40 [ TBD 6/1/2021 EA
MJSCAPLA20 20 MJ C153 SLD CAP L/A C/L $ 881.00 0.564 $ 496.88 | $ 486.95 | TBD 6/1/2021 EA
MJSCAPLA24 24 MJ C153 SLD CAP L/A C/L $ 1,210.00 0.564 $ 682.44 | $ 668.79 [ TBD 6/1/2021 EA
MJSCAPLA30 30 MJ C153 SLD CAP L/A C/L $ 2,758.00 0.564 $ 155551 (% 1,524.40 [ TBD 6/1/2021 EA
MJSCAPLA36 36 MJ C153 SLD CAP L/A C/L $ 5,018.00 0.564 $ 283015 % 2,773.55 [ TBD 6/1/2021 EA
MJSCAPLAM 3 MJ C153 SLD CAP L/A C/L $ 48.00 0.564 $ 27.07 | $ 26.53 | TBD 6/1/2021 EA
MJSCAPLAP 4 MJ C153 SLD CAP L/A C/L $ 50.00 0.564 $ 2820 | $ 27.64 | TBD 6/1/2021 EA
MJSCAPLAU 6 MJ C153 SLD CAP L/A C/L $ 88.00 0.564 $ 49.63 | $ 48.64 | TBD 6/1/2021 EA
MJSCAPLAX 8 MJ C153 SLD CAP L/A C/L $ 144.00 0.564 $ 81.22 | $ 79.59 | TBD 6/1/2021 EA
MJSEBRLA10P 10X4 SEMJ C153 RED L/A C/L $ 290.00 0.564 $ 163.56 | $ 160.29 | TBD 6/1/2021 EA
MJSEBRLA10U 10X6 SEMJ C153 RED L/A C/L $ 303.00 0.564 $ 170.89 | $ 167.47 | TBD 6/1/2021 EA
MJSEBRLA10X 10X8 SEMJ C153 RED L/A C/L $ 324.00 0.564 $ 182.74 | $ 179.08 | TBD 6/1/2021 EA
MJSEBRLA1210 12X10 SEMJ C153 RED L/A C/L $  409.00 0.564 $ 230.68 | $ 226.06 [ TBD 6/1/2021 EA
MJSEBRLA12P 12X4 SEMJ C153 RED L/A C/L $ 414.00 0.564 $ 23350 | $ 228.83 [ TBD 6/1/2021 EA
MJSEBRLA12U 12X6 SEMJ C153 RED L/A C/L $ 432.00 0.564 $ 24365 | % 238.78 [ TBD 6/1/2021 EA
MJSEBRLA12X 12X8 SEMJ C153 RED L/A C/L $ 339.00 0.564 $ 191.20 | $ 187.37 | TBD 6/1/2021 EA
MJSEBRLA16U 16X6 SEMJ C153 RED L/A C/L $ 907.00 0.564 $ 51155 [ § 501.32 [ TBD 6/1/2021 EA
MJSEBRLA18X 18X8 SEMJ C153 RED L/A C/L $ 1,684.00 0.564 $ 949.78 [ $ 930.78 [ TBD 6/1/2021 EA
MJSEBRLAPM 4X3 SEMJ C153 RED L/A C/L $ 104.00 0.564 $ 58.66 | $ 57.48 | TBD 6/1/2021 EA
MJSEBRLAUM 6X3 SEMJ C153 RED L/A C/L $ 179.00 0.564 $ 100.96 [ $ 98.94 | TBD 6/1/2021 EA
MJSEBRLAUP 6X4 SEMJ C153 RED L/A C/L $ 130.00 0.564 $ 7332 | $ 71.85 | TBD 6/1/2021 EA
MJSEBRLAXP 8X4 SEMJ C153 RED L/A C/L $ 217.00 0.564 $ 122.39 | § 119.94 | TBD 6/1/2021 EA
MJSEBRLAXU 8X6 SEMJ C153 RED L/A C/L $ 197.00 0.564 $ 11111 [ $ 108.89 | TBD 6/1/2021 EA
MJSHAU13 6X13 MJ C153 SWVL HYD ADPT C/L $ 352.00 0.564 $ 198.53 [ § 194.56 | TBD 6/1/2021 EA
MJSHAX13 8X13 MJ C153 SWVL HYD ADPT C/L $ 451.00 0.564 $ 254.36 | $ 249.28 | TBD 6/1/2021 EA
MJSP10 10 MJ C153 SLD PLUG C/L $  298.00 0.564 $ 168.07 | $ 164.71 | TBD 6/1/2021 EA
MJSP12 12 MJ C153 SLD PLUG C/L $ 294.00 0.564 $ 165.82 | $ 162.50 | TBD 6/1/2021 EA
MJSP14 14 MJ C153 SLD PLUG C/L $ 607.00 0.564 $ 34235 | $ 335.50 [ TBD 6/1/2021 EA
MJSP16 16 MJ C153 SLD PLUG C/L $ 774.00 0.564 $ 436.54 | $ 427.81 | TBD 6/1/2021 EA
MJSP18 18 MJ C153 SLD PLUG C/L $  991.00 0.564 $ 558.92 | § 547.75 [ TBD 6/1/2021 EA
MJSP20 20 MJ C153 SLD PLUG C/L $ 1,302.00 0.564 $ 73433 | $ 719.64 [ TBD 6/1/2021 EA
MJSP24 24 MJ C153 SLD PLUG C/L $ 1,806.00 0.564 $ 101858 | $ 998.21 [ TBD 6/1/2021 EA
MJSP30 30 MJ C153 SLD PLUG C/L $ 3,581.00 0.564 $ 201968 | $ 1,979.29 [ TBD 6/1/2021 EA
MJSP36 36 MJ C153 SLD PLUG C/L $ 5,529.00 0.564 $ 311836 | % 3,055.99 | TBD 6/1/2021 EA




MJSPM 3 MJ C153 SLD PLUG C/L $ 73.00 0.564 $ 4117 | $ 40.35 | TBD 6/1/2021 EA
MJSPP 4 MJ C153 SLD PLUG C/L $ 62.00 0.564 $ 3497 | $ 34.27 | TBD 6/1/2021 EA
MJSPU 6 MJ C153 SLD PLUG C/L $ 116.00 0.564 $ 6542 | $ 64.12 | TBD 6/1/2021 EA
MJSPX 8 MJ C153 SLD PLUG C/L $ 171.00 0.564 $ 9644 | $ 94.52 | TBD 6/1/2021 EA
MJSSLA14 14X9-1/2 MJ C153 SHORT SLV L/A C/L $ 721.00 0.564 $ 406.64 | $ 398.51 [ TBD 6/1/2021 EA
MJSSLA16 16X9-1/2 MJ C153 SHORT SLV L/A C/L $ 896.00 0.564 $ 50534 | $ 495.24 | TBD 6/1/2021 EA
MJSTLA10U 10X6 MJ C153 SWVL TEE L/A C/L $ 566.00 0.564 $ 31922 [ § 312.84 [ TBD 6/1/2021 EA
MJSTLA10X 10X8 MJ C153 SWVL TEE L/A C/L $ 751.00 0.564 $ 423.56 | $ 415.09 | TBD 6/1/2021 EA
MJSTLA12U 12X6 MJ C153 SWVL TEE L/A C/L $ 643.00 0.564 $ 362.65 | $ 355.40 [ TBD 6/1/2021 EA
MJSTLA12X 12X8 MJ C153 SWVL TEE L/A C/L $ 961.00 0.564 $ 542.00 | $ 531.16 [ TBD 6/1/2021 EA
MJSTLA14U 14X6 MJ C153 SWVL TEE L/A C/L $ 1,515.00 0.564 $ 854.46 | $ 837.37 [ TBD 6/1/2021 EA
MJSTLA16U 16X6 MJ C153 SWVL TEE L/A C/L $ 1,143.00 0.564 $ 644.65 | $ 631.76 [ TBD 6/1/2021 EA
MJSTLA20U 20X6 MJ C153 SWVL TEE L/A C/L $ 2,031.00 0.564 $ 114548 | S 1,122.57 | TBD 6/1/2021 EA
MJSTLAU 6 MJ C153 SWVL TEE L/A C/L $ 357.00 0.564 $ 201.35 | $ 197.32 | TBD 6/1/2021 EA
MJSTLAX 8 MJ C153 SWVL TEE L/A C/L $ 676.00 0.564 $ 381.26 | $ 373.64 [ TBD 6/1/2021 EA
MJSTLAXU 8X6 MJ C153 SWVL TEE L/A C/L $ 447.00 0.564 $ 25211 | $ 247.07 | TBD 6/1/2021 EA
MJTCAPLA10K 10X2 MJ C153 TAP CAP L/A C/L $ 232.00 0.564 $ 130.85 | $ 128.23 | TBD 6/1/2021 EA
MJTCAPLA12K 12X2 MJ C153 TAP CAP L/A C/L $ 322.00 0.564 $ 181.61 [ $ 177.98 | TBD 6/1/2021 EA
MJTCAPLA14K 14X2 MJ C153 TAP CAP L/A C/L $  486.00 0.564 $ 27410 | § 268.62 | TBD 6/1/2021 EA
MJTCAPLA16K 16X2 MJ C153 TAP CAP L/A C/L $ 622.00 0.564 $ 35081 | $ 343.79 [ TBD 6/1/2021 EA
MJTCAPLA18K 18X2 MJ C153 TAP CAP L/A C/L $ 789.00 0.564 $ 445.00 | $ 436.10 | TBD 6/1/2021 EA
MJTCAPLA20K 20X2 MJ C153 TAP CAP L/A C/L $ 988.00 0.564 $ 557.23 [ $ 546.09 [ TBD 6/1/2021 EA
MJTCAPLA24K 24X2 MJ C153 TAP CAP L/A C/L $ 1,315.00 0.564 $ 74166 [ $ 726.83 [ TBD 6/1/2021 EA
MJTCAPLA30K 30X2 MJ C153 TAP CAP L/A C/L $ 2,917.00 0.564 $ 164519 (9% 1,612.28 | TBD 6/1/2021 EA
MJTCAPLA36K 36X2 MJ C153 TAP CAP L/A C/L $ 5,174.00 0.564 $ 291814 (% 2,859.77 [ TBD 6/1/2021 EA
MJTCAPLAMK 3X2 MJ C153 TAP CAP L/A C/L $ 101.00 0.564 $ 56.96 | $ 55.82 | TBD 6/1/2021 EA
MJTCAPLAPK 4X2 MJ C153 TAP CAP L/A C/L $ 103.00 0.564 $ 58.09 | $ 56.93 | TBD 6/1/2021 EA
MJTCAPLAUK 6X2 MJ C153 TAP CAP L/A C/L $ 141.00 0.564 $ 79.52 | $ 77.93 | TBD 6/1/2021 EA
MJTCAPLAXK 8X2 MJ C153 TAP CAP L/A C/L $ 196.00 0.564 $ 11054 | $ 108.33 | TBD 6/1/2021 EA
MJTLA10 10 MJ C153 TEE L/A C/L $ 662.00 0.564 $ 37337 | % 365.90 [ TBD 6/1/2021 EA
MJTLA10M 10X3 MJ C153 TEE L/A C/L $ 492.00 0.564 $ 27749 | $ 271.94 | TBD 6/1/2021 EA
MJTLA10P 10X4 MJ C153 TEE L/A C/L $ 511.00 0.564 $ 288.20 | $ 282.44 | TBD 6/1/2021 EA
MJTLA10U 10X6 MJ C153 TEE L/A C/L $  496.00 0.564 $ 279.74 | $ 274.15 | TBD 6/1/2021 EA
MJTLA10X 10X8 MJ C153 TEE L/A C/L $ 580.00 0.564 $ 32712 | § 320.58 [ TBD 6/1/2021 EA
MJTLA12 12 MJ C153 TEE L/A C/L $ 924.00 0.564 $ 52114 | § 510.71 [ TBD 6/1/2021 EA
MJTLA1210 12X10 MJ C153 TEE L/A C/L $ 927.00 0.564 $ 522.83 [ $ 512.37 [ TBD 6/1/2021 EA




MJTLA12M 12X3 MJ C153 TEE L/A C/L $ 670.00 0.564 $ 37788 [ $ 370.32 [ TBD 6/1/2021 EA
MJTLA12P 12X4 MJ C153 TEE L/A C/L $ 627.00 0.564 $ 353.63 | $ 346.56 | TBD 6/1/2021 EA
MJTLA12U 12X6 MJ C153 TEE L/A C/L $ 627.00 0.564 $ 353.63 | $ 346.56 | TBD 6/1/2021 EA
MJTLA12X 12X8 MJ C153 TEE L/A C/L $ 721.00 0.564 $ 406.64 | $ 398.51 [ TBD 6/1/2021 EA
MJTLA14 14 MJ C153 TEE L/A C/L $ 1,533.00 0.564 $ 864.61 | $ 847.32 [ TBD 6/1/2021 EA
MJTLA1410 14X10 MJ C153 TEE L/A C/L $ 1,507.00 0.564 $ 849.95 [ $ 832.95 [ TBD 6/1/2021 EA
MJTLA1412 14X12 MJ C153 TEE L/A C/L $ 1,619.00 0.564 $ 913.12 [ § 894.85 [ TBD 6/1/2021 EA
MJTLA14U 14X6 MJ C153 TEE L/A C/L $  998.00 0.564 $ 562.87 | $ 551.61 [ TBD 6/1/2021 EA
MJTLA14X 14X8 MJ C153 TEE L/A C/L $ 1,131.00 0.564 $ 637.88 [ $ 625.13 [ TBD 6/1/2021 EA
MJTLA16 16 MJ C153 TEE L/A C/L $ 2,109.00 0.564 $ 1,189.48 | $ 1,165.69 [ TBD 6/1/2021 EA
MJTLA1610 16X10 MJ C153 TEE L/A C/L $ 1,849.00 0.564 $ 104284 | S 1,021.98 [ TBD 6/1/2021 EA
MJTLA1612 16X12 MJ C153 TEE L/A C/L $ 1,671.00 0.564 $ 942.44 | § 923.60 [ TBD 6/1/2021 EA
MJTLA1614 16X14 MJ C153 TEE L/A C/L $ 2,281.00 0.564 $ 1,286.48 | $ 1,260.75 [ TBD 6/1/2021 EA
MJTLA16U 16X6 MJ C153 TEE L/A C/L $ 1,287.00 0.564 $ 72587 | $ 711.35 [ TBD 6/1/2021 EA
MJTLA16X 16X8 MJ C153 TEE L/A C/L $ 1,398.00 0.564 $ 788.47 | $ 772.70 | TBD 6/1/2021 EA
MJTLA18 18 MJ C153 TEE L/A C/L $ 3,148.00 0.564 $ 1,77547 | $ 1,739.96 [ TBD 6/1/2021 EA
MJTLA1810 18X10 MJ C153 TEE L/A C/L $ 2,083.00 0.564 $ 117481 (% 1,151.32 | TBD 6/1/2021 EA
MJTLA1812 18X12 MJ C153 TEE L/A C/L $ 2,417.00 0.564 $ 136319 (% 1,335.92 [ TBD 6/1/2021 EA
MJTLA1814 18X14 MJ C153 TEE L/A C/L $ 3,126.00 0.564 $ 1,763.06 [ $ 1,727.80 | TBD 6/1/2021 EA
MJTLA1816 18X16 MJ C153 TEE L/A C/L $ 3,264.00 0.564 $ 184090 (% 1,804.08 [ TBD 6/1/2021 EA
MJTLA18U 18X6 MJ C153 TEE L/A C/L $ 1,881.00 0.564 $ 1,060.88 | $ 1,039.67 [ TBD 6/1/2021 EA
MJTLA18X 18X8 MJ C153 TEE L/A C/L $ 2,039.00 0.564 $ 1,150.00 [ $ 1,127.00 | TBD 6/1/2021 EA
MJTLA20 20 MJ C153 TEE L/A C/L $ 2,902.00 0.564 $ 163673 (9% 1,603.99 [ TBD 6/1/2021 EA
MJTLA2010 20X10 MJ C153 TEE L/A C/L $ 2,928.00 0.564 $ 165139 | 9% 1,618.36 [ TBD 6/1/2021 EA
MJTLA2012 20X12 MJ C153 TEE L/A C/L $ 2,677.00 0.564 $ 150983 9% 1,479.63 [ TBD 6/1/2021 EA
MJTLA2014 20X14 MJ C153 TEE L/A C/L $ 3,346.00 0.564 $ 188714 (% 1,849.40 [ TBD 6/1/2021 EA
MJTLA2016 20X16 MJ C153 TEE L/A C/L $ 2,635.00 0.564 $ 148614 (% 1,456.42 | TBD 6/1/2021 EA
MJTLA2018 20X18 MJ C153 TEE L/A C/L $ 4,301.00 0.564 $ 242576 (% 2,377.25 | TBD 6/1/2021 EA
MJTLA20U 20X6 MJ C153 TEE L/A C/L $ 2,116.00 0.564 $ 119342 (% 1,169.56 [ TBD 6/1/2021 EA
MJTLA20X 20X8 MJ C153 TEE L/A C/L $ 2,164.00 0.564 $ 122050 % 1,196.09 [ TBD 6/1/2021 EA
MJTLA24 24 MJ C153 TEE L/A C/L $ 4,305.00 0.564 $ 2,428.02 (% 2,379.46 [ TBD 6/1/2021 EA
MJTLA2410 24X10 MJ C153 TEE L/A C/L $ 3,460.00 0.564 $ 195144 (5% 1,912.41 | TBD 6/1/2021 EA
MJTLA2412 24X12 MJ C153 TEE L/A C/L $ 2,994.00 0.564 $ 168862 (% 1,654.84 [ TBD 6/1/2021 EA
MJTLA2414 24X14 MJ C153 TEE L/A C/L $ 4,101.00 0.564 $ 231296 [ $ 2,266.70 [ TBD 6/1/2021 EA
MJTLA2416 24X16 MJ C153 TEE L/A C/L $ 3,769.00 0.564 $ 212572 (% 2,083.20 [ TBD 6/1/2021 EA
MJTLA2418 24X18 MJ C153 TEE L/A C/L $ 4,355.00 0.564 $ 245622 (% 2,407.10 | TBD 6/1/2021 EA




MJTLA2420 24X20 MJ C153 TEE L/A C/L $ 4,834.00 0.564 $ 272638 [ % 2,671.85 [ TBD 6/1/2021 EA
MJTLA24U 24X6 MJ C153 TEE L/A C/L $ 2,547.00 0.564 $ 143651 (9% 1,407.78 | TBD 6/1/2021 EA
MJTLA24X 24X8 MJ C153 TEE L/A C/L $ 2,577.00 0.564 $ 145343 (% 1,424.36 | TBD 6/1/2021 EA
MJTLA30 30 MJ C153 TEE L/A C/L $ 9,024.00 0.564 $ 508954 | 9% 4,987.75 [ TBD 6/1/2021 EA
MJTLA3020 30X20 MJ C153 TEE L/A C/L $ 6,695.00 0.564 $ 3,77598 | $ 3,700.46 | TBD 6/1/2021 EA
MJTLA3024 30X24 MJ C153 TEE L/A C/L $ 7,000.00 0.564 $ 3,948.00 | $ 3,869.04 | TBD 6/1/2021 EA
MJTLA30U 30X6 MJ C153 TEE L/A C/L $ 4,324.00 0.564 $ 243874 (% 2,389.96 [ TBD 6/1/2021 EA
MJTLA36 36 MJ C153 TEE L/A C/L $ 13,094.00 0.564 $ 738502 5% 7,237.32 | TBD 6/1/2021 EA
MJTLA3612 36X12 MJ C153 TEE C/L $ 7,283.00 0.564 $ 410761 (% 4,025.46 [ TBD 6/1/2021 EA
MJTLA3624 36X24 MJ C153 TEE L/A C/L $ 9,935.00 0.564 $ 560334 | 9% 5,491.27 | TBD 6/1/2021 EA
MJTLA3630 36X30 MJ C153 TEE L/A C/L $ 11,058.00 0.564 $ 6,236.71 (% 6,111.98 | TBD 6/1/2021 EA
MJTLA4224 42X24 MJ C153 TEE C/L $ 16,120.00 0.564 $ 909168 | % 8,909.85 | TBD 6/1/2021 EA
MJTLA48 48 MJ C153 TEE C/L $ 29,855.00 0.564 $ 16,838.22 [ 16,501.46 | TBD 6/1/2021 EA
MJTLAM 3 MJ C153 TEE L/A C/L $ 163.00 0.564 $ 9193 | § 90.09 | TBD 6/1/2021 EA
MJTLAP 4 MJ C153 TEE L/A C/L $ 173.00 0.564 $ 97.57 | $ 95.62 | TBD 6/1/2021 EA
MJTLAPM 4X3 MJ C153 TEE L/A C/L $ 197.00 0.564 $ 11111 [ $ 108.89 | TBD 6/1/2021 EA
MJTLAU 6 MJ C153 TEE L/A C/L $ 310.00 0.564 $ 174.84 | $ 171.34 | TBD 6/1/2021 EA
MJTLAUM 6X3 MJ C153 TEE L/A C/L $ 238.00 0.564 $ 134.23 | $ 131.55 | TBD 6/1/2021 EA
MJTLAUP 6X4 MJ C153 TEE L/A C/L $ 288.00 0.564 $ 16243 | $ 159.18 | TBD 6/1/2021 EA
MJTLAX 8 MJ C153 TEE L/A C/L $ 464.00 0.564 $ 261.70 | $ 256.46 | TBD 6/1/2021 EA
MJTLAXM 8X3 MJ C153 TEE L/A C/L $ 378.00 0.564 $ 21319 | $ 208.93 | TBD 6/1/2021 EA
MJTLAXP 8X4 MJ C153 TEE L/A C/L $ 335.00 0.564 $ 188.94 [ § 185.16 | TBD 6/1/2021 EA
MJTLAXU 8X6 MJ C153 TEE L/A C/L $ 384.00 0.564 $ 21658 | $ 212.24 [ TBD 6/1/2021 EA
MJTP10K 10X2 MJ C153 TAP PLUG C/L $ 350.00 0.564 $ 19740 | $ 193.45 | TBD 6/1/2021 EA
MJTP12K 12X2 MJ C153 TAP PLUG C/L $ 344.00 0.564 $ 194.02 [ § 190.14 | TBD 6/1/2021 EA
MJTP14K 14X2 MJ C153 TAP PLUG C/L $ 688.00 0.564 $ 388.03 | $ 380.27 [ TBD 6/1/2021 EA
MJTP16K 16X2 MJ C153 TAP PLUG C/L $ 857.00 0.564 $ 483.35 | $ 473.68 | TBD 6/1/2021 EA
MJTP18K 18X2 MJ C153 TAP PLUG C/L $ 1,099.00 0.564 $ 619.84 | $ 607.44 [ TBD 6/1/2021 EA
MJTP20K 20X2 MJ C153 TAP PLUG C/L $ 1,410.00 0.564 $ 79524 | $ 779.34 [ TBD 6/1/2021 EA
MJTP24K 24X2 MJ C153 TAP PLUG C/L $ 1,911.00 0.564 $ 107780 | $ 1,056.25 [ TBD 6/1/2021 EA
MJTP30K 30X2 MJ C153 TAP PLUG C/L $ 3,740.00 0.564 $ 2,109.36 | $ 2,067.17 | TBD 6/1/2021 EA
MJTP36K 36X2 MJ C153 TAP PLUG C/L $ 5,690.00 0.564 $ 3,209.16 [ $ 3,144.98 | TBD 6/1/2021 EA
MJTPMK 3X2 MJ C153 TAP PLUG C/L $ 122.00 0.564 $ 68.81 [ $ 67.43 | TBD 6/1/2021 EA
MJTPPK 4X2 MJ C153 TAP PLUG C/L $ 114.00 0.564 $ 6430 | $ 63.01 | TBD 6/1/2021 EA
MJTPUK 6X2 MJ C153 TAP PLUG C/L $ 167.00 0.564 $ 94.19 | § 92.30 | TBD 6/1/2021 EA
MJTPXK 8X2 MJ C153 TAP PLUG C/L $ 223.00 0.564 $ 125.77 | $ 123.26 | TBD 6/1/2021 EA




MJYLA10P 10X4 MJ C153 WYE L/A C/L $ 980.00 0.564 $ 552.72 [ $ 541.67 [ TBD 6/1/2021 EA
MJYLA10U 10X6 MJ C153 WYE L/A C/L $ 1,030.00 0.564 $ 580.92 | § 569.30 [ TBD 6/1/2021 EA
MJYLA10X 10X8 MJ C153 WYE L/A C/L $ 1,121.00 0.564 $ 632.24 | $ 619.60 [ TBD 6/1/2021 EA
MJYLA12 12 MJ C153 WYE L/A C/L $ 1,628.00 0.564 $ 918.19 [ $ 899.83 [ TBD 6/1/2021 EA
MJYLA1210 12X10 MJ C153 WYE L/A C/L $ 1,832.00 0.564 $ 1,03325( % 1,012.58 [ TBD 6/1/2021 EA
MJYLA12P 12X4 MJ C153 WYE L/A C/L $ 1,398.00 0.564 $ 788.47 [ $ 772.70 | TBD 6/1/2021 EA
MJYLA12U 12X6 MJ C153 WYE L/A C/L $ 1,453.00 0.564 $ 819.49 [ § 803.10 [ TBD 6/1/2021 EA
MJYLA12X 12X8 MJ C153 WYE L/A C/L $ 1,560.00 0.564 $ 879.84 | $ 862.24 | TBD 6/1/2021 EA
MJYLA14 14 MJ C153 WYE L/A C/L $ 2,954.00 0.564 $ 1,666.06 | $ 1,632.73 [ TBD 6/1/2021 EA
MJYLA16 16 MJ C153 WYE L/A C/L $ 3,601.00 0.564 $ 203096 | % 1,990.34 [ TBD 6/1/2021 EA
MJYLAM 3 MJ C153 WYE L/A C/L $ 226.00 0.564 $ 127.46 | $ 124.91 | TBD 6/1/2021 EA
MJYLAP 4 MJ C153 WYE L/A C/L $ 282.00 0.564 $ 159.05 | $ 1556.87 | TBD 6/1/2021 EA
MJYLAPM 4X3 MJ C153 WYE L/A C/L $ 249.00 0.564 $ 14044 | $ 137.63 | TBD 6/1/2021 EA
MJYLAU 6 MJ C153 WYE L/A C/L $  422.00 0.564 $ 238.01 | $ 233.25 [ TBD 6/1/2021 EA
MJYLAUP 6X4 MJ C153 WYE L/A C/L $ 290.00 0.564 $ 163.56 | $ 160.29 | TBD 6/1/2021 EA
MJYLAXP 8X4 MJ C153 WYE L/A C/L $ 582.00 0.564 $ 32825 | $ 321.68 [ TBD 6/1/2021 EA
MJYLAXU 8X6 MJ C153 WYE L/A C/L $  489.00 0.564 $ 275.80 | $ 270.28 [ TBD 6/1/2021 EA
SP-BF42 42 DI C110 125LBS BLND FLG C/L $ 11,050.00 0.564 $ 623220 % 6,107.56 | TBD 6/1/2021 EA
SP-F94230 42X30 DI 125LBS C110 FLG 90 BEND C/L $ 19,965.00 0.564 $ 11,260.26 | $ 11,035.05 [ TBD 6/1/2021 EA
SP-FT4212 42X12 125LBS C110 FLG TEE C/L $ 26,944.00 0.564 $ 1519642 [ $ 14,892.49 | TBD 6/1/2021 EA
SP-FT4216 42X16 125LBS C110 FLG TEE C/L $ 27,070.00 0.564 $ 1526748 [ $ 14,962.13 | TBD 6/1/2021 EA
SP-FT4812 48X12 125LBS C110 FLG TEE C/L $ 36,734.00 0.564 $ 20,717.98 [ § 20,303.62 | TBD 6/1/2021 EA
SP-MJRLA3618 36X18 MJ C153 RED L/A C/L $ 10,612.00 0.564 $ 598517 (9% 5,865.46 | TBD 6/1/2021 EA
SP-MJRLA4830 48X30 MJ C153 RED L/A C/L $ 13,010.00 0.564 $ 733764 (5% 7,190.89 | TBD 6/1/2021 EA
TAPBF10K 10X2 DI 125# C110 TAP BLIND FLG C/L $ 477.00 0.564 $ 269.03 | $ 263.65 | TBD 6/1/2021 EA
TAPBF12K 12X2 DI 125# C110 TAP BLIND FLG C/L $ 627.00 0.564 $ 353.63 | $ 346.56 | TBD 6/1/2021 EA
TAPBF16K 16X2 DI C110 125LBS TAP BLND FLG C/L $ 1,062.00 0.564 $ 598.97 | $ 586.99 [ TBD 6/1/2021 EA
TAPBF18K 18X2 DI C110 125 TAP BLND FLG C/L $ 1,457.00 0.564 $ 821.75 | 805.31 [ TBD 6/1/2021 EA
TAPBF36K 36X2 DI C110 125LBS TAP BLND FLG C/L $ 7,810.00 0.564 $ 440484 (5% 4,316.74 | TBD 6/1/2021 EA
TAPBFMK 3X2 DI 125# C110 TAP BLIND FLG C/L $ 117.00 0.564 $ 65.99 | $ 64.67 | TBD 6/1/2021 EA
TAPBFPK 4X2 DI 125# C110 TAP BLIND FLG C/L $ 164.00 0.564 $ 9250 | $ 90.65 | TBD 6/1/2021 EA
TAPBFUK 6X2 DI 125# C110 TAP BLIND FLG C/L $ 223.00 0.564 $ 125.77 | $ 123.26 | TBD 6/1/2021 EA
TAPBFXK 8X2 DI 125# C110 TAP BLIND FLG C/L $ 338.00 0.564 $ 190.63 | $ 186.82 | TBD 6/1/2021 EA
IMJSGU 6 MJ SWVL GLAND GLAND | § 24.00 0.564 $ 1354 | $ 13.27 | TBD 6/1/2021 EA
MJEL2LAX 8 MJ 22-1/2 C153 BEND EPOX L/A 401 $ 350.00 0.564 $ 19740 | $ 193.45 | TBD 3/28/2022 EA
MJEL4LAX 8 MJ 45 C153 BEND EPOX L/A 401 $ 358.00 0.564 $ 201911 % 197.87 | TBD 3/28/2022 EA




MJEL9LA12 12 MJ 90 C153 BEND EPOX 401 $ 928.00 0.564 $ 523.39 [ $ 512.92 [ TBD 3/28/2022 EA
MJEL9LAX 8 MJ 90 C153 BEND EPOX 401 $ 442.00 0.564 $ 249.29 | % 244.30 | TBD 3/28/2022 EA
MJELRLA10X 10X8 MJ C153 RED EPOX 401 $ 392.00 0.564 $ 221.09 | $ 216.67 | TBD 3/28/2022 EA
MJELRLA1210 12X10 MJ C153 RED EPOX 401 $ 525.00 0.564 $ 296.10 | $ 290.18 | TBD 3/28/2022 EA
MJELSCLA10 10 MJ C153 CAP SLD EPOX 401 $ 438.00 0.564 $ 24703 | $ 242.09 | TBD 3/28/2022 EA
MJELSCLAX 8 MJ C153 CAP SLD EPOX L/A 401 $ 255.00 0.564 $ 143.82 [ § 140.94 | TBD 3/28/2022 EA
MJELSSLA1012 10X12 MJ C153 LONG SLV SLD EPOX 401 $ 528.00 0.564 $ 29779 | $ 291.84 | TBD 3/28/2022 EA
MJELSSLAU12 6X12 MJ C153 LONG SLV SLD EPOX 401 $ 284.00 0.564 $ 160.18 | $ 156.97 | TBD 3/28/2022 EA
MJELSSLAX12 8X12 MJ C153 LONG SLV EPOX L/A 401 $  446.00 0.564 $ 25154 | $ 246.51 | TBD 3/28/2022 EA
MJELTCLA10K 10X2 MJ C153 CAP TAP EPOX 401 $ 344.00 0.564 $ 194.02 | $ 190.14 | TBD 3/28/2022 EA
MJELTCLAXK 8X2 MJ C153 CAP TAP EPOX 401 $ 256.00 0.564 $ 14438 | $ 141.50 | TBD 3/28/2022 EA
MJELTLA1210 12X10 MJ C153 EPOX TEE 401 $ 1,362.00 0.564 $ 768.17 | $ 752.80 [ TBD 3/28/2022 EA
MJELTLAX 8 MJ C153 EPOX TEE L/A 401 $ 655.00 0.564 $ 369.42 | § 362.03 [ TBD 3/28/2022 EA
IFBYLA36 36 MJ C110 WYE L/A C/L $ 45,807.00 0.564 $ 2583515 | $ 25,318.45 | TBD 3/28/2022 EA
MJELTLAXU 8X6 MJ C153 EPOX TEE 401 $ 542.00 0.564 $ 305.69 | $ 299.57 [ TBD [ 10/24/2022 EA
DMJ4LA24 DOM 24 MJ C153 45 BEND LA DOM $ 2,813.00 0.893 $ 2512.01 |9 2,461.77 | TBD [ 10/24/2022 EA
DMJ9LA24 DOM 24 MJ C153 90 BEND LA DOM $ 6,752.00 0.893 $ 6,02954 (% 5,908.95 | TBD [ 10/24/2022 EA
DMJRLA3024 DOM 30X24 MJ C153 RED LA DOM $ 6,323.00 0.893 $ 564644 (% 5,633.51 | TBD [ 10/24/2022 EA
DMJTLA3020 DOM 30X20 MJ C153 TEE LA DOM $10,461.00 0.893 $ 934167 | % 9,154.84 | TBD [ 10/24/2022 EA
DMJTLA3024 DOM 30X24 MJ C153 TEE LA DOM $10,947.00 0.893 $ 977567 | $ 9,580.16 | TBD [ 10/24/2022 EA
S835060 6 PVC S80 SXF ADPT FTG $ 321.10 0.514 $ 165.05 [ $ 161.74 | TBD| 10/24/2023 EA
S836060 6 PVC S80 SXM ADPT FTG $ 337.73 0.514 $ 17359 | § 170.12 [ TBD| 10/24/2023 EA
S437288 2-1/2X3/4 PVC S40 SPXSLIP BUSH FTG $ 9.66 0.514 $ 497 | % 4.87 | TBD| 10/24/2023 EA
S437287 2-1/2X1/2 PVC S40 SPXSLIP BUSH FTG $ 9.66 0.514 $ 497 | % 4.87 | TBD| 10/24/2023 EA
S438530 6X3 PVC S40 FTG X F BUSH FTG $ 116.23 0.514 $ 59.74 | § 58.55 [ TBD| 10/24/2023 EA
S438421 4X2-1/2 PVC S40 FTG X F BUSH FTG $ 31.74 0.514 $ 16.31 | $ 15.99 | TBD| 10/24/2023 EA
S438337 3X1-1/2 PVC S40 FTG X F BUSH FTG $ 14.22 0.514 $ 731 (9% 7.16 | TBD| 10/24/2023 EA
S438336 3X1-1/4 PVC S40 FTG X F BUSH FTG $ 14.22 0.514 $ 731 (9% 7.16 | TBD| 10/24/2023 EA
S438290 2-1/2X1-1/4 PVC S40 FTG X F BUSH FTG $ 12.36 0.514 $ 6.35 | $ 6.23 [ TBD| 10/24/2023 EA
S438289 2-1/2X1 PVC S40 FTG X F BUSH FTG $ 12.36 0.514 $ 6.35 | $ 6.23 [ TBD| 10/24/2023 EA
S438288 2-1/2X3/4 PVC S40 FTG X F BUSH FTG $ 12.36 0.514 $ 6.35 | $ 6.23 [ TBD| 10/24/2023 EA
S438287 2-1/2X1/2 PVC S40 FTG X F BUSH FTG $ 12.36 0.514 $ 6.35 | $ 6.23 [ TBD| 10/24/2023 EA
S439337 3X1-1/2 PVC S40 THRD BUSH FTG $ 43.93 0.514 $ 2258 | $ 22.13 [ TBD| 10/24/2023 EA
S439292 2-1/2X2 PVC S40 THRD BUSH FTG $ 37.16 0.514 $ 19.10 [ $ 18.72 | TBD | 10/24/2023 EA
S439248 2X3/4 PVC S40 THRD BUSH FTG $ 10.62 0.514 $ 546 | $ 5.35 [ TBD| 10/24/2023 EA
S439209 1-1/2X1/2 PVC S40 THRD BUSH FTG $ 9.93 0.514 $ 510 ] % 5.00 [ TBD| 10/24/2023 EA




S837288 2-1/2X3/4 PVC S80 SXS BUSH FTG $ 81.59 0.514 $ 4194 | $ 41.10 | TBD| 10/24/2023 EA
S837287 2-1/2X1/2 PVC S80 SXS BUSH FTG $ 81.59 0.514 $ 41.94 | $ 41.10 | TBD| 10/24/2023 EA
S838421 4X2-1/2 PVC S80 SXF BUSH FTG $  216.11 0.514 $ 111.08 [ § 108.86 | TBD | 10/24/2023 EA
S838290 2-1/2X1-1/4 PVC S80 SXF BUSH FTG $ 75.98 0.514 $ 39.05| % 38.27 [ TBD| 10/24/2023 EA
S838289 2-1/2X1 PVC S80 SXF BUSH FTG $ 75.98 0.514 $ 39.05| % 38.27 [ TBD| 10/24/2023 EA
S838288 2-1/2X3/4 PVC SCH80 SXF BUSH FTG $ 75.98 0.514 $ 39.05| % 38.27 [ TBD| 10/24/2023 EA
S838287 21/2X1/2 S80 PVC SPGXT BUS FTG $ 75.98 0.514 $ 39.05| % 38.27 [ TBD| 10/24/2023 EA
S838166 1-1/4X1/2 PVC S80 SXF BUSH FTG $ 23.40 0.514 $ 12.03 | $ 11.79 | TBD | 10/24/2023 EA
SPE839422 4X3 PVC S80 THRD BUSH FTG $  216.11 0.514 $ 111.08 [ § 108.86 | TBD | 10/24/2023 EA
S839209 1-1/2X1/2 PVC S80 THRD BUSH FTG $ 30.44 0.514 $ 15.65 [ $ 15.33 | TBD | 10/24/2023 EA
S839166 1-1/4X1/2 PVC S80 THRD BUSH FTG $ 25.69 0.514 $ 13.20 | $ 12.94 | TBD| 10/24/2023 EA
S839128 1X1/4 PVC S80 THRD BUSH FTG $ 30.27 0.514 $ 15.56 | $ 15.25 | TBD | 10/24/2023 EA
S837421C 4X2-1/2 CPVC S80 SXS BUSH FTG $ 165.02 0.514 $ 8482 | $ 83.12 [ TBD| 10/24/2023 EA
S837336C 3X1-1/4 CPVC S80 SXS BUSH FTG $ 149.24 0.514 $ 76711 % 75.18 [ TBD| 10/24/2023 EA
S837335C 3X1 CPVC S80 SXS BUSH FTG $ 149.24 0.514 $ 76711 9% 75.18 [ TBD| 10/24/2023 EA
S837290C 2-1/2X1-1/4 CPVC S80 SXS BUSH FTG $ 97.94 0.514 $ 50.34 | $ 49.33 | TBD| 10/24/2023 EA
S838420C 4X2 CPVC S80 SXF BUSH FTG $ 72957 0.514 $ 375.00 | $ 367.50 | TBD| 10/24/2023 EA
S838337C 3X11/2 CPVC S80 SPXT BUSHI FTG $ 374.31 0.514 $ 19240 | $ 188.55 | TBD | 10/24/2023 EA
S838335C 3X1 CPVC S80 SPXT BUSH FTG $ 42792 0.514 $ 21995 | 215.55 | TBD | 10/24/2023 EA
S838290C 2-1/2X1-1/4 CPVC S80 SXF BUSH FTG $  161.71 0.514 $ 8312 | % 81.46 [ TBD| 10/24/2023 EA
S838247C 2X1/2 CPVC S80 SXF BUSH FTG $ 101.09 0.514 $ 51.96 | $ 50.92 [ TBD| 10/24/2023 EA
S838209C 1-1/2X1/2 CPVC S80 SXF BUSH FTG $ 73.53 0.514 $ 3779 | $ 37.04 [ TBD| 10/24/2023 EA
S838098C 3/4X1/4 CPVC S80 SXF BUSH FTG $ 31.41 0.514 $ 16.14 [ $ 15.82 | TBD | 10/24/2023 EA
S838072C 1/2X1/4 CPVC S80 SXF BUSH FTG $ 28.18 0.514 $ 1448 | $ 14.19 | TBD | 10/24/2023 EA
S839422C 4X3 CPVC S80 THRD BUSH FTG $ 44419 0.514 $ 22831 | % 223.75 [ TBD| 10/24/2023 EA
S839420C 4 X2 CPVC S80 THRD BUSH FTG $ 44419 0.514 $ 22831 | % 223.75 [ TBD| 10/24/2023 EA
S839337C 3X1-1/2 CPVC S80 THRD BUSH FTG $ 25949 0.514 $ 133.38 [ § 130.71 [ TBD| 10/24/2023 EA
S839250C 2X1-1/4 CPVC S80 THRD BUSH FTG $ 79.92 0.514 $ 41.08 | $ 40.26 | TBD| 10/24/2023 EA
S839248C 2X3/4 CPVC S80 THRD BUSH FTG $ 79.92 0.514 $ 41.08 | $ 40.26 | TBD| 10/24/2023 EA
S839247C 2X1/2 CPVC S80 THRD BUSH FTG $ 79.92 0.514 $ 41.08 | $ 40.26 | TBD| 10/24/2023 EA
S839210C 1-1/2X3/4 CPVC S80 THRD BUSH FTG $ 72.28 0.514 $ 3715 | $ 36.41 [ TBD| 10/24/2023 EA
S839209C 1-1/2X1/2 CPVC S80 THRD BUSH FTG $ 72.28 0.514 $ 3715 | $ 36.41 [ TBD| 10/24/2023 EA
S839167C 1-1/4X3/4 CPVC S80 THRD BUSH FTG $ 60.01 0.514 $ 3085| % 30.23 [ TBD| 10/24/2023 EA
S839166C 1-1/4X1/2 CPVC S80 THRD BUSH FTG $ 60.01 0.514 $ 3085 | % 30.23 [ TBD| 10/24/2023 EA
S839072C 1/2X1/4 CPVC S80 THRD BUSH FTG $ 37.80 0.514 $ 19.43 [ § 19.04 | TBD| 10/24/2023 EA
S407012 1-1/4 PVC S40 SXF 90 ELL FTG $ 6.01 0.514 $ 3.09]5% 3.03 [ TBD| 10/24/2023 EA




S407025 2-1/2 PVC S40 SXF 90 ELL FTG $ 42.58 0.514 $ 2189 | $ 21.45 | TBD| 10/24/2023 EA
S407030 3 PVC S40 SXF 90 ELL FTG $ 63.82 0.514 $ 3280 | $ 32.15 [ TBD| 10/24/2023 EA
S407040 4 PVC S40 SXF 90 ELL FTG $ 96.72 0.514 $ 4971 | $ 48.72 | TBD| 10/24/2023 EA
S817100C 10 CPVC S80 SXS 45 ELL FTG $ 3,305.24 0.514 $ 169889 | 9% 1,664.92 [ TBD | 10/24/2023 EA
S817120C 12 CPVC S80 SXS 45 ELL FTG $ 5,815.02 0.514 $ 298892 % 2,929.14 [TBD | 10/24/2023 EA
S806100C 10 CPVC S80 SXS 90 ELL FTG $ 4,322.10 0.514 $ 222156 (9% 217713 | TBD| 10/24/2023 EA
S806120C 12 CPVC S80 SXS 90 ELL FTG $ 5,847.79 0.514 $ 3,005.76 | $ 2,945.65 [ TBD [ 10/24/2023 EA
S819007C 3/4 CPVC S80 45 THRD ELL FTG $ 44.02 0.514 $ 2263 | $ 22.17 | TBD| 10/24/2023 EA
S855020 2 PVC S80 VAN STONE THRD FLG FTG $ 89.33 0.514 $ 4592 | $ 45.00 | TBD | 10/24/2023 EA
S856060 6 PVC S80 SPGT VAN STONE FLG FTG $ 21567 0.514 $ 110.85 [ $ 108.64 | TBD | 10/24/2023 EA
S856100 10 PVC S80 SPGT VAN STONE FLG FTG $ 450.93 0.514 $ 231.78 | $ 227.14 [ TBD| 10/24/2023 EA
S853005 1/2 PVC S80 BLIND FLG FTG $ 53.04 0.514 $ 27.26 | $ 26.72 | TBD| 10/24/2023 EA
S853007 3/4 PVC S80 BLIND FLG FTG $ 63.17 0.514 $ 3247 | $ 31.82 [ TBD| 10/24/2023 EA
S853012 1-1/4 PVC S80 BLIND FLG FTG $ 105.92 0.514 $ 54.44 | $ 53.35 [ TBD| 10/24/2023 EA
S853015 1-1/2 PVC S80 BLIND FLG FTG $ 105.92 0.514 $ 54.44 | $ 53.35 [ TBD| 10/24/2023 EA
S853025 2-1/2 PVC S80 BLIND FLG FTG $ 257.82 0.514 $ 13252 | $ 129.87 | TBD | 10/24/2023 EA
S853100 10 BLIND PVC S80 COMP FLG FTG $ 985.84 0.514 $ 506.72 | $ 496.59 | TBD | 10/24/2023 EA
S853120 12 PVC S80 BLIND FLG FTG $ 1,535.40 0.514 $ 789.20 | $ 773.41 | TBD| 10/24/2023 EA
S852025C 2-1/2 CPVC S80 THRD FLG FTG $ 395.21 0.514 $ 203.14 | $ 199.08 | TBD | 10/24/2023 EA
S852030C 3 CPVC S80 WEBB THRD FLG FTG $ 392.16 0.514 $ 20157 | $ 197.54 | TBD | 10/24/2023 EA
S852040C 4 CPVC S80 WEBB THRD FLG FTG $ 609.61 0.514 $ 31334 | § 307.07 | TBD| 10/24/2023 EA
S855030C 3 CPVC S80 VAN STON THRD FLG FTG $ 236.92 0.514 $ 121.78 [ § 119.34 | TBD | 10/24/2023 EA
S851015C 1-1/2 CPVC S80 SOC FLG FTG $ 133.14 0.514 $ 6843 | $ 67.07 [ TBD| 10/24/2023 EA
S851020C 2 CPVC S80 WEBB SOC FLG FTG $ 162.07 0.514 $ 8330 | % 81.64 [ TBD| 10/24/2023 EA
S851025C 2-1/2 CPVC S80 SOC FLG FTG $ 333.96 0.514 $ 171.66 | $ 168.22 | TBD | 10/24/2023 EA
S851030C 3 CPVC S80 WEBB SOC FLG FTG $ 349.20 0.514 $ 17949 | § 175.90 | TBD | 10/24/2023 EA
S851040C 4 CPVC S80 WEBB SOC FLG FTG $ 47182 0.514 $ 24252 | $ 237.67 | TBD| 10/24/2023 EA
S851060C 6 CPVC S80 WEBB SOC FLG FTG $ 864.67 0.514 $ 44444 | § 435.55 | TBD | 10/24/2023 EA
S851080C 8 CPVC S80 SOC FLG FTG $ 241254 0.514 $ 1,240.05| S 1,215.24 [TBD | 10/24/2023 EA
S854010C 1 CPVC S80 VAN STON SOC FLG FTG $ 59.31 0.514 $ 3049 | % 29.88 | TBD| 10/24/2023 EA
S855010C 1 CPVC S80 VAN STON THRD FLG FTG $ 98.28 0.514 $ 50.52 [ $ 49.51 | TBD| 10/24/2023 EA
S434007 3/4 PVC S40 FXM RSR EXT FTG $ 4.12 0.514 $ 212 | % 2.08 | TBD | 10/24/2023 EA
S820005 1/2 PVC S80 SXS CRS FTG $ 96.03 0.514 $ 49.36 | $ 48.37 | TBD| 10/24/2023 EA
S820007 3/4 PVC S80 SXS CRS FTG $ 101.03 0.514 $ 5193 | $ 50.89 [ TBD| 10/24/2023 EA
S820012 1-1/4 PVC S80 SXS CRS FTG $  141.96 0.514 $ 7297 | $ 71.51 [ TBD| 10/24/2023 EA
S820025 2-1/2 S80 PVC SXS CRS FTG $ 258.36 0.514 $ 132.80 | $ 130.14 [ TBD| 10/24/2023 EA




S820030 3 PVC S80 SXS CRS FTG $ 322.23 0.514 $ 165.63 | $ 162.31 | TBD | 10/24/2023 EA
S882005C 1/2XCLOSE CPVC S80 NIP FTG $ 5.38 0.514 $ 2771 % 2.71 | TBD| 10/24/2023 EA
S882020C 1/2X2 CPVC S80 NIP FTG $ 6.40 0.514 $ 329 |% 3.22 [ TBD| 10/24/2023 EA
S882030C 1/2X3 CPVC S80 NIP FTG $ 7.32 0.514 $ 376 | $ 3.69 [ TBD| 10/24/2023 EA
S882040C 1/2X4 CPVC S80 NIP FTG $ 8.57 0.514 $ 440 [ $ 4.32 | TBD| 10/24/2023 EA
S882060C 1/2X6 CPVC S80 NIP FTG $ 10.87 0.514 $ 559 | % 5.48 [ TBD| 10/24/2023 EA
S882080C 1/2X8 CPVC S80 NIP TBE FTG $ 16.91 0.514 $ 8.69 | $ 8.52 [ TBD| 10/24/2023 EA
S883005C 3/4XCLOSE CPVC S80 NIP FTG $ 6.63 0.514 $ 34119 3.34 [ TBD| 10/24/2023 EA
S883020C 3/4X2 CPVC S80 NIP FTG $ 7.63 0.514 $ 392 |9 3.84 [ TBD| 10/24/2023 EA
S883030C 3/4X3 CPVC S80 NIP FTG $ 8.72 0.514 $ 448 [ $ 4.39 | TBD| 10/24/2023 EA
S883040C 3/4X4 CPVC S80 NIP FTG $ 10.34 0.514 $ 531 ]9 5.21 [ TBD| 10/24/2023 EA
S883060C 3/4X6 CPVC S80 NIP FTG $ 12.48 0.514 $ 6.41] 9 6.29 [ TBD| 10/24/2023 EA
S883080C 3/4X8 CPVC S80 NIP FTG $ 17.52 0.514 $ 9.01] % 8.83 [ TBD| 10/24/2023 EA
S883100C 3/4X10 CPVC S80 NIP FTG $ 22.31 0.514 $ 1147 | 9 11.24 | TBD | 10/24/2023 EA
S884005C 1XCLOSE CPVC S80 NIP FTG $ 8.00 0.514 $ 411 [ $ 4.03 | TBD| 10/24/2023 EA
S884020C 1X2 CPVC S80 NIP FTG $ 8.72 0.514 $ 448 | $ 4.39 | TBD | 10/24/2023 EA
S884030C 1X3 CPVC S80 NIP FTG $ 11.43 0.514 $ 588 | % 5.76 [ TBD| 10/24/2023 EA
S884040C 1X4 CPVC S80 NIP FTG $ 12.48 0.514 $ 6.41] 9 6.29 [ TBD| 10/24/2023 EA
S884060C 1X6 CPVC S80 NIP FTG $ 16.37 0.514 $ 84119 8.25 [ TBD| 10/24/2023 EA
S885005C 1-1/4XCLOSE CPVC S80 NIP FTG $ 10.09 0.514 $ 519 | % 5.08 [ TBD| 10/24/2023 EA
S885020C 1-1/4X2 CPVC S80 NIP FTG $ 11.19 0.514 $ 575 | % 5.64 [ TBD| 10/24/2023 EA
S885030C 1-1/4X3 CPVC S80 NIP FTG $ 13.90 0.514 $ 714 | $ 7.00 | TBD | 10/24/2023 EA
S885040C 1-1/4X4 CPVC S80 NIP FTG $ 17.54 0.514 $ 9.02 | % 8.84 [ TBD| 10/24/2023 EA
S885060C 1-1/4X6 CPVC S80 NIP FTG $ 23.68 0.514 $ 1217 | $ 11.93 | TBD| 10/24/2023 EA
S886005C 1-1/2XCLOSE CPVC S80 NIP FTG $ 11.19 0.514 $ 575| % 5.64 [ TBD| 10/24/2023 EA
S886020C 1-1/2X2 CPVC S80 NIP FTG $ 12.48 0.514 $ 6.41] 9 6.29 [ TBD| 10/24/2023 EA
S886030C 1-1/2X3 CPVC S80 NIP FTG $ 15.56 0.514 $ 8.00 | $ 7.84 [ TBD| 10/24/2023 EA
S886040C 1-1/2X4 CPVC S80 NIP FTG $ 18.81 0.514 $ 9.67 | % 9.47 [ TBD| 10/24/2023 EA
S886060C 1-1/2X6 CPVC S80 NIP FTG $ 35.08 0.514 $ 18.03 [ $ 17.67 | TBD | 10/24/2023 EA
S886080C 1-1/2X8 CPVC S80 NIP FTG $ 40.66 0.514 $ 2090 | $ 20.48 | TBD| 10/24/2023 EA
S886120C 1-1/2X12 CPVC S80 NIP FTG $ 50.14 0.514 $ 2577 | % 25.26 | TBD| 10/24/2023 EA
S887005C 2XCLOSE CPVC S80 NIP FTG $ 17.30 0.514 $ 8.89 | 9% 8.71 [ TBD| 10/24/2023 EA
S887030C 2X3 CPVC S80 NIP FTG $ 24.43 0.514 $ 12.56 | $ 12.31 | TBD| 10/24/2023 EA
S887040C 2X4 CPVC S80 NIP FTG $ 28.26 0.514 $ 1453 | % 14.24 | TBD | 10/24/2023 EA
S887060C 2X6 CPVC S80 NIP FTG $ 45.06 0.514 $ 2316 | $ 22.70 | TBD| 10/24/2023 EA
S887080C 2X8 CPVC S80 NIP FTG $ 48.87 0.514 $ 2512 | $ 24.62 | TBD| 10/24/2023 EA




S887100C 2X10 CPVC S80 NIP FTG $ 56.94 0.514 $ 2927 | § 28.68 | TBD| 10/24/2023 EA
S887120C 2X12 CPVC S80 NIP FTG $ 64.10 0.514 $ 3295 | % 32.29 [ TBD| 10/24/2023 EA
S889005C 3XCLOSE CPVC S80 NIP FTG $ 40.69 0.514 $ 2091 | $ 20.50 | TBD| 10/24/2023 EA
S889030C 3X3 CPVC S80 NIP FTG $ 44.99 0.514 $ 2312 | $ 22.66 | TBD| 10/24/2023 EA
S889040C 3X4 CPVC S80 NIP FTG $ 43.19 0.514 $ 2220 | $ 21.76 | TBD| 10/24/2023 EA
S889060C 3X6 CPVC S80 NIP FTG $ 83.26 0.514 $ 42.80 | $ 41.94 | TBD| 10/24/2023 EA
S890040C 4X4 CPVC S80 NIP FTG $ 75.30 0.514 $ 38.70 | $ 37.93 [ TBD| 10/24/2023 EA
S890060C 4X6 CPVC S80 NIP FTG $ 119.04 0.514 $ 61.19 | $ 59.96 [ TBD| 10/24/2023 EA
S884180 1X18 PVC S80 NIP FTG $ 51.42 0.514 $ 2643 | $ 25.90 | TBD| 10/24/2023 EA
S450060 6 PVC S40 THRD PLUG FTG $ 129.08 0.514 $ 66.35 | $ 65.02 [ TBD| 10/24/2023 EA
S850025C 2-1/2 CPVC S80 THRD PLUG FTG $ 106.41 0.514 $ 54.69 | $ 53.60 [ TBD| 10/24/2023 EA
S850040C 4 CPVC S80 THRD PLUG FTG $ 202.19 0.514 $ 10393 [ § 101.85 [ TBD | 10/24/2023 EA
S801120 12 PVC S80 SXSXS TEE FTG $ 5,102.99 0.514 $ 262294 (9% 2,570.48 [TBD [ 10/24/2023 EA
S801100C 10 CPVC S80 SXSXS TEE FTG $ 4,661.13 0.514 $ 239582 | % 2,347.90 [TBD | 10/24/2023 EA
S801120C 12 CPVC S80 SXSXS TEE FTG $ 7,203.72 0.514 $ 370271 (% 3,628.66 | TBD | 10/24/2023 EA
S858025C 2-1/2 CPVC S80 TXT UNION FTG $  487.11 0.514 $ 250.37 | $ 245.37 | TBD| 10/24/2023 EA
S897025C 2-1/2 CPVC S80 SXS EPDM UNION FTG $ 376.69 0.514 $ 193.62 | $ 189.75 [ TBD | 10/24/2023 EA
S897040C 4 CPVC S80 SXS EPDM UNION FTG $ 603.76 0.514 $ 31033 | $ 304.13 | TBD| 10/24/2023 EA
S857025C 2-1/2 CPVC S80 SXS UNION FTG $ 377.68 0.514 $ 19413 | $ 190.24 [ TBD| 10/24/2023 EA
S857040C 4 CPVC S80 SXS UNION FTG $ 610.67 0.514 $ 31388 | $ 307.61 | TBD| 10/24/2023 EA
S8057030 3 PVC S80 VITON SXS 2000 UNION FTG $ 210.93 0.514 $ 10842 | $ 106.25 [ TBD | 10/24/2023 EA
S806002 1/4 PVC S80 SXS 90 ELL FTG $ 6.88 0.514 $ 354 | % 3.47 [ TBD| 10/24/2023 EA
S880020 1/4X2 PVC S80 NIP FTG $ 3.14 0.514 $ 161 (9% 1.58 [ TBD | 10/24/2023 EA
S880030 1/4X3 PVC S80 NIP FTG $ 4.21 0.514 $ 216 [ $ 2.12 | TBD| 10/24/2023 EA
S880060 1/4X6 PVC S80 NIP FTG $ 6.10 0.514 $ 314 | $ 3.07 [ TBD| 10/24/2023 EA
S806002C 1/4 CPVC S80 SXS 90 ELL FTG $ 30.28 0.514 $ 15.56 | $ 15.25 | TBD | 10/24/2023 EA
S829002C 1/4 CPVC S80 SXS COUP FTG $ 32.24 0.514 $ 16.57 | $ 16.24 | TBD | 10/24/2023 EA
S835002C 1/4 CPVC S80 FEM ADPT FTG $ 40.91 0.514 $ 21.03 | § 20.61 | TBD| 10/24/2023 EA
S808002C 1/4 CPVC S80 90 THRD ELL FTG $ 26.82 0.514 $ 13.79 [ § 13.51 | TBD| 10/24/2023 EA
S839128C 1X1/4 CPVC S80 THRD BUSH FTG $ 45.04 0.514 $ 2315 $ 22.69 | TBD| 10/24/2023 EA
S880015C 1/4X1-1/2 CPVC S80 NIP FTG $ 4.98 0.514 $ 256 | $ 2.51 | TBD| 10/24/2023 EA
S882015C 1/2X1-1/2 CPVC S80 NIP FTG $ 5.81 0.514 $ 299 | % 2.93 | TBD| 10/24/2023 EA
S412007 3/4 PVC S40 FXM 90 ELL FTG $ 4.80 0.514 $ 247 [ $ 242 | TBD| 10/24/2023 EA
S1886030 1-1/2X3 PVC S80 TOE PIPE NIP FTG $ 6.86 0.514 $ 353 |59 3.46 [ TBD| 10/24/2023 EA
S1886120 1-1/2X12 PVC S80 TOE PIPE NIP FTG $ 18.12 0.514 $ 9311 9% 9.13 [ TBD| 10/24/2023 EA
S8057015 1-1/2 PVC S80 VITON SXS UNION FTG $ 83.53 0.514 $ 4293 | $ 42.08 | TBD| 10/24/2023 EA




S839129 1X3/8 PVC S80 THRD BUSH FTG $ 24.22 0.514 $ 1245 | % 12.20 | TBD| 10/24/2023 EA
S854007 3/4 PVC S80 VAN STONE SOC FLG FTG $ 40.42 0.514 $ 2078 | $ 20.36 | TBD| 10/24/2023 EA
S802015 1-1/2 PVC S80 SXSXF TEE FTG $ 58.58 0.514 $ 30111 9% 29.51 | TBD| 10/24/2023 EA
S888040 2-1/2X4 PVC S80 NIP FTG $ 34.39 0.514 $ 17.68 | $ 17.32 | TBD | 10/24/2023 EA
S460040 4 PVC S40 INS X IPS SPGT ADPT FTG $ 46.49 0.514 $ 23.90 | $ 23.42 | TBD| 10/24/2023 EA
S875030C 3 CPVC S80 SXS WYE FTG $ 1,102.69 0.514 $ 566.78 | $ 555.45 | TBD | 10/24/2023 EA
S884080C 1X8 CPVC S80 NIP FTG $ 20.49 0.514 $ 10.53 [ $ 10.32 | TBD | 10/24/2023 EA
S8097005 1/2 PVC EPDM SXS 2000 UNION FTG $ 25.24 0.514 $ 1297 | $ 12.71 | TBD | 10/24/2023 EA
S8057007 3/4 PVC S80 VITON SXS UNION FTG $ 32.58 0.514 $ 16.75 [ $ 16.41 | TBD | 10/24/2023 EA
S8097010 1 PVC EPDM SXS 2000 UNION FTG $ 36.81 0.514 $ 1892 | § 18.54 | TBD | 10/24/2023 EA
S8097012 1-1/4 PVC EPDM SXS 2000 UNION FTG $ 72.89 0.514 $ 3747 | $ 36.72 [ TBD| 10/24/2023 EA
S806012 1-1/4 PVC S80 SOC 90 ELL FTG $ 19.04 0.514 $ 979 | $ 9.59 [ TBD| 10/24/2023 EA
S806015 1-1/2 PVC S80 SOC 90 ELL FTG $ 20.38 0.514 $ 10.48 | $ 10.27 | TBD| 10/24/2023 EA
S8097015 1-1/2 PVC EPDM SXS 2000 UNION FTG $ 82.51 0.514 $ 4241 1 % 41.56 | TBD| 10/24/2023 EA
S8097020 2 PVC EPDM SXS 2000 UNION FTG $ 111.96 0.514 $ 5755 | % 56.40 [ TBD| 10/24/2023 EA
S849007 3/4 S80 PVC SPGT PLUG FTG $ 12.72 0.514 $ 6.54 | $ 6.41 [ TBD| 10/24/2023 EA
S849010 1 PVC S80 SPGT PLUG FTG $ 14.34 0.514 $ 73719 7.22 | TBD| 10/24/2023 EA
S849015 1-1/2 PVC S80 SPGT PLUG FTG $ 20.08 0.514 $ 1032 | $ 10.11 | TBD| 10/24/2023 EA
S849020 2 880 PVC SPGT PLUG FTG $ 26.61 0.514 $ 13.68 | $ 13.40 | TBD | 10/24/2023 EA
S820020C 2 CPVC S80 SOC CRS FTG $ 208.61 0.514 $ 107.23 | $ 105.08 | TBD | 10/24/2023 EA
S416030 3 PVC S40 SXS 22-1/2 ELL FTG $ 54.37 0.514 $ 2795 | $ 27.39 | TBD| 10/24/2023 EA
S416040 4 PVC S40 SXS 22-1/2 ELL FTG $ 97.63 0.514 $ 50.18 | $ 49.18 | TBD| 10/24/2023 EA
S416010 1 PVC S40 SXS 22-1/2 ELL FTG $ 5.87 0.514 $ 3.02| % 2.96 | TBD| 10/24/2023 EA
S416020 2 PVC S40 SXS 22-1/2 ELL FTG $ 13.51 0.514 $ 6.94 | % 6.81 [ TBD| 10/24/2023 EA
S416015 1-1/2 PVC S40 22-1/2 ELL FTG $ 10.32 0.514 $ 530 | % 5.20 [ TBD| 10/24/2023 EA
S409030 3 PVC S40 ST 90 FTG $ 45.38 0.514 $ 2333 | $ 22.86 | TBD| 10/24/2023 EA
S880005C 1/4XCLOSE CPVC S80 NIP FTG $ 4.98 0.514 $ 256 | $ 2.51 | TBD| 10/24/2023 EA
S880020C 1/4X2 CPVC S80 NIP FTG $ 5.81 0.514 $ 299 | % 2.93 | TBD| 10/24/2023 EA
S802020 2 PVC S80 SXSXF TEE FTG $ 72.26 0.514 $ 3714 | $ 36.40 [ TBD| 10/24/2023 EA
S837628 10X8 PVC S80 SXS BUSH FTG $ 1,064.71 0.514 $ 547.26 | $ 536.32 | TBD | 10/24/2023 EA
5829628 10X8 PVC S80 SXS COUP FTG $ 1,788.90 0.514 $ 919.49 [ § 901.10 | TBD| 10/24/2023 EA
S829585 8X6 PVC S80 SXS COUP FTG $ 1,528.04 0.514 $ 785.41 | $ 769.70 | TBD | 10/24/2023 EA
S847002 1/4 PVC S80 SOC CAP FTG $ 15.89 0.514 $ 817 | % 8.00 [ TBD| 10/24/2023 EA
S830002 1/4 PVC S80 THRD COUP FTG $ 14.98 0.514 $ 770 | $ 7.55 | TBD| 10/24/2023 EA
S829002 1/4 PVC S80 SXS COUP FTG $ 20.01 0.514 $ 10.29 [ $ 10.08 | TBD | 10/24/2023 EA
S850002 1/4 PVC S80 THRD PLUG FTG $ 13.21 0.514 $ 6.79 | $ 6.65 [ TBD| 10/24/2023 EA




S820010C 1 CPVC S80 SXS CRS FTG $ 138.31 0.514 $ 71.09 | § 69.67 [ TBD| 10/24/2023 EA
S801339 3X3X2-1/2 PVC S80 SXSXS TEE FTG $ 108.77 0.514 $ 5591 | $ 54.79 [ TBD| 10/24/2023 EA
S897040 4 PVC S80 SXS UNION W/ EPDM FTG $ 288.13 0.514 $ 148.10 | $ 145.14 [ TBD| 10/24/2023 EA
S807015C 1-1/2 CPVC S80 SXF 90 ELL FTG $ 106.94 0.514 $ 5497 | $ 53.87 [ TBD| 10/24/2023 EA
S838073 1/2X3/8 PVC S80 SXF BUSH FTG $ 11.04 0.514 $ 567 |9 5.56 [ TBD| 10/24/2023 EA
S882025C 1/2 X 2-1/2 CPVC S80 NIP FTG $ 7.77 0.514 $ 399 |9 3.91 [ TBD| 10/24/2023 EA
S884120C 1 X 12 CPVC S80 NIP FTG $ 28.57 0.514 $ 14.68 | $ 14.39 | TBD | 10/24/2023 EA
S880030C 1/4 X 3 CPVC S80 NIP FTG $ 7.02 0.514 $ 36119 3.54 [ TBD| 10/24/2023 EA
S880060C 1/4 X 6 CPVC S80 NIP FTG $ 10.61 0.514 $ 545 | % 5.34 [ TBD| 10/24/2023 EA
S838129C 1 X 3/8 CPVC S80 SXF BUSH FTG $ 41.71 0.514 $ 2144 | $ 21.01 | TBD| 10/24/2023 EA
S839073C 1/2 X 3/8 CPVC S80 THRD BUSH FTG $ 37.80 0.514 $ 19.43 [ § 19.04 | TBD| 10/24/2023 EA
S$829248C 2X3/4 CPVC S80 SXS COUP FTG $ 14047 0.514 $ 7220 | $ 70.76 [ TBD| 10/24/2023 EA
S885080C 1-1/4X8 CPVC 80 NIP FTG $ 27.06 0.514 $ 1391 | % 13.63 | TBD | 10/24/2023 EA
S883120C 3/4 X 12 CPVC S80 NIP FTG $ 25.11 0.514 $ 12911 % 12.65 | TBD | 10/24/2023 EA
S881005C 3/8 CLOSE CPVC S80 NIP FTG $ 5.72 0.514 $ 294 [ § 2.88 | TBD | 10/24/2023 EA
S805002C 1/4 CPVC S80 THRD TEE FTG $ 61.78 0.514 $ 3175 | $ 31.12 [ TBD| 10/24/2023 EA
S801250C 2X1-1/4 CPVC S80 SOC TEE FTG $  241.26 0.514 $ 124.01 | $ 121.53 [ TBD| 10/24/2023 EA
SP-S839129C 1X3/8 CPVC S80 THRD BUSH FTG $ 45.04 0.514 $ 2315 $ 22.69 | TBD| 10/24/2023 EA
S829131C 1X3/4 CPVC S80 SXS COUP FTG $ 46.77 0.514 $ 24.04 | $ 23.56 | TBD| 10/24/2023 EA
S883025C 3/4X2-1/2 CPVC S80 NIP FTG $ 8.72 0.514 $ 448 | $ 4.39 | TBD| 10/24/2023 EA
S816080 8 PVC S80 SXS 22-1/2 ELL FTG $ 859.60 0.514 $ 44183 | $ 433.00 | TBD | 10/24/2023 EA
S420007 3/4 PVC S40 SXS CRS FTG $ 8.53 0.514 $ 438 | % 4.30 | TBD | 10/24/2023 EA
S402130 1X1X1/2 PVC S40 SXSXF TEE FTG $ 4.44 0.514 $ 228 [ $ 2.24 | TBD| 10/24/2023 EA
S8057012 1-1/4 PVC S80 SXS UNION VITON FTG $ 73.79 0.514 $ 3793 | § 37.17 [ TBD| 10/24/2023 EA
S8057020 2 PVC S80 SXS UNION VITON FTG $ 113.27 0.514 $ 58.22 | $ 57.06 [ TBD| 10/24/2023 EA
S8057040 4 PVC S80 SXS SOC UNION VITON FTG $ 293.78 0.514 $ 151.00 | $ 147.98 | TBD| 10/24/2023 EA
S855040C 4 CPVC S80 VAN STON THRD FLG FTG $ 398.40 0.514 $ 204.78 | $ 200.68 | TBD | 10/24/2023 EA
S855015C 1-1/2 CPVC S80 VAN STON THRD FLG FTG $ 14446 0.514 $ 7425 | $ 72.77 [ TBD| 10/24/2023 EA
S8097007 3/4 PVC S80 SXS 2000 UNION EPDM FTG $ 32.12 0.514 $ 16.51 | $ 16.18 | TBD | 10/24/2023 EA
S8057010 1 PVC S80 SXS UNION VITON FTG $ 37.16 0.514 $ 19.10 [ $ 18.72 | TBD | 10/24/2023 EA
S8057005 1/2 PVC S80 SXS UNION VITON FTG $ 25.61 0.514 $ 13.16 [ $ 12.90 | TBD| 10/24/2023 EA
S853020 2 PVC S80 WEBB BLND FLG FTG $ 158.27 0.514 $ 8135]| % 79.72 [ TBD| 10/24/2023 EA
S437626 10X6 PVC S40 SPXSLIP BUSH FTG $ 747.90 0.514 $ 384.42 | $ 376.73 | TBD | 10/24/2023 EA
S851060 6 PVC S80 WEBB SOC FLG FTG $ 356.81 0.514 $ 18340 | $ 179.73 | TBD| 10/24/2023 EA
S853030C 3 CPVC S80 BLND FLG FTG $ 334.60 0.514 $ 171.98 | § 168.54 | TBD | 10/24/2023 EA
S839101C 3/4X1/2 CPVC S80 THRD BUSH FTG $ 17.93 0.514 $ 9221 % 9.03 [ TBD| 10/24/2023 EA




S837247C 2X1/2 CPVC S80 SXS BUSH FTG $ 80.46 0.514 $ 41.36 | $ 40.53 | TBD| 10/24/2023 EA
S837248C 2X3/4 CPVC S80 SXS BUSH FTG $ 80.46 0.514 $ 41.36 | $ 40.53 | TBD| 10/24/2023 EA
S837249C 2X1 CPVC S80 SXS BUSH FTG $ 80.46 0.514 $ 4136 | $ 40.53 | TBD| 10/24/2023 EA
S838248C 2X3/4 CPVC S80 SXF BUSH FTG $ 101.09 0.514 $ 51.96 | $ 50.92 [ TBD| 10/24/2023 EA
SP-850-020C 2 CPVC PLUG MPT SCH80 FTG $ 62.68 0.514 $ 3222 | % 31.57 [ TBD| 10/24/2023 EA
S849010C 1 CPVC S80 SOC PLUG FTG $ 34.61 0.514 $ 1779 | % 17.43 | TBD | 10/24/2023 EA
S857020 2 PVC S80 SXS UNION VITON FTG $ 113.27 0.514 $ 58.22 | $ 57.06 [ TBD| 10/24/2023 EA
S854080 8 PVC S80 VAN STONE SOC FLG FTG $ 385.80 0.514 $ 198.30 [ 194.34 | TBD | 10/24/2023 EA
S850002C 1/4 CPVC S80 THRD PLUG FTG $ 20.28 0.514 $ 1042 [ $ 10.22 | TBD | 10/24/2023 EA
S816010 1 PVC S80 SXS 22-1/2 ELL FTG $ 35.06 0.514 $ 18.02 | $ 17.66 | TBD | 10/24/2023 EA
S856060C 6 CPVC S80 SPGT FLG FTG $ 552.73 0.514 $ 28410 | $ 278.42 [ TBD| 10/24/2023 EA
S460007E 3/4 PVC S40 INS X IPS SPGT ADPT FTG $ 6.19 0.514 $ 3.18 | $ 3.12 [ TBD| 10/24/2023 EA
S837166 1-1/4X1/2 PVC S80 SXS BUSH FTG $ 18.08 0.514 $ 929 | % 9.11 [ TBD| 10/24/2023 EA
S837209 1-1/2X1/2 PVC S80 SXS BUSH FTG $ 24.62 0.514 $ 1265 | $ 12.40 | TBD| 10/24/2023 EA
SP-S8375801 8X3 PVC S80 SXS BUSH FTG $ 65257 0.514 $ 33542 [ $ 328.71 | TBD| 10/24/2023 EA
S857005C 1/2 CPVC S80 SXS VITON UNION FTG $ 53.79 0.514 $ 2765 | % 27.10 [ TBD| 10/24/2023 EA
S838530 6X3 PVC S80 SPXFIP BUSH FTG $ 248.96 0.514 $ 12797 | $ 125.41 [ TBD| 10/24/2023 EA
SP-S838099 3/4X3/8 PVC S80 SPXFIP BUSH FTG $ 7.27 0.514 $ 374 % 3.66 [ TBD| 10/24/2023 EA
S446074 1/2X3/4 PVC S40 MIPXFIP ADPT FTG $ 5.16 0.514 $ 265| % 2.60 | TBD| 10/24/2023 EA
S855005 1/2 PVC S80 VAN STONE THRD FLG FTG $ 45.20 0.514 $ 2323 | $ 22.77 | TBD| 10/24/2023 EA
S857040 4 PVC S80 SXS UNION VITON FTG $ 293.78 0.514 $ 151.00 | $ 147.98 | TBD| 10/24/2023 EA
S836080F 8 PVC S80 SXM ADPT MISC $ 364.13 0.577 $ 21010 | $ 205.90 | TBD| 10/24/2023 EA
S1436010C 1 CPVC INS X MALE ADPT MISC $ 3.41 0.577 $ 197 | $ 1.93 [TBD | 10/24/2023 EA
S447120F 12 PVC S40 SOC CAP MISC $ 638.72 0.577 $ 368.54 | $ 361.17 | TBD| 10/24/2023 EA
S847120F 12 PVC S80 SXS CAP MISC $ 1,077.83 0.577 $ 62191 | $ 609.47 | TBD| 10/24/2023 EA
S429340F 3X2-1/2 S40 PVC SXS COUP MISC $ 61.71 0.577 $ 3561 (9% 34.89 [ TBD| 10/24/2023 EA
S830060F 6 PVC S80 THRD COUP MISC $ 377.89 0.577 $ 218.04 | $ 213.68 | TBD | 10/24/2023 EA
SS11840 4 PVC S40 SPXS REP COUP EPDM MISC $ 153.38 0.577 $ 88.50 | $ 86.73 [ TBD| 10/24/2023 EA
SS11930 3 PVC S40 SXS REP COUP EPDM MISC $ 87.63 0.577 $ 50.56 | $ 49.55 | TBD| 10/24/2023 EA
S1436007C 3/4 CPVC INS X MALE ADPT MISC $ 3.30 0.577 $ 1.90 | § 1.87 | TBD| 10/24/2023 EA
S416060F 6 PVC S40 SXS 22-1/2 ELL FAB MISC $ 138.08 0.577 $ 7967 [ $ 78.08 [ TBD| 10/24/2023 EA
S1436015 1-1/2 PVC INS X MALE ADPT MISC $ 4.51 0.577 $ 260 | $ 2.55 | TBD| 10/24/2023 EA
SS1720C15 1-1/2 PVC SOC T/U SWG CHK CLR EDPM MISC $ 64.46 0.577 $ 3719 | § 36.45 [ TBD| 10/24/2023 EA
S816060F 6 PVC S80 SXS 22-1/2 ELL FAB MISC $ 21849 0.577 $ 126.07 [ $ 123.55 | TBD | 10/24/2023 EA
S1436005 1/2 PLAS INS X MALE ADP MISC $ 202.00 0.577 $ 116.55 [ § 114.22 | TBD| 10/24/2023 EA
S1436007 3/4 MIPT X INS MALE ADPT PVC MISC $ 2.47 0.577 $ 143 | $ 1.40 [ TBD| 10/24/2023 EA




S1436010 1 PLAS INS X MALE ADP MISC $ 2.53 0.577 $ 146 | $ 1.43 [TBD | 10/24/2023 EA
S829626F 10X6 S80 PVC SXS REDUCER MISC $ 690.16 0.577 $ 398.22 [ $ 390.26 | TBD| 10/24/2023 EA
S1436012 1-1/4 BARB X 1-1/4 MPT PVC INS ADPT MISC $ 4.02 0.577 $ 23215 2.27 | TBD| 10/24/2023 EA
S1436040 4 MIPT X INS MALE ADPT PVC MISC $ 56.96 0.577 $ 3287 | $ 32.21 [ TBD| 10/24/2023 EA
S1407005 1/2 PLAS INS X FEM 90 MISC $ 4.52 0.577 $ 26119 2.56 | TBD| 10/24/2023 EA
S1436005C 1/2 PLAS INS X MALE ADP CPVC MISC $ 2.72 0.577 $ 157 | $ 1.54 | TBD| 10/24/2023 EA
S1406015 1-1/2 INS X INS PVC 90 ELL MISC $ 7.18 0.577 $ 414 [ $ 4.06 | TBD| 10/24/2023 EA
S829100CF 10 CPVC S80 SOC COUP FAB MISC $ 72191 0.577 $ 416.54 | $ 408.21 [ TBD| 10/24/2023 EA
S806040LSF 4 PVC S80 SXS LS 90 ELL MISC $ 29134 0.577 $ 168.10 | $ 164.74 | TBD | 10/24/2023 EA
S429528F 6X2 PVC S40 SXS COUP MISC $ 187.70 0.577 $ 108.30 [ $ 106.14 [ TBD| 10/24/2023 EA
S4522025 2-1/2 PVC T/U BALL CHK VLV EPDM VALVE [$ 927.22 0.641 $ 594.35 [ $ 582.46 | TBD| 10/24/2023 EA
S4522030 3 PVC T/U BALL CHK VLV EPDM VALVE [$ 1,179.99 0.641 $ 756.37 | $ 741.25 | TBD| 10/24/2023 EA
S4522040 4 PVC T/U BALL CHK VLV EPDM VALVE [$ 1,739.29 0.641 $ 1,11488 | S 1,092.59 [ TBD | 10/24/2023 EA
S$2332030 3 PVC UNI T/U BV VITON VALVE [$ 991.24 0.641 $ 635.38 | $ 622.68 | TBD| 10/24/2023 EA
S1839010 1 PVC T/U INDU BV VITON VALVE [$ 16297 0.641 $ 10446 | $ 102.37 | TBD | 10/24/2023 EA
S$2239010C 1 CPVC S80 T/U BALL CHK VLV VITON VALVE |$ 280.93 0.641 $ 180.08 | $ 176.47 | TBD| 10/24/2023 EA
S2339020C 2 CPVC T/UBV VITON VALVE | $ 574.63 0.641 $ 368.34 | 360.97 [ TBD [ 10/24/2023 EA
S3629005 1/2 PVC SOC UNION STD BV EPDM VALVE [$ 83.09 0.641 $ 53.26 | $ 52.20 [ TBD| 10/24/2023 EA
S2012010 1 PVC SXS GATE VLV BUNA VALVE [$ 73.27 0.641 $ 46.97 | $ 46.03 | TBD| 10/24/2023 EA
S1822025 2-1/2 PVC T/U INDU SOC BV EPDM VALVE |$ 618.44 0.641 $ 396.42 | $ 388.49 | TBD| 10/24/2023 EA
SYS32P8020 2 PVC SOC WYE STRN VITON VALVE |$ 52253 0.641 $ 33494 | 328.24 | TBD| 10/24/2023 EA
SYS22C8020C 2 CPVC SXSXS WYE STRN EPDM VALVE [$ 1,405.94 0.641 $ 901.21 [ $ 883.18 | TBD | 10/24/2023 EA
S1829010 1 PVC T/U INDU BV EPDM VALVE [$ 146.31 0.641 $ 93.78 | $ 91.91 [TBD| 10/24/2023 EA
SYS22P20010 1 PVC WYE STRN SOC EPDM MESH VALVE |$ 223.46 0.641 $ 14324 | $ 140.37 | TBD | 10/24/2023 EA
S1822030 3 PVC T/U INDU SOC BV EPDM VALVE |$ 815.36 0.641 $ 522.65 [ $ 512.19 | TBD| 10/24/2023 EA
S1822030C 3 CPVC SOC T/U INDU BV EPDM VALVE [$ 1,137.78 0.641 $ 72932 | $ 714.73 | TBD| 10/24/2023 EA
S1839020C 2 CPVC T/U INDU BV VITON VALVE [$ 498.92 0.641 $ 31981 | $ 313.41 | TBD| 10/24/2023 EA
S3639020C 2 CPVC SOC UNION STD BV VITON VALVE [$ 399.17 0.641 $ 25587 | $ 250.75 | TBD| 10/24/2023 EA
S$2239020C 2 CPVC S80 T/U CHK BV VITON VALVE |$ 648.10 0.641 $ 41543 | $ 407.12 [ TBD| 10/24/2023 EA
S2239015C 1-1/2 CPVC S80 T/U CHK BV VITON VALVE [$ 556.62 0.641 $ 356.79 | $ 349.66 [ TBD [ 10/24/2023 EA
S6622007 3/4 PVC SOC COMP BV EPDM VALVE | $ 60.33 0.641 $ 38671 9% 37.90 | TBD| 10/24/2023 EA
S6622010 1 PVC COMP BV SOC EPDM VALVE | $ 65.92 0.641 $ 42251 % 41.41 | TBD| 10/24/2023 EA
S6622012 1-1/4 PVC COMP BV SOC EPDM VALVE |$ 99.13 0.641 $ 63.54 [ $ 62.27 [ TBD| 10/24/2023 EA
S6622015 1-1/2 PVC COMP BV SOC EPDM VALVE [$ 118.03 0.641 $ 75.66 | $ 74.14 [ TBD| 10/24/2023 EA
S2239015 1-1/2 PVC T/U BALL CHK VLV VITON VALVE |$ 340.16 0.641 $ 218.04 | $ 213.68 [ TBD| 10/24/2023 EA
S2339015 1-1/2 PVC T/U BV VITON VALVE [$ 311.71 0.641 $ 199.81 [ § 195.81 | TBD| 10/24/2023 EA




S2339020 2 PVC T/U BV VITON VALVE |$ 408.02 0.641 $ 26154 | $ 256.31 | TBD| 10/24/2023 EA
S2239020 2 PVC UNI BALL CHK VLV VITON VALVE |$ 465.32 0.641 $ 208.27 | $ 292.30 [ TBD| 10/24/2023 EA
S2339015C 1-1/2 CPVC T/U BV VITON VALVE [$ 415.30 0.641 $ 266.21 | $ 260.88 [ TBD| 10/24/2023 EA
S1839010C 1 CPVC T/U INDU BV VITON VALVE |$ 214.76 0.641 $ 13766 | $ 134.91 | TBD | 10/24/2023 EA
S1839007C 3/4 CPVC T/U INDU BV VITON VALVE |$ 180.46 0.641 $ 115.67 [ § 113.36 | TBD | 10/24/2023 EA
S4539005C 1/2 CPVC T/U INDU CHK VLV VITON VALVE |$ 182.18 0.641 $ 116.78 | $ 114.44 | TBD| 10/24/2023 EA
S1822060 6 PVC T/U INDU SOC BV EPDM VALVE |$ 2,975.88 0.641 $ 190754 (% 1,869.39 [ TBD | 10/25/2023 EA
S1839020 2 PVC T/U INDU BV VITON VALVE [$ 354.29 0.641 $ 22710 | $ 222.56 [ TBD| 10/24/2023 EA
S2239007 3/4 PVC T/U BALL CHK VLV VITON VALVE |$ 162.22 0.641 $ 103.98 [ § 101.90 [ TBD| 10/24/2023 EA
SYS32P8015 1-1/2 PVC SOC WYE STRN VITON VALVE [$ 44494 0.641 $ 28521 | $ 279.50 [ TBD| 10/24/2023 EA
SYS32P8010 1 PVC SOC WYE STRN VITON VALVE [$  246.07 0.641 $ 157.73 | $ 154.58 | TBD | 10/24/2023 EA
S2621005 1/2 PVC THRD UTIL BV EPDM VALVE [$ 19.61 0.641 $ 1257 | $ 12.32 | TBD | 10/24/2023 EA
S2339012C 1-1/4 CPVC T/U BV VITON VALVE [$ 393.33 0.641 $ 25212 | $ 247.08 | TBD| 10/24/2023 EA
S4529020C 2 CPVC S/T T/U BALL CHK VLV EPDM VALVE |$ 531.61 0.641 $ 340.76 | $ 333.95 | TBD | 10/24/2023 EA
S$3622030C 3 CPVC SOC UNION STD BV EPDM VALVE [$ 910.22 0.641 $ 583.45 | $ 571.78 | TBD| 10/24/2023 EA
S$1829005C 1/2 CPVCT/U FLG BV EPDM VALVE |[§$ 128.91 0.641 $ 8263 | 9% 80.98 [ TBD| 10/24/2023 EA
S1839005C 1/2 CPVC T/U INDU BV VITON VALVE [$ 143.26 0.641 $ 9183 | 9% 89.99 [ TBD| 10/24/2023 EA
S4539020C 2 CPVC T/U INDU CHK VLV VITON VALVE |$ 59237 0.641 $ 379.71 [ $ 372.11 | TBD| 10/24/2023 EA
S3639007C 3/4 CPVC SOC UNION STD BV VITON VALVE |$ 144.37 0.641 $ 9254 | $ 90.69 [ TBD| 10/24/2023 EA
S4539007C 3/4 CPVC T/U INDU CHK VLV VITON VALVE |$ 217.66 0.641 $ 139.52 [ § 136.73 | TBD | 10/24/2023 EA
S4529020 2 PVC S/T T/U BALL CHK VLV VALVE |$ 38244 0.641 $ 24514 | % 240.24 [ TBD| 10/24/2023 EA
S3639005 1/2 PVC TU2K STD BV SOC/THD VITON VALVE [$ 92.44 0.641 $ 59.25 | § 58.07 | TBD| 10/24/2023 EA
S2339010 1 PVC T/U BV VITON VALVE [$ 187.71 0.641 $ 120.32 [ § 117.92 | TBD| 10/24/2023 EA
S3622025 2-1/2 PVC SOC UNION STD BV EPDM VALVE |$ 493.07 0.641 $ 316.06 | $ 309.74 | TBD| 10/24/2023 EA
S2239005C 1/2 CPVC S80 T/U BALL CHK VLV VITON VALVE [$ 199.32 0.641 $ 127.76 | $ 125.21 [ TBD| 10/24/2023 EA
S2239007C 3/4 CPVC S80 T/U BALL CHK VLV VITON VALVE |$ 238.16 0.641 $ 152.66 | $ 149.61 | TBD| 10/24/2023 EA
S1829015 1-1/2 PVC T/U INDU BV EPDM VALVE | $ 243.78 0.641 $ 156.26 | $ 153.14 [ TBD| 10/24/2023 EA
S3639020 2 PVC TU2K STD BV SOC/THD VITON VALVE [$ 283.40 0.641 $ 181.66 | $ 178.03 [ TBD| 10/24/2023 EA
S$2239005 1/2 PVC T/U BALL CHK VLV VITON VALVE |[$§ 145.21 0.641 $ 93.08| % 91.22 [ TBD| 10/24/2023 EA
S1839015 1-1/2 PVC T/U INDU BV VITON VALVE [$ 270.67 0.641 $ 17350 | $ 170.03 [ TBD| 10/24/2023 EA
S1839012 1-1/4 PVC T/U INDU BV VITON VALVE [$ 258.38 0.641 $ 165.62 | $ 162.31 | TBD | 10/24/2023 EA
S1839005 1/2 PVC T/U INDU BV VITON VALVE [$ 11548 0.641 $ 74.02 [ $ 72.54 [ TBD| 10/24/2023 EA
S$1839007 3/4 PVC T/U INDU BV VITON VALVE [$ 136.67 0.641 $ 8761 (9% 85.85 [ TBD| 10/24/2023 EA
S2339005 1/2 PVC T/U BV VITON VALVE |$ 133.04 0.641 $ 8528 | $ 83.57 | TBD| 10/24/2023 EA
S4529005C 1/2 CPVC T/U BALL CHK VLV EPDM VALVE |$ 163.63 0.641 $ 104.89 | $ 102.79 [ TBD| 10/24/2023 EA
S4539010C 1 CPVC T/U INDU CHK VLV VITON VALVE [$ 256.74 0.641 $ 164.57 | § 161.28 | TBD | 10/24/2023 EA




S3639010 1 PVC TU2K STD BV SOC/THD VITON VALVE [$ 130.39 0.641 $ 8358 | $ 81.91 [ TBD| 10/24/2023 EA
S2339007 3/4 PVC T/U BV VITON VALVE |$ 15742 0.641 $ 10091 [ § 98.89 [ TBD| 10/24/2023 EA
S2229005C 1/2 CPVC T/U BALL CHK VLV EPDM VALVE [$ 179.07 0.641 $ 114.78 | § 112.49 [ TBD| 10/24/2023 EA
S$2329020 2 PVC T/U BV EPDM VALVE [$ 370.51 0.641 $ 23750 | $ 232.75 [ TBD| 10/24/2023 EA
S3629020C 2 CPVC SOC UNION STD BV EPDM VALVE |$ 103.08 0.641 $ 66.07 | $ 64.75 [ TBD| 10/24/2023 EA
S3639010C 1 CPVC SOC UNION STD BV VITON VALVE [$ 171.81 0.641 $ 110.13 | $ 107.93 [ TBD| 10/24/2023 EA
S2021015 1-1/2 PVC THRD GATE VLV EPDM VALVE |$ 143.64 0.641 $ 92.07 | $ 90.23 [ TBD| 10/24/2023 EA
S1832030C 3 CPVC TU INDU SOC BV VITON VALVE [$ 1,264.30 0.641 $ 81042 [ $ 794.21 | TBD| 10/24/2023 EA
S1829020 2 PVC TU INDU BV EPDM VALVE |$ 321.72 0.641 $ 206.22 | $ 202.10 [ TBD| 10/24/2023 EA
SP-SYS32C8010 1" CPVC Y STRAINER SOCKET END VALVE |$ 717.32 0.641 $ 459.80 | $ 450.61 | TBD| 10/24/2023 EA
SP-SYS3AC8010C 1" CPVC Y STRAINER UNION END VALVE | $ 1,041.56 0.641 $ 667.64 | $ 654.29 | TBD| 10/24/2023 EA
S4529015 1-1/2 PVC S/T T/U BALL CHK VLV VALVE |$ 280.13 0.641 $ 179.56 | $ 175.97 | TBD | 10/24/2023 EA
P8OND18 1/2X18 PVC S80 NIP FTG $ 10.08 0.514 $ 518 | § 5.08 [ TBD| 10/24/2023 EA
P80OND24 1/2X24 PVC SCH80 NIP FTG $ 12.24 0.514 $ 6.29 | $ 6.17 [ TBD| 10/24/2023 EA
P8OND36 1/2X36 PVC S80 NIP FTG $ 19.33 0.514 $ 994 | % 9.74 [ TBD| 10/24/2023 EA
P80OND48 1/2X48 PVC S80 NIP FTG $ 27.20 0.514 $ 13.98 [ § 13.70 | TBD | 10/24/2023 EA
P8ONF18 3/4X18 PVC S80 NIP FTG $ 11.69 0.514 $ 6.01| 9% 5.89 [ TBD| 10/24/2023 EA
P8ONF24 3/4X24 PVC S80 NIP FTG $ 14.29 0.514 $ 735| % 7.20 | TBD| 10/24/2023 EA
P8ONF36 3/4X36 PVC S80 NIP FTG $ 23.36 0.514 $ 12.01 ] % 11.77 | TBD | 10/24/2023 EA
P8ONF48 3/4X48 PVC S80 NIP FTG $ 28.99 0.514 $ 14.90 | $ 14.60 | TBD | 10/24/2023 EA
P8ONG24 1X24 PVC S80 NIP FTG $ 18.91 0.514 $ 972 % 9.53 [ TBD| 10/24/2023 EA
P8ONG36 1X36 PVC S80 NIP FTG $ 26.77 0.514 $ 13.76 | $ 13.48 | TBD | 10/24/2023 EA
P8ONG48 1X48 PVC S80 NIP FTG $ 34.39 0.514 $ 1768 | $ 17.32 | TBD | 10/24/2023 EA
P8ONH18 1-1/4X18 PVC S80 NIP FTG $ 18.33 0.514 $ 942 | % 9.23 [ TBD| 10/24/2023 EA
P80ONH24 1-1/4X24 PVC S80 NIP FTG $ 23.39 0.514 $ 12.02 | $ 11.78 | TBD | 10/24/2023 EA
P8ONH36 1-1/4X36 PVC S80 NIP FTG $ 34.07 0.514 $ 17511 % 17.16 | TBD | 10/24/2023 EA
P8ONJ18 1-1/2X18 PVC S80 NIP FTG $ 45.02 0.514 $ 2314 | § 22.68 | TBD| 10/24/2023 EA
P80NJ24 1-1/2X24 PVC S80 NIP FTG $ 29.40 0.514 $ 1511 ] $ 14.81 | TBD | 10/24/2023 EA
P80ONJ36 1-1/2X36 PVC S80 NIP FTG $ 40.42 0.514 $ 2078 | § 20.36 | TBD| 10/24/2023 EA
P80ONJ48 1-1/2X48 PVC S80 NIP FTG $ 52.21 0.514 $ 26.84 | $ 26.30 | TBD| 10/24/2023 EA
P8ONK18 2X18 PVC S80 NIP FTG $ 29.76 0.514 $ 15.30 [ $ 14.99 | TBD| 10/24/2023 EA
P80ONK24 2X24 PVC S80 NIP FTG $ 37.91 0.514 $ 19.49 [ § 19.10 | TBD | 10/24/2023 EA
P80ONK36 2X36 PVC S80 NIP FTG $ 63.32 0.514 $ 3255 % 31.90 [ TBD| 10/24/2023 EA
P80ONK48 2X48 PVC S80 NIP FTG $ 84.78 0.514 $ 4358 | $ 42.71 | TBD| 10/24/2023 EA
P40SFBMG 3X1 PVC S40 FTG X F BUSH MISC $ 14.22 0.577 $ 820 | 9% 8.04 [ TBD| 10/24/2023 EA
P40SFBLJ 2-1/2X1-1/2 PVC S40 FTG X F BUSH MISC $ 37.16 0.577 $ 2144 | $ 21.01 | TBD| 10/24/2023 EA




P40SFBKF 2X3/4 PVC S40 SPGT X FIPT BUSH MISC $ 8.53 0.577 $ 492§ 4.82 | TBD| 10/24/2023 EA
P40SFBKD 2X1/2 PVC S40 FTG X F BUSH MISC $ 10.62 0.577 $ 6.13 | $ 6.01 [ TBD| 10/24/2023 EA
P40TBKD 2X1/2 PVC SCH40 THRD BUSH MISC $ 10.62 0.577 $ 6.13 | $ 6.01 [ TBD| 10/24/2023 EA
P80SBLG 2-1/2X1 PVC S80 SXS BUSH MISC $ 81.59 0.577 $ 47.08 | $ 46.14 | TBD| 10/24/2023 EA
P80SBFB 3/4X1/4 PVC S80 SXS BUSH MISC $ 4.02 0.577 $ 232§ 2.27 | TBD| 10/24/2023 EA
SPVC4003G2 3 PVC SGRIP SER 4000 G2 REST $ 71.10 0.462 $ 3285 % 32.19 | TBD 1/31/2022 EA
SPVC4004G2 4 PVC SGRIP SER 4000 G2 REST $ 76.43 0.462 $ 3531 (9% 34.60 | TBD 1/31/2022 EA
SPVC4006G2 6 PVC SGRIP SER 4000 G2 REST $ 92.87 0.462 $ 4291 | $ 42.05 | TBD 1/31/2022 EA
SPVC4008G2 8 PVC SGRIP SER 4000 G2 REST $ 137.30 0.462 $ 6343 | $ 62.16 | TBD 1/31/2022 EA
SPVC4010G2 10 PVC SGRIP SER 4000 G2 REST $ 259.50 0.462 $ 119.89 [ § 117.49 | TBD 1/31/2022 EA
SPVC4012G2 12 PVC SGRIP SER 4000 G2 REST $ 27327 0.462 $ 126.25 | $ 123.73 | TBD 1/31/2022 EA
SPVC4014GN 14 PVC SGRIP SER 4000 REST $  450.66 0.462 $ 208.20 | $ 204.04 | TBD 1/31/2022 EA
SPVC4016GN 16 PVC SGRIP SER 4000 REST $ 606.10 0.462 $ 280.02 | $ 274.42 | TBD 1/31/2022 EA
SPVC4018GN *CVR* 18 PVC SGRIP SERIES 4000 REST $ 75233 0.462 $ 34758 | $ 340.62 | TBD 1/31/2022 EA
SPVC4020GN *CVR* 20 PVC SGRIP SERIES 4000 REST $ 932.21 0.462 $ 430.68 | $ 422.07 | TBD 1/31/2022 EA
SPVC4024GN *CVR* 24 PVC SGRIP SERIES 4000 REST $ 1,076.59 0.462 $ 497.38 | $ 487.44 | TBD 1/31/2022 EA
SPVC4030GN *CVR* 30 PVC SGRIP SERIES 4000 REST $ 3,269.43 0.462 $ 151048 | $ 1,480.27 [ TBD 1/31/2022 EA
SPVC4036N *CVR* 36 PVC SGRIP SERIES 4000 REST $ 3,988.55 0.462 $ 184271 (% 1,805.86 [ TBD 1/31/2022 EA
SSGDPO3N 3 DI SGRIP SER 3000 REST $ 59.55 0.462 $ 27511 9% 26.96 | TBD 1/31/2022 EA
SSGDP04N 4 DI SGRIP SER 3000 REST $ 63.10 0.462 $ 2915 § 28.57 | TBD 1/31/2022 EA
SSGDPO6N 6 DI SGRIP SER 3000 REST $ 74.21 0.462 $ 3429 | $ 33.60 | TBD 1/31/2022 EA
SSGDPOSN 8 DI SGRIP SER 3000 REST $ 11152 0.462 $ 5152 | $ 50.49 | TBD 1/31/2022 EA
SSGDP10N 10 DI SGRIP SER 3000 REST $ 165.29 0.462 $ 7636 | $ 74.84 | TBD 1/31/2022 EA
SSGDP12 12 DI SGRIP SER 3000 REST $ 240.82 0.462 $ 111.26 [ 109.03 | TBD 1/31/2022 EA
SSGDP14 14 DI SGRIP SER 3000 REST $ 319.66 0.462 $ 147.68 | $ 144.73 | TBD 1/31/2022 EA
SSGDP16 16 DI SGRIP SER 3000 REST $  456.21 0.462 $ 21077 | $ 206.55 | TBD 1/31/2022 EA
SSGDP18 18 DI MJ REST 3000 SER REST $ 646.23 0.462 $ 298.56 | $ 292.59 | TBD 1/31/2022 EA
SSGDP20 20 DI MJ REST 3000 SER REST $ 802.59 0.462 $ 37080 | $ 363.38 [ TBD 1/31/2022 EA
SSGDP24 24 DI MJ REST 3000 SER REST $ 1,114.40 0.462 $ 514.85 [ $ 504.56 [ TBD 1/31/2022 EA
SSGDP30 30 DI MJ REST 3000 SER REST $ 2,813.76 0.462 $ 129996 (9% 1,273.96 [ TBD 1/31/2022 EA
SSGDP36 36 DI MJ REST 3000 SER REST $ 3,586.33 0.462 $ 1656.88 (9% 1,623.75 [ TBD 1/31/2022 EA
SSGDPPKO3N 3 DI SGRIP SER 3000 W/ ACC REST $ 91.20 0.462 $ 4213 | $ 41.29 | TBD 1/31/2022 EA
SSGDPPKO04N 4 DI SGRIP SER 3000 W/ ACC REST $ 99.28 0.462 $ 4587 | $ 44.95 | TBD 1/31/2022 EA
SSGDPPKO6N 6 DI SGRIP SER 3000 W/ ACC REST $ 122.63 0.462 $ 56.66 | $ 556.52 | TBD 1/31/2022 EA
SSGDPPKO8N 8 DI SGRIP SER 3000 W/ ACC REST $ 167.10 0.462 $ 77.20 | $ 75.66 | TBD 1/31/2022 EA
SSGDPPK10N 10 DI SGRIP SER 3000 W/ ACC REST $ 237.63 0.462 $ 109.79 | $ 107.59 | TBD 1/31/2022 EA




SSGDPPK12 12 DI SGRIP SER 3000 W/ ACC REST $ 31938 0.462 $ 14755 [ § 144.60 | TBD 1/31/2022 EA
SSGDPPK14 14 DI SGRIP SER 3000 W/ ACC REST $ 42480 0.462 $ 196.26 | $ 192.33 | TBD 1/31/2022 EA
SSGDPPK16 16 DI SGRIP SER 3000 W/ ACC REST $ 573.09 0.462 $ 264.77 | $ 259.47 | TBD 1/31/2022 EA
SSGDPPK18 18 DI MJ REST PK 3000P SER W/A REST $ 775.00 0.462 $ 358.05 | $ 350.89 [ TBD 1/31/2022 EA
SSGDPPK20 20 DI MJ REST 3000 SER W/A REST $ 945.66 0.462 $ 436.89 | $ 428.16 | TBD 1/31/2022 EA
SSGDPPK24 24 DI MJ REST 3000 SER W/A REST $ 1,281.40 0.462 $ 592.01 | $ 580.17 [ TBD 1/31/2022 EA
SSGDPPK30 30 DI MJ REST 3000 SER W/A REST $ 2,844.92 0.462 $ 131435( % 1,288.07 [ TBD 1/31/2022 EA
SSGDPPK36 36 DI MJ REST 3000 SER W/A REST $ 3,625.53 0.462 $ 167499 (5% 1,641.49 [ TBD 1/31/2022 EA
SPRC1104G2 4 1100 G2 PVC/PVCO P2P REST REST $ 11175 0.462 $ 5163 | $ 50.60 | TBD 1/31/2022 EA
SPRC1106G2 6 1100 G2 PVC/PVCO P2P REST REST $ 139.91 0.462 $ 64.64 | $ 63.35 | TBD 1/31/2022 EA
SPRC1108G2 8 1100 G2 PVC/PVCO P2P REST REST $ 23387 0.462 $ 108.05 [ $ 105.89 | TBD 1/31/2022 EA
SPRC1110G2 10 1100 G2 PVC/PVCO P2P REST REST $  406.41 0.462 $ 187.76 | $ 184.01 | TBD 1/31/2022 EA
SPRC1112G2 12 1100 G2 PVC/PVCO P2P REST REST $ 44485 0.462 $ 20552 | $ 201.41 [ TBD 1/31/2022 EA
SPRC1116 16 PVC PIPE REST 1100C SER REST $ 1,031.70 0.462 $ 476.65 | $ 467.11 | TBD 1/31/2022 EA
SPRC1118 18 PVC PIPE REST 1100C SER REST $ 1,277.39 0.462 $ 590.15 | $ 578.35 [ TBD 1/31/2022 EA
SPRC1120 20 PVC PIPE REST 1100C SER REST $ 1,804.08 0.462 $ 833.48 | $ 816.82 [ TBD 1/31/2022 EA
SPRC1124 24 PVC PIPE REST 1100C SER REST $ 2,658.24 0.462 $ 122811 | $ 1,203.54 [ TBD 1/31/2022 EA
SPRC1130 30 BLAC DI PVC REST 1100C SER REST $ 5,094.66 0.462 $ 235373 | % 2,306.66 [ TBD 1/31/2022 EA
SPRC1136 36 BLAC DI PVC REST 1100C SER REST $ 6,467.06 0.462 $ 298778 % 2,928.03 [ TBD 1/31/2022 EA
SPVCPKT4003G2 3 PVC SGRIP SER 4000 G2 W/ TRN ACC REST $ 106.01 0.462 $ 48.98 | $ 48.00 | TBD 1/31/2022 EA
SPVCPK4004G2 4 PVC SGRIP SER 4000 G2 W/ ACC REST $ 11410 0.462 $ 5271 | $ 51.66 | TBD 1/31/2022 EA
SPVCPK4006G2 6 PVC SGRIP SER 4000 G2 W/ ACC REST $ 14285 0.462 $ 66.00 | $ 64.68 | TBD 1/31/2022 EA
SPVCPK4008G2 8 PVC SGRIP SER 4000 G2 W/ ACC REST $  192.71 0.462 $ 89.03 | $ 87.25 | TBD 1/31/2022 EA
SPVCPK4010G2 10 PVC SGRIP SER 4000 G2 W/ ACC REST $ 33555 0.462 $ 155.02 [ $ 151.92 | TBD 1/31/2022 EA
SPVCPK4012G2 12 PVC SGRIP SER 4000 G2 W/ ACC REST $ 352.16 0.462 $ 162.70 | $ 159.44 | TBD 1/31/2022 EA
SPVCPK4014N 14 PVC SGRIP SER 4000 W/ ACC REST $ 554.91 0.462 $ 256.37 | $ 251.24 | TBD 1/31/2022 EA
SPVCPK4016N 16 PVC SGRIP SER 4000 W/ ACC REST $ 72557 0.462 $ 33521 [ $ 328.51 [ TBD 1/31/2022 EA
SPVCPK4018N *CVR* 18 PVC STARGRIP SER 4000 W/AC REST $ 880.86 0.462 $ 406.96 | $ 398.82 [ TBD 1/31/2022 EA
SPVCPK4020N *CVR* 20 PVC STARGRIP SER 4000 W/AC REST $ 1,078.56 0.462 $ 498.29 | $ 488.33 | TBD 1/31/2022 EA
SPVCPK4024N *CVR* 24 PVC STARGRIP SER 4000 W/AC REST $ 1,249.23 0.462 $ 57714 | § 565.60 [ TBD 1/31/2022 EA
SSGDPG48 48 DI REST W/ MJ GLND PK 3100P SER REST $ 18,180.75 0.462 $ 839951 (8% 8,231.52 | TBD 1/31/2022 EA
SSGDPPK48 48 DI MJ REST 3000 SER W/A REST $ 7,036.54 0.462 $ 325088 (% 3,185.86 | TBD 1/31/2022 EA
SSGDPG36S *CVR* 36 SER 3100S SPLT STARGRIP W/ REST $ 7,105.55 0.462 $ 328276 | 9% 3,217.11 | TBD 1/31/2022 EA
SSGDPPK42 42 DI MJ REST 3000 SER W/A REST $ 5,725.90 0.462 $ 264537 (9% 2,592.46 | TBD 1/31/2022 EA
SPVC4018AP 0818 18 PVC STARGRIP SER 4000 W/A REST $ 75233 0.462 $ 34758 [ $ 340.62 [ TBD 1/31/2022 EA
MJYLAX 8 MJ C153 WYE L/A C/L $ 615.00 0.564 $ 346.86 | $ 339.92 [ TBD 6/1/2021 EA




MJYP4LAX 8 MJC153 P-401 WYE L/A 401 $ 1,677.00 0.564 $ 94583 [ $ 926.91 [ TBD 6/1/2021 EA
TT3SS07422021EX 6X2 IP SS SDL 6.55-7.42 SDL $ 47493 0.707 $ 335.78 [ $ 329.06 | TBD| 11/30/2023 EA
TT3SS09442021EX 8X2 IP SS SDL 8.54-9.44 SDL $  491.31 0.707 $ 34736 [ $ 340.41 | TBD| 11/30/2023 EA
TT3SS11462021EX 10X2 IP SS SDL 11.34-12.16 SDL $ 548.74 0.707 $ 387.96 [ $ 380.20 | TBD| 11/30/2023 EA
MJYLA10 10 MJ C153 WYE L/A C/L $ 1,368.00 0.564 $ 77155 [ $ 756.12 [ TBD 6/1/2021 EA
MJYP4LA10 10 MJ C153 P-401 WYE L/A 401 $ 3,308.00 0.564 $ 186571 (9% 1,828.40 [ TBD 6/1/2021 EA
SP-T1506TG 6IN SERIES 1500 TF GRIP REST REST $ 99.47 0.462 $ 45.96 | $ 45.04 | TBD 1/17/2022 EA
SP-T1508TG 8IN SERIES 1500 TUF GRIP REST REST $ 147.07 0.462 $ 67.95| % 66.59 | TBD 1/17/2022 EA
SP-TG1504P 4IN SERIES 1500 TUF GRIP REST REST $ 81.87 0.462 $ 3782 | $ 37.07 | TBD 1/17/2022 EA
SP-T15010TG 10IN SERIES 1500 TUF GRIP REST REST $ 277.98 0.462 $ 12843 | $ 125.86 | TBD 1/17/2022 EA
SP-T15012TG0 12IN SERIES 1500 TUF GRIP REST REST $ 292.74 0.462 $ 135.25 | $ 132.54 | TBD 1/17/2022 EA
SP-T15016TG 16IN SERIES 1500 TUF GRIP REST REST $ 649.26 0.462 $ 299.96 | $ 293.96 | TBD 1/17/2022 EA
SP-T15018TG 18IN SERIES 1500 TF GRIP REST REST $ 805.89 0.462 $ 37232 | % 364.87 [ TBD 1/17/2022 EA
SP-T15014TG 14IN SERIES 1500 TUF GRIP REST REST $ 48274 0.462 $ 223.03 | $ 218.57 | TBD 1/17/2022 EA
SP-T15024TG 24IN SERIES 1500 TUF GRIP REST REST $ 1,153.25 0.462 $ 532.80 | $ 522.15 [ TBD 1/17/2022 EA
SP-T15020TG 20IN SERIES 1500 TUF GRIP REST REST $ 998.59 0.462 $ 46135 | % 452.12 [ TBD 1/17/2022 EA
U7621FE R&C REV H/HOLE S CVR Net Net Net $ 68.50 | $ 67.13 | Net Net EA
U105MS 105M R&C HD SWR Net Net Net $ 24455 | % 239.66 [ Net Net EA
U170ES 170-E R&C SWR Net Net Net $ 286.30 | $ 280.57 [ Net Net EA
U420 1 ADJ M/HOLE RSR RNG Net Net Net $ 34592 | $ 339.00 [ Net Net EA
U420SS M/HOLE SAN SWR R&C Net Net Net $ 37837 | $ 370.80 | Net Net EA
u6210 CI TYPE C GRATE Net Net Net $ 24789 | $ 242.93 | Net Net EA
FFPPCUGTAPG 6X1'0 FLGXFLG PC DI SPL 1 TAP Net Net Net $ 862.96 | $ 845.70 | Net Net EA
FFPPGTAPG 4X1'0 FLGXFLG CL BT DI SPL 1 TAP Net Net Net $ 81742 | § 801.07 | Net Net EA
FFPXGTAPG 8X1'0 FLGXFLG CL BT DI SPL 1 TAP Net Net Net $ 882.74 | § 865.09 [ Net Net EA
FFPMGTAPG 3X1'0 FLGXFLG CL BT DI SPL 1 TAP Net Net Net $ 865.54 | $ 848.23 | Net Net EA
SP-FFPPC10GTAPG 10 X 1 FT FLG X FLG PIPE W/1IN TAP Net Net Net $ 988.13 | $ 968.37 | Net Net EA
FPPPCMG 3X1'0 FLGXPE PC DI SPL C/L $ 501.00 0.53 $ 26553 | $ 260.22 [ TBD 6/1/2023 EA
FPPPCMK 3X2'0 FLGXPE PC DI SPL C/L $ 797.00 0.53 $ 422.41 | § 413.96 | TBD 6/1/2023 EA
FPPPCMM 3X3'0 FLGXPE PC DI SPL C/L $ 1,093.00 0.53 $ 579.29 | § 567.70 [ TBD 6/1/2023 EA
FPPPCMP 3X4'0 FLGXPE PC DI SPL C/L $ 1,389.00 0.53 $ 736.17 | § 721.45 | TBD 6/1/2023 EA
FPPPCMS 3X5'0 FLGXPE PC DI SPL C/L $ 1,685.00 0.53 $ 893.05 [ $ 875.19 [ TBD 6/1/2023 EA
FPPPCMU 3X6'0 FLGXPE PC DI SPL C/L $ 1,981.00 0.53 $ 1,04993 | % 1,028.93 [ TBD 6/1/2023 EA
FPPPCMW 3X7'0 FLGXPE PC DI SPL C/L $ 2,277.00 0.53 $ 1,206.81 | % 1,182.67 | TBD 6/1/2023 EA
FPPPCMX 3X8'0 FLGXPE PC DI SPL C/L $ 2,408.00 0.53 $ 127624 | % 1,250.72 | TBD 6/1/2023 EA
FPPPCMY 3X9'0 FLGXPE PC DI SPL C/L $ 2,704.00 0.53 $ 143312 % 1,404.46 | TBD 6/1/2023 EA




FPPPCM10 3X10'0 FLGXPE PC DI SPL C/L $ 3,000.00 0.53 $ 1,590.00 [ $ 1,5568.20 [ TBD 6/1/2023 EA
FPPPCPG 4X1'0 FLGXPE PC DI SPL C/L $ 382.00 0.53 $ 20246 | $ 198.41 | TBD 6/1/2023 EA
FPPPCPG6 4X1'6 FLGXPE PC DI SPL C/L $ 452.00 0.53 $ 239.56 | $ 234.77 | TBD 6/1/2023 EA
FPPPCPK 4X2'0 FLGXPE PC DI SPL C/L $ 522.00 0.53 $ 276.66 | $ 27113 | TBD 6/1/2023 EA
FPPPCPK6 4X2'6 FLGXPE PC DI SPL C/L $ 592.00 0.53 $ 313.76 | § 307.48 [ TBD 6/1/2023 EA
FPPPCPM 4X3'0 FLGXPE PC DI SPL C/L $ 662.00 0.53 $ 350.86 | $ 343.84 [ TBD 6/1/2023 EA
FPPPCPP 4X4'0 FLGXPE PC DI SPL C/L $ 802.00 0.53 $ 425.06 | $ 416.56 | TBD 6/1/2023 EA
FPPPCPP6 4X4'6 FLGXPE PC DI SPL C/L $ 872.00 0.53 $ 462.16 | $ 452.92 | TBD 6/1/2023 EA
FPPPCPS 4X5'0 FLGXPE PC DI SPL C/L $ 942.00 0.53 $ 499.26 | $ 489.27 | TBD 6/1/2023 EA
FPPPCPU 4X6'0 FLGXPE PC DI SPL C/L $ 1,082.00 0.53 $ 573.46 | § 561.99 [ TBD 6/1/2023 EA
FPPPCPW 4X7'0 FLGXPE PC DI SPL C/L $ 1,222.00 0.53 $ 647.66 | $ 634.71 [ TBD 6/1/2023 EA
FPPPCPX 4X8'0 FLGXPE PC DI SPL C/L $ 1,362.00 0.53 $ 721.86 | $ 707.42 [ TBD 6/1/2023 EA
FPPPCPY 4X9'0 FLGXPE PC DI SPL C/L $ 1,502.00 0.53 $ 796.06 | $ 780.14 [ TBD 6/1/2023 EA
FPPPCP10 4X10'0 FLGXPE PC DI SPL C/L $ 1,642.00 0.53 $ 870.26 | $ 852.85 [ TBD 6/1/2023 EA
FPPPCP11 4X11'0 FLGXPE PC DI SPL C/L $ 1,782.00 0.53 $ 94446 | $ 925.57 [ TBD 6/1/2023 EA
FPPPCUG 6X1'0 FLGXPE PC DI SPL C/L $ 472.00 0.53 $ 250.16 | $ 245.16 [ TBD 6/1/2023 EA
FPPPCUG6 6X1'6 FLGXPE PC DI SPL C/L $ 556.00 0.53 $ 294.68 | $ 288.79 [ TBD 6/1/2023 EA
FPPPCUK 6X2'0 FLGXPE PC DI SPL C/L $ 640.00 0.53 $ 339.20 | § 332.42 [ TBD 6/1/2023 EA
FPPPCUKG6 6X2'6 FLGXPE PC DI SPL C/L $ 724.00 0.53 $ 383.72 | § 376.05 [ TBD 6/1/2023 EA
FPPPCUM 6X3'0 FLGXPE PC DI SPL C/L $ 808.00 0.53 $ 428.24 | $ 419.68 | TBD 6/1/2023 EA
FPPPCUP 6X4'0 FLGXPE PC DI SPL C/L $ 976.00 0.53 $ 51728 | $ 506.93 [ TBD 6/1/2023 EA
FPPPCUPG6 6X4'6 FLGXPE PC DI SPL C/L $ 1,060.00 0.53 $ 561.80 | $ 550.56 [ TBD 6/1/2023 EA
FPPPCUS 6X5'0 FLGXPE PC DI SPL C/L $ 1,144.00 0.53 $ 606.32 | $ 594.19 [ TBD 6/1/2023 EA
FPPPCUU 6X6'0 FLGXPE PC DI SPL C/L $ 1,312.00 0.53 $ 695.36 | $ 681.45 [ TBD 6/1/2023 EA
FPPPCUW 6X7'0 FLGXPE PC DI SPL C/L $ 1,480.00 0.53 $ 78440 | § 768.71 [ TBD 6/1/2023 EA
FPPPCUX 6X8'0 FLGXPE PC DI SPL C/L $ 1,648.00 0.53 $ 873.44 | § 855.97 [ TBD 6/1/2023 EA
FPPPCUY 6X9'0 FLGXPE PC DI SPL C/L $ 1,816.00 0.53 $ 962.48 | $ 943.23 [ TBD 6/1/2023 EA
FPPPCU10 6X10'0 FLGXPE PC DI SPL C/L $ 1,984.00 0.53 $ 105152 | % 1,030.49 [ TBD 6/1/2023 EA
FPPPCU11 6X11'0 FLGXPE PC DI SPL C/L $ 2,152.00 0.53 $ 1,14056 | $ 1,117.75 | TBD 6/1/2023 EA
FPPPCXG 8X1'0 FLGXPE PC DI SPL C/L $ 685.00 0.53 $ 363.05 [ $ 355.79 [ TBD 6/1/2023 EA
FPPPCXK 8X2'0 FLGXPE PC DI SPL C/L $ 919.00 0.53 $ 487.07 | $ 477.33 | TBD 6/1/2023 EA
FPPPCXK6 8X2'6 FLGXPE CL BT DI SPL C/L $ 1,036.00 0.53 $ 549.08 | $ 538.10 [ TBD 6/1/2023 EA
FPPPCXM 8X3'0 FLGXPE PC DI SPL C/L $ 1,153.00 0.53 $ 611.09 | $ 598.87 [ TBD 6/1/2023 EA
FPPPCXP 8X4'0 FLGXPE PC DI SPL C/L $ 1,387.00 0.53 $ 73511 | § 720.41 [ TBD 6/1/2023 EA
FPPPCXS 8X5'0 FLGXPE PC DI SPL C/L $ 1,621.00 0.53 $ 859.13 | § 841.95 [ TBD 6/1/2023 EA
FPPPCXU 8X6'0 FLGXPE PC DI SPL C/L $ 1,855.00 0.53 $ 983.15 | § 963.49 [ TBD 6/1/2023 EA




FPPPCXW 8X7'0 FLGXPE PC DI SPL C/L $ 2,089.00 0.53 $ 110717 | $ 1,085.03 [ TBD 6/1/2023 EA
FPPPCXX 8X8'0 FLGXPE PC DI SPL C/L $ 2,323.00 0.53 $ 123119 % 1,206.57 [ TBD 6/1/2023 EA
FPPPCXY 8X9'0 FLGXPE PC DI SPL C/L $ 2,557.00 0.53 $ 1,355.21 | % 1,328.11 | TBD 6/1/2023 EA
FPPPCX10 8X10'0 FLGXPE PC DI SPL C/L $ 2,791.00 0.53 $ 147923 |5 1,449.65 [ TBD 6/1/2023 EA
FPPPC10G 10X1'0 FLGXPE PC DI SPL C/L $ 881.00 0.53 $ 466.93 | $ 457.59 | TBD 6/1/2023 EA
FPPPC10K 10X2'0 FLGXPE PC DI SPL C/L $ 1,187.00 0.53 $ 629.11 | § 616.53 [ TBD 6/1/2023 EA
FPPPC10M 10X3'0 FLGXPE PC DI SPL C/L $ 1,493.00 0.53 $ 79129 | § 775.46 [ TBD 6/1/2023 EA
FPPPC10M6 10X3'6 FLGXPE PC DI SPL C/L $ 1,646.00 0.53 $ 872.38 | § 854.93 [ TBD 6/1/2023 EA
FPPPC10P 10X4'0 FLGXPE PC DI SPL C/L $ 1,799.00 0.53 $ 953.47 | § 934.40 [ TBD 6/1/2023 EA
FPPPC10S 10X5'0 FLGXPE PC DI SPL C/L $ 2,105.00 0.53 $ 111565 | $ 1,093.34 [ TBD 6/1/2023 EA
FPPPC10U 10X6'0 FLGXPE PC DI SPL C/L $ 2,411.00 0.53 $ 127783 | % 1,252.27 | TBD 6/1/2023 EA
FPPPC10W 10X7'0 FLGXPE PC DI SPL C/L $ 2,717.00 0.53 $ 144001 | % 1,411.21 | TBD 6/1/2023 EA
FPPPC10X 10X8'0 FLGXPE PC DI SPL C/L $ 3,023.00 0.53 $ 160219 | % 1,570.15 [ TBD 6/1/2023 EA
FPPPC10Y 10X9'0 FLGXPE PC DI SPL C/L $ 3,329.00 0.53 $ 176437 | $ 1,729.08 [ TBD 6/1/2023 EA
FPPPC1010 10X10'0 FLGXPE PC DI SPL C/L $ 3,635.00 0.53 $ 1,92655 | % 1,888.02 [ TBD 6/1/2023 EA
FPPPC12G 12X1'0 FLGXPE PC DI SPL C/L $ 1,164.00 0.53 $ 616.92 [ $ 604.58 [ TBD 6/1/2023 EA
FPPPC12G6 12X1'6 FLGXPE PC DI SPL C/L $ 1,354.00 0.53 $ 71762 [ $ 703.27 [ TBD 6/1/2023 EA
FPPPC12K 12X2'0 FLGXPE PC DI SPL C/L $ 1,544.00 0.53 $ 818.32 [ $ 801.95 [ TBD 6/1/2023 EA
FPPPC12M 12X3'0 FLGXPE PC DI SPL C/L $ 1,924.00 0.53 $ 101972 | % 999.33 [ TBD 6/1/2023 EA
FPPPC12P 12X4'0 FLGXPE PC DI SPL C/L $ 2,304.00 0.53 $ 122112 9% 1,196.70 | TBD 6/1/2023 EA
FPPPC12S 12X5'0 FLGXPE PC DI SPL C/L $ 2,684.00 0.53 $ 142252 | % 1,394.07 [ TBD 6/1/2023 EA
FPPPC12U 12X6'0 FLGXPE PC DI SPL C/L $ 3,064.00 0.53 $ 16239295 1,591.44 | TBD 6/1/2023 EA
FPPPC12W 12X7'0 FLGXPE PC DI SPL C/L $ 3,444.00 0.53 $ 182532 % 1,788.81 [ TBD 6/1/2023 EA
FPPPC12X 12X8'0 FLGXPE PC DI SPL C/L $ 3,824.00 0.53 $ 2,026.72 | % 1,986.19 [ TBD 6/1/2023 EA
FPPPC12Y 12X9'0 FLGXPE PC DI SPL C/L $ 4,204.00 0.53 $ 222812 | % 2,183.56 [ TBD 6/1/2023 EA
FPPPC1210 12X10'0 FLGXPE PC DI SPL C/L $ 4,584.00 0.53 $ 242952 | % 2,380.93 [ TBD 6/1/2023 EA
FFPPCMO06 3X0'6 FLGXFLG PC DI SPL C/L $ 726.00 0.53 $ 384.78 | § 377.08 [ TBD 6/1/2023 EA
FFPPCMG 3X1'0 FLGXFLG PC DI SPL C/L $ 726.00 0.53 $ 384.78 | § 377.08 [ TBD 6/1/2023 EA
FFPPCMK 3X2'0 FLGXFLG PC DI SPL C/L $ 1,022.00 0.53 $ 541.66 | $ 530.83 [ TBD 6/1/2023 EA
FFPPCMM 3X3'0 FLGXFLG PC DI SPL C/L $ 1,318.00 0.53 $ 698.54 [ $ 684.57 [ TBD 6/1/2023 EA
FFPPCMP 3X4'0 FLGXFLG PC DI SPL C/L $ 1,614.00 0.53 $ 855.42 | § 838.31 [ TBD 6/1/2023 EA
FFPPCMS 3X5'0 FLGXFLG PC DI SPL C/L $ 1,910.00 0.53 $ 1,01230 | $ 992.05 [ TBD 6/1/2023 EA
FFPPCMU 3X6'0 FLGXFLG PC DI SPL C/L $ 2,206.00 0.53 $ 1,169.18 | $ 1,145.80 [ TBD 6/1/2023 EA
FFPPCMW 3X7'0 FLGXFLG PC DI SPL C/L $ 2,502.00 0.53 $ 1,326.06 | $ 1,299.54 [ TBD 6/1/2023 EA
FFPPCMX 3X8'0 FLGXFLG PC DI SPL C/L $ 2,798.00 0.53 $ 148294 | % 1,453.28 [ TBD 6/1/2023 EA
FFPPCMY 3X9'0 FLGXFLG PC DI SPL C/L $ 3,094.00 0.53 $ 163982 % 1,607.02 [ TBD 6/1/2023 EA




FFPPCM10 3X10'0 FLGXFLG PC DI SPL C/L $ 3,390.00 0.53 $ 1,796.70 | $ 1,760.77 [ TBD 6/1/2023 EA
FFPPCPG 4X1'0 FLGXFLG PC DI SPL C/L $ 636.00 0.53 $ 337.08 | $ 330.34 [ TBD 6/1/2023 EA
FFPPCPG6 4X1'6 FLGXFLG PC DI SPL C/L $ 706.00 0.53 $ 37418 | $ 366.70 [ TBD 6/1/2023 EA
FFPPCPK 4X2'0 FLGXFLG PC DI SPL C/L $ 776.00 0.53 $ 411.28 | § 403.05 | TBD 6/1/2023 EA
FFPPCPM 4X3'0 FLGXFLG PC DI SPL C/L $ 916.00 0.53 $ 485.48 | $ 475.77 | TBD 6/1/2023 EA
FFPPCPP 4X4'0 FLGXFLG PC DI SPL C/L $ 1,056.00 0.53 $ 559.68 | $ 548.49 [ TBD 6/1/2023 EA
FFPPCPS 4X5'0 FLGXFLG PC DI SPL C/L $ 1,196.00 0.53 $ 633.88 | $ 621.20 [ TBD 6/1/2023 EA
FFPPCPU 4X6'0 FLGXFLG PC DI SPL C/L $ 1,336.00 0.53 $ 708.08 | $ 693.92 [ TBD 6/1/2023 EA
FFPPCPW 4X7'0 FLGXFLG PC DI SPL C/L $ 1,476.00 0.53 $ 782.28 | § 766.63 [ TBD 6/1/2023 EA
FFPPCPX 4X8'0 FLGXFLG PC DI SPL C/L $ 1,616.00 0.53 $ 856.48 | $ 839.35 [ TBD 6/1/2023 EA
FFPPCPY 4X9'0 FLGXFLG PC DI SPL C/L $ 1,756.00 0.53 $ 930.68 | $ 912.07 [ TBD 6/1/2023 EA
FFPPCP10 4X10'0 FLGXFLG PC DI SPL C/L $ 1,896.00 0.53 $ 100488 (9% 984.78 [ TBD 6/1/2023 EA
FFPPCUG 6X1'0 FLGXFLG PC DI SPL C/L $ 799.00 0.53 $ 42347 | § 415.00 | TBD 6/1/2023 EA
FFPPCUG6 6X1'6 FLGXFLG PC DI SPL C/L $ 883.00 0.53 $ 467.99 | $ 458.63 | TBD 6/1/2023 EA
FFPPCUK 6X2'0 FLGXFLG PC DI SPL C/L $ 967.00 0.53 $ 51251 [ § 502.26 | TBD 6/1/2023 EA
FFPPCUM 6X3'0 FLGXFLG PC DI SPL C/L $ 1,135.00 0.53 $ 601.55 | $ 589.52 [ TBD 6/1/2023 EA
FFPPCUP 6X4'0 FLGXFLG PC DI SPL C/L $ 1,303.00 0.53 $ 690.59 [ $ 676.78 [ TBD 6/1/2023 EA
FFPPCUS 6X5'0 FLGXFLG PC DI SPL C/L $ 1,471.00 0.53 $ 779.63 [ $ 764.04 [ TBD 6/1/2023 EA
FFPPCUU 6X6'0 FLGXFLG PC DI SPL C/L $ 1,639.00 0.53 $ 868.67 | $ 851.30 [ TBD 6/1/2023 EA
FFPPCUW 6X7'0 FLGXFLG PC DI SPL C/L $ 1,807.00 0.53 $ 957.71 | § 938.56 [ TBD 6/1/2023 EA
FFPPCUX 6X8'0 FLGXFLG PC DI SPL C/L $ 1,975.00 0.53 $ 1,046.75 | $ 1,025.82 [ TBD 6/1/2023 EA
FFPPCUY 6X9'0 FLGXFLG PC DI SPL C/L $ 2,143.00 0.53 $ 113579 | $ 1,113.07 [ TBD 6/1/2023 EA
FFPPCU10 6X10'0 FLGXFLG PC DI SPL C/L $ 2,311.00 0.53 $ 122483 5% 1,200.33 [ TBD 6/1/2023 EA
FFPPCXG 8X1'0 FLGXFLG PC DI SPL C/L $ 1,177.00 0.53 $ 623.81 [ $ 611.33 [ TBD 6/1/2023 EA
FFPPCXG6 8X1'6 FLGXFLG PC DI SPL C/L $ 1,294.00 0.53 $ 685.82 [ $ 672.10 [ TBD 6/1/2023 EA
FFPPCXK 8X2'0 FLGXFLG PC DI SPL C/L $ 1,411.00 0.53 $ 74783 | § 732.87 [ TBD 6/1/2023 EA
FFPPCXM 8X3'0 FLGXFLG PC DI SPL C/L $ 1,645.00 0.53 $ 87185 | § 854.41 [ TBD 6/1/2023 EA
FFPPCXP 8X4'0 FLGXFLG PC DI SPL C/L $ 1,879.00 0.53 $ 995.87 [ $ 975.95 [ TBD 6/1/2023 EA
FFPPCXS 8X5'0 FLGXFLG PC DI SPL C/L $ 2,113.00 0.53 $ 111989 | $ 1,097.49 [ TBD 6/1/2023 EA
FFPPCXU 8X6'0 FLGXFLG PC DI SPL C/L $ 2,347.00 0.53 $ 124391 | % 1,219.03 [ TBD 6/1/2023 EA
FFPPCXW 8X7'0 FLGXFLG PC DI SPL C/L $ 2,581.00 0.53 $ 136793 (5% 1,340.57 [ TBD 6/1/2023 EA
FFPPCXX 8X8'0 FLGXFLG PC DI SPL C/L $ 2,815.00 0.53 $ 149195 % 1,462.11 | TBD 6/1/2023 EA
FFPPCXY 8X9'0 FLGXFLG PC DI SPL C/L $ 3,049.00 0.53 $ 161597 | $ 1,583.65 [ TBD 6/1/2023 EA
FFPPCX10 8X10'0 FLGXFLG PC DI SPL C/L $ 3,283.00 0.53 $ 1,739.99 | § 1,705.19 [ TBD 6/1/2023 EA
FFPPC10G 10X1'0 FLGXFLG PC DI SPL C/L $ 1,507.00 0.53 $ 798.71 | § 782.74 [ TBD 6/1/2023 EA
FFPPC10K6 10X2'6 FLGXFLG PC DI SPL C/L $ 1,966.00 0.53 $ 104198 | $ 1,021.14 | TBD 6/1/2023 EA




FFPPC10M 10X3'0 FLGXFLG PC DI SPL C/L $ 2,119.00 0.53 $ 1,123.07 | $ 1,100.61 [ TBD 6/1/2023 EA
FFPPC10P 10X4'0 FLGXFLG PC DI SPL C/L $ 2,425.00 0.53 $ 128525 % 1,259.55 [ TBD 6/1/2023 EA
FFPPC10S 10X5'0 FLGXFLG PC DI SPL C/L $ 2,731.00 0.53 $ 144743 | % 1,418.48 | TBD 6/1/2023 EA
FFPPC10U 10X6'0 FLGXFLG PC DI SPL C/L $ 3,037.00 0.53 $ 160961 (9% 1,577.42 | TBD 6/1/2023 EA
FFPPC10W 10X7'0 FLGXFLG PC DI SPL C/L $ 4,261.00 0.53 $ 225833 | 5% 2,213.16 | TBD 6/1/2023 EA
FFPPC10X 10X8'0 FLGXFLG PC DI SPL C/L $ 3,649.00 0.53 $ 193397 | % 1,895.29 [ TBD 6/1/2023 EA
FFPPC10Y 10X9'0 FLGXFLG PC DI SPL C/L $ 3,955.00 0.53 $ 2,096.15| $ 2,054.23 [ TBD 6/1/2023 EA
FFPPC1010 10X10'0 FLGXFLG PC DI SPL C/L $ 4,261.00 0.53 $ 225833 5% 2,213.16 | TBD 6/1/2023 EA
FFPPC12G 12X1'0 FLGXFLG CL BT DI SPL C/L $ 2,009.00 0.53 $ 1,064.77 | $ 1,043.47 | TBD 6/1/2023 EA
FFPPC12K 12X2'0 FLGXFLG CL BT DI SPL C/L $ 2,389.00 0.53 $ 1,266.17 | $ 1,240.85 [ TBD 6/1/2023 EA
FFPPC12M 12X3'0 FLGXFLG CL BT DI SPL C/L $ 2,769.00 0.53 $ 146757 | % 1,438.22 | TBD 6/1/2023 EA
FFPPC12P 12X4'0 FLGXFLG CL BT DI SPL C/L $ 3,149.00 0.53 $ 1,668.97 | % 1,635.59 [ TBD 6/1/2023 EA
FFPPC12S 12X5'0 FLGXFLG CL BT DI SPL C/L $ 3,529.00 0.53 $ 187037 | % 1,832.96 [ TBD 6/1/2023 EA
FFPPC12U 12X6'0 FLGXFLG CL BT DI SPL C/L $ 3,909.00 0.53 $ 207177 | $ 2,030.33 | TBD 6/1/2023 EA
FFPPC12W 12X7'0 FLGXFLG CL BT DI SPL C/L $ 4,289.00 0.53 $ 227317 | $ 2,227.71 | TBD 6/1/2023 EA
FFPPC12X 12X8'0 FLGXFLG PC DI SPL C/L $ 4,669.00 0.53 $ 247457 | % 2,425.08 | TBD 6/1/2023 EA
FFPPC12Y 12X9'0 FLGXFLG PC DI SPL C/L $ 5,049.00 0.53 $ 267597 | % 2,622.45 | TBD 6/1/2023 EA
FFPPC1210 12X10'0 FLGXFLG PC DI SPL C/L $ 5,429.00 0.53 $ 287737 |95 2,819.82 | TBD 6/1/2023 EA
FPPP4PG 4X1'0 FLGXPE P-401 BT DI SPL 401 $ 506.00 0.53 $ 268.18 [ $ 262.82 [ TBD 6/1/2023 EA
FPPP4PG6 4X1'6 FLGXPE P-401 BT DI SPL 401 $ 638.00 0.53 $ 338.14 | § 331.38 [ TBD 6/1/2023 EA
FPPP4PK 4X2'0 FLGXPE P-401 BT DI SPL 401 $ 770.00 0.53 $ 408.10 | § 399.94 [ TBD 6/1/2023 EA
FPPP4PM 4X3'0 FLGXPE P-401 BT DI SPL 401 $ 1,034.00 0.53 $ 548.02 [ $ 537.06 [ TBD 6/1/2023 EA
FPPP4PP 4X4'0 FLGXPE P-401 BT DI SPL 401 $ 1,298.00 0.53 $ 687.94 [ $ 674.18 [ TBD 6/1/2023 EA
FPPP4PS 4X5'0 FLGXPE P-401 BT DI SPL 401 $ 1,562.00 0.53 $ 827.86 | $ 811.30 [ TBD 6/1/2023 EA
FPPP4PU 4X6'0 FLGXPE P-401 BT DI SPL 401 $ 1,826.00 0.53 $ 967.78 | $ 948.42 [ TBD 6/1/2023 EA
FPPP4PW 4X7'0 FLGXPE P-401 BT DI SPL 401 $ 2,090.00 0.53 $ 1,107.70 | $ 1,085.55 [ TBD 6/1/2023 EA
FPPP4PX 4X8'0 FLGXPE P-401 BT DI SPL 401 $ 2,354.00 0.53 $ 124762 | % 1,222.67 | TBD 6/1/2023 EA
FPPP4PY 4X9'0 FLGXPE P-401 BT DI SPL 401 $ 2,618.00 0.53 $ 138754 | % 1,359.79 [ TBD 6/1/2023 EA
FPPP4P10 4X10'0 FLGXPE P-401 BT DI SPL 401 $ 2,882.00 0.53 $ 152746 | % 1,496.91 [ TBD 6/1/2023 EA
FPPP4UG 6X1'0 FLGXPE P-401 BT DI SPL 401 $ 600.00 0.53 $ 318.00 | $ 311.64 [ TBD 6/1/2023 EA
FPPP4UK 6X2'0 FLGXPE P-401 BT DI SPL 401 $ 896.00 0.53 $ 47488 | $ 465.38 | TBD 6/1/2023 EA
FPPP4UM 6X3'0 FLGXPE P-401 BT DI SPL 401 $ 1,192.00 0.53 $ 631.76 | $ 619.12 [ TBD 6/1/2023 EA
FPPP4UP 6X4'0 FLGXPE P-401 BT DI SPL 401 $ 1,488.00 0.53 $ 788.64 [ $ 772.87 | TBD 6/1/2023 EA
FPPP4US 6X5'0 FLGXPE P-401 BT DI SPL 401 $ 1,784.00 0.53 $ 94552 [ $ 926.61 [ TBD 6/1/2023 EA
FPPP4UU 6X6'0 FLGXPE P-401 BT DI SPL 401 $ 2,080.00 0.53 $ 110240 | $ 1,080.35 [ TBD 6/1/2023 EA
FPPP4UW 6X7'0 FLGXPE P-401 BT DI SPL 401 $ 2,376.00 0.53 $ 125928 | % 1,234.09 [ TBD 6/1/2023 EA




FPPP4UX 6X8'0 FLGXPE P-401 BT DI SPL 401 $ 2,672.00 0.53 $ 141616 | 1,387.84 [ TBD 6/1/2023 EA
FPPP4UY 6X9'0 FLGXPE P-401 BT DI SPL 401 $ 2,968.00 0.53 $ 1573.04 | % 1,541.58 [ TBD 6/1/2023 EA
FPPELU10 6X10'0 FLGXPE P-401 BT DI SPL 401 $ 3,264.00 0.53 $ 172992 | $ 1,695.32 [ TBD 6/1/2023 EA
FPPP4XG 8X1'0 FLGXPE P-401 BT DI SPL 401 $ 827.00 0.53 $ 438.31 | $ 429.54 | TBD 6/1/2023 EA
FPPP4XK 8X2'0 FLGXPE P-401 BT DI SPL 401 $ 1,203.00 0.53 $ 637.59 | § 624.84 [ TBD 6/1/2023 EA
FPPP4XM 8X3'0 FLGXPE P-401 BT DI SPL 401 $ 1,579.00 0.53 $ 836.87 [ $ 820.13 [ TBD 6/1/2023 EA
FPPP4XP 8X4'0 FLGXPE P-401 BT DI SPL 401 $ 1,955.00 0.53 $ 1,036.15| $ 1,015.43 [ TBD 6/1/2023 EA
FPPP4XS 8X5'0 FLGXPE P-401 BT DI SPL 401 $ 2,331.00 0.53 $ 123543 | % 1,210.72 | TBD 6/1/2023 EA
FPPP4XU 8X6'0 FLGXPE P-401 BT DI SPL 401 $ 2,707.00 0.53 $ 143471 ] % 1,406.02 [ TBD 6/1/2023 EA
FPPP4AXW 8X7'0 FLGXPE P-401 BT DI SPL 401 $ 3,083.00 0.53 $ 163399 (5% 1,601.31 [ TBD 6/1/2023 EA
FPPP4XX 8X8'0 FLGXPE P-401 BT DI SPL 401 $ 3,459.00 0.53 $ 183327 5% 1,796.60 [ TBD 6/1/2023 EA
FPPP4XY 8X9'0 FLGXPE P-401 BT DI SPL 401 $ 3,835.00 0.53 $ 2,03255(5% 1,991.90 [ TBD 6/1/2023 EA
FPPP4X10 8X10'0 FLGXPE P-401 BT DI SPL 401 $ 4,211.00 0.53 $ 223183 | 5% 2,187.19 | TBD 6/1/2023 EA
FPPP410G 10X1'0 FLGXPE P-401 BT DI SPL 401 $ 1,053.00 0.53 $ 558.09 [ $ 546.93 [ TBD 6/1/2023 EA
FPPP410K 10X2'0 FLGXPE P-401 BT DI SPL 401 $ 1,531.00 0.53 $ 81143 | $ 795.20 [ TBD 6/1/2023 EA
FPPP410M 10X3'0 FLGXPE P-401 BT DI SPL 401 $ 2,009.00 0.53 $ 1,064.77 | $ 1,043.47 | TBD 6/1/2023 EA
FPPP410P 10X4'0 FLGXPE P-401 BT DI SPL 401 $ 2,487.00 0.53 $ 131811 | % 1,291.75 | TBD 6/1/2023 EA
FPPP410S 10X5'0 FLGXPE P-401 BT DI SPL 401 $ 2,965.00 0.53 $ 157145 % 1,540.02 [ TBD 6/1/2023 EA
FPPP410U 10X6'0 FLGXPE P-401 BT DI SPL 401 $ 3,443.00 0.53 $ 182479 | % 1,788.29 [ TBD 6/1/2023 EA
FPPP410W 10X7'0 FLGXPE P-401 BT DI SPL 401 $ 3,921.00 0.53 $ 207813 | % 2,036.57 | TBD 6/1/2023 EA
FPPP410X 10X8'0 FLGXPE P-401 BT DI SPL 401 $ 4,399.00 0.53 $ 233147 | $ 2,284.84 | TBD 6/1/2023 EA
FPPP410Y 10X9'0 FLGXPE P-401 BT DI SPL 401 $ 4,877.00 0.53 $ 258481 |% 2,533.11 [ TBD 6/1/2023 EA
FPPP41010 10X10'0 FLGXPE P-401 BT DI SPL 401 $ 5,355.00 0.53 $ 2,838.15| % 2,781.39 [ TBD 6/1/2023 EA
FPPP412G 12X1'0 FLGXPE P-401 BT DI SPL 401 $ 1,360.00 0.53 $ 720.80 | $ 706.38 [ TBD 6/1/2023 EA
FPPP412K 12X2'0 FLGXPE P-401 BT DI SPL 401 $ 1,936.00 0.53 $ 1,026.08 | $ 1,005.56 [ TBD 6/1/2023 EA
FPPP412M 12X3'0 FLGXPE P-401 BT DI SPL 401 $ 2,512.00 0.53 $ 133136 (5% 1,304.73 [ TBD 6/1/2023 EA
FPPP412P 12X4'0 FLGXPE P-401 BT DI SPL 401 $ 3,088.00 0.53 $ 1,636.64 |5 1,603.91 [ TBD 6/1/2023 EA
FPPP412S 12X5'0 FLGXPE P-401 BT DI SPL 401 $ 3,664.00 0.53 $ 194192 | % 1,903.08 [ TBD 6/1/2023 EA
FPPP412U 12X6'0 FLGXPE P-401 BT DI SPL 401 $ 4,240.00 0.53 $ 224720 | % 2,202.26 | TBD 6/1/2023 EA
FPPP412W 12X7'0 FLGXPE P-401 BT DI SPL 401 $ 4,816.00 0.53 $ 255248 | % 2,501.43 [ TBD 6/1/2023 EA
FPPP412X 12X8'0 FLGXPE P-401 BT DI SPL 401 $ 5,392.00 0.53 $ 285776 | $ 2,800.60 [ TBD 6/1/2023 EA
FPPP412Y 12X9'0 FLGXPE P-401 BT DI SPL 401 $ 5,968.00 0.53 $ 3,163.04 [ $ 3,099.78 | TBD 6/1/2023 EA
FPPP41210 12X10'0 FLGXPE P-401 BT DI SPL 401 $ 6,544.00 0.53 $ 346832 (5% 3,398.95 | TBD 6/1/2023 EA
FFPP4PG 4X1'0 FLGXFLG P-401 BT DI SPL 401 $ 760.00 0.53 $ 402.80 | $ 394.74 [ TBD 6/1/2023 EA
FFPP4PK 4X2'0 FLGXFLG P-401 BT DI SPL 401 $ 1,024.00 0.53 $ 54272 | $ 531.87 [ TBD 6/1/2023 EA
FFPP4PM 4X3'0 FLGXFLG P-401 BT DI SPL 401 $ 1,288.00 0.53 $ 682.64 | $ 668.99 [ TBD 6/1/2023 EA




FFPP4PP 4X4'0 FLGXFLG P-401 BT DI SPL 401 $ 1,552.00 0.53 $ 822.56 | $ 806.11 [ TBD 6/1/2023 EA
FFPP4PS 4X5'0 FLGXFLG P-401 BT DI SPL 401 $ 1,816.00 0.53 $ 962.48 | $ 943.23 [ TBD 6/1/2023 EA
FFPP4PU 4X6'0 FLGXFLG P-401 BT DI SPL 401 $ 2,080.00 0.53 $ 1,10240 | $ 1,080.35 [ TBD 6/1/2023 EA
FFPP4PW 4X7'0 FLGXFLG P-401 BT DI SPL 401 $ 2,344.00 0.53 $ 1242325 1,217.47 | TBD 6/1/2023 EA
FFPP4PX 4X8'0 FLGXFLG P-401 BT DI SPL 401 $ 2,608.00 0.53 $ 138224 | % 1,354.60 [ TBD 6/1/2023 EA
FFPP4PY 4X9'0 FLGXFLG P-401 BT DI SPL 401 $ 2,872.00 0.53 $ 152216 | $ 1,491.72 | TBD 6/1/2023 EA
FFPP4P10 4X10'0 FLGXFLG P-401 BT DI SPL 401 $ 3,136.00 0.53 $ 1,662.08 % 1,628.84 [ TBD 6/1/2023 EA
FFPP4UG 6X1'0 FLGXFLG P-401 BT DI SPL 401 $ 927.00 0.53 $ 49131 | $ 481.48 | TBD 6/1/2023 EA
FFPP4UK 6X2'0 FLGXFLG P-401 BT DI SPL 401 $ 1,223.00 0.53 $ 648.19 | § 635.23 [ TBD 6/1/2023 EA
FFPP4UM 6X3'0 FLGXFLG P-401 BT DI SPL 401 $ 1,519.00 0.53 $ 805.07 [ $ 788.97 [ TBD 6/1/2023 EA
FFPP4UP 6X4'0 FLGXFLG P-401 BT DI SPL 401 $ 1,815.00 0.53 $ 961.95 | § 942.71 | TBD 6/1/2023 EA
FFPP4US 6X5'0 FLGXFLG P-401 BT DI SPL 401 $ 2,111.00 0.53 $ 111883 | % 1,096.45 [ TBD 6/1/2023 EA
FFPP4UU 6X6'0 FLGXFLG P-401 BT DI SPL 401 $ 2,407.00 0.53 $ 127571 | $ 1,250.20 [ TBD 6/1/2023 EA
FFPP4UW 6X7'0 FLGXFLG P-401 BT DI SPL 401 $ 2,703.00 0.53 $ 143259 | % 1,403.94 [ TBD 6/1/2023 EA
FFPP4UX 6X8'0 FLGXFLG P-401 BT DI SPL 401 $ 2,999.00 0.53 $ 158947 | % 1,557.68 [ TBD 6/1/2023 EA
FFPP4UY 6X9'0 FLGXFLG P-401 BT DI SPL 401 $ 3,295.00 0.53 $ 174635 $ 1,711.42 | TBD 6/1/2023 EA
FFPP4U10 6X10'0 FLGXFLG P-401 BT DI SPL 401 $ 3,591.00 0.53 $ 190323 5% 1,865.17 [ TBD 6/1/2023 EA
FFPP4XG 8X1'0 FLGXFLG P-401 BT DI SPL 401 $ 1,319.00 0.53 $ 699.07 [ $ 685.09 [ TBD 6/1/2023 EA
FFPP4XK 8X2'0 FLGXFLG P-401 BT DI SPL 401 $ 1,695.00 0.53 $ 898.35 | § 880.38 [ TBD 6/1/2023 EA
FFPP4XM 8X3'0 FLGXFLG P-401 BT DI SPL 401 $ 2,071.00 0.53 $ 109763 |9$ 1,075.68 [ TBD 6/1/2023 EA
FFPP4XP 8X4'0 FLGXFLG P-401 BT DI SPL 401 $ 2,447.00 0.53 $ 12969195 1,270.97 | TBD 6/1/2023 EA
FFPP4XS 8X5'0 FLGXFLG P-401 BT DI SPL 401 $ 2,823.00 0.53 $ 149619 | $ 1,466.27 | TBD 6/1/2023 EA
FFPP4XU 8X6'0 FLGXFLG P-401 BT DI SPL 401 $ 3,199.00 0.53 $ 169547 | $ 1,661.56 [ TBD 6/1/2023 EA
FFPP4XW 8X7'0 FLGXFLG P-401 BT DI SPL 401 $ 3,575.00 0.53 $ 189475 % 1,856.86 | TBD 6/1/2023 EA
FFPP4XX 8X8'0 FLGXFLG P-401 BT DI SPL 401 $ 3,951.00 0.53 $ 2,094.03 (% 2,052.15 [ TBD 6/1/2023 EA
FFPP4XY 8X9'0 FLGXFLG P-401 BT DI SPL 401 $ 4,327.00 0.53 $ 229331159 2,247.44 | TBD 6/1/2023 EA
FFPP4X10 8X10'0 FLGXFLG P-401 BT DI SPL 401 $ 4,703.00 0.53 $ 249259 | % 2,442.74 [ TBD 6/1/2023 EA
FFPP410G 10X1'0 FLGXFLG P-401 BT DI SPL 401 $ 1,679.00 0.53 $ 889.87 [ $ 872.07 [ TBD 6/1/2023 EA
FFPP410K 10X2'0 FLGXFLG P-401 BT DI SPL 401 $ 2,157.00 0.53 $ 114321 ] % 1,120.35 [ TBD 6/1/2023 EA
FFPP410M 10X3'0 FLGXFLG P-401 BT DI SPL 401 $ 2,635.00 0.53 $ 1,396.55( % 1,368.62 [ TBD 6/1/2023 EA
FFPP410P 10X4'0 FLGXFLG P-401 BT DI SPL 401 $ 3,113.00 0.53 $ 164989 | % 1,616.89 [ TBD 6/1/2023 EA
FFPP410S 10X5'0 FLGXFLG P-401 BT DI SPL 401 $ 3,591.00 0.53 $ 190323 5% 1,865.17 [ TBD 6/1/2023 EA
FFPP410U 10X6'0 FLGXFLG P-401 BT DI SPL 401 $ 4,069.00 0.53 $ 2,156.57 | $ 2,113.44 | TBD 6/1/2023 EA
FFPP410W 10X7'0 FLGXFLG P-401 BT DI SPL 401 $ 4,547.00 0.53 $ 240991159 2,361.71 | TBD 6/1/2023 EA
FFPP410X 10X8'0 FLGXFLG P-401 BT DI SPL 401 $ 5,025.00 0.53 $ 266325 % 2,609.99 | TBD 6/1/2023 EA
FFPP410Y 10X9'0 FLGXFLG P-401 BT DI SPL 401 $ 5,503.00 0.53 $ 291659 | $ 2,858.26 | TBD 6/1/2023 EA




FFPP41010 10X10'0 FLGXFLG P-401 BT DI SPL 401 $ 5,981.00 0.53 $ 3,16993 [ $ 3,106.53 | TBD 6/1/2023 EA
FFPP412G 12X1'0 FLGXFLG P-401 BT DI SPL 401 $ 2,205.00 0.53 $ 1,168.65| $ 1,145.28 | TBD 6/1/2023 EA
FFPP412K 12X2'0 FLGXFLG P-401 BT DI SPL 401 $ 2,781.00 0.53 $ 147393 | % 1,444.45 | TBD 6/1/2023 EA
FFPP412M 12X3'0 FLGXFLG P-401 BT DI SPL 401 $ 3,357.00 0.53 $ 177921 | $ 1,743.63 [ TBD 6/1/2023 EA
FFPP412P 12X4'0 FLGXFLG P-401 BT DI SPL 401 $ 3,933.00 0.53 $ 208449 | % 2,042.80 [ TBD 6/1/2023 EA
FFPP412S 12X5'0 FLGXFLG P-401 BT DI SPL 401 $ 4,509.00 0.53 $ 2,389.77 | § 2,341.97 | TBD 6/1/2023 EA
FFPP412U 12X6'0 FLGXFLG P-401 BT DI SPL 401 $ 5,085.00 0.53 $ 2695059 2,641.15 [ TBD 6/1/2023 EA
FFPP412W 12X7'0 FLGXFLG P-401 BT DI SPL 401 $ 5,661.00 0.53 $ 3,00033 (5% 2,940.32 [ TBD 6/1/2023 EA
FFPP412X 12X8'0 FLGXFLG P-401 BT DI SPL 401 $ 6,237.00 0.53 $ 330561 (5% 3,239.50 | TBD 6/1/2023 EA
FFPP412Y 12X9'0 FLGXFLG P-401 BT DI SPL 401 $ 6,813.00 0.53 $ 361089 (% 3,5638.67 | TBD 6/1/2023 EA
FFPP41210 12X10'0 FLGXFLG P-401 BT DI SPL 401 $ 7,389.00 0.53 $ 391617 | $ 3,837.85 | TBD 6/1/2023 EA
FFPPC24K 24X2'0 FLGXFLG PC DI SPL C/L $ 6,961.00 0.53 $ 368933 (5% 3,615.54 | TBD 6/1/2023 EA
FPPP420U 20X6'0 FLGXPE P-401 BT DI SPL 401 $ 8,717.00 0.53 $ 462001 ]9 4,527.61 | TBD 6/1/2023 EA
FPPPC16X 16X8'0 FLGXPE PC DI SPL C/L $ 6,029.00 0.53 $ 319537 (% 3,131.46 | TBD 6/1/2023 EA
FFPPC16K 16X2'0 FLGXFLG PC DI SPL C/L $ 4,052.00 0.53 $ 214756 | $ 2,104.61 | TBD 6/1/2023 EA
FFPPC16G 16X1'0 FLGXFLG PC DI SPL C/L $ 3,484.00 0.53 $ 184652 | % 1,809.59 [ TBD 6/1/2023 EA
FFPPC16P 16X4'0 FLGXFLG PC DI SPL C/L $ 5,188.00 0.53 $ 2,74964 | $ 2,694.65 | TBD 6/1/2023 EA
FPPP42010 20X10'0 FLGXPE P-401 BT DI SPL 401 $13,141.00 0.53 $ 6,964.73 | $ 6,825.44 | TBD 6/1/2023 EA
FPPPC1212 12X12'0 FLGXPE PC DI SPL C/L $ 5,344.00 0.53 $ 283232 5% 2,775.67 | TBD 6/1/2023 EA
FFPP420K 20X2'0 FLGXFLG P-401 BT DI SPL 401 $ 6,310.00 0.53 $ 334430 (% 3,277.41 | TBD 6/1/2023 EA
FPPPC30S 30X5'0 FLGXPE PC DI SPL C/L $ 10,862.00 0.53 $ 5756.86 [ $ 5,641.72 | TBD 6/1/2023 EA
FPPPCP12 4X12'0 FLGXPE PC DI SPL C/L $ 1,922.00 0.53 $ 1,01866 | $ 998.29 [ TBD 6/1/2023 EA
FPPPCM11 3X11'0 FLGXPE PC DI SPL C/L $ 3,461.00 0.53 $ 183433 (5% 1,797.64 | TBD 6/1/2023 EA
FPPPCP13 4X13'0 FLGXPE PC DI SPL C/L $ 2,062.00 0.53 $ 1,092.86 (% 1,071.00 [ TBD 6/1/2023 EA
FPPPC30K 30X2'0 FLGXPE PC DI SPL C/L $ 6,884.00 0.53 $ 364852 (% 3,675.55 | TBD 6/1/2023 EA
FFPPCMG6 3X1'6 FLGXFLG PC DI SPL C/L $ 874.00 0.53 $ 463.22 | § 453.96 | TBD 6/1/2023 EA
FPPPC18W 18X7'0 FLGXPE PC DI SPL C/L $ 6,290.00 0.53 $ 333370 (% 3,267.03 | TBD 6/1/2023 EA
FFPPC18K 18X2'0 FLGXFLG PC DI SPL C/L $ 4,745.00 0.53 $ 251485 % 2,464.55 [ TBD 6/1/2023 EA
FPPPCX12 8X12'0 FLGXPE PC DI SPL C/L $ 3,259.00 0.53 $ 172727 | $ 1,692.72 | TBD 6/1/2023 EA
FFPPC24G 24X1'0 FLGXFLG PC DI SPL C/L $ 6,041.00 0.53 $ 320173 | % 3,137.70 | TBD 6/1/2023 EA
FFPPC18M 18X3'0 FLGXFLG PC DI SPL C/L $ 5,393.00 0.53 $ 2,858.29 | % 2,801.12 | TBD 6/1/2023 EA
FFPPC1611 16X11'0 FLGXFLG PC DI SPL C/L $ 9,164.00 0.53 $ 485692 (% 4,759.78 [ TBD 6/1/2023 EA
FPPPC18S 18X5'0 FLGXPE PC DI SPL C/L $ 4,994.00 0.53 $ 264682 | % 2,593.88 [ TBD 6/1/2023 EA
FFPPC30S 30X5'0 FLGXFLG PC DI SPL C/L $ 14,891.00 0.53 $ 789223 5% 7,734.39 | TBD 6/1/2023 EA
FFPPC18S 18X5'0 FLGXFLG PC DI SPL C/L $ 6,689.00 0.53 $ 354517 | $ 3,474.27 | TBD 6/1/2023 EA
FFPELUOG 6X0'6 FLGXFLG EPOX DI SPL 401 $ 927.00 0.53 $ 491.31 | $ 481.48 | TBD 6/1/2023 EA




FPPPC36M 36X3'0 FLGXPE PC DI SPL C/L $ 11,515.00 0.53 $ 6,10295( % 5,980.89 | TBD 6/1/2023 EA
FPPP430X 30X8'0 FLGXPE P-401 BT DI SPL 401 $ 19,320.00 0.53 $ 10,239.60 | $ 10,034.81 [ TBD 6/1/2023 EA
FFPP430K 30X2'0 FLGXFLG P-401 BT DI SPL 401 $ 12,033.00 0.53 $ 6,37749 | $ 6,249.94 | TBD 6/1/2023 EA
FFPP43015 30X15'0 FLGXFLG P-401 BT DI SPL 401 $ 36,551.00 0.53 $ 19,372.03 | $ 18,984.59 [ TBD 6/1/2023 EA
FFPP430G 30X1'0 FLGXFLG P-401 BT DI SPL 401 $10,147.00 0.53 $ 537791 (5% 5,270.35 | TBD 6/1/2023 EA
FPPP430W 30X7'0 FLGXPE P-401 BT DI SPL 401 $17,434.00 0.53 $ 924002 (% 9,055.22 | TBD 6/1/2023 EA
FFPP420U 20X6'0 FLGXFLG P-401 BT DI SPL 401 $10,734.00 0.53 $ 5689.02 (% 5,675.24 | TBD 6/1/2023 EA
FPPP420S 20X5'0 FLGXPE P-401 BT DI SPL 401 $ 7,611.00 0.53 $ 403383 (5% 3,953.15 | TBD 6/1/2023 EA
FPPP420W 20X7'0 FLGXPE P-401 BT DI SPL 401 $ 9,823.00 0.53 $ 520619 (9% 5,102.07 | TBD 6/1/2023 EA
FPPP420K 20X2'0 FLGXPE P-401 BT DI SPL 401 $ 4,293.00 0.53 $ 227529 | % 2,229.78 | TBD 6/1/2023 EA
FPPP420M 20X3'0 FLGXPE P-401 BT DI SPL 401 $ 5,399.00 0.53 $ 286147 | % 2,804.24 | TBD 6/1/2023 EA
FFPPCP20 4X20'0 FLGXFLG PC DI SPL C/L $ 3,296.00 0.53 $ 1,746.88 | $ 1,711.94 | TBD 6/1/2023 EA
FPPPCP20 4X20'0 FLGXPE PC DI SPL C/L $ 3,042.00 0.53 $ 161226 | % 1,580.01 [ TBD 6/1/2023 EA
FFPPCP19 4X19'0 FLGXFLG PC DI SPL C/L $ 3,156.00 0.53 $ 167268 | % 1,639.23 [ TBD 6/1/2023 EA
FFPPCP14 4X14'0 FLGXFLG PC DI SPL C/L $ 2,456.00 0.53 $ 130168 (% 1,275.65 [ TBD 6/1/2023 EA
FPPP430P 30X4'0 FLGXPE P-401 BT DI SPL 401 $11,776.00 0.53 $ 6,24128 | % 6,116.45 | TBD 6/1/2023 EA
FFPPCP12 4X12'0 FLGXFLG PC DI SPL C/L $ 2,176.00 0.53 $ 1,15328 | $ 1,130.21 | TBD 6/1/2023 EA
FFPPC10K 10X2'0 FLGXFLG PC DI SPL C/L $ 1,813.00 0.53 $ 960.89 [ $ 941.67 [ TBD 6/1/2023 EA
FPPP4P12 4X12'0 FLGXPE P-401 BT DI SPL 401 $ 3,410.00 0.53 $ 180730 (% 1,771.15 | TBD 6/1/2023 EA
FPPPC3020 30X20'0 FLGXPE PC DI SPL C/L $ 30,752.00 0.53 $ 16,298.56 | $ 15,972.59 [ TBD 6/1/2023 EA
FPPPC3015 30X15'0 FLGXPE PC DI SPL C/L $ 24,122.00 0.53 $ 12,784.66 | $ 12,528.97 [ TBD 6/1/2023 EA
FFPPC30M 30X3'0 FLGXFLG PC DI SPL C/L $ 12,239.00 0.53 $ 6,486.67 [ $ 6,356.94 | TBD 6/1/2023 EA
FFPPC30P 30X4'0 FLGXFLG PC DI SPL C/L $ 13,565.00 0.53 $ 718945 % 7,045.66 | TBD 6/1/2023 EA
FFPPC30K 30X2'0 FLGXFLG PC DI SPL C/L $10,913.00 0.53 $ 578389 (5% 5,668.21 | TBD 6/1/2023 EA
FPPPC30U 30X6'0 FLGXPE PC DI SPL C/L $ 12,188.00 0.53 $ 645964 (% 6,330.45 | TBD 6/1/2023 EA
FFPPC36M 36X3'0 FLGXFLG PC DI SPL C/L $ 17,320.00 0.53 $ 9,179.60 [ $ 8,996.01 | TBD 6/1/2023 EA
FFPELMP 3X4'0 FLGXFLG EPOX DI SPL 401 $ 1,894.00 0.53 $ 1,003.82 | % 983.74 [ TBD 6/1/2023 EA
FPPP4P14 4X14'0 FLGXPE P-401 BT DI SPL 401 $ 3,938.00 0.53 $ 208714 | % 2,045.40 [ TBD 6/1/2023 EA
FFPPC16M 16X3'0 FLGXFLG PC DI SPL C/L $ 4,620.00 0.53 $ 244860 | 2,399.63 [ TBD 6/1/2023 EA
FFPPC16W 16X7'0 FLGXFLG PC DI SPL C/L $ 6,892.00 0.53 $ 365276 | % 3,679.70 | TBD 6/1/2023 EA
FPPPC1614 16X14'0 FLGXPE PC DI SPL C/L $ 9,437.00 0.53 $ 50016159 4,901.58 [ TBD 6/1/2023 EA
FFPP4P20 4X20'0 FLGXFLG P-401 BT DI SPL 401 $ 5,776.00 0.53 $ 3,061.28 | % 3,000.05 | TBD 6/1/2023 EA
FFPPC20K 20X2'0 FLGXFLG PC DI SPL C/L $ 5,590.00 0.53 $ 2,962.70 | $ 2,903.45 | TBD 6/1/2023 EA
FPPPC1620 16X20'0 FLGXPE PC DI SPL C/L $ 12,845.00 0.53 $ 68078559 6,671.69 | TBD 6/1/2023 EA
FPPPC1610 16X10'0 FLGXPE PC DI SPL C/L $ 7,165.00 0.53 $ 3,79745| % 3,721.50 | TBD 6/1/2023 EA
FFPELMG 3X1'0 FLGXFLG EPOX DI SPL 401 $ 796.00 0.53 $ 42188 | $ 413.44 | TBD 6/1/2023 EA




FPPPC24W 24X7'0 FLGXPE PC DI SPL C/L $ 9,043.00 0.53 $ 479279 | $ 4,696.93 [ TBD 6/1/2023 EA
FPPPC1215 12X15'0 FLGXPE PC DI SPL C/L $ 6,484.00 0.53 $ 343652 (% 3,367.79 | TBD 6/1/2023 EA
FFPPC3013 30X13'0 FLGXFLG PC DI SPL C/L $ 25,499.00 0.53 $ 1351447 | $ 13,244.18 | TBD 6/1/2023 EA
FFPPC1012 10X12'0 FLGXFLG PC DI SPL C/L $ 4,873.00 0.53 $ 258269 (% 2,531.04 [ TBD 6/1/2023 EA
FPPPC20U 20X6'0 FLGXPE PC DI SPL C/L $ 6,557.00 0.53 $ 347521159 3,405.71 | TBD 6/1/2023 EA
FFPPCU20 6X20FT 0 FLGXFLG PC DI SPL C/L $ 3,991.00 0.53 $ 211523 | % 2,072.93 [ TBD 6/1/2023 EA
FPPPCU15 6X15FT 0 FLGXPE PC DI SPL C/L $ 2,824.00 0.53 $ 149672 | % 1,466.79 [ TBD 6/1/2023 EA
FFPPCU15 6X15FT 0 FLGXFLG PC DI SPL C/L $ 3,151.00 0.53 $ 1,670.03| % 1,636.63 [ TBD 6/1/2023 EA
FPPPCU20 6X20FT 0 FLGXPE PC DI SPL C/L $ 3,664.00 0.53 $ 194192 | % 1,903.08 [ TBD 6/1/2023 EA
FPPPC16U6 16X6FT 6 FLGXPE PC DI SPL C/L $ 5,177.00 0.53 $ 2,74381 | % 2,688.93 [ TBD 6/1/2023 EA
FPPP4P20 4X20'0 FLGXPE P-401 BT DI SPL 401 $ 5,522.00 0.53 $ 2,926.66 | $ 2,868.13 [ TBD 6/1/2023 EA
FPPPC30W 30X7'0 FLGXPE PC DI SPL C/L $ 13,514.00 0.53 $ 716242 | % 7,019.17 | TBD 6/1/2023 EA
FPPPC18M 18X3'0 FLGXPE PC DI SPL C/L $ 3,698.00 0.53 $ 1,959.94 | $ 1,920.74 | TBD 6/1/2023 EA
FFPXG4 8X1'4 FLGXFLG CL BT DI SPL C/L $ 1,294.00 0.53 $ 685.82 | $ 672.10 [ TBD 6/1/2023 EA
FPPP418K 18X2'0 FLGXPE P-401 BT DI SPL 401 $ 3,734.00 0.53 $ 1,979.02 | $ 1,939.44 [ TBD 6/1/2023 EA
FPPP41220 12X20'0 FLGXPE P-401 BT DI SPL 401 $ 12,304.00 0.53 $ 652112 | % 6,390.70 | TBD 6/1/2023 EA
FFPPC20P 20X4'0 FLGXFLG PC DI SPL C/L $ 7,082.00 0.53 $ 375346 [ % 3,678.39 | TBD 6/1/2023 EA
FPPPC20P 20X4'0 FLGXPE PC DI SPL C/L $ 5,065.00 0.53 $ 268445 % 2,630.76 [ TBD 6/1/2023 EA
V503 3 DI 125# FLG SWG FLEX CHK VLV Net Net Net $ 928.95 [ $ 910.37 | Net Net EA
V506U 6 DI 125# FLG SWG FLEX CHK VLV Net Net Net $ 172237 (% 1,687.92 | Net Net EA
V504P 4 DI 125# FLG SWG FLEX CHK VLV Net Net Net $ 108553 (% 1,063.82 | Net Net EA
SP-C34T06002031000 6X20 PVC CERTALOK DROP PIPE & COUP Net Net Net $ 44711 % 43.82 | Net Net FT
SP-C666216X 8X20 PVC CERTALOK DROP PIPE & COUP Net Net Net $ 5549 | $ 54.38 | Net Net FT
SP-C708060 8 IN CERTA-LOK 304SS DROP PIPE ADPT Net Net Net $ 74954 | $ 734.55 | Net Net EA
SP-C708053 6 CERTA-LOK 304SS DROP PIPE ADPT Net Net Net $ 473.64 | 464.17 | Net Net EA
SP-CLSPLINEG6 6IN CERTALOK COUPLING SPLINE Net Net Net $ 214 [ $ 2.10 | Net Net EA
SP-CLSPLINES8 8IN CERTALOK COUPLING SPLINE Net Net Net $ 414 | $ 4.06 | Net Net EA
SP-OR08OYMNI 8IN CERTALOK DROP PIPE COUP O-RING Net Net Net $ 217 [ $ 2.13 | Net Net EA
W34975XL2SEOS LF 3/4 RED PRES BFP W/ 90 BV Net Net Net $ 25024 | $ 254.06 | TBD Net EA
WSXLF LF 3/4 BRZ 300# IPS WYE STRN Net Net Net $ 2249 | $ 22.04 | TBD Net EA
SP-W975XL2SEUF LF 3/4 RED PRES BFP W/UNION BV Net Net Net $ 276.81 | $ 271.27 | TBD Net EA
W1975XL2SEQOS LF 1 RED PRES BFP W/ 90 BV Net Net Net $ 32353 [ $ 317.06 [ TBD Net EA
WSXLG LF 1 STRN FNPT X FNPT Net Net Net $ 3460 | $ 33.91 | TBD Net EA
WRK18860XL LFNP 1/8X1/4 TEST COCK REP KIT 4 PK GOODS [ $ 74.00 0.58 $ 4292 | $ 42.06 | TBD 1/1/2024 EA
WRK14860XL LFNP 1/4 MNPT TEST COCK 4 PK GOODS [ $ 74.00 0.58 $ 4292 | $ 42.06 | TBD 1/1/2024 EA
WRK34975XLC LFNP 3/4-1 COMP REP KIT 975XL GOODS [$ 196.00 0.58 $ 11368 | $ 111.41 | TBD 1/1/2024 EA




WRK34BVHDSS 3/4 SS BV HDL 2 PER GOODS | % 30.00 0.58 $ 1740 | $ 17.05 | TBD 1/1/2024 EA
W350XLJ LF 1-1/2 DBL CHK VLV ASSY COM Net Net Net $ 507.32 | $ 497.17 [ TBD Net EA
W850TXLD LF 1/2 BV FNPT X FNPT TAPPED Net Net Net $ 54.41 | $ 53.32 | TBD Net EA
SP-W975XL2SEUG 1 RED PRES BFP W/UNION BV Net Net Net $ 384.60 | $ 376.91 [ TBD Net EA
W850XLD LF 1/2 BV FNPT X FNPT Net Net Net $ 4287 | $ 42.01 | TBD Net EA
W350ASTDALFL LF 2-1/2 SS DCDA W/ OS&Y Net Net Net $ 1,939.02 % 1,900.24 [ TBD Net EA
W350ASTDAM LF 3 SS DCDA W/ OS&Y Net Net Net $ 197683 (9% 1,937.29 [ TBD Net EA
W350ASTDASTP 4 OS&Y DCDA W/ SS TRIM Net Net Net $ 234634 (% 2,299.41 | TBD Net EA
W350ASTDASTU 6 OS&Y DCDA W/ SS TRIM Net Net Net $ 349390 9% 3,424.02 | TBD Net EA
W350ASTDASTX 8 OS&Y DCDA W/ SS TRIM Net Net Net $ 6,386.59 | $ 6,258.86 | TBD Net EA
W350ASTDAST10 10 OS&Y DBL DET CHK ASSY W/ SS TRIM Net Net Net $ 907073 | $ 8,889.32 | TBD Net EA
W375ASTOSYL LF 2-1/2 SS RED PRES FLGXFLG VLV Net Net Net $ 164186 (9% 1,609.02 [ TBD Net EA
W450DALFU LF 6 DCDA W/ OS&Y VLV Net Net Net $ 563415 9% 5,5621.47 | TBD Net EA
W475STDAU LF 6 475 RPDA SS BDY N PATT Net Net Net $ 588488 | 9% 5,767.18 | TBD Net EA
W475STDA10 LF 10 475 RPDA SS BDY N PATT Net Net Net $ 1542683 [ $ 15,118.29 | TBD Net EA
WO029N LFNP REL VLV SEAT O-RING PARTS | $ 12.00 0.58 $ 6.96 | $ 6.82 | TBD 1/1/2024 EA
WO032N O RNG CNTL UNIT CVR PARTS | $ 12.00 0.58 $ 6.96 | $ 6.82 | TBD 1/1/2024 EA
SP-W102-12S 3/4IN-1IN WYE STRAINER GASKET PARTS | $ 15.00 0.58 $ 870 | $ 8.53 | TBD 1/1/2024 EA
SP-W136N O-RING, COVER 3/4 IN - 1IN PARTS | $ 15.00 0.58 $ 870 | $ 8.53 | TBD 1/1/2024 EA
W125N LFENP CHK SEAT ORING PARTS | $ 15.00 0.58 $ 870 | $ 8.53 | TBD 1/1/2024 EA
W142N LFNP SEALING ORING PARTS | $ 15.00 0.58 $ 870 | $ 8.53 | TBD 1/1/2024 EA
W85213 3/4 GSKT F/ 975XLSEU UNION BV PARTS | $ 15.00 0.58 $ 870 | $ 8.53 | TBD 1/1/2024 EA
W85313 1 GSKT F/ 975XLSEU UNION BV PARTS | $ 15.00 0.58 $ 870 | $ 8.53 | TBD 1/1/2024 EA
SP-W124N 3/4IN-1IN O-RING GASKET PARTS | $ 16.00 0.58 $ 928 | $ 9.09 | TBD 1/1/2024 EA
SP-W153N 1-1/4 - 2 COVER O RING PARTS | $ 16.00 0.58 $ 928 | $ 9.09 | TBD 1/1/2024 EA
SP-WK-019N WILKN ORING PARTS | $ 16.00 0.58 $ 928 | $ 9.09 | TBD 1/1/2024 EA
W85513 1-1/2 GSKT F/ 975XLSEU UNION BV PARTS | $ 17.00 0.58 $ 9.86 | $ 9.66 | TBD 1/1/2024 EA
SP-W95233 WILKINS 3/4-1 975 #2 SPRING PARTS | $ 18.00 0.58 $ 10.44 | $ 10.23 | TBD 1/1/2024 EA
SP-WRK34SXL 3/4 SS 20 MESH SCREEN F/WYE PARTS | $ 18.00 0.58 $ 10.44 | $ 10.23 | TBD 1/1/2024 EA
SP-W972A33 3/4-1 975 REL VLV SPRING PARTS | $ 19.00 0.58 $ 11.02 | $ 10.80 | TBD 1/1/2024 EA
SP-W972-18 3/4-1 975XL RV SEAT PARTS | $ 21.00 0.58 $ 1218 | $ 11.94 | TBD 1/1/2024 EA
SP-W97233 WILKINS 3/4-1 975 #1 SPRING PARTS | $ 22.00 0.58 $ 1276 | $ 12.50 | TBD 1/1/2024 EA
W95218S LFNP 3/4 CHK SEAT F/950/975 PARTS | $ 22.00 0.58 $ 1276 | $ 12.50 | TBD 1/1/2024 EA
WRK1BVHDSS 1SS BV HDL 2 PER GOODS [ $ 32.00 0.58 $ 18.56 | $ 18.19 | TBD 1/1/2024 EA
SP-W974A33 1-1/4-2 975 REL VLV SPRING PARTS | $ 35.00 0.58 $ 2030 | § 19.89 | TBD 1/1/2024 EA
SP-W3507-14F 2-1/2 - 3 350/450 375/475 #1 RETNR PARTS | $ 36.00 0.58 $ 2088 | $ 20.46 | TBD 1/1/2024 EA




W95418S LF 1-1/4 CHK SEAT F/ 950/975 PARTS | $ 36.00 0.58 $ 2088 | $ 20.46 | TBD 1/1/2024 EA
SP-W10341S 1IN WYE STRAINER SS SCREEN PARTS | $ 38.00 0.58 $ 22.04 | $ 21.60 | TBD 1/1/2024 EA
SP-W55433 WILKINS 1-1/4-2 975 #2 CHK SPRING PARTS | $ 38.00 0.58 $ 22.04 | $ 21.60 | TBD 1/1/2024 EA
W97418 LFNP 1-1/2 REL VLV SEAT F/ 975-XL PARTS | $ 40.00 0.58 $ 2320 | $ 22.74 | TBD 1/1/2024 EA
WRK112BVHDSS 1-1/2 SS BV HDL 2 PER GOODS [ $ 45.00 0.58 $ 26.10 | $ 25.58 | TBD 1/1/2024 EA
SP-W3507-14G SEAT RETAINER 2 PARTS | $ 50.00 0.58 $ 29.00 | $ 28.42 | TBD 1/1/2024 EA
W95212S 3/4 -1 SEAL RING SILICONE PARTS | $ 52.00 0.58 $ 3016 | $ 29.56 | TBD 1/1/2024 EA
WRK2SXLK 2" SS SCREEN W/O-RING WRK2SXLK GOODS [ $ 56.00 0.58 $ 3248 | $ 31.83 | TBD 1/1/2024 EA
WRK212350 LF 2-1/2 - 3 CHK REP KIT RUB PARTS GOODS [ $ 59.00 0.58 $ 3422 | $ 33.54 | TBD 1/1/2024 EA
SP-W575433 WILKINS 1-1/4-2 975 #1 CHK PARTS | $ 60.00 0.58 $ 3480 | $ 34.10 | TBD 1/1/2024 EA
W952300S LF 3/4 - 1 POPPET ASSY PARTS | $ 63.00 0.58 $ 36.54 | $ 35.81 | TBD 1/1/2024 EA
SP-W62313 2-1/2 IN-4 IN 375 GASKET COVER RETAINER | PARTS | $ 64.00 0.58 $ 3712 | $ 36.38 | TBD 1/1/2024 EA
WRK2BVHDSS 2SS BV HDL 2 PER GOODS [ $ 66.00 0.58 $ 3828 | % 37.51 | TBD 1/1/2024 EA
SP-W371118 8IN-10IN RV SEAT PARTS | $ 67.00 0.58 $ 38.86 | $ 38.08 | TBD 1/1/2024 EA
W954300S LF 1-1/4 - 2 POPPET ASSY PARTS | $ 70.00 0.58 $ 40.60 | $ 39.79 | TBD 1/1/2024 EA
WRK34975XLR LFENP 3/4 - 1 REP KIT 975XLR GOODS [ $ 71.00 0.58 $ 4118 | $ 40.36 | TBD 1/1/2024 EA
SP-W10541S 1-1/2IN WYE STRAINER SS SCREEN PARTS | $ 72.00 0.58 $ 4176 | $ 40.92 | TBD 1/1/2024 EA
SP-WRK8RV375ASTHOS 6IN 10IN 9IN L 375AST RV HOSE REP KIT PARTS | $ 83.00 0.58 $ 4814 | § 47.18 | TBD 1/1/2024 EA
WRK34950XLC LFNP REP KIT 950XLC COMP PARTS [$ 88.00 0.58 $ 51.04 | $ 50.02 | TBD 1/1/2024 EA
SP-W370936 SENSING LINE 3" 375 PARTS | $ 91.00 0.58 $ 52.78 | $ 51.72 | TBD 1/1/2024 EA
W95412S LF 2 RNG SEAL KIT F/ 975 PARTS | $ 91.00 0.58 $ 52.78 | $ 51.72 | TBD 1/1/2024 EA
WRK975TOOL RK 1/4-2 950/975 SEAT TL GOODS [ $ 96.00 0.58 $ 55.68 | $ 54.57 | TBD 1/1/2024 EA
W3509148B 4 375/475 A-BDY #1 SEAT RT PARTS |$ 104.00 0.58 $ 60.32 | $ 59.11 | TBD 1/1/2024 EA
SP-W4710-36 WILKINS SENSING TUBE - 12" PARTS | $ 119.00 0.58 $ 69.02 | $ 67.64 | TBD 1/1/2024 EA
WRK212575R LFNP COMP REP KIT F/2-1/2 -6 GOODS [$ 120.00 0.58 $ 69.60 | $ 68.21 | TBD 1/1/2024 EA
SP-W371036 SENSING LINE PARTS |$ 124.00 0.58 $ 7192 | $ 70.48 | TBD 1/1/2024 EA
WRK114975XLR LF 1-1/4-2 REP KIT 975XLR GOODS [$ 132.00 0.58 $ 76.56 | $ 75.03 | TBD 1/1/2024 EA
WRK8375R LFENP 8-10 RUB REL VLV REP KIT GOODS [$ 133.00 0.58 $ 7714 | $ 75.60 | TBD 1/1/2024 EA
W3510148B 6 375/475 #1 SEAT RETAINER PARTS |$ 137.00 0.58 $ 7946 | $ 77.87 | TBD 1/1/2024 EA
W3509140 4 375/475 #2 SEAT RET PARTS |$ 140.00 0.58 $ 81.20 | $ 79.58 | TBD 1/1/2024 EA
WRK212950 LF RUB REP KIT F/ 2-1/2 GOODS [ $ 144.00 0.58 $ 8352 | $ 81.85 | TBD 1/1/2024 EA
W3510140 6 375/475 ASSY #2 SEAT RET PARTS |$ 154.00 0.58 $ 89.32 | $ 87.53 | TBD 1/1/2024 EA
WRK8975R LFENP 8-10 REP KIT 975 RUB GOODS [$ 155.00 0.58 $ 89.90 | $ 88.10 | TBD 1/1/2024 EA
SP-W9723AXL2010F 3/4 - 1975XL2 RV CVR LF PARTS |$ 155.00 0.58 $ 89.90 | $ 88.10 | TBD 1/1/2024 EA
W97250S STEM ASSY, 3/4" 975 CU PARTS |$ 155.00 0.58 $ 89.90 | $ 88.10 | TBD 1/1/2024 EA
SP-W82313 6 IN 375 GASKET COVER RETAINER PARTS | $ 156.00 0.58 $ 9048 | $ 88.67 | TBD 1/1/2024 EA




WRK212375R LF 2-1/2 - 6 RED PRES ASSY REP KIT GOODS [$ 173.00 0.58 $ 100.34 [ § 98.33 | TBD 1/1/2024 EA
WRK212975R LF RUB REP KIT F/2-1/2 -6 GOODS [$ 184.00 0.58 $ 106.72 | $ 104.59 | TBD 1/1/2024 EA
SP-W35113AXL010F COVER - CONTROL UNIT (CU /COVER) PARTS |$§ 192.00 0.58 $ 111.36 [ 109.13 | TBD 1/1/2024 EA
WRK4350 LFNP 4 CHK REP KIT/ RUB PARTS GOODS [$  202.00 0.58 $ 11716 [ $ 114.82 | TBD 1/1/2024 EA
WRK4950 LFNP RUB REP KIT F/ 4 GOODS [$  227.00 0.58 $ 13166 | $ 129.03 | TBD 1/1/2024 EA
SP-WRK212350ASTCK2 2-1/2 REP KIT 375AST NO2 CHECK ASSY PARTS |$ 257.00 0.58 $ 149.06 | $ 146.08 | TBD 1/1/2024 EA
WBHF2BXL100 *CVR* LEFNP BLKHD FTG ASSY 3/4 PARTS |$ 260.00 0.58 $ 150.80 [ $ 147.78 | TBD 1/1/2024 EA
SP-W97450 RELIEF VLV STEM ASSEMBLY PARTS | $ 269.00 0.58 $ 156.02 [ $ 152.90 | TBD 1/1/2024 EA
SP-WRK114975XLC 1-1/4-2 COMP REP KIT 975XLR PARTS |$§ 298.00 0.58 $ 17284 | $ 169.38 | TBD 1/1/2024 EA
SP-W3709360 3" PITOT TUBE ASSY F/375 RPZ PARTS | $ 300.00 0.58 $ 174.00 | $ 170.52 | TBD 1/1/2024 EA
W370750 CVR STEM ASSY, 2 1/2 IN-6 IN 375 PARTS | $ 331.00 0.58 $ 19198 | $ 188.14 | TBD 1/1/2024 EA
W3507300A POPPET ASSY 2-1/2-3 IN 350 #2 PARTS | $ 332.00 0.58 $ 192.56 | $ 188.71 | TBD 1/1/2024 EA
W3707300 2-1/2 - 3 CHK 1 ASSY F/ 375 475V PARTS | $ 343.00 0.58 $ 19894 | § 194.96 | TBD 1/1/2024 EA
WRKG6350 LFNP 6 CHK REP KIT/ RUB PARTS GOODS [ $ 357.00 0.58 $ 207.06 | $ 202.92 [ TBD 1/1/2024 EA
WRK8350 LFNP 8 350/375 REP KIT GOODS [ $  396.00 0.58 $ 229.68 | $ 225.09 [ TBD 1/1/2024 EA
WRK6950 LFNP RUB REP KIT F/ 6 GOODS | $  406.00 0.58 $ 23548 | $ 230.77 [ TBD 1/1/2024 EA
SP-W122313 8 IN 375 GASKET COVER RETAINER PARTS | $ 415.00 0.58 $ 240.70 | $ 235.89 [ TBD 1/1/2024 EA
SP-WBRK4SSBFS2RTR 2-1/2IN-4IN 300AST BULK REP KIT SRNO2 PARTS |$ 450.00 0.58 $ 261.00 | $ 255.78 | TBD 1/1/2024 EA
SP-WBRK6SSLBFS1RTR 6IN 300AST BULK REP KIT SRNO1 PARTS |$ 599.00 0.58 $ 34742 | § 340.47 [ TBD 1/1/2024 EA
SP-WRK4350ASTCK2 REP-KIT-2CHECK ASSY 3IN-4IN 375AST PARTS |$ 613.00 0.58 $ 35554 | $ 348.43 [ TBD 1/1/2024 EA
SP-W371150 WILKINS 8-10 IN 375/475 VLV STEM ASS. PARTS |$ 650.00 0.58 $ 377.00 [ $ 369.46 [ TBD 1/1/2024 EA
WRK8950 LFNP COMP REP KIT F/ 8 GOODS [$  726.00 0.58 $ 421.08 | $ 412.66 | TBD 1/1/2024 EA
SP-WRK4375ASTCK1 REP-KIT-1CHECK ASSY-2-1/2IN-4IN 375AS PARTS |$ 727.00 0.58 $ 42166 | $ 413.23 | TBD 1/1/2024 EA
WQTSET ALL SIZES QUICK FTG SET TEST COCKS GOODS [$  770.00 0.58 $ 446.60 | $ 437.67 | TBD 1/1/2024 EA
W3509300B 4 375/475 POPPET ASSY #2 PARTS |$ 793.00 0.58 $ 459.94 | $ 450.74 | TBD 1/1/2024 EA
SP-WRKG6350ASTCK2 REP-KIT-2CHECK ASSY-6IN 375AST-350AS PARTS |$ 817.00 0.58 $ 473.86 | $ 464.38 | TBD 1/1/2024 EA
W3709300 2-1/2-4 375/475 #1 CV ASSY PARTS |$ 941.00 0.58 $ 545.78 | $ 534.86 | TBD 1/1/2024 EA
SP-WRK6375ASTCK1 REP-KIT-1CHECK ASSY-6IN 375AST PARTS | $ 968.00 0.58 $ 561.44 | § 550.21 [ TBD 1/1/2024 EA
W3510300B 2ND CHK ASSY F/ 6 350/375DA PARTS | $ 1,056.00 0.58 $ 612.48 | § 600.23 [ TBD 1/1/2024 EA
W3510300A 1ST CHK ASSY F/ 6 350DA PARTS |$ 1,100.00 0.58 $ 638.00 | $ 625.24 | TBD 1/1/2024 EA
SP-WBRKSSLBFS2RTR 6IN 300AST BULK REP KIT SRNO2 PARTS |$ 1,198.00 0.58 $ 694.84 | $ 680.94 [ TBD 1/1/2024 EA
SP-WRBK4SSLBFS1RTR 2-1/2IN-4IN 300AST BULK REP KIT SRNO1 PARTS |$ 1,233.00 0.58 $ 71514 | $ 700.84 [ TBD 1/1/2024 EA
W3710300 POPPET ASSY, 6" #1 PARTS | $§ 1,248.00 0.58 $ 72384 | $ 709.36 [ TBD 1/1/2024 EA
W3707CUXLLU 2-1/2 - 6 CONTROL UNIT ASSEMBLY PARTS |$ 1,276.00 0.58 $ 740.08 [ $ 725.28 [ TBD 1/1/2024 EA
SP-W3511-14DSS 2 RETAINER RING F/ 8IN-10IN 375 PARTS [$ 1,636.00 0.58 $ 948.88 | $ 929.90 [ TBD 1/1/2024 EA
SP-WRK8350ASTCK2 REP-KIT-2CHECK ASSY-8IN 375AST-350AS PARTS |$ 1,854.00 0.58 $ 107532 (% 1,053.81 [ TBD 1/1/2024 EA




SP-WRK10350ASTCK2 8-10 REP KIT 375AST NO2 CHECK ASSY PARTS [$ 1,942.00 0.58 $ 112636 [ $ 1,103.83 [ TBD 1/1/2024 EA
W3711CUXL LFN 8"-10" CNTRL ASSY PARTS |$ 2,198.00 0.58 $ 127484 | % 1,249.34 | TBD 1/1/2024 EA
SP-WRK8375ASTCK1 REP-KIT-1CHECK ASSY-8IN-10IN 375AST PARTS |$ 2,235.00 0.58 $ 1,296.30 [ $ 1,270.37 | TBD 1/1/2024 EA
SP-W3511ST300B POPPET ASSEMBLY 2 FOR 10IN 375AST PARTS | $ 2,394.00 0.58 $ 138852 (% 1,360.75 [ TBD 1/1/2024 EA
W3512300B 8-10 375/475 350/450 #2 CV ASSY PARTS [$ 2,509.00 0.58 $ 145522 (% 1,426.12 | TBD 1/1/2024 EA
W3512300A 8-10 350/450 #1 CV ASSY PARTS [$ 2,509.00 0.58 $ 145522 (% 1,426.12 | TBD 1/1/2024 EA
W4512DA300 POPPET ASSY, 8"&10" 450DA PARTS |$ 2,778.00 0.58 $ 161124 (% 1,579.02 [ TBD 1/1/2024 EA
W3712300 8-10 375/475 #1 CV ASSY PARTS [$ 2,832.00 0.58 $ 164256 (9% 1,609.71 | TBD 1/1/2024 EA
SP-W3711ST300A POPPET ASSEMBLY 1 FOR 10IN 375 AST PARTS | $ 2,889.00 0.58 $ 167562 (9% 1,642.11 | TBD 1/1/2024 EA
W975XL2SEOSJ LF 1-1/2 RED PRES BFP W/ 90 BV Net Net Net $ 584.76 | $ 573.06 [ TBD Net EA
W975XL2SEOSK LF 2 RED PRES BFP W/ 90 BV Net Net Net $ 671.27 | $ 657.84 [ TBD Net EA
WSXLJ LF 1-1/2 STRN FNPT X FNPT Net Net Net $ 69.21 | $ 67.83 | TBD Net EA
WSXLK LF 2 STRN FNPT X FNPT Net Net Net $ 105.53 | § 103.42 | TBD Net EA
WO75XL2F LF 3/4 RED PRES BFP W/ BV Net Net Net $ 226.92 | $ 222.38 | TBD Net EA
WI75XL2G LF 1 RED PRES BFP W/ BV Net Net Net $ 23718 | $ 232.44 [ TBD Net EA
W975XL2J LF 1-1/2 RED PRES BFP W/ BV Net Net Net $ 551.28 | $ 540.25 [ TBD Net EA
W9O75XL2K LF 2 RED PRES BFP W/ BV Net Net Net $ 698.72 [ $ 684.75 [ TBD Net EA
WMJSX 8 MJ X MJ WILKINS BFP VLV SETTER Net Net Net $ 1,060.26 [ $ 1,039.05 [ TBD Net EA
WMJS10 10 SETTER ASSY MJXMJ Net Net Net $ 163974 (% 1,606.95 [ TBD Net EA
W850XLF LF 3/4 BV FNPT X FNPT Net Net Net $ 22811 9% 22.35 | TBD Net EA
W850XLG LF 1 BV FNPT X FNPT Net Net Net $ 36.06 | $ 35.34 | TBD Net EA
W850TUXLJ LF BV 1-1/2 TAP W/ U Net Net Net $ 144.37 | § 141.48 | TBD Net EA
W850TUXLF LF BV 3/4 TAP W/ U Net Net Net $ 4440 | $ 43.51 | TBD Net EA
W850TUXLG LF BV 1 TAP W/ U Net Net Net $ 61.72 | $ 60.49 | TBD Net EA
W850UXLJ LF BV 1-1/2 W/ U Net Net Net $ 141.78 [ § 138.94 | TBD Net EA
W850TUXLK LF BV 2 TAP W/U Net Net Net $ 20219 | $ 198.15 | TBD Net EA
W850UXLK LFBV2WwW/U Net Net Net $ 196.76 | $ 192.82 | TBD Net EA
W850TXLF LF 3/4 BV FNPT X FNPT TAPPED Net Net Net $ 2497 | $ 24.47 | TBD Net EA
W850UXLF LF 3/4 BV W/U Net Net Net $ 4044 | $ 39.63 | TBD Net EA
W850UXLG LF BV 1W/U Net Net Net $ 59.92 | § 58.72 | TBD Net EA
WMJSU 6 MJ X MJ WILKINS BFP VLV SETTER Net Net Net $ 759.74 [ $ 744.55 [ TBD Net EA
W375ASTOSYM LF 3 SS RED PRES FLGXFLG OSY VLV Net Net Net $ 151459 (% 1,484.30 [ TBD Net EA
W375ASTOSYP LF 4 SS RED PRES FLGXFLG OSY VLV Net Net Net $ 194074 (% 1,901.93 [ TBD Net EA
W375ASTOSYU LF 6 SS RED PRES FLGXFLG OSY VLV Net Net Net $ 311087 | $ 3,048.65 | TBD Net EA
W375ASTOSYX LF 8 SS RPZ BFP W/ OS&Y GATE VLV Net Net Net $ 579229 (% 5,676.44 | TBD Net EA
W375ASTOSYST10 10 RPZ BFP W/ OS&Y GATE W/ SS TRIM Net Net Net $ 801154 |9 7,851.31 | TBD Net EA




