

Piedmont Footings  
740 Choate Rd  
Salisbury, NC 28146-3211 USA  
walker.shellhorn1@gmail.com

Estimate

ADDRESS
Blake Abernathy Town of Landis

SHIP TO
Blake Abernathy Town of Landis

ESTIMATE #	DATE	
1028	03/31/2025	

DATE	ACTIVITY	QTY	RATE	AMOUNT
	<b>Supply concrete</b> Concrete for footing on Jail and Doctors office footing in yards	10	220.00	2,200.00
	<b>Rebar #4 material</b> All rebar for the footing wall and slab on the jail and doctors office.	1	950.00	950.00
	<b>Labor</b> Labor for 108 linear feet of footings for the jailhouse and doctors office. Includes layout, dig, rebar placement, inspection, and pouring of footings.	1	2,700.00	2,700.00
	<b>Block</b> Labor and material to lay 108 linear feet of masonry wall 3' tall for the jail and doctors office in compliance with provided plans.	1	6,000.00	6,000.00
	<b>Flat Work</b> Prep, Pour, and finish the concrete slab for the jail house to specks on the plan.	1	1,800.00	1,800.00
	<b>Supply concrete</b> Concrete for slab In Jail house	3	300.00	900.00
	<b>57 Stone</b> 18 tons 57 stone to backfill the jailhouse.	1	800.00	800.00

Excluded  
We do not locate the building on the lot  
We are not responsible for setbacks on property lines  
We did not include a pump for the concrete because based on the drawings it is not apparent that one will be needed.

TOTAL

\$15,350.00

What we need to start :  
Building permit  
4 stakes marling the corners of both buildings

This estimate is based off of good ground and access to three sides of the foundation with a concrete truck