



Linaweaver Construction, Inc.

719 E Gilman Rd
Lansing, KS 66043
913-351-3474
marcus@linaweaver.com
www.linaweaver.com

PROPOSAL

ESTIMATE REVISION	DATE
CURB REPLACEMENT	4/15/2024

Project Plans Dated

CENTRE DR.

CONTACT PERSON	CONTACT NUMBER	EMAIL ADDRESS
----------------	----------------	---------------

Work Description	Quantity	Unit	Unit Price	Total
MOBILIZATION	1	LS	\$ 2,500.00	\$ 2,500.00
TRAFFIC CONTROL	1	LS	\$ 6,500.00	\$ 6,500.00
REMOVE AND REPLACE CURB AND GUTTER	5030	LF	\$ 50.00	\$ 251,500.00
LAWN RESTORATION	1	LS	\$ 5,000.00	\$ 5,000.00
PAVEMENT MARKINGS (4" WHITE EPOXY)	-4369	LF	\$ 1.10	\$ (4,805.90)
PAVEMENT MARKINGS (4" YELLOW EPOXY)	-4468	LF	\$ 1.10	\$ (4,914.80)
PAVEMENT MARKINGS (24" WHITE EPOXY)	-158	LF	\$ 16.50	\$ (2,607.00)
PAVEMENT MARKINGS (BIKE LANE SYMBOLS) (WHITE EPOXY)	-23	EA	\$ 250.00	\$ (5,750.00)
PAVEMENT MARKINGS (TURN ARROWS) (WHITE EPOXY)	-5	EA	\$ 330.00	\$ (1,650.00)
PAVEMENT MARKINGS (SHARED LANE SYMBOLS) (WHITE EXPOXY)	-8	EA	\$ 200.00	\$ (1,600.00)
				\$ -
				\$ -
Tax Exempt - Yes				
Prevailing Wage - No				
TOTAL AMOUNT DUE				244,172.30

Exclusions: swppp, staking, asphalt, repairs to existing pavement, and anything not mentioned above.

Prices are good for 30 days.

Marcus Linaweaver
PREPARED BY

SIGNATURE

4/15/2024
DATE

ACCEPTED BY

SIGNATURE

DATE