



PROPOSAL

Prepared for

Mike Mosely

P: 607.339.7100

E: mmoseley@lansingtownny.gov

10 Town Barn Road, Lansing NY 14882



Dan Wager, GM Syracuse

P: 315.428.9888

E: dan.wager@godoyle.com

Proposal Issued: 11.10.25

Proposal Valid through: 12.31.25

Scope of Work

A. Access System Installation

Doyle Security will install an access control system for the new Highway Department Facility. The access system is the same cloud-based system from Brivo that is being installed at the Lansing Town Hall. This system will be made up of seven doors. Doyle will install the main access control panel and all readers. Lansing's chosen electrician will provide conduit with pull strings from the main panel to the doors and provide conduit down through the walls for the connections to the strikes as well as the readers. The door company will provide the strikes and pull the cable through the door. Prevailing wage labor rate applied. This cloud-based system from Brivo allows authorized users to interact with the system remotely from any smart phone or computer. Add or delete users instantly, temporarily unlock doors, pull reports, etc. all from an easy-to-use interface. Doyle's Remote Programming team can also interact with the system during normal business hours. Prevailing wage labor rate for Region 8 applied.

- 1 Brivo ACS6100 Large Access Control Panel
- 3 Brivo Two Door Daughter Boards
- 1 12V Power Supply
- 7 Brivo Tri-Tech Credential Readers (mullion style)
- 50 Brivo Smart Keyfob Credentials
- 3 1000' Boxes of 22/6 Stranded Cable
- 3 1000' Boxes of 18/4 Stranded Cable

All installation labor included

Prevailing wage labor rate for Region 8 applied

Total Installed:

\$ 24,700.00*

Includes one year of Brivo cloud based hosting for seven doors, must have in order for system to operate.



(Cont. on next page)

2027 Budget:

Monthly Fees:

Seven Doors of Cloud Based Hosting by Brivo -Includes Maintenance Agreement	\$ 178.00 per month
100 Brivo Mobile Passes (optional)	\$ 25.00 per month

Reflects five year agreement. Reduction in monthly fees will result in increased installation costs