

March 18, 2022 Job # 20131.22

BID RECOMMENDATION

City of Lathrup Village 27400 Southfield Road Lathrup Village, MI., 48076

ATTN.: Mrs. Susie Stec, Interim City Administrator

RE: 2022 Sewer Cleaning and Televising Program

Dear Mrs. Stec,

Bids for the 2022 Sewer Cleaning and Televising Program were received on March 15th, 2022 at 2:00 p.m. and were opened publicly and read aloud.

Two (2) bids were submitted for this project. The low bid of \$116,468.00 was submitted by Pipetek Infrastructure Services, LLC. 861 William, Plymouth, MI 48170; Tel: 734-921-3054. The second bid was submitted by D.V.M. Utilities, Inc. at \$382,562.50.

This project is intended to clean and televise approximately 50,000 lft of storm sewers ranging from 12" to 54".

Pipetek Infrastructure Services, LLC has eleven (11) cleaning trucks and eighteen (18) televising trucks and proposes to provide one (1) cleaning and one (1) televising crew onsite to complete the work. We have also contacted several references who have provided positive remarks.

Based on the positive references and the submittal of the low bid, we recommend that the contract be awarded to Pipetek Infrastructure Services, LLC at the base bid amount of \$116,468.00. Final payment will be based on unit prices quoted in the Proposal based on final field measurements.

Bid tabulations are attached for your use. Please feel free to contact me if you have any questions.

Respectfully,

Scott A. Ringler, PE

Partner

Encl: Bid Tabulation



2022 Storm Sewer Cleaning and Televising

City of Lathrup Village Oakland County, Michigan Bids opened on 03/15/2022 at 2:00 pm

			Engineer's Opinion of Cost Giffels Webster 1025 E. Maple Road, Suite 100 Birmingham, MI 48009			Pipetek Infrastructure Services 861 William Plymouth, MI 48170 T: 734-921-3054				D.V.M. 6045 Sims Road, Suite 2 Sterling Heights, MI 48313 T: 586-979-0402				
<u>Item</u> <u>Description</u>	Quantity	<u>Unit</u>	<u> </u>	Jnit Price		<u>Amount</u>		Unit Price		<u>Amount</u>	<u>Unit</u>	<u>Price</u>		<u>Amount</u>
A. LIGHT CLEAN AND TELEVISE														
1 Light clean and televise, PACP, 12" - 15" dia	13,400 LFT		\$	3.00	\$	40,200.00	\$	2.00	\$	26,800.00	\$	4.00	\$	53,600.00
2 Light clean and televise, PACP, 18" - 21" dia	12,100 LFT		\$	3.50	\$	42,350.00	\$	2.20	\$	26,620.00	\$	4.25	\$	51,425.00
3 Light clean and televise, PACP, 24" - 27" dia	8,100 LFT		\$	4.00	\$	32,400.00	\$	2.35	\$	19,035.00	\$	5.15	\$	41,715.00
4 Light clean and televise, PACP, 30" - 33" dia	6,100 LFT		\$	4.50	\$	27,450.00	\$	2.45	\$	14,945.00	\$	5.35	\$	32,635.00
5 Light clean and televise, PACP, 36" - 39" dia	6,400 LFT		\$	5.50	\$	35,200.00	\$	2.50	\$	16,000.00	\$	5.50	\$	35,200.00
6 Light clean and televise, PACP, 42" - 48" dia	3,900 LFT		\$	6.50	\$	25,350.00	\$	2.65	\$	10,335.00	\$	7.25	\$	28,275.00
7 Light clean and televise, PACP, 54" dia	650 LFT		\$	8.00	\$	5,200.00	\$	3.50	\$	2,275.00	\$	9.00	\$	5,850.00
A. SUBTOTAL LIGHT CLEAN AND TELEVISE	:				\$	208,150.00			\$	116,010.00			\$	248,700.00
B. HEAVY CLEAN														
8 Heavy clean, 12" - 15" dia	6,700 L	.FT	\$	3.00	\$	20,100.00	\$	0.01	\$	67.00	\$	4.25	\$	28,475.00
9 Heavy clean, 18" - 21" dia	6,050 L	.FT	\$	3.50	\$	21,175.00	\$	0.01	\$	60.50	\$	4.50	\$	27,225.00
10 Heavy clean, 24" - 27" dia	4,050 L	.FT	\$	4.00	\$	16,200.00	\$	0.01	\$	40.50	\$	5.25	\$	21,262.50
11 Heavy clean, 30" - 33" dia	3,050 L	.FT	\$	4.50	\$	13,725.00	\$	0.01	\$	30.50	\$	5.50	\$	16,775.00
12 Heavy clean, 36" - 39" dia	3,200 L	.FT	\$	5.00	\$	16,000.00	\$	0.01	\$	32.00	\$	6.75	\$	21,600.00
13 Heavy clean, 42" - 48" dia	1,950 L	.FT	\$	5.50	\$	10,725.00	\$	0.10	\$	195.00	\$	7.50	\$	14,625.00
14 Heavy clean, 54" dia	325 L	.FT	\$	6.00	\$	1,950.00	\$	0.10	\$	32.50	\$	12.00	\$	3,900.00
B. SUBTOTAL HEAVY CLEAN:					\$	99,875.00			\$	458.00			\$	133,862.50
TOTAL CONSTRUCTION COST (A+B)				[\$	308,025.00			\$	116,468.00			\$	382,562.50

Bids opened by Andrew Kaspor / witnessed by Susan Stec Bids checked by Andrew Kaspor

