

SB007-26

Natural Gas Peak Utility Building Project

Gas

				Greater Georgia Contracting Inc		Riley Contracting, Inc.		Smith & Co., Inc.	
ITEM #	DESCRIPTION	APPROX. QTY		UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE
1	Utility Building Design and Installation Package	1	LS	\$398,580.00	\$398,580.00	\$278,494.00	\$278,494.00	\$511,150.00	\$511,150.00
2	#57 Stone	870	CY	\$66.88	\$58,185.60	\$76.74	\$66,763.80	\$77.00	\$66,990.00
3	Concrete Pad	20	LS	\$1,879.95	\$37,599.00	\$1,150.00	\$23,000.00	\$132.00	\$2,640.00
4	Chain Link fence with Double Swing Gate Installation	1	LS	\$73,154.00	\$73,154.00	\$26,506.00	\$26,506.00	\$71,088.00	\$71,088.00
5	Temporary Erosion and Sediment Control	1	LS	\$4,200.00	\$4,200.00	\$2,240.00	\$2,240.00	\$7,660.00	\$7,660.00
		TOTAL			\$571,718.60		\$397,003.80		\$659,528.00

Alternate Bid Schedule									
				Greater Georgia Contracting Inc		Riley Contracting, Inc.		Smith & Co., Inc.	
ITEM #	DESCRIPTION	APPROX. QTY		UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE
1	Utility Building Design and Installation Package	1	LS	NB	NB	\$289,560.00	\$289,560.00	\$511,150.00	\$511,150.00
2	#57 Stone	870	CY	NB	NB	\$76.74	\$66,763.80	\$77.00	\$66,990.00
	Concrete Pad	20	LS	NB	NB	\$1,150.00	\$23,000.00	\$132.00	\$2,640.00
	Chain Link fence with Double Swing Gate Installation	1	LS	NB	NB	\$45,440.00	\$45,440.00	\$96,850.00	\$96,850.00
3	Temporary Erosion and Sediment Control	1	LS	NB	NB	\$2,240.00	\$2,240.00	\$7,660.00	\$7,660.00
TOTAL				NB		\$427,003.80		\$685,290.00	

Recommended Vendor:

Greater Georgia Contracting, Inc.
 102 Kelly Mill Rd.
 Cumming GA 30040
jeremy@greatergeorgiacontracting.com

-