

"Original"

SB010-26

Failure to return this page as part of bid document may result in rejection of bid.

Bidder submits the following unit prices for the **S.R316 at Hi Hope Rd DOT Project #13893** identified in Bid Form as part of this Bid. Failure to utilize and return this form as a part of the bidding documents may result in rejection of bid.

BIDDING FORM

ITEM #	DESCRIPTION	APPROX QTY	UOM	UNIT PRICE	TOTAL PRICE
1	Warranties & Bonds	1	LS	\$33,000. ⁰⁰	\$33,000. ⁰⁰
2	Remobilization	1	LS	\$1,000. ⁰⁰	\$1,000. ⁰⁰
3	8" Steel Bore	1057	LF	\$265. ⁰⁰	\$280,105. ⁰⁰
4	6" Polyethylene Bore	1475	LF	\$155. ⁰⁰	\$228,625. ⁰⁰
5	8" Steel Open Trench	2681	LF	\$80. ⁰⁰	\$214,480. ⁰⁰
6	6" Polyethylene Open Trench	2225	LF	50. ⁰⁰	111,250. ⁰⁰
7	Lower 6" Polyethylene	300	LF	100. ⁰⁰	30,000. ⁰⁰
8	8" Steel Tie-in	3	EA	15,000. ⁰⁰	45,000. ⁰⁰
9	6" Polyethylene Tie-in	4	EA	\$4,500. ⁰⁰	\$18,000. ⁰⁰
10	4" Polyethylene Tie-in	2	EA	\$3,000. ⁰⁰	\$6,000. ⁰⁰
11	2" Polyethylene Tie-in	1	EA	\$2,500. ⁰⁰	\$2,500. ⁰⁰
12	4" Service Tie-over (Bypass)	1	EA	6,500. ⁰⁰	6,500. ⁰⁰
13	Service Replacement Steel	1	EA	4,500. ⁰⁰	4,500. ⁰⁰
14	Service Replacement Insert/Re-dig Shortside Polyethylene	2	EA	\$2,500. ⁰⁰	\$5,000. ⁰⁰
15	Service Replacement Insert/Re-dig Longside Polyethylene	2	EA	\$5,000. ⁰⁰	\$10,000. ⁰⁰
16	Locate Station Installation	10	EA	\$100. ⁰⁰	\$1,000. ⁰⁰
17	6" Steel Tap and Stop	2	EA	\$21,500. ⁰⁰	\$43,000. ⁰⁰
18	6" Steel Bypass and Cap	1	EA	21,500. ⁰⁰	21,500. ⁰⁰
19	8" Steel Bypass and Cap	1	EA	\$22,500. ⁰⁰	\$22,500. ⁰⁰
20	4" Steel Bypass and Cap	1	EA	\$15,500. ⁰⁰	\$15,500. ⁰⁰
21	6" Steel Cap	1	EA	3,000. ⁰⁰	3,000. ⁰⁰
22	Flowable Fill	95	CY	\$578. ⁰⁰	\$54,910. ⁰⁰
23	Add for Rock Bore	1000	LF	\$50. ⁰⁰	\$50,000. ⁰⁰
24	Add for Blast/Hammer Rock	500	LF	\$80. ⁰⁰	\$40,000. ⁰⁰
25	Cost Plus/Crew with Welder	1	Daily Rate	\$5,500. ⁰⁰	\$5,500. ⁰⁰
26	Cost Plus/Crew without Welder	1	Daily Rate	\$4,500. ⁰⁰	\$4,500. ⁰⁰
TOTAL					\$1,257,310. ⁰⁰

*If the line Item doesn't say "ADD" it's not an adder.

BIDDING FORM

opened
12.2.25

SB010-26

NOTES

*Individuals, firms and businesses seeking an award of a City of Lawrenceville contract may not initiate or continue any verbal or written communications regarding a solicitation with any City officer, elected official, employee or other City representative without permission of the Purchasing Manager named in the solicitation between the date of the issuance of the solicitation and the date of the final contract award by the City Council. Violations will be reviewed by the Purchasing Manager. If determined that such communication has compromised the competitive process, the offer submitted by the individual, firm or business may be disqualified from consideration for award.

SB010-26

Failure to return this page as part of bid document may result in rejection of bid.

BIDDING FORM CONTINUED
(This Bid Form is part of the Bid Documents)

BID NUMBER: SB010-26 BID DATE: ~~November 22, 2025~~ December 2, 2025
SUBMITTAL DATE: 12/2/2025
BY: W.L. Griffin Company, LLC
(Bidder)

PROJECT DESCRIPTION: **S.R316 at Hi Hope Rd DOT Project #13893**

THIS BID IS SUBMITTED TO: City of Lawrenceville, Georgia (hereinafter called Owner)

This bid is submitted to the City of Lawrenceville in accordance with the instructions, requirements, and forms included in the bidding documents, and the bidder agrees to complete all work for the bid price and substantially complete the work within 180 calendar days from the written notice to proceed.

The bidder agrees if the bid is accepted by the City of Lawrenceville within ninety (90) days of the date of bid opening, the bidder shall within ten days after receipt of notification of this acceptance execute a contract upon the terms, conditions, and prices set forth herein and in the form and manner required by the City of Lawrenceville. The bidder further accepts the terms and conditions contained in the bidding requirements for disposition of bid security.

In submitting this bid, bidder makes representations required by Instructions to Bidders and further warrants and represents:

- a. Bidder has examined Bid Document Package, including Advertisement for Bids and Instructions to Bidders, and following addenda:

No. <u>1</u>	Dated <u>10/29/25</u>	No. _____	Dated _____
No. <u>2</u>	Dated <u>11/24/25</u>	No. _____	Dated _____
No. _____	Dated _____	No. _____	Dated _____
No. _____	Dated _____	No. _____	Dated _____

- b. Bidder has examined site and locality where the work is to be performed and legal requirements (federal, state, and local laws, ordinances, rules, and regulations) and conditions affecting work cost, difficulty, progress, or performance and has made independent investigations as bidder deems necessary.
- c. Bidder has carefully studied reports and drawings indicating subsurface conditions and drawings depicting physical conditions as identified in General Conditions and accepts

BIDDING FORM

SB010-26

determination concerning technical data contained in reports and drawings on which bidder is entitled to rely.

- d. Bidder has obtained and carefully studied (or assumes responsibility for obtaining and carefully studying) examinations, investigations, explorations, tests, and studies (in addition to or to supplement those referred to in "c." above) pertaining to subsurface or physical conditions at site or otherwise affecting cost, progress, performance, or furnishing work as bidder considers necessary for performing or furnishing work at contract price, within contract time, and in accordance with terms and conditions contained in bid document package, including specifically provisions stated in General Conditions and no additional examinations, investigations, explorations, tests, reports, or similar information or data are or will be required by bidder.
- e. Bidder has reviewed and checked plans and data shown or indicated on bid document package with respect to existing underground facilities at or contiguous to site and assumes responsibility for accurately locating underground facilities. No additional examinations, investigations, explorations, tests, reports, or similar information or data concerning underground facilities are or will be required by bidder in order to perform and furnish work at contract price, within contract time, and in accordance with terms and conditions contained in bid document package, including specifically provisions stated in General Conditions.
- f. Bidder has correlated results from observations, examinations, investigations, explorations, tests, reports, and studies with terms and conditions contained in bid document package.
- g. Bidder has given Owner written notice concerning conflicts, errors, or discrepancies discovered in bid document package and written resolution by Owner is acceptable to bidder.
- h. This bid is genuine and not made in interest of or for any undisclosed person, firm, or corporation and is not submitted in conformity with any agreement or rules produced by any group, association, organization, or corporation; bidder has not directly or indirectly induced or solicited any other bidder to submit false or sham bid; bidder has not solicited or induced any person, firm, or corporation to refrain from bidding; and bidder has not sought by collusion to obtain for itself any advantage over any other bidder or over Owner.

SB010-26

- i. The City requires that all who enter into a contract for the physical performance of services with the City must satisfy O.C.G.A. 13-10-91 and Rule 300-10-1-.02, in all manner, and such are conditions of the contract.
- j. By submitting a bid to the City, contractor agrees that they are in compliance with O.C.G.A. 13-10-91 and Rule 300-10-1-.02. Such attestation(s) shall be maintained and may be inspected by the City at any time. Any such attestation shall become a part of the contractor/subcontractor agreement.
- k. An affidavit of such compliance with O.C.G.A. 13-10-91 and Rule 300-10-1-.02 will be initiated by the City, signed by the contractor, and will become part of the contract.
- l. It is the policy of the City of Lawrenceville that unauthorized aliens shall not be employed to perform work on City contracts involving the physical performance of services. Therefore, the City shall not enter into a contract for the physical performance of services within the State of Georgia unless the contractor shall provide evidence on City-provided forms that it and its subcontractors have registered for and are participating in the federal work authorization program as defined by O.C.G.A. 13-10-90(2) to verify information of all new employees.
- m. The Purchasing Manager shall be authorized to conduct random audits of a contractor's or subcontractors' compliance with O.C.G.A. 13-10-91 and the rules and regulations of the Georgia Department of Labor. The contractor and subcontractors shall retain all documents and records of its compliance for a period of three (3) years following completion of the contract. This requirement shall apply to all contracts for the physical performance of services where more than three (3) persons are employed on the City contract.

Whenever it appears that a contractor's or subcontractor's records are not sufficient to verify the work eligibility of any individual in the employ of such contractor or subcontractor, the Purchasing Manager shall report same to the Department of Homeland Security.

COMPANY
NAME _____

W.L. Griffin Company, LLC

BIDDING FORM

SB010-26

A contractor's failure to participate in the federal work authorization program as defined by O.C.G.A. 13-10-90(2) may be sanctioned by termination of the contract. If it is determined that a subcontractor is not participating in the federal work authorization program as defined by O.C.G.A. 13-10-90(2), the City of Lawrenceville may direct the contractor to terminate that subcontractor. A contractor's failure to follow the City's instruction to terminate a subcontractor that is not participating in the federal work authorization program as defined by O.C.G.A. 13-10-90(2) may be sanctioned by termination of the contract.

- n. The above requirements shall be in addition to the requirements of state and federal law, and shall be construed to be in conformity with those laws.

In compliance with the attached specifications, the undersigned offers and agrees, if this bid is accepted by the City Council within ninety (90) days of the date of bid opening, to furnish any or all of the items upon which prices are quoted within the time specified in the bid schedule.

Legal Business Name W.L. Griffin Company, LLC
Federal Tax ID 84-3626593
Address 134 Hickory Flat Rd., Gillsville, Ga. 30543
Representative Signature 
Print Authorized Representative's Name Westly Griffin, owner
Telephone Number 7066771373 Fax Number -
E-Mail Address Westly@wlgriffincompany.com

SB010-26

BIDDER'S ACKNOWLEDGEMENT

The undersigned bidder acknowledges all requirements outlined in the above "Instructions to Bidders Package" and all documents referred to therein. This signed form must accompany the completed bid form submitted at the time of bid.

SIGNATURE: [Signature] DATE: 12/2/25
(President, Vice President or Corporate Officer)

PRINTED NAME: Westly Griffin TITLE: owner

ATTESTED BY: [Signature] DATE: 12/2/25
(Secretary of Corporation)

PRINTED NAME: Vicki Payne TITLE: Office manager

SEAL

(Corporate Seal Required if Bidder is a Corporation)

COMPANY NAME: W.L. Griffin Company, LLC

ADDRESS: 134 Hickory Flat Road

CITY: Giltsville STATE: GA ZIP: 30543

TELEPHONE NO.: 706 677 1373



SB010-26

Lawrenceville, Georgia

BID BOND

Bond No. WLGFCI-48

KNOW ALL MEN BY THESE PRESENTS: that

W. L. Griffin Company, LLC

(Name of Contractor)

134 Hickory Flat Road, Gillsville, GA 30543

(Address of Contractor)

a Corporation

(Corporation, Partnership or Individual)

hereinafter called Principal, and

FCCI Insurance Company

(Name of Surety)

6300 University Parkway, Sarasota, FL 34240

(Address of Surety)

a Corporation of the State of Florida, and a surety authorized by law to do business in the State of Georgia, hereinafter called Surety, are held and firmly bound unto

City of Lawrenceville

(Name of Obligee)

70 S. Clayton Street, Lawrenceville, Georgia 30046

(Address of Obligee)

Thereinafter referred to as Obligee: in the penal sum of Five Percent of Amount Bid Dollars (\$ 5% of Amt. Bid) in lawful money of the United States, for the payment of which sum will and truly to be made, we bind ourselves, our heirs, executors, administrators and successors, jointly and severally, firmly by these presents.

WHEREAS, the Principal is about to submit, or has submitted, to Lawrenceville, Georgia, a proposal for furnishing materials, labor, and equipment for:

WHEREAS, the Principal desires to file this Bond in accordance with law in lieu of a certified Bidder's check otherwise required to accompany this Proposal.

NOW, THEREFORE, the conditions of this obligation are such that if the proposal be accepted, the Principal shall within ten days after receipt of notification of the acceptance, execute a Contract in accordance with the Proposal and upon the terms, conditions, and prices set forth in the form and manner required by Lawrenceville, Georgia, and execute a sufficient and satisfactory Performance Bond and Payment Bond payable to Lawrenceville, Georgia, each in the amount of 100% of the total Contract Price, in form and with security satisfactory to said Lawrenceville, Georgia, and otherwise, to be and remain in full force and virtue in law, and the Surety shall, upon failure of the Principal to comply with any or all of the foregoing requirements within the time specified above, immediately pay to the City of Lawrenceville, Georgia, upon demand, the amount hereof in good and lawful money of the United States of America, not as a penalty, but as liquidated damages.

PROVIDED, FURTHER, that Principal and Surety agree and represent that this bond is executed pursuant to and in accordance with the applicable provisions of the Official Code of Georgia Annotated,

BID BOND

SB010-26

as Amended, including, but not limited to, O.C.G.A. 36-91-1 et seq., and is intended to be and shall be constructed as a bond in compliance with the requirements thereof.

Signed, sealed and dated this 20th day of November, A.D., 2025.

ATTEST:

[Signature]
(Principal Secretary) Westly Griffin

(SEAL)

[Signature]
(Witness as to Principal)
134 Hickory Flat Rd.
(Address)
Gillsville, Ga 30543

W. L. Griffin Company, LLC
(Principal)

By: [Signature] Westly Griffin
134 Hickory Flat Road
(Address)
Gillsville, GA 30543



ATTEST:

[Signature]
Resident or Nonresident Agent
Robert M. Hrehor, GA Resident Agent
(SEAL)


[Signature]
(Witness as to Surety) Holly Phillips

4572 Lawrenceville Highway, Suite 201, Lilburn, GA 30047
(Address)

FCCI Insurance Company
(Surety)

By: [Signature]
(Attorney-in-Fact) Kathy S. Smith

4572 Lawrenceville Highway, Suite 201
(Address)
Lilburn, GA 30047



NOTE: If Contractor is Partnership, all partners should execute Bond. Surety Companies executing Bonds must appear on the Treasury Department's most current list (Circular 570 as amended) and be authorized to transact business in the State where the Project is located.

BID BOND



GENERAL POWER OF ATTORNEY

Know all men by these presents: That the FCCI Insurance Company, a Corporation organized and existing under the laws of the State of Florida (the "Corporation") does make, constitute and appoint:

Kathy S. Smith

Each, its true and lawful Attorney-In-Fact, to make, execute, seal and deliver, for and on its behalf as surety, and as its act and deed in all bonds and undertakings provided that no bond or undertaking or contract of suretyship executed under this authority shall exceed the sum of (not to exceed \$20,000,000.00): **\$20,000,000.00**

Surety Bond No.: **WLGFCI-48**
Principal: **WL Griffin Company LLC**
Obligee: **City of Lawrenceville**

This Power of Attorney is made and executed by authority of a Resolution adopted by the Board of Directors. That resolution also authorized any further action by the officers of the Company necessary to effect such transaction.

The signatures below and the seal of the Corporation may be affixed by facsimile, and any such facsimile signatures or facsimile seal shall be binding upon the Corporation when so affixed and in the future with regard to any bond, undertaking or contract of surety to which it is attached.

In witness whereof, the FCCI Insurance Company has caused these presents to be signed by its duly authorized officers and its corporate Seal to be hereunto affixed, this 23rd day of July, 2020.

Attest: Christina D. Welch
Christina D. Welch, President
FCCI Insurance Company




Christopher Shoucair
Christopher Shoucair,
EVP, CFO, Treasurer, Secretary
FCCI Insurance Company

State of Florida
County of Sarasota

Before me this day personally appeared Christina D. Welch, who is personally known to me and who executed the foregoing document for the purposes expressed therein.

My commission expires: 2/27/2027




Peggy Snow
Notary Public

State of Florida
County of Sarasota

Before me this day personally appeared Christopher Shoucair, who is personally known to me and who executed the foregoing document for the purposes expressed therein.

My commission expires: 2/27/2027



Peggy Snow
Notary Public

CERTIFICATE

I, the undersigned Secretary of FCCI Insurance Company, a Florida Corporation, DO HEREBY CERTIFY that the foregoing Power of Attorney remains in full force and has not been revoked; and furthermore that the February 27, 2020 Resolution of the Board of Directors, referenced in said Power of Attorney, is now in force.

Dated this 20th day of November, 2025

Christopher Shoucair
Christopher Shoucair, EVP, CFO, Treasurer, Secretary
FCCI Insurance Company

STATEMENT OF BIDDER'S QUALIFICATIONS

All questions must be answered and the data given must be clear and comprehensive. This statement should be notarized. If necessary, questions may be answered on separate attached sheets. The Bidder may submit any additional information desired. Attach all additional sheets to this statement.

1. Name of Bidder: W.L. Griffin Company, LLC
2. Permanent main office address: 134 Hickory Flat Rd,
Gillsville, Ga 30543
3. When organized: 9/2019
4. If a Corporation, where incorporated: Georgia
5. How many years have you been engaged in the contracting business under your present firm or trade name? 6 years
6. Contracts on hand: (Schedule these, showing amount of each contract and the appropriate anticipated dates of completion. Attach copy of the contracts on hand).
see attached
7. General description of work performed by your company. Attach copy. see attached
8. Have you ever failed to complete any work awarded to you? NO If so, where and why _____.
9. Have you ever defaulted on a contract? NO If so, where and why? _____.
10. List the most important projects recently completed by your company, stating the approximate cost for each, and the month and year completed. Attach copy. see attached
11. Experience in construction work similar in importance to this project. Attach copy. see attached
12. Background and experience of the principal members of your organization, including officers: Attach copy. see attached

SB010-26

The undersigned hereby authorizes and requests any person, firm, or corporation to furnish any information requested by the local public agency in verification of the recitals comprising this Statement of Bidder's Qualifications.

Dated this 2nd day of December, 2025

W.L.Griffin Company, LLC
(Name of Bidder)

By: [Signature] Westly Griffin
Title: Owner

State of Georgia


County of BANKS

Westly Griffin being duly sworn deposes and says that he or she is Owner of W.L.Griffin Company, LLC and that the answers to the foregoing

questions and all statements therein contained are true and correct. Subscribed and sworn to before me

this 2nd day of December, 2025

[Signature]
(Notary Public)
My Commission Expires: 8/24/2028



(Date) _____ (SEAL)

6.

W L Griffin Company, LLC

Current Contracts on Hand

Project	Current Contract Amount	% Complete	Owner	Engineer	Contract Dates	Type of Work
Hall County Pond Fork	\$ 9,876,126.97	10.00%	Hall County Government PO Drawer 1435 Gainesville, Ga 30503	AECOM 4000 Faber Place Dr, Ste 135 North Charleston, SC 29405	Begin 11/2024 End 11/2026	Installation of 12,416 LF of 12" HDPE force main, complete lift station installation, manholes, 1,009 LF, approx 6,000 LF 8" SDR26 gravity sewer from 0-18 cut. Dorsey ppeek rd culver replacement
Canton WTP Filter Media Replacement	\$ 186,922.34	50.00%	City of Canton 110 Academy Street Canton, GA 30114	City of Canton 110 Academy Street Canton, GA 30114	Begin 11/2025 End 1/2026	Remove and replace existing filter media at water treatment plant
Dade County WTP	\$ 116,400.00	0	Dade County Water and Sewer Authority PO box 1047 Trenton, Ga 30752	Ladd Environmental PO Box 680869 Fort Payne, AL 35968-1609	Begin 1/2026 End 3/2026	Remove and replace existing filter media in four filter basins
N. Bogan Road at Thompson Mill Natural Gas Relocation	\$ 381,380.38	50.00%	City of Buford 2300 Buford Hwy Buford, GA 30518	Keck and Wood 3090 Premiere Pkwy, Suite 200 Duluth, Ga 30097	Begin 9/2025 End 12/2025	450LF 8" steel gas main, 1,900 LF 6" polyethylene gas main, 1,700 LF 4" polyethylene gas main, approx ,1000 LF of unretched gas installation, near and far change overs, etc
On Demand Gas Mains and Services Annual Contract	\$ 1,400,000.00	on going annual contract	City of Lawrenceville 70 S. Clayton Street Lawrenceville, GA 30046	City of Lawrenceville 70 S. Clayton Street Lawrenceville, GA 30046	On going annual contract instillation gas mains and gas services,etc	on going annual contract - on call
Pitman Greene Co SR44	\$ 911,426.20	75.00%	Georgia Dept of Transportation- Pitman Construction 1487 Farmer Road, Conyers, Ga 30012	The Engineering Group PO Box 1224 Watkinsville, GA 30677	Begin 11/2025 End 1/2026	Install approx 2,760 LF of 2" plastic gas main, 4,000 LF 6" steel gas main and 100 LF 1" steel gas main including short and long side service connections
Commerce Ridling Field Renovation	\$ 59,500.00	15.00%	City of Commerce PO Box 348 Commerce, Ga 30529	City of Commerce PO Box 348 Commerce, Ga 30529	Begin 10/2025 End 1/2026	Clearing, excvate and grade site ,Demolition and haul away of existing buildings, retaining walls, fences, etc
Gainesville Dawsonville Hwy Utility Relocation	\$ 1,726,730.01	98.00%	City of Gainesville 300 Henry Ward Way , Gainesville , Ga 30501	City of Gainesville 300 Henry Ward Way , Gainesville , Ga 30501	Begin 7/2024 End 12/2025	400+ LF of 12" DIP water main, 120 LF Jack and Bore road crossing, 400 LF 20" DIP Water main, fire hydrants, valves, and water service connections and changeovers

**W.L. Griffin Company, LLC
Work History**

Project Name / Description	Completion Date	Contract Amount	Engineer Name and Address	Owner /Contracting Agency Name
FY20 Stormwater Storm	1/31/2024	\$ 1,342,862.17	City of Gainesville, 757 Queen City Pkwy SW, Gainesville, Ga 30501 Contact Tracy Robar 770-538-2406	City of Gainesville, 757 Queen City Pkwy SW, Gainesville, Ga 30501 Contact Tracy Robar 770-538-2406
6th Street Water Main	1/17/2023	\$ 580,416.88	Hussey Gay Bell, 3100 Breckenridge Blvd, Bldg 300, Duluth, Ga 30096	City of Auburn PO Box 1059 Auburn, GA 30011
Barlow Pump Station	11/13/2023	\$ 872,897.92	Turnipseed Engineers, 2255 Cumberland Pkwy, Bldg 400, Atlanta, Ga 30339	City of Dahlonega 194 Courthouse Hill, Dahlonega, GA 30533
Wastewater Lift Station and Force Main	1/13/2023	\$ 126,884.99	Cherokee Co. Board of Commissioners, 1130 Bluffs Pkwy, Canton, Ga 30114	Cherokee Co. Board of Commissioners, 1130 Bluffs Pkwy, Canton, Ga 30114
Spot Road Pump Station	9/28/2023	\$ 1,260,926.56	CEC, 4994 Lower Roswell Rd. Ste 18, Marietta, Ga 30068	City of Cumming 100 Main Street Cumming, GA 30040
Lavonia Apartments Grading	9/22/2022	\$ 689,498.06	Clear Creek Contractors, PO Box 218, Brooks, Ga 30205	Clear Creek Contractors, PO Box 218, Brooks, Ga 30205
Jim Hood Pond Rehab/Clearing	11/29/2022	\$ 176,594.15	Scotty Hall/Mike Weaver, 4845 Jim Hood Rd., Gainesville, Ga 30506	Scotty Hall/Mike Weaver, 4845 Jim Hood Rd., Gainesville, Ga 30506
Boost Industrial Water Bore	10/24/2022	\$ 12,500.00	Simpson Trucking & Grading 164 Candler Rd, Gainesville, Ga 30506	Simpson Trucking & Grading 164 Candler Rd, Gainesville, Ga 30506
United Rentals Phase I & II Grading /Mud Pit Oil Water Seperator , Sewer line	9/20/2022	\$ 178,977.18	Seymours/Intersate 85 Services 2909 Ila Rd., Gainesville, Ga 30530	Seymours/Intersate 85 Services 2909 Ila Rd., Gainesville, Ga 30530

Water Transmission Line	11/25/2021	\$ 33,480.00	City of Baldwin Sub for Square Deal Enterprises, 310 Welcome Lane, Sautee, Ga 30571	City of Baldwin Sub for Square Deal Enterprises, 310 Welcome Lane, Sautee, Ga 30571
Atlanta Hwy Waterline	8/16/2021	\$ 55,881.00	Kytle Backhoe & Construction PO Box 778 Lula, Ga 30554	Kytle Backhoe & Construction PO Box 778 Lula, Ga 30554
Gainesville High School Sewer Line	2/4/2022	\$ 79,411.67	Kytle Backhoe & Construction PO Box 778 Lula, Ga 30554	Kytle Backhoe & Construction PO Box 778 Lula, Ga 30554
UNG Gravity Sewer	12/6/2021	\$ 294,812.53	Kytle Backhoe & Construction PO Box 778 Lula, Ga 30554	Kytle Backhoe & Construction PO Box 778 Lula, Ga 30554
Gainesville High Classroom Addition 24" SL	8/2/2022	\$ 567,616.68	Kytle Backhoe & Construction PO Box 778 Lula, Ga 30554	Kytle Backhoe & Construction PO Box 778 Lula, Ga 30554
Hoschton Tank	5/5/2022	\$ 121,359.23	Ozark Construction, 1002 Artis Ln., Conway ,AR 72034	City of Hoschton, Sub for Ozark Construction, 1002 Artis Ln., Conway ,AR 72034
Lumpkin Co New Elementary Water & Sewer Main	2/18/2022	\$ 266,179.09	Kytle Backhoe & Construction PO Box 778 Lula, Ga 30554	Kytle Backhoe & Construction PO Box 778 Lula, Ga 30554
Peninsula Rd Low Pressure Sewer	2/1/2023	\$ 126,225.35	Richard Padgham PO Box 3332, Gainesville, Ga 30503	Richard Padgham PO Box 3332, Gainesville, Ga 30503
Coal Mountain Force Main	6/22/2021	\$ 29,580.00	Horizontal Unlimited	Horizontal Unlimited
2021 WMI Tank, BPS, and PRV	8/31/2023	\$ 621,729.04	Sub for Ozark Construction, 1002 Artis Ln., Conway ,AR 72034	Banks Count BOC, Sub for Ozark Construction, 1002 Artis Ln., Conway ,AR 72034
Dollar General Commerce Water Sewer Line	6/22/2021	\$ 69,096.25	Dollar General Corp. / Sub for Doss Clearing and Grading	Dollar General Corp. / Sub for Doss Clearing and Grading
Lyman Hall Elementary Demo, Storm Drain	7/18/2023	\$ 411,071.90	Chattahoochee Group PO Box 172, Clermond, Ga 30527	Chattahoochee Group PO Box 172, Clermond, Ga 30527

Hart Co Jail Force Main and Pump Station	5/22/2024	\$ 371,654.38	Charles Black Construction/Sub for Kytte Backhoe & construction, PO Box 778 Lula, Ga 30554	Charles Black Construction/Sub for Kytte Backhoe & construction, PO Box 778 Lula, Ga 30554
2021 Chestatee Industrial Park Water & Sewer Improvements	5/10/2024	\$ 4,774,592.73	Peoples & Quigley 6059 Boylston Drive, NE Sandy Springs, GA 30328 Leon Hendee: 404-255-2650	LCWSA 99 Courthouse Hill Dahlonega, GA 30533 Sean Phipps 706-864-3742
Empower College/Career Academy / JCHS gas line replacement	1/26/2025	\$ 128,671.09	Freeman Plumbing PO Box 658 Commerce, GA 30529	JCHS 1952 Winder Hwy Jefferson, GA 30549
Conyers Hwy 4" PE Gas Line	1/3/2025	\$ 59,450.00	City of Lawrenceville PO Box 2200 Lawrenceville, GA 30046	City of Lawrenceville PO Box 2200 Lawrenceville, GA 30046
FY2021 Water Main Improvements	1/21/2025	\$ 1,393,252.99	City of Gainesville, 757 Queen City Pkwy SW, Gainesville, Ga 30501 Contact Tracy Robar 770-538-2406	City of Gainesville, 757 Queen City Pkwy SW, Gainesville, Ga 30501 Contact Tracy Robar 770-538-2406
Clarks Hill Blanchard Water Treatment Plant abd Clarks Hill Water Treatment Plant Media Rehab	2/20/2025	\$ 257,966.90	Columbia County Board of Commissioners 500 Faircloth Drive Evans, GA 30809 Contact Nathan McDonald 706-868-3474	Columbia County Board of Commissioners 500 Faircloth Drive Evans, GA 30809 Contact Nathan McDonald 706-868-3474
Lawrenceville Ozora Church Road	5/14/2025	\$ 177,980.00	City of Lawrenceville PO Box 2200 Lawrenceville, GA 30046	City of Lawrenceville PO Box 2200 Lawrenceville, GA 30046
North Ga Technical College Gas Line Replacement	4/8/2025	\$ 34,335.33	Bowen & Watson Inc 2802 GA-17 Alt Toccoa, GA 30577 Contact: Alex Kleinert 706-886-3197	Bowen & Watson Inc 2802 GA-17 Alt Toccoa, GA 30577 Contact: Alex Kleinert 706-886-3197

Newton GDOT	5/20/2025	\$ 166,234.00	GDOT 600 West Peachtree St NW Atlanta, GA 30308	CMES 3900 Steve Reynolds Blvd Norcross, GA 30093 404-787-3335 Contact Vipul Patel
Northside WPCP Diffiser/Davis Bros Baffle Curtain Replacement	3/25/2025	\$ 375,389.24	Goodwyn Mills Cawood 6120 Powers Ferry RD NW Suite 200 Atlanta, GA 30339 770-952- 2481 Contact: Tony Van De Ryt	City of Commerce 545 Cedar Drive Commerce, GA 30529 706-335-3164
Barrow Park 53 Water Main Extension	5/5/2025	\$ 2,155,817.40	Precision Planning 400 Pike Blvd Lawrenceville, GA 30046 Contact Richard Crowder 770-338-8161	Barrow County BOC 30 N. Broad Street Winder GA 30680 Contact Dean Garrett 770- 307-3014
Lawrenceville Buford Drive 6 inch PE	Sep-25	\$203,473.80	City of Lawrenceville PO Box 2200 Lawrenceville, GA 30046	City of Lawrenceville PO Box 2200 Lawrenceville, GA 30046
Lawrenceville Lonnie Harvel Blvd Pressure Improvement	Sep-25	\$ 56,764.00	City of Lawrenceville PO Box 2200 Lawrenceville, GA 30046	City of Lawrenceville PO Box 2200 Lawrenceville, GA 30046
Madison Bostwick Rd 2" PE Installation	Sep-25	\$ 30,317.00	City of Madison PO Box 32 Madison, Ga 30650	City of Madison PO Box 32 Madison, Ga 30650

SB010-26 SR 316 at Hi-Hope Rd DOT Project# 13893

Experience in construction similar in importance to this project:

City of Lawrenceville on demand installation of new gas mains and services

Ozora Church Rd 4" Steel project for City of Lawrenceville

Empower gas line replacement for JCHS

GDOT Call Order #12 Bridge replacement on SR81 at Dried Indian Creek, Newton County

North Ga Technical College Gas Line Replacement

Buford Drive 6" PE install for the City of Lawrenceville

Lonnie Harvel Blvd Pressure Improvement

2" PE Installation for City of Madisons

12.

WESTLY L. GRIFFIN

1335 John Morris Road, Maysville, Ga 30558 * 706-308-1250 * Westly@wlgriffincompany.com

Summary of Skills

- Management
- Heavy Equipment Operator
- Drilling
- Blasting
- Explosives Record Keeping
- Job Estimator

Summary of Past and Current Projects

2024

- Gainesville Dawsonville Hwy Relocation
- Barrow Park 53 Water Main Extension
- Oakwood INK Storm Drain
- Hart Co Jail Force Main and Pump Station
- Columbia County Blanchard Water Treatment Plant / Clarks Hill Filter Media Rep.
- LCWSA 2021 Chestatee Industrial Park Water & Sewer Improvements
- Lyman Hall Elementary School Demo and Storm Drain

2022-2023

- Gainesville High School Classroom Addition 24" Gravity Sewer
- Auburn 6th Street Water Main
- City of Cumming Spot Road Pump Station
- Gainesville HS Sewer Line
- Lumpkin Elementary School Water/Sewer
- UNG Gravity Sewer

- Hoschton Park Townhomes
- Banks Water system Improvements Tank/Pump Station
- United Rentals Phase II
- Cherokee Fire Station 5 Lift Station and Force Main
- Hoschton Elevated Tank
- Dahlonega Barlow Pump Station
- FY21 Gainesville Water Main Improvements
- Clear Creek Grading Lavonia Apartments
- Chestatee Lumpkin 2021 Water & Sewer Improvements
- Lyman Hall Elementary Demo, site work, and storm drain installation

2021

- Gainesville FY20 Stormwater
- Dollar General Commerce -Water/Sewer
- Coal Mountain Forcemain
- Atlanta Hwy Waterline
- Eagle Ranch Water and Septic
- Quality Inn Athens Ga Site Work
- United Rentals Phase I
- Baldwin WSI

2020

- Nelson Creek Gravity Sewer Outfall
- Ward Sewer Connection
- MacKenzie Driveway and HDPE Installation

2019

- Gainesville FY18 Stormwater
- Elberton 2019 Water System Improvements
- Jefferson Hardin Terrace Pump Station
- Oconee County Mars Hill and Rocky Branch Water Relocation
- Braselton Chateau Pump Stations 2 and 3
- Gainesville Athens Hwy Utilities Relocation
- Commerce 2017 Water System Improvements

2018

- Oconee Epps Bride Force Main
- Cornelia J Warren N. & Racetrac Lift Station Improvements
- Dekalb Water Filter, Removal, Repair, and Replacement

- **Oconee County 2018 Water System Improvements**

2017

- **Gainesville Athens Hwy Utilities Relocation**
- **Banks County Hawkins Road Water Main**
- **Certaineed Outfall Upgrade**
- **Jackson County SPLOST 6 Swann Road**
- **Reliant Homes Bryce Landing – Phase 2 Water/ Sewer**
- **Banks County Racetrac Pond**
- **Banks-Toccoa Master Meter Install**
- **Hoschton Wastewater Treatment Facility**
- **Grifco Properties 441/164**
- **Holder Creek Lift Station**
- **Chimney Oaks Phase 3A**
- **Maysville City Walking Trail**
- **Reliant Homes Heritage Walk Water/Sewer**
- **Hall County SR365 and White Sulphur Road Sewer Extensions**
- **FY16 Gainesville Water Main Extensions and Improvements Ph II**
- **Braselton 8" Clearwater Forcemain**
- **Banks County Industrial Park Dewatering**
- **Gowder Road Improvements**
- **John Morris Road Improvements**
- **Commerce 2017 Water System and Sewer Improvements**
- **Hall County Pump Stations 4 and 5**

2016

- **Commerce Waterplant Valve Installation**
- **Lumpkin County Water System Improvements**
- **Jackson County Fire Meter Installation**
- **Cornelia Circle Drive Water Line Installation**
- **Banks County Webbs Creek and McCoy Water Main Extension**
- **Jackson County Valentine Park Lift Station**
- **City of Winder Williams/Broad Street Sewer Repair**
- **Toccoa WTP Filter Media Replacement**

2015

- City of Commerce Crooked Creek Extension
- Rabun County Board of Education Force Main Relocation

Education

- CPR/ 1st Aid/AED
- NPDES Level 1A
- Damage Prevention
- Competent Person
- Confined Space Entry
- Trench Excavation Safety
- Practical Blasting Fundamentals Level III
- Banks County High School - Class of 1999

Licenses

- Utility Contractor
- Utility Manager
- Level III Blaster

References

- Lamar Hare, Cedar Farms & Construction, Ph. 706-491-7819, Email: cedar_farms@yahoo.com
- Kyle Backhoe & Construction, Chris Kytte, Ph.770-869-7053, Email: kbc4662@aol.com
- Zack Bryan, Engineering Management/Braselton projects, Ph. 770-962-1387, Email: zbryan@emi.biz
- Richard Hare, Horizontal Unlimited, Ph. 770-519-0313
- Tracy Robar, City of Gainesville, Ph. 770-533-3293, Email: trobar@gainesvillega.gov
- Town of Homer, Willard Ausburn, Ph. 706-677-3510, Email: wausburn@townofhomerga.com
- Scotty Shelnett. City of Gainesville, Ph. 678-725-3681, Email: sshelnett@gainesvillega.gov
- Christ Ausburn, Banks County BOC, 706-244-2717, email: causburn@co.banks.ga.us

Thomas L. Brown

Education 1999-2001 Athens Technical College
Associate in Technical Studies
Drafting Diploma
Advanced Drafting Diploma in Architectural Specialization

1997-1999 Truett-McConnell College
Associate in Arts

Certifications State Of Georgia
Wastewater Operator Class III
Wastewater Collection System Operator
Water Distribution Operator
Utility Foreman

University of Georgia
Public Works Management Level 1 (state)
Level 2 (national)

Excavation & Trench Safety Certification

Confined Space Entry Certification

Level 1B Certified Inspector for Soil and Erosion Control

Work Experience

W.L. Griffin Company, LLC

August 2021-Present

Project Manager/Estimator

- Assist owner of the company with all duties related to any project, work load, and fleet.
- Responsible for estimating for all projects bid and/or quoted for the company including material, labor, and subcontractors.
- Responsible for completing Payment Request quantities, As-Built plans, and material deliveries for all projects.
- Ensure that all projects meet the requirements for Soil and Erosion Control as identified on the approved NRCS and/or EPD plans

Coordinate contracts, designs, and other responsibilities with agencies such as EPA, EPD, GDOT, NRCS, clients, and Engineering Consultants

- Lead contact for all clients and engineers to assist in design, provide budget, and time to complete project.

Griffin Brothers Inc.

Oct 2013-August 2021

Project Manager

- Ensure that all projects meet the requirements for Soil and Erosion Control as identified on the approved NACS and/or EPD plans.
- Coordinate contracts, designs, and other responsibilities with agencies such as EPA, EPD, GDOT, NRCS, clients, and Engineering Consultants.
- Assist clients in resolving issues with design and customer complaints.
- Assist owners of the company with all duties related to any project.
- Responsible for completing material cost for all projects that are being bid by the company.
- Responsible for completing Payment Request quantities, As-Built plans, and material deliveries for all projects.

Athens-Clarke County

Jan 2013-Oct 2013

Senior Construction and Maintenance Supervisor

- Responsible for the daily maintenance operations of the Sewer System including three Flush and Vacuum trucks, three Sewer Robotic Rodder trucks, Right-of-way crew, and maintenance supervisor.
- Ensure that the system is cleaned and maintained to eliminate over flow and proper operation.
- Supervise crews that disperse Grease Solvent into the System for proper breakdown within the system.
- Coordinate repairs with Operations Manager and Superintendent as needed.

City of Commerce

Nov 2012-Jan 2013

Public Works Superintendent

- Assist the Public Works Director with various duties including all maintenance and construction for the water, storm drainage, roadway work, and waste water crews.
- Inspect new construction of infrastructure work including all but not limited to the above mentioned items as well as misc. electrical projects and all Soil and Erosion Control (Local Issuing Authority Inspector).

- Supervise all members of the Public Works Department on a daily basis to ensure all tasks are being completed correctly.
- Coordinate all projects with the assigned contractor.

City of Commerce

Aug 2012-Nov 2012

Director of Water/Sewer Operations

- Responsible for planning, directing, and coordinating the work of the Water and Sewer Department including the Distribution, Collections, Water Plant, and Sewer Plant.
- Plans, directs, and coordinates department activities, goals, and objectives, including conferring with subordinates, making recommendations concerning personnel matters, writing technical specifications, and reviewing daily work orders, reports, and records.
- Directs the work of personnel engaged in constructing, installing, repairing, and maintaining the city's water distribution and sewer collection systems; develops and maintains a work order tracking system; prepares activity reports.
- Prepares the annual department budget and monitors expenditures under the current budget.
- Performs administrative duties for the department, including writing reports and proposing ordinances and resolutions for policy changes; keeps City Manager and city officials informed about water and sewer activities.
- Serves as primary department representative with the Environmental Protection Division and other regulatory agencies.

City of Commerce

Aug 2008-July 2012

Engineering Technician

- Inspect new construction of all entities of the city's infrastructure including water, sewer, storm drainage, Soil and Erosion Control (Local Issuing Authority Inspector), and roadways.
- Coordinate contracts, designs, and other responsibilities with agencies such as EPA, EPD, GDOT, NRCS, APWA, and Engineering Consultants.
- Assist the Water and Sewer Director with Budget, Personnel, Work Orders, Time Sheets, and Material Purchasing.
- Assist all Departments with current and future projects.
- Maintain and assist GIS Company with updating mapping for all cities infrastructure.
- Discuss and solve problems that occur with customers prior to and during construction.

- Research property and acquire easements for project locations

Stevenson & Palmer Engineering

July 2001-July 2008

Field Engineer II

- Resident Inspector for the 2.1 MGD Wastewater Treatment Plant in Commerce, GA.
- Inspect new construction of projects for clients including City of Commerce, City of Loganville, and City of Royston.
- Primary Inspector for numerous projects for water, sewer, force main, storm drainage, streetscapes, Soil and Erosion Control, and sewerage pump/lift stations.
- Assist Construction Manager with reports, spreadsheets, contractor coordination, and construction contracts.
- Coordinate with design engineers on projects for clients.

Computer Skills Experience and competence using the following software: AutoCAD, Microsoft Office, Corel Word Perfect, Windows, DicksonWare, Bluebeam, and ArcGIS.

References

Lamar Hare, Cedar Farms and Construction Inc. Phone: 706-491-7819
Email: cedar_farms@yahoo.com

Anthony Van De Ryt, Goodwyn Mills Cawood, Phone: 678-794-7218
Email: tony.vanderyt@gmcnetwork.com

Zack Bryan, Engineering Management Inc. Phone: 706-968-7453
Email: zbryan@eminc.biz

Joshua H Morris

139 Adams Drive Commerce, GA 30529

Joshhm77@yahoo.com 706-340-

7493

PROFESSIONAL PROFILE

Combines creativity, resourcefulness, and initiative to build a solid record of professional achievement
Professional presentation, refined communication skills, and diverse technical background
29 years of experience in the day-to-day demands of managing a gas distribution system
Proven and respected leader by peers, employees, and contacts
Possess the ability and experience to handle crisis situations
Analytical problem-solver and effective decision maker

MANAGEMENT SKILLS

Effective in training and gathering information to enable beneficial practical solutions and applications
Experience in budgetary controls, employee management, strategic planning, and regulatory requirements
I am committed to fostering an environment of sharing information that is both supportive and productive
Knowledgeable in federal and state regulatory requirements for natural gas operations

WORK HISTORY

W.L. Griffin Company

Natural Gas Division Manager, Gillsville, Georgia March 2025 – Present

- Direct all aspects of the operations for the natural gas division
- Manage the installation of natural gas service and main lines ranging from 5/8" PE to 12" STL.

City of Lawrenceville

Assistant Natural Gas Director, Lawrenceville, Georgia October 2016 – February 2025

- Direct all aspects of operation for the gas distribution system with 56,000 customers with an annual budget of \$60,000,000+ and an annual throughput of 4.1bcf
- Develop and implement, system improvement plans to mitigate DIMP threats, and pressure issues while working within budgetary constraints
- Responsible for all design, installation, and maintenance activities
- Responsible for system pressure and reliability
- Responsible for filing annual ad valorem tax with the state
- Review and monitor all work performed on the system for compliance with procedures and code.

Municipal Gas Authority of Georgia

Regulatory Compliance Analyst, Kennesaw, Georgia January 2013 – October 2016

- Assist ten municipal gas systems in Northeast Georgia with regulatory compliance and inspection representation.
- Responsible for customizing and updating compliance manuals and procedures for members
- Facilitate training, testing, and operator qualification as needed
- Assist with liaison representation and training, for transmission and distribution requirements
- Perform pre-inspection audits to ensure compliance with code requirements
- Maintain a good working relationship with Georgia Pipeline Safety Staff

City of Commerce

Gas Superintendent, Commerce, Georgia

December 2011 – December 2012

- Directed all aspects of operation for the gas distribution system with 2700 customers with an annual budget of \$4,000,000+
- Developed and implemented a system improvement plan to replace non-conforming PVC pipe and isolated steel services while working within budgetary constraints
- Responsible for obtaining all construction permits and materials for projects
- Over-seen an extensive record-keeping system

Field Supervisor

July 2005 – October 2011

- Directed all field operations and employees for the gas distribution system
- Responsible for all in-house and contractor projects
- Maintained all cathodic protection systems and regulator stations

Crew Chief

July 1997 – October 2011

- Responsible for all installations and maintenance of the gas system
- Supervised a crew of up to four employees

Crew Helper

July 1996 – July 1997

Harrison & Harrison

Crew Foreman, Athens, Georgia

February 1998 – August 1998

- Service and small mains installation crew for Atlanta Gas Light
- Managed a four-man crew

Training/Achievements

- UGA Carl Vinson Institute of Government, Succeeding as a Supervisor Training
- All modules of the Midwest Gas Association Training Program
- National Incident Management System (IS100, IS200, IS300, IS400 & IS700)
- Blueprint and As-built reading
- API 1104 Certified Welder
- Level 1A Soil & Erosion Certificate
- Experienced in Microsoft Office Suite
- Numerous training certificates relating to the natural gas system
- Formerly a of the GMA Gas Section Board
- Represented GMA and Lawrenceville on numerous GA PSC rulemaking committees

Education

Joshua H Morris

North Georgia Technical College	1997-1998
University of Georgia Continuing Education	2001-2002

Professional References

Todd Hardigree-Director Lawrenceville Natural Gas,
Monroe Georgia 706-410-0878

Tim Franklin-Director SRCS Gas Authority,
Tiger Georgia 770-317-6878

Michelle Thebert- Director Georgia PSC,
Atlanta Georgia 404-985-4271

Personal References upon Request



LAWRENCEVILLE

GEORGIA

Solicitation Name & No. S.R 316 at Hi Hope Rd DOT Project #13893; SB010-26

CONTRACTOR AFFIDAVIT AND AGREEMENT (THIS FORM SHOULD BE FULLY COMPLETED AND RETURNED WITH YOUR SUBMITTAL)

By executing this affidavit, the undersigned contractor verifies its compliance with The Illegal Reform Enhancements for 2013, stating affirmatively that the individual, firm, or corporation which is contracting with the City of Lawrenceville has registered with and is participating in a federal work authorization program* [any of the electronic verification of work authorization programs operated by the United States Department of Homeland Security or any equivalent federal work authorization program operated by the United States Department of Homeland Security to verify information of newly hired employees, pursuant to the Immigration Reform and Control Act, in accordance with the applicability provisions and deadlines established therein.

The undersigned further agrees that, should it employ or contract with any subcontractor(s) in connection with the physical performance of services or the performance of labor pursuant to this contract with the City of Lawrenceville, contractor will secure from such subcontractor(s) similar verification of compliance with the Illegal Immigration Reform and Enforcement Act on the Subcontractor Affidavit provided in Rule 300-10-01-.08 or a substantially similar form. Contractor further agrees to maintain records of such compliance and provide a copy of each such verification to the City of Lawrenceville at the time the subcontractor(s) is retained to perform such service.

1665768 E-Verify * User Identification Number 9/6/21 Date Registered

W.L. Griffin Company, LLC Legal Company Name

134 Hickory Flat Rd. Street Address

Gillsville, GA 30543 City/State/Zip Code

[Signature] BY: Authorized Officer or Agent (Contractor Signature) 12/2/25 Date

Sole owner Title of Authorized Officer or Agent of Contractor

Westly Griffin Printed Name of Authorized Officer or Agent

SUBSCRIBED AND SWORN BEFORE ME ON THIS THE 2nd DAY OF December, 2025

[Signature] Notary Public

My Commission Expires: 10/24/28



* As of the effective date of O.C.G.A. 13-10-91, the applicable federal work authorization program is "E-Verify" operated by the U.S. Citizenship and Immigration Services Bureau of the U.S. Department of Homeland Security, in conjunction with the Social Security Administration (SSA).



STATE OF GEORGIA
BRAD RAFFENSPERGER, Secretary of State
Georgia Construction Industry Licensing Board
LICENSE NO. UC302529
W.L. Griffin Company, LLC

134 Hickory Flat Road
Gillsville GA 30543

Utility Contractor

EXP DATE - 04/30/2027 Status: Active
Issue Date: 10/28/2019

A pocket-sized license card is below. Above is an enlarged copy of your pocket card.

Please make note of the expiration date on your license. It is your responsibility to renew your license before it expires. Please notify the Board if you have a change of address.

Wall certificates suitable for framing are available at cost, see board fee schedule. To order a wall certificate, please order from the web site – www.sos.ga.gov/plb.

Please refer to Board Rules for any continuing education requirements your profession may require.

Georgia State Board of Professional Licensing
237 Coliseum Drive
Macon GA 31217
Phone: (404) 424-9966
www.sos.ga.gov/plb

W.L. Griffin Company, LLC
134 Hickory Flat Road
Gillsville GA 30543

STATE OF GEORGIA
BRAD RAFFENSPERGER, Secretary of State
Georgia Construction Industry Licensing Board
License No. UC302529
W.L. Griffin Company, LLC

134 Hickory Flat Road
Gillsville GA 30543

Utility Contractor

EXP DATE - 04/30/2027 Status: Active
Issue Date: 10/28/2019