

SB009-26

Hi Hope Regulator Station Relocation Project
Gas Department

				Gunter Construction Company		Primoris Distribution Services	
ITEM #	DESCRIPTION	APPROX. QTY		UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE
1	Warranties and Bonds	1	LS	\$6,500.00	\$6,500.00	\$10,617.54	\$10,617.54
2	Remobilization	1	LS	\$4,920.83	\$4,920.83	\$952.52	\$952.52
3	8" Steel Bore	1554	LF	\$125.82	\$195,524.28	\$89.94	\$139,766.76
4	6" Steel Bore	336	LF	\$168.14	\$56,495.04	\$132.23	\$44,429.28
5	6" Polyethylene Open Trench	400	LF	\$69.65	\$27,860.00	\$27.12	\$10,848.00
6	Locate Station Installation	3	EA	\$100.00	\$300.00	\$349.86	\$1,049.58
7	8" Steel Tap	1	EA	\$7,700.00	\$7,700.00	\$25,595.29	\$25,595.29
8	6" Steel Tap	1	EA	\$6,600.00	\$6,600.00	\$11,898.82	\$11,898.82
9	4" Steel Tap	1	EA	\$5,500.00	\$5,500.00	\$9,790.89	\$9,790.89

BID TABULATION

10	Add for Rock Bore	500	LF	\$175.00	\$87,500.00	\$249.56	\$124,780.00
11	Add for Blast/Hammer Rock	500	LF	\$88.00	\$44,000.00	\$130.62	\$65,310.00
12	Cost Plus/Crew with Welder	1	Daily Rate	\$4,619.55		\$6,431.70	
13	Cost Plus/Crew without Welder	1	Daily Rate	\$3,695.64		\$4,813.20	
TOTAL					\$442,900.15		\$445,038.68

Recommended Vendor:

Gunter Construction
455 Fredrix Alley
Lawrenceville, GA 30046
tday@gunterconst.com