

SB015-22

Power Pole Replacement Services on an Annual Contract
Electric Department

			Over and Under General Contractors, Inc.	Power Line Services, Inc.
ITEM #	DESCRIPTION	UNIT	UNIT PRICE	UNIT PRICE
1	WOOD POLE, 30 FT CLASS 5	INSTALL	\$334.09	\$621.36
2	WOOD POLE, 35 FT CLASS 6	INSTALL	\$330.46	\$621.36
3	WOOD POLE, 40 FT CLASS 2	INSTALL	\$505.68	\$621.36
4	WOOD POLE, 45 FT CLASS 2	INSTALL	\$510.34	\$1,149.80
5	WOOD POLE, 50 FT CLASS 2	INSTALL	\$514.69	\$1,149.80
6	WOOD POLE, 55 FT CLASS 2	INSTALL	\$572.95	\$1,149.80
7	WOOD POLE, 60 FT CLASS 2	INSTALL	\$695.84	\$1,159.60
8	WOOD POLE, 65 FT CLASS 2	INSTALL	\$844.04	\$1,227.80
9	WOOD POLE, 70 FT CLASS 2	INSTALL	\$945.04	\$8,400.19
10	CONCRETE POLE, 30 FT CLASS 5	INSTALL	\$1,350.00	\$8,400.19
11	CONCRETE POLE, 35 FT CLASS 6	INSTALL	\$1,350.00	\$8,400.19
12	CONCRETE POLE, 40 FT CLASS 2	INSTALL	\$1,450.00	\$8,400.19
13	CONCRETE POLE, 45 FT CLASS 2	INSTALL	\$1,550.00	\$8,400.19
14	CONCRETE POLE, 50 FT CLASS 2	INSTALL	\$1,620.00	\$8,400.19
15	CONCRETE POLE, 55 FT CLASS 2	INSTALL	\$1,650.00	\$8,400.19
16	CONCRETE POLE, 60 FT CLASS 2	INSTALL	\$1,850.00	\$8,400.19
17	CONCRETE POLE, 65 FT CLASS 2	INSTALL	\$1,950.00	\$8,400.19
18	CONCRETE POLE, 70 FT CLASS 2	INSTALL	\$2,150.00	\$10,977.51
19	DUCTILE IRON POLE, 30 FT CLASS 5	INSTALL	\$334.09	\$1,308.65
20	DUCTILE IRON POLE, 35 FT CLASS 6	INSTALL	\$330.45	\$1,308.65
21	DUCTILE IRON POLE, 40 FT CLASS 2	INSTALL	\$505.68	\$1,308.65
22	DUCTILE IRON POLE, 45 FT CLASS 2	INSTALL	\$510.34	\$1,308.65
23	DUCTILE IRON POLE, 50 FT CLASS 2	INSTALL	\$840.34	\$1,837.08
24	DUCTILE IRON POLE, 55 FT CLASS 2	INSTALL	\$910.50	\$1,837.08

25	DUCTILE IRON POLE, 60 FT CLASS 2	INSTALL	\$1,087.00	\$1,837.08
26	DUCTILE IRON POLE, 65 FT CLASS 2	INSTALL	\$1,187.68	\$1,846.88
27	DUCTILE IRON POLE, 70 FT CLASS 2	INSTALL	\$1,240.87	\$1,915.08
28	COMPOSITE POLE, 30 FT CLASS 5	INSTALL	\$334.09	\$841.36
29	COMPOSITE POLE, 35 FT CLASS 6	INSTALL	\$330.45	\$841.36
30	COMPOSITE POLE, 40 FT CLASS 2	INSTALL	\$505.68	\$841.36
31	COMPOSITE POLE, 45 FT CLASS 2	INSTALL	\$510.34	\$841.36
32	COMPOSITE POLE, 50 FT CLASS 2	INSTALL	\$514.64	\$1,369.79
33	COMPOSITE POLE, 55 FT CLASS 2	INSTALL	\$572.95	\$1,369.79
34	COMPOSITE POLE, 60 FT CLASS 2	INSTALL	\$695.84	\$1,369.79
35	COMPOSITE POLE, 65 FT CLASS 2	INSTALL	\$844.04	\$1,369.79
36	COMPOSITE POLE, 70 FT CLASS 2	INSTALL	\$945.04	\$1,447.80
37	SPLIT BOLT ON EXISTING POLE TOP	INSTALL	\$20.36	\$343.64
38	LIGHT, FLOOD	INSTALL	\$178.66	\$204.45
39	LIGHT, ROADWAY	INSTALL	\$131.46	\$204.45
40	LIGHT, SECURITY	INSTALL	\$120.38	\$204.45
41	LIGHT ARM, 2'	INSTALL	\$60.18	\$61.81
42	LIGHT ARM, 12'	INSTALL	\$93.28	\$61.81
43	OH TRANSFORMER 10KVA - 75 KVA	INSTALL	\$302.41	\$711.91
44	OH TRANSFORMER BANK, -XX KVA	INSTALL	\$429.74	\$1,423.81
45	OH TRANSFORMER BANK, 3-XX KVA	INSTALL	\$505.41	\$1,530.13
46	PLATFORM MOUNT TRANSFORMER BANK	INSTALL	\$697.86	\$3,193.47
47	UG PRI SPLICE, 1/0 CABLE	INSTALL	\$137.96	\$210.16
48	UG PRI SPLICE, 1000 MCM CABLE	INSTALL	\$137.96	\$511.58
49	UG SEC SPLICE, #2	INSTALL	\$38.74	\$35.61
50	UG SEC SPLICE, #2/0	INSTALL	\$39.01	\$70.96
51	UG SEC SPLICE, 350 MCM	INSTALL	\$38.74	\$70.96
52	UG SEC SPLICE, #4/0	INSTALL	\$41.38	\$35.61

53	UG SEC SPLICE, #6	INSTALL	\$39.01	\$35.61
54	SHIELD, 2"	INSTALL	\$222.40	\$380.26
55	SHIELD, 4"-6"	INSTALL	\$229.15	\$470.30
56	TRANSFER UG SERVICE RISER TO NEW POLE	INSTALL	\$159.13	\$1,490.70
57	HAND TRENCHING AND DIGGING (BY THE FOOT)	INSTALL	\$47.18	\$63.44
58	UG TERM ASSEM,1PH,1/0	INSTALL	\$376.12	\$626.97
59	UG TERM ASSEM,2PH,1/0	INSTALL	\$689.84	\$884.71
60	UG TERM ASSEM,3PH,1/0	INSTALL	\$1,776.00	\$1,089.41
61	UG TERM ASSEM,3PH,1000	INSTALL	\$2,291.54	\$1,572.46
62	1PH, 0-5 DEG	INSTALL	\$52.77	\$94.20
63	1PH, 5-30 DEG	INSTALL	\$62.38	\$94.20
64	1PH, 30-60 DEG	INSTALL	\$91.38	\$117.50
65	1PH, 60-90 DEG	INSTALL	\$126.58	\$525.82
66	1PH, SGL DE	INSTALL	\$91.38	\$262.91
67	1PH, TAP TO 1PH	INSTALL	\$95.00	\$478.16
68	1PH, TAP TO 2 OR 3PH	INSTALL	\$100.71	\$591.40
69	1PH, DOUBLE DE	INSTALL	N/B	\$776.94
70	2PH, 0-5 DEG	INSTALL	\$143.70	\$141.30
71	2PH, 5-30 DEG	INSTALL	\$182.82	\$235.50
72	2PH, 30-60 DEG	INSTALL	\$216.26	\$187.89
73	2PH, 60-90 DEG	INSTALL	\$232.17	\$771.80
74	2PH, SGL DE	INSTALL	\$256.50	\$385.90
75	2PH, TAP TO 1PH	INSTALL	\$178.04	\$601.15
76	2PH, TAP TO 2 OR 3PH	INSTALL	\$106.84	\$816.40
77	2PH, DOUBLE DE	INSTALL	\$100.71	\$1,077.82
78	3PH, 0-5 DEG	INSTALL	\$243.70	\$188.40
79	3PH, 5-30 DEG	INSTALL	\$243.70	\$329.70
80	3PH, 30-60 DEG	INSTALL	\$316.26	\$258.29

81	3PH, 60-90 DEG	INSTALL	\$332.17	\$516.58
82	3PH, SGL DE	INSTALL	\$356.50	\$508.88
83	3PH, TAP TO 1PH	INSTALL	\$206.84	\$724.13
84	3PH, TAP TO 2 OR 3PH	INSTALL	\$201.71	\$1,041.39
85	3PH, DOUBLE DE	INSTALL	\$440.20	\$1,567.11
86	3PH,DBL-CIR,SGL XARM, 0-5 DEG	INSTALL	\$270.78	\$461.33
87	3PH DBL-CIR, DBL XARM 5-30 DEG	INSTALL	\$352.18	\$900.78
88	GUY, SGL DOWN GUY, 3/8" THRU BOLT TYPE	INSTALL	\$122.88	\$94.00
89	GUY, SINGLE OH GUY, THRU BOLT TYPE	INSTALL	\$152.29	\$94.00
90	GUY, GUY MARKER	INSTALL	\$21.08	\$51.05
91	GUY, 2-DOWN GUY, 3/8" THRU BOLT TYPE	INSTALL	\$150.42	\$188.00
92	GUY, 3-DOWN GUY, 3/8" THRU BOLT TYPE	INSTALL	\$220.42	\$282.01
93	GUY, 4-DOWN GUY, 3/8" THRU BOLT TYPE	INSTALL	\$287.30	\$376.01
94	GUY, SIDEWALK TYPE (REQUIRES PIPE)	INSTALL	\$119.68	\$167.73
95	GUY INSULATOR, POLE ATTACH	INSTALL	\$91.53	\$85.91
96	GUY INSULATOR, MID GUY	INSTALL	\$105.28	\$85.91
97	ANCHOR, BUST/EXPANSION	INSTALL	\$186.29	\$283.25
98	REPULL EXISTING GUY	INSTALL	\$92.66	\$94.00
99	GROUNDING ASSEMBLY, GROUND ROD TYPE	INSTALL	\$61.46	\$89.60
100	IN LINE SWITCH,600A	INSTALL	\$120.38	\$486.84
101	SWITCH,GANG OPER, 3PH, HORIZ	INSTALL	\$2,285.86	\$2,055.86
102	SWITCH,GANG OPER, 3PH, VERT	INSTALL	\$2,285.86	\$2,055.86
103	3 PHASE HANGING ARRESTER	INSTALL	\$223.35	\$358.04
104	ARRESTER, PRI-DIST	INSTALL	\$51.24	\$119.35
105	SWITCH AND ARRESTER ON POLE	INSTALL	\$223.35	\$210.29
106	JUMPER INSTALLATION (6 CU)	INSTALL	\$91.96	\$102.01
107	JUMPER INSTALLATION (4-1/0)	INSTALL	\$36.13	\$102.01
108	JUMPER INSTALLATION (2/0-336)	INSTALL	\$45.98	\$273.83

109	JUMPER INSTALLATION (477-795)	INSTALL	\$91.96	\$308.19
110	ARMOR ROD, PF, (#2/0-336)	INSTALL	\$59.10	\$128.87
111	ARMOR ROD, PF, (#4-1/0)	INSTALL	\$45.98	\$85.91
112	ARMOR ROD, PF, (#477-795)	INSTALL	\$68.97	\$171.82
113	FULL TENSION SLEEVES, (#2/0-336)	INSTALL	\$78.84	\$209.00
114	FULL TENSION SLEEVES, (#4-1/0)	INSTALL	\$60.18	\$166.05
115	FULL TENSION SLEEVES, (#477-795)	INSTALL	\$124.81	\$294.91
116	QUICKIE SLEEVES, (#2/0-336)	INSTALL	\$57.28	\$166.05
117	QUICKIE SLEEVES, (#4-1/0)	INSTALL	\$57.28	\$166.05
118	HOTLINE CLAMP	INSTALL	\$78.84	\$171.82
119	CROSSARM BRACES, WOOD & BOLTS	INSTALL	\$67.72	\$64.27
120	CROSSARM, WOOD	INSTALL	\$105.31	\$73.20
121	CROSSARM, STEEL	INSTALL	\$105.31	\$73.20
122	FIBERGLASS/POLYMER INSULATOR	INSTALL	\$71.22	\$47.10
123	SUSPENSION INSULATOR	INSTALL	\$183.32	\$70.40
124	POLE TOP POST INSUL W/BACKET,CLAMP TYPE	INSTALL	\$60.43	\$47.10
125	HORIZONTAL POST INSUL CLAMP	INSTALL	\$60.43	\$113.20
126	VERTICAL POST INSUL CLAMP	INSTALL	\$60.43	\$113.20
127	PRI INSULATOR, ASSEMBLY, POLE TOP	INSTALL	\$87.91	\$47.10
128	PRI INSULATOR, ASSEMBLY, SIDE TYPE	INSTALL	\$87.91	\$47.10
129	1PH,CUTOUT, ARRESTOR & BRACKET	INSTALL	\$98.77	\$253.09
130	2PH,CUTOUT, ARRESTOR & BRACKET	INSTALL	\$175.21	\$499.65
131	3PH,CUTOUT, ARRESTOR & BRACKET	INSTALL	\$254.52	\$746.33
132	POLE TOP PIN & INSUL (OFFSET)	INSTALL	\$51.24	\$89.91
133	XARM CLAMP TYPE INS	INSTALL	\$46.04	\$47.10
134	1PH EQUIP BRACKET	INSTALL	\$51.24	\$42.81
135	3PH EQUIP BRACKET	INSTALL	\$60.18	\$85.61
136	EYE BOLT ASSEMBLY	INSTALL	\$15.20	\$25.77

137	OH 1-PHASE PRIMARY TRANSFER	INSTALL	\$114.28	\$141.32
138	OH 2-PHASE PRIMARY TRANSFER	INSTALL	\$204.33	\$169.40
139	OH 3-PHASE PRIMARY TRANSFER	INSTALL	\$293.91	\$310.72
140	OH 1-PHASE PRIMARY RESAG	INSTALL	\$125.47	\$254.56
141	OH 2-PHASE PRIMARY RESAG	INSTALL	\$202.98	\$395.88
142	OH 3-PHASE PRIMARY RESAG	INSTALL	\$317.05	\$650.44
143	OH SECONDARY ASSEMBLY	INSTALL	\$46.08	\$92.82
144	OH SECONDARY RESAG	INSTALL	\$79.59	\$139.11
145	OH SERVICE ASSEMBLY	INSTALL	\$75.25	\$92.82
146	OH SERVICE MOVE	INSTALL	\$86.59	\$139.11
147	WIRE, #1/0 ACSR 6/1 RAVEN	INSTALL	\$1,142.96	\$0.91
148	WIRE, 336 ACSR 18/1 MERLIN	INSTALL	\$1,846.32	\$0.91
149	WIRE, OH, #4 AL DUPLEX OH XLP, TERRIER	INSTALL	\$451.35	\$3.50
150	WIRE, OH, #1/0 AL TRIPLEX XLP JANTHINA	INSTALL	\$865.08	\$3.50
151	WIRE, OH, #4 AL TRIPLEX XLP PERIWINKLE	INSTALL	\$460.10	\$3.50
152	WIRE, OH, #4/0 AL TRIPLEX XLP CERAPUS	INSTALL	\$985.94	\$3.50
153	WIRE, OH, #1/0 AL QUAD XLP	INSTALL	\$876.40	\$4.37
154	WIRE, OH, #4/0 AL QUAD XLP, APPALOOSA	INSTALL	\$1,058.98	\$4.37
155	WIRE, UG 1000MCM PRIMARY UG CABLE	INSTALL	\$1,409.10	\$12.87
156	WIRE, UG, #2/0, PRIMARY UG CABLE	INSTALL	\$644.54	\$6.01
157	WIRE, UG, #4/0 AL TRIPLEX XLP	INSTALL	\$845.48	\$6.01
158	ADDITIONAL GROUND TO NEUTRAL BOND	INSTALL	\$58.36	\$96.45
159	WOOD POLE, 30 FT CLASS 5	REMOVE	\$182.58	\$426.19
160	WOOD POLE, 35 FT CLASS 6	REMOVE	\$211.58	\$426.19
161	WOOD POLE, 40 FT CLASS 2	REMOVE	\$226.38	\$426.19
162	WOOD POLE, 45 FT CLASS 2	REMOVE	\$212.70	\$426.19
163	WOOD POLE, 50 FT CLASS 2	REMOVE	\$284.83	\$788.73
164	WOOD POLE, 55 FT CLASS 2	REMOVE	\$306.76	\$788.73

165	WOOD POLE, 60 FT CLASS 2	REMOVE	\$325.02	\$788.73
166	WOOD POLE, 65 FT CLASS 2	REMOVE	\$368.36	\$795.49
167	WOOD POLE, 70 FT CLASS 2	REMOVE	\$418.36	\$842.27
168	CONCRETE POLE, 30 FT CLASS 5	REMOVE	\$1,500.00	\$8,400.19
169	CONCRETE POLE, 35 FT CLASS 6	REMOVE	\$1,600.00	\$8,400.19
170	CONCRETE POLE, 40 FT CLASS 2	REMOVE	\$1,700.00	\$8,400.19
171	CONCRETE POLE, 45 FT CLASS 2	REMOVE	\$1,800.00	\$8,400.19
172	CONCRETE POLE, 50 FT CLASS 2	REMOVE	\$1,900.00	\$8,400.19
173	CONCRETE POLE, 55 FT CLASS 2	REMOVE	\$2,000.00	\$8,400.19
174	CONCRETE POLE, 60 FT CLASS 2	REMOVE	\$2,500.00	\$8,400.19
175	CONCRETE POLE, 65 FT CLASS 2	REMOVE	\$3,000.00	\$8,400.19
176	CONCRETE POLE, 70 FT CLASS 2	REMOVE	\$3,500.00	\$8,400.19
177	DUCTILE IRON POLE, 30 FT CLASS 5	REMOVE	\$202.56	\$426.19
178	DUCTILE IRON POLE, 35 FT CLASS 6	REMOVE	\$231.85	\$426.19
179	DUCTILE IRON POLE, 40 FT CLASS 2	REMOVE	\$246.38	\$426.19
180	DUCTILE IRON POLE, 45 FT CLASS 2	REMOVE	\$286.40	\$426.19
181	DUCTILE IRON POLE, 50 FT CLASS 2	REMOVE	\$350.70	\$788.73
182	DUCTILE IRON POLE, 55 FT CLASS 2	REMOVE	\$375.22	\$788.73
183	DUCTILE IRON POLE, 60 FT CLASS 2	REMOVE	\$480.20	\$788.73
184	DUCTILE IRON POLE, 65 FT CLASS 2	REMOVE	\$510.60	\$795.49
185	DUCTILE IRON POLE, 70 FT CLASS 2	REMOVE	\$655.48	\$842.27
186	COMPOSITE POLE, 30 FT CLASS 5	REMOVE	\$182.58	\$426.19
187	COMPOSITE POLE, 35 FT CLASS 6	REMOVE	\$211.85	\$426.19
188	COMPOSITE POLE, 40 FT CLASS 2	REMOVE	\$226.38	\$426.19
189	COMPOSITE POLE, 45 FT CLASS 2	REMOVE	\$212.70	\$426.19
190	COMPOSITE POLE, 50 FT CLASS 2	REMOVE	\$284.83	\$788.73
191	COMPOSITE POLE, 55 FT CLASS 2	REMOVE	\$306.76	\$788.73
192	COMPOSITE POLE, 60 FT CLASS 2	REMOVE	\$325.02	\$788.73
193	COMPOSITE POLE, 65 FT CLASS 2	REMOVE	\$368.36	\$795.49

194	COMPOSITE POLE, 70 FT CLASS 2	REMOVE	\$418.36	\$842.27
195	SPLIT BOLT ON EXISTING POLE TOP	REMOVE	\$19.77	\$42.96
196	LIGHT, FLOOD	REMOVE	\$65.76	\$121.41
197	LIGHT, ROADWAY	REMOVE	\$65.76	\$121.41
198	LIGHT, SECURITY	REMOVE	\$66.52	\$121.41
199	LIGHT ARM, 2'	REMOVE	\$25.51	\$17.64
200	LIGHT ARM, 12'	REMOVE	\$38.26	\$17.64
201	OH TRANSFORMER 10KVA - 75 KVA	REMOVE	\$183.72	\$498.96
202	OH TRANSFORMER BANK, -XX KVA	REMOVE	\$325.63	\$997.91
203	OH TRANSFORMER BANK, 3-XX KVA	REMOVE	\$450.37	\$1,117.71
204	PLATFORM MOUNT TRANSFORMER BANK	REMOVE	\$395.52	N/B
205	UG PRI SPLICE, 1/0 CABLE	REMOVE	\$133.94	N/B
206	UG PRI SPLICE, 1000 MCM CABLE	REMOVE	\$133.94	N/B
207	UG SEC SPLICE, #2	REMOVE	\$37.62	N/B
208	UG SEC SPLICE, #2/0	REMOVE	\$40.16	N/B
209	UG SEC SPLICE, 350 MCM	REMOVE	\$37.62	N/B
210	UG SEC SPLICE, #4/0	REMOVE	\$40.16	N/B
211	UG SEC SPLICE, #6	REMOVE	\$37.62	N/B
212	SHIELD, 2"	REMOVE	\$166.86	\$277.49
213	SHIELD, 4"-6"	REMOVE	\$166.86	\$288.62
214	TRANSFER UG SERVICE RISER TO NEW POLE	REMOVE	\$370.80	\$1,490.70
215	HAND TRENCHING AND DIGGING (BY THE FOOT)	REMOVE	\$19.58	N/B
216	UG TERM ASSEM,1PH,1/0	REMOVE	\$170.10	\$390.59
217	UG TERM ASSEM,2PH,1/0	REMOVE	\$255.08	\$390.59
218	UG TERM ASSEM,3PH,1/0	REMOVE	\$425.23	\$493.32
219	UG TERM ASSEM,3PH,1000	REMOVE	\$1,892.28	\$554.96
220	1PH, 0-5 DEG	REMOVE	\$42.70	\$75.36
221	1PH, 5-30 DEG	REMOVE	\$48.39	\$75.36

222	1PH, 30-60 DEG	REMOVE	\$48.39	\$94.02
223	1PH, 60-90 DEG	REMOVE	\$48.39	\$336.37
224	1PH, SGL DE	REMOVE	\$74.61	\$168.18
225	1PH, TAP TO 1PH	REMOVE	\$74.60	\$214.51
226	1PH, TAP TO 2 OR 3PH	REMOVE	\$78.24	\$214.51
227	1PH, DOUBLE DE	REMOVE	\$144.04	\$466.69
228	2PH, 0-5 DEG	REMOVE	\$147.91	\$113.04
229	2PH, 5-30 DEG	REMOVE	\$156.20	\$188.40
230	2PH, 30-60 DEG	REMOVE	\$174.97	\$150.36
231	2PH, 60-90 DEG	REMOVE	\$193.47	\$504.66
232	2PH, SGL DE	REMOVE	\$191.47	\$252.33
233	2PH, TAP TO 1PH	REMOVE	\$120.81	\$298.65
234	2PH, TAP TO 2 OR 3PH	REMOVE	\$125.30	\$344.97
235	2PH, DOUBLE DE	REMOVE	\$229.66	\$643.63
236	3PH, 0-5 DEG	REMOVE	\$132.68	\$150.72
237	3PH, 5-30 DEG	REMOVE	\$142.25	\$263.76
238	3PH, 30-60 DEG	REMOVE	\$148.40	\$206.70
239	3PH, 60-90 DEG	REMOVE	\$148.40	\$413.40
240	3PH, SGL DE	REMOVE	\$152.68	\$336.48
241	3PH, TAP TO 1PH	REMOVE	\$183.36	\$382.80
242	3PH, TAP TO 2 OR 3PH	REMOVE	\$188.61	\$475.44
243	3PH, DOUBLE DE	REMOVE	\$222.98	\$971.28
244	3PH,DBL-CIR,SGL XARM, 0-5 DEG	REMOVE	\$190.08	\$370.32
245	3PH DBL-CIR, DBL XARM 5-30 DEG	REMOVE	\$195.60	\$753.25
246	GUY, SGL DOWN GUY, 3/8" THRU BOLT TYPE	REMOVE	\$60.82	\$59.49
247	GUY, SINGLE OH GUY, THRU BOLT TYPE	REMOVE	\$65.38	\$59.49
248	GUY, GUY MARKER	REMOVE	\$7.20	\$59.49
249	GUY, 2-DOWN GUY, 3/8" THRU BOLT TYPE	REMOVE	\$116.28	\$118.98

250	GUY, 3-DOWN GUY, 3/8" THRU BOLT TYPE	REMOVE	\$130.47	\$178.47
251	GUY, 4-DOWN GUY, 3/8" THRU BOLT TYPE	REMOVE	\$167.82	\$237.97
252	GUY, SIDEWALK TYPE (REQUIRES PIPE)	REMOVE	\$60.72	\$105.98
253	GUY INSULATOR, POLE ATTACH	REMOVE	\$7.20	\$85.91
254	GUY INSULATOR, MID GUY	REMOVE	\$9.10	\$85.91
255	ANCHOR, BUST/EXPANSION	REMOVE	\$153.12	\$69.20
256	REPULL EXISTING GUY	REMOVE	\$92.66	\$59.49
257	GROUNDING ASSEMBLY, GROUND ROD TYPE	REMOVE	\$14.18	\$42.96
258	IN LINE SWITCH,600A	REMOVE	\$213.12	\$486.84
259	SWITCH,GANG OPER, 3PH, HORIZ	REMOVE	\$929.18	\$930.62
260	SWITCH,GANG OPER, 3PH, VERT	REMOVE	\$929.18	\$930.62
261	3 PHASE HANGING ARRESTER	REMOVE	\$128.35	\$247.98
262	ARRESTER, PRI-DIST	REMOVE	\$52.44	\$82.66
263	SWITCH AND ARRESTER ON POLE	REMOVE	\$118.06	\$167.30
264	JUMPER INSTALLATION (6 CU)	REMOVE	\$24.76	\$46.32
265	JUMPER INSTALLATION (4-1/0)	REMOVE	\$31.59	\$46.32
266	JUMPER INSTALLATION (2/0-336)	REMOVE	\$43.34	\$46.32
267	JUMPER INSTALLATION (477-795)	REMOVE	\$55.71	\$46.32
268	ARMOR ROD, PF, (#2/0-336)	REMOVE	\$24.76	\$85.91
269	ARMOR ROD, PF, (#4-1/0)	REMOVE	\$24.76	\$42.96
270	ARMOR ROD, PF, (#477-795)	REMOVE	\$24.76	\$85.91
271	FULL TENSION SLEEVES, (#2/0-336)	REMOVE	\$72.00	\$85.91
272	FULL TENSION SLEEVES, (#4-1/0)	REMOVE	\$72.00	\$85.91
273	FULL TENSION SLEEVES, (#477-795)	REMOVE	\$72.00	\$85.91
274	QUICKIE SLEEVES, (#2/0-336)	REMOVE	\$48.00	\$85.91
275	QUICKIE SLEEVES, (#4-1/0)	REMOVE	\$48.00	\$85.91
276	HOTLINE CLAMP	REMOVE	\$14.18	\$85.91
277	CROSSARM BRACES, WOOD & BOLTS	REMOVE	\$39.01	\$27.57

278	CROSSARM, WOOD	REMOVE	\$49.62	\$59.24
279	CROSSARM, STEEL	REMOVE	\$51.38	\$59.24
280	FIBERGLASS/POLYMER INSULATOR	REMOVE	\$85.84	\$37.68
281	SUSPENSION INSULATOR	REMOVE	\$170.56	\$56.34
282	POLE TOP POST INSUL W/BRACKET,CLAMP TYPE	REMOVE	\$200.23	\$37.68
283	HORIZONTAL POST INSUL CLAMP	REMOVE	\$28.36	\$86.95
284	VERTICAL POST INSUL CLAMP	REMOVE	\$56.32	\$86.95
285	PRI INSULATOR, ASSEMBLY, POLE TOP	REMOVE	\$59.70	\$37.68
286	PRI INSULATOR, ASSEMBLY, SIDE TYPE	REMOVE	N/B	\$37.68
287	1PH,CUTOUT, ARRESTOR & BRACKET	REMOVE	N/B	\$197.91
288	2PH,CUTOUT, ARRESTOR & BRACKET	REMOVE	N/B	\$381.24
289	3PH,CUTOUT, ARRESTOR & BRACKET	REMOVE	N/B	\$601.35
290	POLE TOP PIN & INSUL (OFFSET)	REMOVE	\$59.75	\$68.30
291	XARM CLAMP TYPE INS	REMOVE	\$44.70	\$37.68
292	1PH EQUIP BRACKET	REMOVE	\$28.36	\$30.62
293	3PH EQUIP BRACKET	REMOVE	\$49.62	\$61.53
294	EYE BOLT ASSEMBLY	REMOVE	\$24.76	\$4.30
295	OH 1-PHASE PRIMARY TRANSFER	REMOVE	\$114.28	\$28.08
296	OH 2-PHASE PRIMARY TRANSFER	REMOVE	\$204.33	\$56.16
297	OH 3-PHASE PRIMARY TRANSFER	REMOVE	\$296.94	\$84.24
298	OH 1-PHASE PRIMARY RESAG	REMOVE	\$125.49	\$141.32
299	OH 2-PHASE PRIMARY RESAG	REMOVE	\$202.98	\$282.64
300	OH 3-PHASE PRIMARY RESAG	REMOVE	\$317.25	\$423.96
301	OH SECONDARY ASSEMBLY	REMOVE	\$92.82	\$46.36
302	OH SECONDARY RESAG	REMOVE	\$79.59	\$139.11
303	OH SERVICE ASSEMBLY	REMOVE	\$14.60	\$46.36
304	OH SERVICE MOVE	REMOVE	\$84.07	\$139.11
305	WIRE, #1/0 ACSR 6/1 RAVEN	REMOVE	\$441.66	\$0.36

306	WIRE, 336 ACSR 18/1 MERLIN	REMOVE	\$822.71	\$0.36
307	WIRE, OH, #4 AL DUPLEX OH XLP, TERRIER	REMOVE	\$322.80	\$2.66
308	WIRE, OH, #1/0 AL TRIPLEX XLP JANTHINA	REMOVE	\$424.68	\$2.66
309	WIRE, OH, #4 AL TRIPLEX XLP PERIWINKLE	REMOVE	\$322.71	\$2.66
310	WIRE, OH, #4/0 AL TRIPLEX XLP CERAPUS	REMOVE	\$432.42	\$2.66
311	WIRE, OH, #1/0 AL QUAD XLP	REMOVE	\$454.90	\$3.37
312	WIRE, OH, #4/0 AL QUAD XLP, APPALOOSA	REMOVE	\$474.68	\$3.37
313	WIRE, UG 1000MCM PRIMARY UG CABLE	REMOVE	\$820.86	\$2.88
314	WIRE, UG, #2/0, PRIMARY UG CABLE	REMOVE	\$371.54	\$3.04
315	WIRE, UG, #4/0 AL TRIPLEX XLP	REMOVE	\$534.12	\$3.04
316	RSOP SAW OFF POLE	REMOVE	\$107.53	\$128.87
317	FLAT RATE FOR EMERGENCY SERVICE RESPONSE WITHIN TWO (2) HOURS		\$570.86	\$8,591.04
TOTAL			\$117,184.33	\$287,872.38
Will vendor hold pricing firm? Renewal Option 1			3% increase	3% increase
Will vendor hold pricing firm? Renewal Option 2			3% increase	3% increase
Will vendor hold pricing firm? Renewal Option 3			3% increase	3% increase
Will vendor hold pricing firm? Renewal Option 4			5% increase	3% increase

Recommended vendor:

Over and Under General Contractor, Inc.
 129 B Hurricane Shoals RD
 Lawrenceville, GA 30046
 Jerry Blackwell Jr.
 770-682-9160
overundercontractor@gmail.com