

SB015-22

Power Pole Replacement Services on an Annual Contract

Electric Department

			Over and Under General Contractors, Inc.
ITEM #	DESCRIPTION	UNIT	UNIT PRICE
1	WOOD POLE, 30 FT CLASS 5	INSTALL	\$354.44
2	WOOD POLE, 35 FT CLASS 6	INSTALL	\$350.59
3	WOOD POLE, 40 FT CLASS 2	INSTALL	\$536.48
4	WOOD POLE, 45 FT CLASS 2	INSTALL	\$541.42
5	WOOD POLE, 50 FT CLASS 2	INSTALL	\$546.03
6	WOOD POLE, 55 FT CLASS 2	INSTALL	\$607.84
7	WOOD POLE, 60 FT CLASS 2	INSTALL	\$738.22
8	WOOD POLE, 65 FT CLASS 2	INSTALL	\$895.44
9	WOOD POLE, 70 FT CLASS 2	INSTALL	\$1,002.59
10	CONCRETE POLE, 30 FT CLASS 5	INSTALL	\$1,432.22
11	CONCRETE POLE, 35 FT CLASS 6	INSTALL	\$1,432.22
12	CONCRETE POLE, 40 FT CLASS 2	INSTALL	\$1,538.31
13	CONCRETE POLE, 45 FT CLASS 2	INSTALL	\$1,644.40
14	CONCRETE POLE, 50 FT CLASS 2	INSTALL	\$1,718.66
15	CONCRETE POLE, 55 FT CLASS 2	INSTALL	\$1,750.49
16	CONCRETE POLE, 60 FT CLASS 2	INSTALL	\$1,962.67
17	CONCRETE POLE, 65 FT CLASS 2	INSTALL	\$2,068.76
18	CONCRETE POLE, 70 FT CLASS 2	INSTALL	\$2,280.94
19	DUCTILE IRON POLE, 30 FT CLASS 5	INSTALL	\$354.44
20	DUCTILE IRON POLE, 35 FT CLASS 6	INSTALL	\$350.57
21	DUCTILE IRON POLE, 40 FT CLASS 2	INSTALL	\$536.48
22	DUCTILE IRON POLE, 45 FT CLASS 2	INSTALL	\$541.42
23	DUCTILE IRON POLE, 50 FT CLASS 2	INSTALL	\$891.52
24	DUCTILE IRON POLE, 55 FT CLASS 2	INSTALL	\$965.95

25	DUCTILE IRON POLE, 60 FT CLASS 2	INSTALL	\$1,153.20
26	DUCTILE IRON POLE, 65 FT CLASS 2	INSTALL	\$1,260.01
27	DUCTILE IRON POLE, 70 FT CLASS 2	INSTALL	\$1,316.44
28	COMPOSITE POLE, 30 FT CLASS 5	INSTALL	\$354.44
29	COMPOSITE POLE, 35 FT CLASS 6	INSTALL	\$350.57
30	COMPOSITE POLE, 40 FT CLASS 2	INSTALL	\$536.48
31	COMPOSITE POLE, 45 FT CLASS 2	INSTALL	\$541.42
32	COMPOSITE POLE, 50 FT CLASS 2	INSTALL	\$545.98
33	COMPOSITE POLE, 55 FT CLASS 2	INSTALL	\$607.84
34	COMPOSITE POLE, 60 FT CLASS 2	INSTALL	\$738.22
35	COMPOSITE POLE, 65 FT CLASS 2	INSTALL	\$895.44
36	COMPOSITE POLE, 70 FT CLASS 2	INSTALL	\$1,002.59
37	SPLIT BOLT ON EXISTING POLE TOP	INSTALL	\$21.60
38	LIGHT, FLOOD	INSTALL	\$189.54
39	LIGHT, ROADWAY	INSTALL	\$139.47
40	LIGHT, SECURITY	INSTALL	\$127.71
41	LIGHT ARM, 2'	INSTALL	\$63.84
42	LIGHT ARM, 12'	INSTALL	\$98.96
43	OH TRANSFORMER 10KVA - 75 KVA	INSTALL	\$320.83
44	OH TRANSFORMER BANK, -XX KVA	INSTALL	\$455.91
45	OH TRANSFORMER BANK, 3-XX KVA	INSTALL	\$536.19
46	PLATFORM MOUNT TRANSFORMER BANK	INSTALL	\$740.36
47	UG PRI SPLICE, 1/0 CABLE	INSTALL	\$146.36
48	UG PRI SPLICE, 1000 MCM CABLE	INSTALL	\$146.36
49	UG SEC SPLICE, #2	INSTALL	\$41.10
50	UG SEC SPLICE, #2/0	INSTALL	\$41.39
51	UG SEC SPLICE, 350 MCM	INSTALL	\$41.10
52	UG SEC SPLICE, #4/0	INSTALL	\$43.90

53	UG SEC SPLICE, #6	INSTALL	\$41.39
54	SHIELD, 2"	INSTALL	\$235.94
55	SHIELD, 4"-6"	INSTALL	\$243.11
56	TRANSFER UG SERVICE RISER TO NEW POLE	INSTALL	\$168.82
57	HAND TRENCHING AND DIGGING (BY THE FOOT)	INSTALL	\$50.05
58	UG TERM ASSEM,1PH,1/0	INSTALL	\$399.03
59	UG TERM ASSEM,2PH,1/0	INSTALL	\$731.85
60	UG TERM ASSEM,3PH,1/0	INSTALL	\$1,884.16
61	UG TERM ASSEM,3PH,1000	INSTALL	\$2,431.09
62	1PH, 0-5 DEG	INSTALL	\$55.98
63	1PH, 5-30 DEG	INSTALL	\$66.18
64	1PH, 30-60 DEG	INSTALL	\$96.95
65	1PH, 60-90 DEG	INSTALL	\$134.29
66	1PH, SGL DE	INSTALL	\$96.95
67	1PH, TAP TO 1PH	INSTALL	\$100.79
68	1PH, TAP TO 2 OR 3PH	INSTALL	\$106.84
69	1PH, DOUBLE DE	INSTALL	#VALUE!
70	2PH, 0-5 DEG	INSTALL	\$152.45
71	2PH, 5-30 DEG	INSTALL	\$193.95
72	2PH, 30-60 DEG	INSTALL	\$229.43
73	2PH, 60-90 DEG	INSTALL	\$246.31
74	2PH, SGL DE	INSTALL	\$272.12
75	2PH, TAP TO 1PH	INSTALL	\$188.88
76	2PH, TAP TO 2 OR 3PH	INSTALL	\$113.35
77	2PH, DOUBLE DE	INSTALL	\$106.84
78	3PH, 0-5 DEG	INSTALL	\$258.54
79	3PH, 5-30 DEG	INSTALL	\$258.54
80	3PH, 30-60 DEG	INSTALL	\$335.52

81	3PH, 60-90 DEG	INSTALL	\$352.40
82	3PH, SGL DE	INSTALL	\$378.21
83	3PH, TAP TO 1PH	INSTALL	\$219.44
84	3PH, TAP TO 2 OR 3PH	INSTALL	\$213.99
85	3PH, DOUBLE DE	INSTALL	\$467.01
86	3PH,DBL-CIR,SGL XARM, 0-5 DEG	INSTALL	\$287.27
87	3PH DBL-CIR, DBL XARM 5-30 DEG	INSTALL	\$373.63
88	GUY, SGL DOWN GUY, 3/8" THRU BOLT TYPE	INSTALL	\$130.36
89	GUY, SINGLE OH GUY, THRU BOLT TYPE	INSTALL	\$161.56
90	GUY, GUY MARKER	INSTALL	\$22.36
91	GUY, 2-DOWN GUY, 3/8"THRU BOLT TYPE	INSTALL	\$159.58
92	GUY, 3-DOWN GUY, 3/8" THRU BOLT TYPE	INSTALL	\$233.84
93	GUY, 4-DOWN GUY, 3/8" THRU BOLT TYPE	INSTALL	\$304.80
94	GUY, SIDEWALK TYPE (REQUIRES PIPE)	INSTALL	\$126.97
95	GUY INSULATOR, POLE ATTACH	INSTALL	\$97.10
96	GUY INSULATOR, MID GUY	INSTALL	\$111.69
97	ANCHOR, BUST/EXPANSION	INSTALL	\$197.64
98	REPULL EXISTING GUY	INSTALL	\$98.30
99	GROUNDING ASSEMBLY, GROUND ROD TYPE	INSTALL	\$65.20
100	IN LINE SWITCH,600A	INSTALL	\$127.71
101	SWITCH,GANG OPER, 3PH, HORIZ	INSTALL	\$2,425.07
102	SWITCH,GANG OPER, 3PH, VERT	INSTALL	\$2,425.07
103	3 PHASE HANGING ARRESTER	INSTALL	\$236.95
104	ARRESTER, PRI-DIST	INSTALL	\$54.36
105	SWITCH AND ARRESTER ON POLE	INSTALL	\$236.95
106	JUMPER INSTALLATION (6 CU)	INSTALL	\$97.56
107	JUMPER INSTALLATION (4-1/0)	INSTALL	\$38.33
108	JUMPER INSTALLATION (2/0-336)	INSTALL	\$48.78

109	JUMPER INSTALLATION (477-795)	INSTALL	\$97.56
110	ARMOR ROD, PF, (#2/0-336)	INSTALL	\$62.70
111	ARMOR ROD, PF, (#4-1/0)	INSTALL	\$48.78
112	ARMOR ROD, PF, (#477-795)	INSTALL	\$73.17
113	FULL TENSION SLEEVES, (#2/0-336)	INSTALL	\$83.64
114	FULL TENSION SLEEVES, (#4-1/0)	INSTALL	\$63.84
115	FULL TENSION SLEEVES, (#477-795)	INSTALL	\$132.41
116	QUICKIE SLEEVES, (#2/0-336)	INSTALL	\$60.77
117	QUICKIE SLEEVES, (#4-1/0)	INSTALL	\$60.77
118	HOTLINE CLAMP	INSTALL	\$83.64
119	CROSSARM BRACES, WOOD & BOLTS	INSTALL	\$71.84
120	CROSSARM, WOOD	INSTALL	\$111.72
121	CROSSARM, STEEL	INSTALL	\$111.72
122	FIBERGLASS/POLYMER INSULATOR	INSTALL	\$75.56
123	SUSPENSION INSULATOR	INSTALL	\$194.48
124	POLE TOP POST INSUL W/BACKET,CLAMP TYPE	INSTALL	\$64.11
125	HORIZONTAL POST INSUL CLAMP	INSTALL	\$64.11
126	VERTICAL POST INSUL CLAMP	INSTALL	\$64.11
127	PRI INSULATOR, ASSEMBLY, POLE TOP	INSTALL	\$93.26
128	PRI INSULATOR, ASSEMBLY, SIDE TYPE	INSTALL	\$93.26
129	1PH,CUTOUT, ARRESTOR & BRACKET	INSTALL	\$104.79
130	2PH,CUTOUT, ARRESTOR & BRACKET	INSTALL	\$185.88
131	3PH,CUTOUT, ARRESTOR & BRACKET	INSTALL	\$270.02
132	POLE TOP PIN & INSUL (OFFSET)	INSTALL	\$54.36
133	XARM CLAMP TYPE INS	INSTALL	\$48.84
134	1PH EQUIP BRACKET	INSTALL	\$54.36
135	3PH EQUIP BRACKET	INSTALL	\$63.84
136	EYE BOLT ASSEMBLY	INSTALL	\$16.13

137	OH 1-PHASE PRIMARY TRANSFER	INSTALL	\$121.24
138	OH 2-PHASE PRIMARY TRANSFER	INSTALL	\$216.77
139	OH 3-PHASE PRIMARY TRANSFER	INSTALL	\$311.81
140	OH 1-PHASE PRIMARY RESAG	INSTALL	\$133.11
141	OH 2-PHASE PRIMARY RESAG	INSTALL	\$215.34
142	OH 3-PHASE PRIMARY RESAG	INSTALL	\$336.36
143	OH SECONDARY ASSEMBLY	INSTALL	\$48.89
144	OH SECONDARY RESAG	INSTALL	\$84.44
145	OH SERVICE ASSEMBLY	INSTALL	\$79.83
146	OH SERVICE MOVE	INSTALL	\$91.86
147	WIRE, #1/0 ACSR 6/1 RAVEN	INSTALL	\$1,212.57
148	WIRE, 336 ACSR 18/1 MERLIN	INSTALL	\$1,958.76
149	WIRE, OH, #4 AL DUPLEX OH XLP, TERRIER	INSTALL	\$478.84
150	WIRE, OH, #1/0 AL TRIPLEX XLP JANTHINA	INSTALL	\$917.76
151	WIRE, OH, #4 AL TRIPLEX XLP PERIWINKLE	INSTALL	\$488.12
152	WIRE, OH, #4/0 AL TRIPLEX XLP CERAPUS	INSTALL	\$1,045.98
153	WIRE, OH, #1/0 AL QUAD XLP	INSTALL	\$929.77
154	WIRE, OH, #4/0 AL QUAD XLP, APPALOOSA	INSTALL	\$1,123.47
155	WIRE, UG 1000MCM PRIMARY UG CABLE	INSTALL	\$1,494.91
156	WIRE, UG, #2/0,PRIMARY UG CABLE	INSTALL	\$683.79
157	WIRE, UG, #4/0 AL TRIPLEX XLP	INSTALL	\$896.97
158	ADDITIONAL GROUND TO NEUTRAL BOND	INSTALL	\$61.91
159	WOOD POLE, 30 FT CLASS 5	REMOVE	\$193.70
160	WOOD POLE, 35 FT CLASS 6	REMOVE	\$224.47
161	WOOD POLE, 40 FT CLASS 2	REMOVE	\$240.17
162	WOOD POLE, 45 FT CLASS 2	REMOVE	\$225.65
163	WOOD POLE, 50 FT CLASS 2	REMOVE	\$302.18
164	WOOD POLE, 55 FT CLASS 2	REMOVE	\$325.44

165	WOOD POLE, 60 FT CLASS 2	REMOVE	\$344.81
166	WOOD POLE, 65 FT CLASS 2	REMOVE	\$390.79
167	WOOD POLE, 70 FT CLASS 2	REMOVE	\$443.84
168	CONCRETE POLE, 30 FT CLASS 5	REMOVE	\$1,591.35
169	CONCRETE POLE, 35 FT CLASS 6	REMOVE	\$1,697.44
170	CONCRETE POLE, 40 FT CLASS 2	REMOVE	\$1,803.53
171	CONCRETE POLE, 45 FT CLASS 2	REMOVE	\$1,909.62
172	CONCRETE POLE, 50 FT CLASS 2	REMOVE	\$2,015.71
173	CONCRETE POLE, 55 FT CLASS 2	REMOVE	\$2,121.80
174	CONCRETE POLE, 60 FT CLASS 2	REMOVE	\$2,652.25
175	CONCRETE POLE, 65 FT CLASS 2	REMOVE	\$3,182.70
176	CONCRETE POLE, 70 FT CLASS 2	REMOVE	\$3,713.15
177	DUCTILE IRON POLE, 30 FT CLASS 5	REMOVE	\$214.90
178	DUCTILE IRON POLE, 35 FT CLASS 6	REMOVE	\$245.97
179	DUCTILE IRON POLE, 40 FT CLASS 2	REMOVE	\$261.38
180	DUCTILE IRON POLE, 45 FT CLASS 2	REMOVE	\$303.84
181	DUCTILE IRON POLE, 50 FT CLASS 2	REMOVE	\$372.06
182	DUCTILE IRON POLE, 55 FT CLASS 2	REMOVE	\$398.07
183	DUCTILE IRON POLE, 60 FT CLASS 2	REMOVE	\$509.44
184	DUCTILE IRON POLE, 65 FT CLASS 2	REMOVE	\$541.70
185	DUCTILE IRON POLE, 70 FT CLASS 2	REMOVE	\$695.40
186	COMPOSITE POLE, 30 FT CLASS 5	REMOVE	\$193.70
187	COMPOSITE POLE, 35 FT CLASS 6	REMOVE	\$224.75
188	COMPOSITE POLE, 40 FT CLASS 2	REMOVE	\$240.17
189	COMPOSITE POLE, 45 FT CLASS 2	REMOVE	\$225.65
190	COMPOSITE POLE, 50 FT CLASS 2	REMOVE	\$302.18
191	COMPOSITE POLE, 55 FT CLASS 2	REMOVE	\$325.44
192	COMPOSITE POLE, 60 FT CLASS 2	REMOVE	\$344.81
193	COMPOSITE POLE, 65 FT CLASS 2	REMOVE	\$390.79

194	COMPOSITE POLE, 70 FT CLASS 2	REMOVE	\$443.84
195	SPLIT BOLT ON EXISTING POLE TOP	REMOVE	\$20.97
196	LIGHT, FLOOD	REMOVE	\$69.76
197	LIGHT, ROADWAY	REMOVE	\$69.76
198	LIGHT, SECURITY	REMOVE	\$70.57
199	LIGHT ARM, 2'	REMOVE	\$27.06
200	LIGHT ARM, 12'	REMOVE	\$40.59
201	OH TRANSFORMER 10KVA - 75 KVA	REMOVE	\$194.91
202	OH TRANSFORMER BANK, -XX KVA	REMOVE	\$345.46
203	OH TRANSFORMER BANK, 3-XX KVA	REMOVE	\$477.80
204	PLATFORM MOUNT TRANSFORMER BANK	REMOVE	\$419.61
205	UG PRI SPLICE, 1/0 CABLE	REMOVE	\$142.10
206	UG PRI SPLICE, 1000 MCM CABLE	REMOVE	\$142.10
207	UG SEC SPLICE, #2	REMOVE	\$39.91
208	UG SEC SPLICE, #2/0	REMOVE	\$42.61
209	UG SEC SPLICE, 350 MCM	REMOVE	\$39.91
210	UG SEC SPLICE, #4/0	REMOVE	\$42.61
211	UG SEC SPLICE, #6	REMOVE	\$39.91
212	SHIELD, 2"	REMOVE	\$177.02
213	SHIELD, 4"-6"	REMOVE	\$177.02
214	TRANSFER UG SERVICE RISER TO NEW POLE	REMOVE	\$393.38
215	HAND TRENCHING AND DIGGING (BY THE FOOT)	REMOVE	\$20.77
216	UG TERM ASSEM,1PH,1/0	REMOVE	\$180.46
217	UG TERM ASSEM,2PH,1/0	REMOVE	\$270.61
218	UG TERM ASSEM,3PH,1/0	REMOVE	\$451.13
219	UG TERM ASSEM,3PH,1000	REMOVE	\$2,007.52
220	1PH, 0-5 DEG	REMOVE	\$45.30
221	1PH, 5-30 DEG	REMOVE	\$51.34

222	1PH, 30-60 DEG	REMOVE	\$51.34
223	1PH, 60-90 DEG	REMOVE	\$51.34
224	1PH, SGL DE	REMOVE	\$79.15
225	1PH, TAP TO 1PH	REMOVE	\$79.14
226	1PH, TAP TO 2 OR 3PH	REMOVE	\$83.00
227	1PH, DOUBLE DE	REMOVE	\$152.81
228	2PH, 0-5 DEG	REMOVE	\$156.92
229	2PH, 5-30 DEG	REMOVE	\$165.71
230	2PH, 30-60 DEG	REMOVE	\$185.63
231	2PH, 60-90 DEG	REMOVE	\$205.25
232	2PH, SGL DE	REMOVE	\$203.13
233	2PH, TAP TO 1PH	REMOVE	\$128.17
234	2PH, TAP TO 2 OR 3PH	REMOVE	\$132.93
235	2PH, DOUBLE DE	REMOVE	\$243.65
236	3PH, 0-5 DEG	REMOVE	\$140.76
237	3PH, 5-30 DEG	REMOVE	\$150.91
238	3PH, 30-60 DEG	REMOVE	\$157.44
239	3PH, 60-90 DEG	REMOVE	\$157.44
240	3PH, SGL DE	REMOVE	\$161.98
241	3PH, TAP TO 1PH	REMOVE	\$194.53
242	3PH, TAP TO 2 OR 3PH	REMOVE	\$200.10
243	3PH, DOUBLE DE	REMOVE	\$236.56
244	3PH,DBL-CIR,SGL XARM, 0-5 DEG	REMOVE	\$201.66
245	3PH DBL-CIR, DBL XARM 5-30 DEG	REMOVE	\$207.51
246	GUY, SGL DOWN GUY, 3/8" THRU BOLT TYPE	REMOVE	\$64.52
247	GUY, SINGLE OH GUY, THRU BOLT TYPE	REMOVE	\$69.36
248	GUY, GUY MARKER	REMOVE	\$7.64
249	GUY, 2-DOWN GUY, 3/8"THRU BOLT TYPE	REMOVE	\$123.36

250	GUY, 3-DOWN GUY, 3/8" THRU BOLT TYPE	REMOVE	\$138.42
251	GUY, 4-DOWN GUY, 3/8" THRU BOLT TYPE	REMOVE	\$178.04
252	GUY, SIDEWALK TYPE (REQUIRES PIPE)	REMOVE	\$64.42
253	GUY INSULATOR, POLE ATTACH	REMOVE	\$7.64
254	GUY INSULATOR, MID GUY	REMOVE	\$9.65
255	ANCHOR, BUST/EXPANSION	REMOVE	\$162.45
256	REPULL EXISTING GUY	REMOVE	\$98.30
257	GROUNDING ASSEMBLY, GROUND ROD TYPE	REMOVE	\$15.04
258	IN LINE SWITCH,600A	REMOVE	\$226.10
259	SWITCH,GANG OPER, 3PH, HORIZ	REMOVE	\$985.77
260	SWITCH,GANG OPER, 3PH, VERT	REMOVE	\$985.77
261	3 PHASE HANGING ARRESTER	REMOVE	\$136.17
262	ARRESTER, PRI-DIST	REMOVE	\$55.63
263	SWITCH AND ARRESTER ON POLE	REMOVE	\$125.25
264	JUMPER INSTALLATION (6 CU)	REMOVE	\$26.27
265	JUMPER INSTALLATION (4-1/0)	REMOVE	\$33.51
266	JUMPER INSTALLATION (2/0-336)	REMOVE	\$45.98
267	JUMPER INSTALLATION (477-795)	REMOVE	\$59.10
268	ARMOR ROD, PF, (#2/0-336)	REMOVE	\$26.27
269	ARMOR ROD, PF, (#4-1/0)	REMOVE	\$26.27
270	ARMOR ROD, PF, (#477-795)	REMOVE	\$26.27
271	FULL TENSION SLEEVES, (#2/0-336)	REMOVE	\$76.38
272	FULL TENSION SLEEVES, (#4-1/0)	REMOVE	\$76.38
273	FULL TENSION SLEEVES, (#477-795)	REMOVE	\$76.38
274	QUICKIE SLEEVES, (#2/0-336)	REMOVE	\$50.92
275	QUICKIE SLEEVES, (#4-1/0)	REMOVE	\$50.92
276	HOTLINE CLAMP	REMOVE	\$15.04
277	CROSSARM BRACES, WOOD & BOLTS	REMOVE	\$41.39

278	CROSSARM, WOOD	REMOVE	\$52.64
279	CROSSARM, STEEL	REMOVE	\$54.51
280	FIBERGLASS/POLYMER INSULATOR	REMOVE	\$91.07
281	SUSPENSION INSULATOR	REMOVE	\$180.95
282	POLE TOP POST INSUL W/BACKET,CLAMP TYPE	REMOVE	\$212.42
283	HORIZONTAL POST INSUL CLAMP	REMOVE	\$30.09
284	VERTICAL POST INSUL CLAMP	REMOVE	\$59.75
285	PRI INSULATOR, ASSEMBLY, POLE TOP	REMOVE	\$63.34
286	PRI INSULATOR, ASSEMBLY, SIDE TYPE	REMOVE	N/B
287	1PH,CUTOUT, ARRESTOR & BRACKET	REMOVE	N/B
288	2PH,CUTOUT, ARRESTOR & BRACKET	REMOVE	N/B
289	3PH,CUTOUT, ARRESTOR & BRACKET	REMOVE	N/B
290	POLE TOP PIN & INSUL (OFFSET)	REMOVE	\$63.39
291	XARM CLAMP TYPE INS	REMOVE	\$47.42
292	1PH EQUIP BRACKET	REMOVE	\$30.09
293	3PH EQUIP BRACKET	REMOVE	\$52.64
294	EYE BOLT ASSEMBLY	REMOVE	\$26.27
295	OH 1-PHASE PRIMARY TRANSFER	REMOVE	\$121.24
296	OH 2-PHASE PRIMARY TRANSFER	REMOVE	\$216.77
297	OH 3-PHASE PRIMARY TRANSFER	REMOVE	\$315.02
298	OH 1-PHASE PRIMARY RESAG	REMOVE	\$133.13
299	OH 2-PHASE PRIMARY RESAG	REMOVE	\$215.34
300	OH 3-PHASE PRIMARY RESAG	REMOVE	\$336.57
301	OH SECONDARY ASSEMBLY	REMOVE	\$98.47
302	OH SECONDARY RESAG	REMOVE	\$84.44
303	OH SERVICE ASSEMBLY	REMOVE	\$15.49
304	OH SERVICE MOVE	REMOVE	\$89.19
305	WIRE, #1/0 ACSR 6/1 RAVEN	REMOVE	\$468.56

306	WIRE, 336 ACSR 18/1 MERLIN	REMOVE	\$872.81
307	WIRE, OH, #4 AL DUPLEX OH XLP, TERRIER	REMOVE	\$342.46
308	WIRE, OH, #1/0 AL TRIPLEX XLP JANTHINA	REMOVE	\$450.54
309	WIRE, OH, #4 AL TRIPLEX XLP PERIWINKLE	REMOVE	\$342.36
310	WIRE, OH, #4/0 AL TRIPLEX XLP CERAPUS	REMOVE	\$458.75
311	WIRE, OH, #1/0 AL QUAD XLP	REMOVE	\$482.60
312	WIRE, OH, #4/0 AL QUAD XLP, APPALOOSA	REMOVE	\$503.59
313	WIRE, UG 1000MCM PRIMARY UG CABLE	REMOVE	\$870.85
314	WIRE, UG, #2/0,PRIMARY UG CABLE	REMOVE	\$394.17
315	WIRE, UG, #4/0 AL TRIPLEX XLP	REMOVE	\$566.65
316	RSOP SAW OFF POLE	REMOVE	\$114.08
317	ADDITIONAL GROUND ROD (CO1)	INSTALL	\$10.61
318	FLAT RATE FOR EMERGENCY SERVICE RESPONSE WITHIN TWO (2) HOURS		\$605.63
TOTAL			\$124,331.46
Will vendor hold pricing firm? Renewal Option 1			3% increase
Will vendor hold pricing firm? Renewal Option 2			3% increase
Will vendor hold pricing firm? Renewal Option 3			3% increase
Will vendor hold pricing firm? Renewal Option 4			5% increase

Recommended vendor:

Over and Under General Contractor, Inc.
 129 B Hurricane Shoals RD
 Lawrenceville, GA 30046
 Jerry Blackwell Jr.
 770-682-9160
overundercontractor@gmail.com