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Tab 1 | Introductory Letter

January 16, 2025

Levy County Board of County Commissioners
Levy County Government Center
318 Mongo Street, Room C
Bronson, Florida 32621

RE: RFQ 2025_02 | Professional Services for the Design of Levy County Public Safety Complex, Bronson, 
Florida

Dear Members of the Selection Committee:

Clemons, Rutherford & Associates, Inc. (CRA) in association with our engineering consultants are pleased to submit our 
letter of interest and qualifications for architectural and engineering services for the above-referenced project. The 
marriage of this team’s professionals is one that accentuates the strengths of each respective firm and adds value to the 
project from both quality and service standpoints. The Board of County Commissioners of Levy County will be the 
beneficiary of experienced public safety facility architects and engineers (CRA, H2Engineering, Johnson and Associates 
Engineering, and George & Associates) who have a proven background in emergency operations center facilities 
combined with local project experience.  

ABILITY TO PERFORM WITHIN BUDGET AND ON-TIME
CRA has earned a reputation for providing the highest-quality architectural services available while meeting our clients’ 
time and budget requirements. We are aware that time and budget are of utmost importance to our clients, and we 
provide computerized scheduling, cost estimating and value engineering services, as well as an in-house Quality 
Assurance Program, to keep projects on track and to avoid costly delays. Our clients often work with limited funds, and it 
is our job to meet their design goals without exhausting their financial resources.  Additionally, CRA staff are currently 
available, and we have the resources to begin your project immediately.

ABILITY TO WORK PRODUCTIVELY WITH COUNTY GOVERNMENT CLIENTS
We feel strongly that the success of your project depends on a clear understanding of the County's goals and objectives 
in conjunction with your own planning criteria. We understand these goals and will work closely with the County and its 
representatives every step of the way. Our clients often work with limited funds, and it is our job to meet their design 
goals without exhausting their financial resources. While we intend to provide an objective, unbiased, professional 
service to the County, we cannot do a proper job without your direction and input. 

COMMITMENT TO THE BOARD OF COUNTY COMMISSIONERS OF LEVY COUNTY 
CRA emphasizes loyalty to our clients. Our commitment to that philosophy has earned us high regard throughout the 
industry as is evidenced by the volume of repeat clients our firm enjoys. We will proceed through each phase of this 
project according to Levy County’s instructions and will act in the County’s best interest. Our team will approach Levy 
County with a profound sense of responsibility, and we are prepared to deliver a design solution that exceeds your 
expectations and respects your schedule and budget. We commit to you our very best service.  In submitting these 
qualifications, I, William D. Rutherford, attest that the contents of this submittal are true and accurate. We look forward to 
discussing our team’s capabilities and approach in the next phase of the selection process.   

Sincerely,

William D. Rutherford, AIA, President*

*Principal Contact with Signing + Binding Authority 

William D. Rutherford, AIA, President

2027 Thomasville Rd, Tallahassee, FL 32308

850-385-6153 | brutherford@craarchitects.com

TAB 1: INTRODUCTORY LETTER
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BUSINESS PHILOSOPHY
Sixty-five years in business is a testimony to CRA’s stability, service and 
steadfast commitment to our clients. High-quality service has made CRA 
as one of the nation’s most reputable architectural and interior design 
firms. Growing steadily since 1960, CRA is about successful projects, 
informed staff, and a commitment to quality that keeps clients returning to 
us time after time. CRA has served as a leader to public and private 
clients for a wide array of market and project types including:

Examples of the company’s quality of work can be found across the United 
States from the crystal blue waters of the Florida Keys to the snow-capped 
mountains of Alaska. Our designs give enduring form to our client’s vision, 
by uniting the time-honored traditions of our craft with the best of modern 
design and building techniques.

CRA has a reputation for doing things right the first time. Our approach is 
always to look after our client’s best interest first. We typically are familiar 
with most regulatory agencies’ procedures, staff and guidelines, and thus 
make every effort to comply with the noted regulations. Our familiarity and 
expertise over the years often affords us the advantage of knowing how 
and where to look for ways to save our client’s money and time, and we 
often interact with face-to-face professional meetings to achieve this goal.

The professionals at CRA have an appreciation for design ingenuity and 
its power to serve a greater cause. We are shapers of the built 
environment, whether aesthetically, functionally or environmentally, and 
we offer an opportunity for positive change. Our work is our passion. We 
employ the most talented people in the industry to offer focused services 
in the areas of needs assessment, architecture, planning, and interior 
design. 

CLEMONS, RUTHERFORD & 
ASSOCIATES, INC. (LEGAL NAME)

ORGANIZATION:  Corporation

ADDRESS:  
2027 Thomasville Road
Tallahassee, Florida 32308

PRINCIPAL / OWNER & CONTACT:
William D. Rutherford, President

MARKETIING CONTACT:
Sue Weeks, VP Marketing & Business 
Development

FIRM HISTORY: The Corporation of 
Joseph N. Clemons & Associates, Inc., now 
known as Clemons, Rutherford & 
Associates, Inc., was founded in 1960 by 
Joseph N. Clemons. Mr. William D. 
Rutherford joined the firm in 1976, and the 
firm was reorganized in 1979 to form its 
present corporate operating structure. In 
1996, Mr. Rutherford became the sole 
owner of the firm.

YEARS IN BUSINESS:  65 years

STAFF SIZE:  38 Professionals

PROFESSIONAL AFFILIATIONS:
AIA, NCARB, Disaster Recovery Planner

REGISTRATION:
FL Professional Registration:
#AR007865

BILL RUTHERFORD’S
BOARDS / CIVIC INVOLVEMENT
▪ Madison County Community Bank – Current 

Chairman of the Board
▪ First Baptist Church Board of Trustees, 

Currently serving
▪ Veterans Affairs Oversite 

Committee Facilities, Washington, DC

▪ Public Safety (Correctional, EOC/EMS, 
Judicial/Municipal)

▪ Education (PK-12, College & University)
▪ Healthcare

▪ Corporate
▪ Historical
▪ Worship
▪ Libraries

• Over 87% of our work comes from repeat clients 
• 38 employees – 70% have been with the firm 10+ years; 50% of those have been with the firm for more than 

20 years
• Professional architects licensed in 22 states & Colombia
• Project experience nationally and overseas 

TAB 1: INTRODUCTORY LETTER
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OUR INTEREST IN YOUR PROJECT
CRA Architects is an award-winning, national architectural firm with offices in Florida and Georgia. We ensure 
each of our projects enhances the strength and vibrancy of its surroundings and that a distinctive, attractive 
facility is provided by utilizing time-tested materials and creative design ideas. Simply stated, we will deliver an 
inspiring design that is also fiscally responsible, technologically sound, and functionally responsive to your 
needs. Our work is our passion. We employ the most talented people in the industry to offer focused services in 
the areas of needs assessment, architecture, planning, interior design, construction, and program management. 
We are proud to note that many of our clients choose our company again and again to handle their design 
needs.

CRA is uniquely qualified to provide Levy County with an emergency operations center as we possess similar 
and recent project experience and expertise in public safety facilities, including emergency management; 
emergency communications, emergency operations facilities, law enforcement (police and sheriff), and traffic 
management operations. We understand how public safety and law enforcement centers have continually 
evolved during the past 5 years. Specifically, we have substantial experience with:

• emergency center integration
• threat risk analysis
• wired and wireless voice / data systems that 

facilitate and support communication
• emergency and backup power
• fire protection
• lightning protection
• system life-cycle planning
• operations assessment
• cutover and relocation planning
• budget planning and estimation
• building hardening

TAB 1: INTRODUCTORY LETTER

The architects in our firm, as well as the CAD technicians and interior designer are all managed by our 
Production Manager whose responsibility is to make sure that manpower assignments are such that deadlines 
are met and quality control is a constant. We also have a construction administration department that includes 
full time construction administrators whose sole responsibility is to manage the job during the construction 
phase. These individuals work through the Project Architect and serve as an extension of his services, as does 
the CAD technician and interior designer. Also working under the leadership of the President are other key 
support professionals in accounting, marketing and general administrative support.
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ATTACHMENT “A” QUALIFICATION CERTIFICATION 
The Undersigned presents this Qualifications Submittal to be considered as a Qualified Architectural Firm for the 
provision of professional provision of professional engineering services for the Design of Levy County Public Safety 
Complex.  

A copy of the licenses(s) under which our firm is engaged in practice of architecture in the State of Florida. This license 
was issued in accordance with provisions of Section 481.219 Florida Statutes, and is currently valid and in force. 

It is further understood that qualification, if given, shall be valid for the purpose of responding to the above solicitation, 
unless suspended or terminated by Levy County.  

The Undersigned authorizes and requests any public official, engineer, architect, Surety Company, bank depository, 
material or equipment manufacture or distributor or any person, firm or corporation to furnish all information 
requested by Levy County, to verify statements given with this Qualification Submittal. 

The Undersigned further authorizes Levy County, FL designee to disclose, without any liability whatsoever, any and all 
information contained in the Qualifications Submittal.  

The Undersigned has not been disqualified by any public agency in Florida except as indicated below. (If none, insert: 
“N/A”). 

____________________________________________________________________ 

Dated this ___________ day of ___________________, 20____. 

 

____________________________________________ 

Signature of Affiant 

 

____________________________________________ 

Printed Name & Title of Affiant 

 

____________________________________________ 

Full Legal Name of Consultant/Contractor 

Sworn to (or affirmed) and subscribed before me by means of ☐ physical presence or ☐ online notarization, this 
____________ day of ______________________, 20_____, by Affiant. Who is ☐ personally known to me or has 
produced __________________________ as identification.  

 

______________________________________ 

Notary Public 

My Commission Expires: ___________________ 

15th January                    25

William D. Rutherford, President

Clemons, Rutherford & Associates, Inc.

N/A
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TAB 2: QUALIFICATIONS

Please see copies of professional registration for additional team members following the key team resumes 
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SIMILAR RELEVANT PROJECTS
EOC / PUBLIC SAFETY COMPLEXES
• Levy County EOC Conceptual Design
• Suwannee County 911 Center
• Sumter Public Safety Complexes (2 Facilities)
• Glades County Emergency Operations Center
• Leon County – City of Tallahassee Public Safety Complex
• Madison County Emergency Operations Center
• Taylor Emergency Operations Center
• Baker County Jail with Emergency Operations Center
• Union County Public Safety Complex
• State of Florida EOC Complex

JAILS WITH EOC OR 911 DISPATCH
• 911 Dispatch, EOC Located In Suwannee Correctional 

Institution
• Gordon County Justice Complex, Sheriff’s Operation Center & 

Jail
• Dooly County Jail & Sheriff’s Operation Center with 911 

Dispatch 
• Stephens County Jail, 911 Dispatch and Administration 
• Jefferson County Jail & Law Enforcement Center with 

911 Dispatch 
• Seminole County Jail, Sheriff’s Office & 911 Dispatch 

ADDITIONAL PUBLIC SAFETY PROJECTS
• Petersburg Borough Police Station & Chamber (Alaska)
• City of Atlantic Beach Public Safety Building
• City of Madison Police Station
• Wakulla County Fire/EMS Station 
• Lafayette County Fire Station
• City of Apalachicola Fire station #4 
• Greenville Fire Department
• Day Community Fire Station 
• Lake Butler Fire Station 
• Lee County GA fire station 
• Volunteer Fire Department
• Fire Station Alligator Point

OTHER FACILITIES
• Florida Sheriff’s Headquarters
• Florida Sheriff's Risk Management Fund
• Tallahassee Electric Control Service Center
• DBPR Call Center at Capital Commerce Center
• FHP/FDOT Regional Transportation Management Center
• Osceola County Sheriff’s Training Facility
• OLITS Computer Room, Department of Management Services

TAB 2: QUALIFICATIONS
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Levy County EOC and 911 Center
The project entails the expansion and addition to the existing Emergency Operations 
Center (EOC) and the development of a state-of-the-art EOC / 911 Center in Levy 
County. CRA provided a conceptual design that integrates a 5,204-square-foot 911 
addition to the current 3,584-square-foot EOC facility, alongside the construction of a 
new 13,874-square-foot EOC building.
The expanded facility will include critical spaces to support emergency management 
and public safety operations, such as:
• A command center
• Data room
• Multipurpose room
• Conference and training room
• Bunk rooms
• Laundry facilities
• Dedicated men's and women's showers and restrooms
• Administrative offices
• Media room
• Break-out rooms

Bronson, FL

GOVERNMENT ENTITY
Levy County Board of 

Commissioners

CONTRACT DATES
2022

SIZE
911 Addition / 5,204 SF
New EOC / 13,874 SF

COST
Design Fee

ROLE
Prime

DOCUMENTED EXPERIENCE
TAB 2: QUALIFICATIONS

Live Oak, FL

Suwanee County EOC
CRA designed this 8,000gsf EOC including consolidated dispatch center for Suwannee 
County.  The spaces included sleeping areas, dispatch, EOR center, kitchen, Break out 
meeting rooms, office space, storage and support spaces for EOC functions. 

Services included: Project Schedule & Budget, Site Master Planning; Schematic 
Design, Design Development; Construction Documents; Interior Design, Cost 
Estimating, Bidding & Construction Administration

GOVERNMENT ENTITY
Suwannee County Board of 

Commissioners

CONTRACT DATES
2022-2024

SIZE
8,000 SF

CONTACT
Contact Name: 

Greg Scott , County 
Administrator

Gregs@SuwcountyFl.gov 
Phone 386-364-3400

ROLE
Prime
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CRA designed this new, free-standing Emergency Operations Center (EOC) for 
Madison County. The EOC was designed to house staff and equipment for day-to-day 
and sustained, continuous emergency operations, and will be capable of full staffing for 
the most extensive emergency anticipated.

The EOC design meets all hurricane safety criteria as set forth by U.S. Department of 
Homeland Security and the State of Florida, Division of Emergency Management 
(FDEM) and Madison County.

Madison, FL

PROJECT LOCATION
Madison, Florida

GOVERNMENT ENTITY
Madison County Board of 

Commissioners

CONTRACT DATES
2008-2009 

OWNER CONTACT
Madison County EOC

1083 SW Harvey Greene Dr
Madison, FL 32340

Sherilyn Pickels
County Manager
(850) 973-3179

admin@madisoncountyfl.com

SIZE
2,550 SF

COST
$864,000

ROLE
Prime

TAB 2: QUALIFICATIONS
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This project brings six City and County core public safety services into one facility 
complex designed to provide efficient and economical municipal service. The complex is 
located on a 10-acre site in Tallahassee, Florida and consists of a 67,000 GSF main 
building and a 19,000 GSF emergency medical services fleet logistics building. The main 
building is a hardened structure designed to meet 200 mph wind speed with full 
redundancy of all utility services and systems. The building design is based on providing 
a secure and pleasant work environment to operate continuously during any type of 
natural or man-made disaster. LEED Silver Certification was achieved on this project.

Tallahassee, FL

The EMS Fleet Logistics building 
includes:
• 3,000 SF Staff Support
• 4,000 SF Equipment Stocking 

& Supply
• 2,500 SF Support Services
• 9,500 SF Ambulance Parking 

Structure

The main building includes:
• 3,000 SF Emergency Operations Center
• 12,000 SF Consolidated Dispatch Center
• 5,000 SF Regional Transportation 

Management
• 4,500 SF Emergency Medical Services
• 3,500 SF Fire Department Administration
• 5,000 SF Information Technology
• 34,000 Common Support Services

PROJECT LOCATION
911 Easterwood Drive

Tallahassee, FL 32311

GOVERNMENT ENTITY
Leon County BOCC & 

City of Tallahassee

CONTRACT DATES
2011-5/2013

OWNER CONTACT
Carl Morgan, Project Manager 

(Retired)
850-559-8495

SIZE
86,000 GSF

COST
$39,291,692 The Emergency Management Services (EMS) Logistics building is a pre-engineered 

structure designed to provide a functional and efficient facility for the Leon County 
Public Safety Complex. The 22,334 SF building includes 16 fully enclosed service and 
storage bays for County emergency vehicles up to a height of 14 feet. Also included 
are administration offices and support area; locker rooms; toilet and showers; ITS 
Maintenance; Lab; and a large conference room and employee lounge. There is an 
ambulance supply department for emergency equipment and supplies in facility. 
There is also one complete ambulance restocking bay with laundry, pharmacy 
vending, vehicle recharging, wash down area and oxygen supply. 

TAB 2: QUALIFICATIONS
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The Sumter County Public Safety Buildings consists of two buildings that will serve as 
public safety buildings for Sumter County. One building is located in Wildwood, FL in the 
Villages and one building, which will serve as the "back up" public safety building, is 
located in Bushnell, FL. The Villages Public Safety Building serve as the principle safety 
facility for the county. It houses the following departments and functions:

• Sheriff's Office - includes sheriff's office, investigations, patrol, dispatch, 911, human 
resources, finance, communications, training, information technology, records, 
warrants, internal affairs, evidence storage, evidence processing, evidence laboratory, 
vehicle/evidence bays, biological evidence, hazardous evidence, armory, weapons 
cleaning, weapons storage, purchasing, central storage,  detention holding

• Fire/EMS/Rural Metro - includes administrative fire department offices, fire 
department communications center, communications server, radio server, phone data, 
training

• EOC/Emergency Management - includes emergency management administrative 
offices, breakout rooms, public information workstation, EOC/Operations room, media 
briefing room, citizens call center, radio room

• Public Works/Engineering - includes facilities maintenance kiosk, information 
technology access, Sumter County server

The development of these two facilities required the integration of programming, phasing, 
security, and vulnerability, all within highly restrictive cost controls. In order to achieve the 
final design, CRA conducted multiple meetings with stakeholders, resulting in a detailed 
program for each stakeholder area. The programming included integrating existing as 
well as state of the art approaches to communications, and security. This information in 
turn was translated into design documents that were in turn used to construct the 
buildings. By utilizing a highly interactive approach to the programming and vulnerability 
assessment, CRA was able to provide cost effective, energy efficient, highly functional 
and secure facilities.

Winner of American Public Works Association (APWA) Project of the Year Award for 
Major Structures, more than $5 million, 2017-2018.

The Villages & Bushnell, FL

PROJECT LOCATION
Site 1 – 7361 Powell Rd, 

Wildwood, FL 34785
Site 2 – 250 E McCollum Ave, 

Bushnell, FL 33513

GOVERNMENT ENTITY
Sumter County Board of 
County Commissioners

CONTRACT DATES
6/2015–12/2017 

OWNER CONTACT
Bradley Arnold

County Administrator
7375 Powell Road

Wildwood, FL 34785
352.753.1592

(e-mail in lieu of fax)
Or

Jay Smith, Ajax Building 
Corporation

850-224-9571

SIZE
The Villages - 50,000 SF
Bushnell, FL- 20,000 SF

COST
$27,362,549

TAB 2: QUALIFICATIONS
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CRA was hired to design a new 12,000 SF Emergency Operations Center in Glades 
County. The facility’s design and construction allows for continuous EOC operations 
and resist the effects of a major hurricane, in accordance with ICC and National Storm 
Shelter Association’s Standard for the Design and Construction of Storm Shelters 
(ICC500-2008). The facility was hardened to withstand large missile impact and wind 
speeds up to 175 miles per hour. The facility includes a command center, training 
space, bunk room, multipurpose rooms, data room, kitchen, laundry and ample 
storage spaces totaling 2,500+ SF. An additional 10,000 SF was allocated to vehicle 
storage bays.

In addition, this project includes sustainable features to allow owner to pursue LEED 
certification if desired.

SERVICES: Site Master Planning, Schematic, Design Development, Construction 
Documents, Permitting, Bidding, & Construction Administration, Architectural Design, 
Interior Design Finishes

Moore Haven, FL

PROJECT LOCATION
Moore Haven, FL

GOVERNMENT ENTITY
Glades County Board of County 

Commissioners

COMPLETION DATE
2015

(completed on time)

OWNER CONTACT
Glades County Board of County 

Commissioners
Bob Jones, Director of Public 

Safety
863-946-0566

SIZE
22,000 SF

TOTAL COST
$4,181,476

TAB 2: QUALIFICATIONS
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This project includes 10,000 SF renovations of the second floor, lobby and entrance 
of a two-story existing building, and 21,000 SF of addition and 3,000 SF of new 
construction of an apartment and bar/restaurant scenario simulated buildings.

Renovation of the existing second floor consists of converting the classrooms to 
administration, faculty and support personnel offices. Existing lobby is expanded 
toward the parking lot and the new reception counter extended into the lobby for 
better visual observation and the security at the front entry.

The new addition provides six large classrooms, a computer lab with 45 stations, 
shower and locker rooms, EMS labs (EMT & Paramedic Labs), breakout rooms, 
support spaces and Mechanical/electrical rooms. There are folding partitions 
between the classrooms in order to be able to accommodate larger number of the 
students as needed.

The apartment and the bar/restaurant scenario simulated buildings on the south side 
of the new addition create the training street for the facility. Portion of the second 
floor of the new addition provides an open deck for the observation of the training 
street below. The entire area of the second-floor open deck and the street below are 
covered with roofing system.

Santa Fe College, Gainesville, FL

SIZE
86,000 GSF

COST
$6,200,000

(OR Change Orders)

CLIENT CONTACT
Santa Fe College
Rebecca Rogers
3000 NW 83rd St.

Gainesville, FL 32606
352-395-5174

Rebecca.rogers@sfcollege.edu

YEAR COMPLETED
2016 

On-Schedule

FIRM ROLE
CRA Prime: Architect

TAB 2: QUALIFICATIONS
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CRA provided the most recent feasibility study for the City of Atlantic Beach Public Safety 
Building Expansion and Remodeling. CRA also completed design and construction. 
Spaces included: administrative and support  services for staff, patrol division, 
investigations division, dispatch, incoming staff lockers, staff break area and staff workout 
room, storage areas, income records, supplies, evidence & property, armory & SWAT 
equipment, ER. The building addition was designed to match the existing building 
architecturally with cedar shingle siding to blend in with the municipal building on an 
adjacent site.

Atlantic Beach, FL

PROJECT LOCATION
850 Seminole Road

Atlantic Beach, FL 32233

GOVERNMENT ENTITY
City of Atlantic Beach

CONTRACT DATES
2015-2018 

OWNER CONTACT
Public Safety Building

850 Seminole Road
Atlantic Beach, FL 32233

Victor Gualillo 
904-247-5879 

vgualillo@coab.us

SIZE
12,807 SF

COST
$2,558,114

TAB 2: QUALIFICATIONS
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FAMILIARITY WITH EOC STANDARDS, PROCEDURES, REGULATIONS & REPORTING 
REQUIREMENTS

CRA has over 40 years experience utilizing EOC design standards and complying with all applicable procedures, 
regulations and reporting requirements.  A small sample of the regulatory codes we work with on a daily basis include:  
NFPA 1221, FEMA P361, DoD Unified Facilities Criteria (UFC 4-010-01), NIOSH Standards, State Guidelines for 
Essential Facilities, Florida Building Code 2022 8th Edition, Construction of Storm Shelters (ICC500-2014) & TIA-942.  

CRA also works daily throughout the state of Florida and has worked with virtually every regulatory state and county 
agency possible on permitting, including Levy County. We are on a first name basis with key individuals and are 
extremely familiar with all State and local guidelines.  On our EOC projects we regularly conduct cursory plan reviews 
with FDEM at the completion of Design Development and Construction Documents.  Our relationship with the 
individuals within this department is built on mutual respect and trust.  This in turn affords our clients a higher quality 
end product and maximizes efficiency in overall project schedule. We also understand the permitting process and have 
good relationships with the building department personnel. 

We are very familiar with the types of construction and correlating products that meet the latest EOC code 
requirements.   In addition to many County EOC’s we were selected by the State of Florida to design their new EOC 
Headquarters in Tallahassee and that project is currently under construction.  In addition, we have held Building Code 
Plans Review contracts with the Florida Department of Community Affairs (DCA) consecutively for over a decade.  We 
also have been hired by the State of Florida Department of Business and Professional Regulation (DBPR) to teach the 
latest Florida Building Code updates to engineers, contractors, and architects throughout the state. This expertise 
equates to our professionals being at the forefront of building safety and accessibility, having analyzed hundreds of 
facilities for compliance

In-House Code Expert
Our procedures to ensure that current design standards, codes and regulatory direction are correctly utilized by staff 
begins with insuring that our codes and standards library is current with base codes and industry standards.  This task 
is performed by our in-house codes and standards specialist who checks quarterly that our hard copy and digital library 
are current.

Billy Tyson, In-House Code Expert

General Contractor #CGC 061411
Master Electrician #ER 13013344
Building Code Administrator # BU 1330
Plans Examiner #PX 2753
Building Inspector #BN 5405
Modular Inspector #SMI 77
Modular Plans Examiner #SMP 46
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Sherilyn Pickels, County Manager
Madison County Board of County Commissioners
229 SW Pinckney Street
Madison, FL 32341
(850) 973-3179
admin@madisoncountyfl.com
1979-present – CRA has been providing A/E services on 
multiple renovation, new construction and remodeling projects.  

Kenneth Dudley, County Engineer
Taylor County Board of County Commissioners
201 East Green Street
Perry, Florida 32347
(850) 838-3500 ext 104
County.engineer@tyalorcountygov.com
1990-present – CRA has been providing A/E services on 
multiple renovation, new construction and remodeling projects.  

Cody Solburg or Brent Thurmond 
Wakulla County Board of Commissioners
322 Shadeville Road
Crawfordville FL 32326
(850) 754.7780 / (850) 926-0905
Csolburg@mywakulla.com / receptionist@wakullaclerk.com
2012-present – CRA completed a new Fire and EMS facility 
has been providing A/E services on renovation and remodeling 
projects. 

Steve Land, Clerk of Circuit Court
Lafayette County Board of County Commissioners
2402 NW County Rd. 251
Mayo, FL 32066
(386) 294-4231
sland@lafayetteclerk.com
1981-present – CRA has been providing A/E services on 
multiple renovation, new construction and remodeling projects, 
including livestock pavilions, industrial park additions, jail 
renovations.

Greg Scott, County Administrator
Suwanee County Board of County Commissioners
13150 80th Terrace
Live Oak , Fl 32060
(386) 364-3400
Gregs@SuwcountyFl.gov 
1990-present – In 2024 CRA designed this 8,000gsf EOC 
including consolidated dispatch center for Suwannee 
County.  The spaces included sleeping areas, dispatch, EOR 
center, kitchen, Break out meeting rooms, office space, storage 
and support spaces for EOC functions

Please see the following list of government client contact references for recent projects:
TAB 2: QUALIFICATIONS
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ATTACHMENT "B" -CLAIMS, LIENS, LITIGATION HISTORY 

Respondents must complete all questions below and provide information requested as applicable. Failure to 

appropriately complete the questions below, or provide requested information may be grounds for disqualification. Any 

material misrepresentation of information may also be grounds for disqualification. 

1. Within the past 7 years, has your organization filed suit or a formal claim against a project owner (as a prime or

subcontractor) or been sued by or had a formal claim filed by an owner, subcontractor or supplier resulting from

a project dispute?

□ Yes 0 No

If yes, please attach additional sheet(s) to include: 

• Description of every action Captions of the Litigation or Arbitration

• Amount at issue

• Name(s) of the attorneys representing all parties:

• Amount actually recovered, if any

• Name(s) of the project owner(s)/manger(s) to include address and phone number

2. List all pending litigation and or arbitration.

3. List and explain all litigation and arbitration within the past seven (7) years - pending, resolved, dismissed, etc.

4. Please list all liens (including Federal, State, and Local) which have been filed against your Company within the

past seven (7) years. List in detail the type of Lien, date, amount and current status of each Lien. If none, so

state.
N/A

5. Have you ever abandoned a job, been terminated or had a performance/surety bond called to complete a job?

□ Yes 0 No - If yes, on separate sheet(s), provide an explanation of those instances.

6. For all claims filed against your company within the past five (5) years, have all been resolved satisfactorily with

final judgment in favor of your company within 90 days of the date the judgment became final?

□ Yes □ No - If no, on separate sheet(s), explain why. N/A

7. On separate sheet(s), list the status of all pending claims currently filed against your company. If none, so state.
None. 

8. Has a project owner ever withheld retain age, issued liquidated damages or made a claim against any

Performance and Payment Bonds?

□ Yes 0 No - If yes, on separate sheet(s) explain in detail

24- RFQ_2025_002 DESIGN OF LEVY COUNTY PUBLIC SAFETY COMPLEX
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INSURANCE
Please see proof of our Professional Liability Insurance.  If awarded this project, CRA will issue a policy on request 
of the Owner and this policy will be kept in force during the entire progress of the work.  

CONTACT
Hub International Florida / Contact: Teresa Beaudoin / 850.386.1111

Errors & Omissions
$5 million / Claim & $5 million / Aggregate

LITIGATION STATEMENT
With 65 years in business, Clemons, Rutherford & Associates, Inc. has a very reputable track record of performance 
regarding past, present or pending criminal and/or civil judgments, claims, alternate dispute resolutions, lawsuits and/or 
claims against professional liability insurance for errors and/or omissions for any projects. CRA has not been a claimant 
or defendant on any projects during the past 65 years. There have not been any contracts that were considered in 
default, suspended or terminated in the past ten years. CRA carries Errors & Omission insurance with a limit of 
$5,000,000 per claim and $5,000,000 aggregate. Our insurance carrier has paid $0.00 in claims over the past 20 years 
with over $1 billion in projects; a track record anyone would be proud to have. We have not been debarred or suspended 
from doing business with any government agency and/or professional board.
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William D. Rutherford, AIA
Clemons, Rutherford & Associates, Inc.

President | Principal-In-Charge

As a Principal of CRA for more than 30 years, Mr. Rutherford is a strong leader who 
develops a unique approach strategy for each project, facilitating the effective 
participation of team members ensuring each project’s ultimate success. His duties 
include client satisfaction; ensuring project budget and schedule are met and a quality 
and functional design are provided. 

EDUCATION/TRAINING
University of Florida, Bachelor of Science in Architecture, 1966

LICENSES/AFFILIATIONS
Architecture: Alabama, Arkansas, Florida (AR007865), Georgia, Idaho, Illinois, 
Indiana, Kansas, Louisiana, Maryland, Michigan, Mississippi, Missouri, Nevada, New 
Mexico, North Carolina, Oklahoma, South Carolina; Tennessee, Texas, Washington
AIA, NCARB, Disaster Recovery Planner

PROJECT EXPERIENCE
Mr. Rutherford has been Principal on all of CRA’s projects in the past 48 years

EXPERIENCE
48 Years with CRA 
59 Years Total Experience

AREAS OF EXPERTISE
• Government & Public 

Facilities
• Cost Effective Design 

Solutions
• Schedule Enhancement 

Design Solutions

James Lewis, LEED AP BD+C
Clemons, Rutherford & Associates, Inc.

Production Manager | Quality Control & LEED Architect

Mr. Lewis has a unique combination of strengths in that he has both a strong 
construction and design background. The combination makes for strong project 
management skills, cost efficient design documents and construction management 
capabilities that far exceed the norm. For the past 15 years, Mr. Lewis has also 
served as CRA’s Quality Control Manager.

EDUCATION/TRAINING
B.A. Architecture, Auburn University, 1991;
B.S. in Building Construction, Auburn University, 1991

LICENSES/AFFILIATIONS
Architecture:  Florida, #0015408, 1995
LEED Accredited Professional + Building Design & Construction

PROJECT EXPERIENCE
Sumter County Public Safety Buildings, The Villages, FL & Bushnell, FL
Madison County Emergency Operations Center, Madison, FL
Leon County Public Safety Complex , Tallahassee, FL
Glades County Emergency Operations Center, Moore Haven, FL
Lafayette County Emergency Operations Center, Mayo, FL
DMS FDOT Regional Transportation Management Center, Jacksonville, FL
City of Atlantic Beach Public Safety Building Expansion, Atlantic Beach, FL
State of Florida New Statewide EOC, Tallahassee, FL

EXPERIENCE
33 Years with CRA 
36 Years Total Experience

AREAS OF EXPERTISE
• Government & Public 

Facilities
• Project Management
• Project Communication
• Plans Review & Quality 

Control
• Construction 

Administration

TAB 2: QUALIFICATIONS:
KEY TEAM ASSIGNED TO YOUR PROJECT
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Will Rutherford
Clemons, Rutherford & Associates, Inc.

Senior Project Manager & Cost Estimator

Mr. Rutherford holds the positions of Senior Project Architect and Senior Project 
Manager for CRA's most substantial and intricate projects. In this role, he bridges the 
gap between technical intricacies and administrative exigencies within the industry. As 
chief cost estimator, he has played a pivotal role in every project undertaken by the 
firm, ensuring precise and comprehensive evaluations. Mr. Rutherford excels in cost 
estimation, scheduling, detailed quantity surveys, labor assessment, precise 
equipment and material pricing, as well as adept management of general conditions 
and bid preparation. 

EDUCATION/TRAINING
B.S. in Building Construction, University of Florida, 1995
Masters of Architecture, Florida A & M University, 2009 

LICENSES/AFFILIATIONS
Architecture: Florida (AR102525); Certified Building Code Inspector, 1997
General Contractor: Florida,  #CG C061443, 2000

PROJECT EXPERIENCE
Levy County 911 Addition & EOC (conceptual design), Bronson, FL
Sumter County Public Safety Buildings, The Villages, FL & Bushnell, FL
Madison County Emergency Operations Center, Madison, FL
Leon County Public Safety Complex , Tallahassee, FL
Glades County Emergency Operations Center, Moore Haven, FL
Lafayette County Emergency Operations Center, Mayo, FL
State of Florida New Statewide EOC, Tallahassee, FL

EXPERIENCE
27 Years with CRA 
36 Years Total Experience

AREAS OF EXPERTISE
• Cost Estimating
• Building Construction
• Construction Management

Shay Divsalar
Clemons, Rutherford & Associates, Inc.

Project Designer 

Mr. Divsalar is a registered architect with 35+ years of architectural experience in 
diversified projects, including, correctional, health care, office buildings, banks, retail 
centers, and educational facilities. His specialties include Architectural Design 
(including three dimensional sketches), project management, and construction 
administration.

EDUCATION/TRAINING
Bachelor of Architecture, University of Tennessee, 1982

LICENSES/AFFILIATIONS
Architecture: Florida (#AR0013297)

PROJECT EXPERIENCE
State of Florida New Statewide EOC, Tallahassee, FL
Sumter County Public Safety Buildings, The Villages, FL & Bushnell, FL
Leon County Public Safety Complex , Tallahassee, FL
Glades County Emergency Operations Center, Moore Haven, FL
Florida Sheriffs Association Headquarters, Tallahassee, FL

EXPERIENCE
23 Years with CRA 
40 Years Total Experience

AREAS OF EXPERTISE
• Architectural Design
• Project Management
• Production & Quality 

Control
• Project Coordination & 

Communication

TAB 2: QUALIFICATIONS
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Tambree Bramblett, LEED AP ID+C
Clemons, Rutherford & Associates, Inc.

Interior Designer

Ms. Bramblett graduated from the University of Florida with honors, earning her 
Bachelor of Design in Architecture prior to joining CRA. She has the unique 
qualifications of both an architectural and interior design background thus enabling her 
to easily provide interior design documents that work well within the overall set of 
architectural documents. When working within CRA's areas of expertise, she offers 
tremendous knowledge of materials. Her interior design library is full of the latest in 
finishes, fixtures and furnishing catalogs, thus ensuring the most up-to-date materials 
are specified in our plans. 

EDUCATION/TRAINING
Bachelor of Design in Architecture, University of Florida, 1991

LICENSES/AFFILIATIONS
Interior Designer: #0004216, 1999, Florida; NCIDQ Certificate #014897
LEED Accredited Professional

PROJECT EXPERIENCE
Sumter County Public Safety Buildings, The Villages, FL & Bushnell, FL
Madison County Emergency Operations Center, Madison, FL
Leon County Public Safety Complex , Tallahassee, FL
Glades County Emergency Operations Center, Moore Haven, FL
Lafayette County Emergency Operations Center, Mayo, FL
DMS FDOT Regional Transportation Management Center, Jacksonville, FL
City of Atlantic Beach Public Safety Building Expansion, Atlantic Beach, FL

EXPERIENCE
32 years with CRA 
32 Years Total Experience

AREAS OF EXPERTISE
• Government & Public 

Facility Interior Design
• Government & Public 

Facility Space Planning
• Finish & Furniture Selection

EXPERIENCE
33 years with CRA 
45 Years Total Experience

AREAS OF EXPERTISE
• Building Construction
• Construction 

Management
• Project Coordination & 

Communication

Don Mixon
Clemons, Rutherford & Associates, Inc.

Construction Administrator

Mr. Mixon is CRA’s Chief Construction Administrator. Since joining the firm, he has 
conducted constructability reviews and administered various types of repairs, 
renovations and new construction projects for CRA. He is responsible for pre-bid and 
pre-construction conferences involving clients and project team members. He also 
develops and maintains inspection plans. During the construction phase, Mr. Mixon 
conducts inspections and issues noncompliance notices when warranted. He interacts 
with contractors, design engineers and his superiors to resolve ambiguities or 
unexpected field conditions. Other duties include preparing project action list minutes, 
completing contractor evaluations, processing invoices, reviewing as-built drawings 
and updating status reports.

EDUCATION/TRAINING
B.S. in Building Construction, University of Florida, 1981

PROJECT EXPERIENCE
Sumter County Public Safety Buildings, The Villages, FL & Bushnell, FL
Leon County Public Safety Complex , Tallahassee, FL
Glades County Emergency Operations Center, Moore Haven, FL
DMS FDOT Regional Transportation Management Center, Jacksonville, FL

TAB 2: QUALIFICATIONS
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Ryan Chewning, P.E.
H2Engineering, Inc.

Principal-in-Charge

Ryan joined H2Engineering, Inc. in 2000 and in 2007 he became Vice President and a 
principal owner of H2E. His energetic hands-on leadership has created a productive and 
efficient work environment. Ryan’s vision of the future has spurred company efforts to 
evaluate and continuously improve. Ryan’s strategic leadership focus on quality, and 
customer service is what continues to take H2Engineering Your First Choice. Ryan has 
experience designing mechanical and plumbing systems for new construction, 
renovations, additions, and restoration on multiple facility types including public safety, 
government, higher education, office, correctional, and K-12 schools.

EDUCATION/TRAINING
BS in Mechanical Engineering, University of South Florida, 2000

LICENSES/AFFILIATIONS
Professional Engineer (Mechanical), Florida No. 63103; CxA No. 1008-376; LEED 
Accredited Professional No. 10012923

PROJECT EXPERIENCE
Sumter County Public Safety Complex, Wildwood & Bushnell, FL
Leon County Public Safety Complex , Tallahassee, FL
Glades County Emergency Operations Center, Moore Haven, FL
Suwannee County Emergency Operations Center, Live Oak, FL

EXPERIENCE
25 years with H2E 
25 Years Total Experience

AREAS OF EXPERTISE
• Innovative Design Solutions
• Client Focused
• Quality Control

EXPERIENCE
1 year with H2E 
16 Years Total Experience

AREAS OF EXPERTISE
• Problem Solving
• Energy Efficiency & 

Analysis
• Team Building

Matt Thoele, P.E.
H2Engineering, Inc.

Project Manager & Mechanical Lead

Matt joined H2Engineering in 2024 as a Senior Project Manager. He is an analytical and 
resourceful engineer with a proven, diverse project portfolio in design/retro-design, 
energy analysis, and commissioning. Matt is a strong problem solver with a proven 
track record in management oversight, auditing, and construction. He has exemplary 
problem-solving and interpersonal skills to address day-to-day operational functions and 
provide a team-building approach. He possesses numerous technical skills, including 
OSHA certifications, to ensure a safe, hazard-free work environment. 

EDUCATION/TRAINING
BS in Mechanical Engineering, University of Florida, 2009

LICENSES/AFFILIATIONS
Professional Engineer (Mechanical), Florida No. 69845; LEED Accredited Professional 
No. 10374941; BCxP #8354116; CBGE #863; CEM #21889

PROJECT EXPERIENCE
FSCJ Burn Ship Prop Fire Training Support Building, Jacksonville, FL
AC-130 Squadron Operations Building, Hurlburt Field, FL
Littoral Warfare Systems Facility, Panama City, FL
Glades Moore Haven Bus Garage, Moore Haven, FL

TAB 2: QUALIFICATIONS
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Danny Haberfeld, P.E.
H2Engineering, Inc.

Electrical Lead

Danny began his career as an intern with H2Engineering in 2012 and became a senior 
project manager in 2023. Danny has 12 years of experience designing lighting and 
power systems. In addition, he possesses valuable experience in working with 
telecommunications, security, AV systems, and assists with construction 
administration. Through his substantial analytical skills, he has the ability to design 
efficient systems while maximizing value for clients and end users. Danny has 
experience working on a variety of project types including K-12, higher-education, 
laboratories, municipal government, correctional facilities, food services, and parking 
garages.

EDUCATION/TRAINING
BS in Industrial Engineering, University of Florida, 2010

LICENSES/AFFILIATIONS
Professional Engineer (Electrical), Florida No. 91238; RCDD No. 397184

PROJECT EXPERIENCE
Sumter County Public Safety Complex, Wildwood & Bushnell, FL
Glades County Emergency Operations Center, Moore Haven, FL
Bradford Emergency Operation Center, Starke, FL
COT Fire Station No. 16, Tallahassee, FL
City of Lynn Haven City Hall & Police Department, Lynn Haven FL

EXPERIENCE
13 years with H2E 
13 Years Total Experience

AREAS OF EXPERTISE
• Analytical Skills
• Lighting & Power Systems
• Energy Efficiency

EXPERIENCE
25 Years with CRA 
33 Years Total Experience

AREAS OF EXPERTISE
• Government & Public 

Facilities
• High Wind Zone Structural 

Design
• Cost Effective Structural 

Design Solutions

Bradley B. Johnson, PE
Johnson & Associates Engineering

Owner | Senior Structural Engineer

As the structural engineer, Mr. Johnson's expertise will greatly benefit the architect 
and design team. He will work closely with the architectural team during the 
preliminary design phase to ensure the project is aesthetically pleasing, functional, 
and structurally sound.  Mr. Johnson and Johnson & Associates Engineering are 
committed to this project for its duration unless excused by the Owner.

EDUCATION/TRAINING
B.A. Civil Engineering, Auburn University, Cum Laude, 1991

LICENSES/AFFILIATIONS
PE: Alabama, Arkansas, Florida (PE52284), Georgia, Idaho, Kansas, Kentucky, 
Louisiana, Maryland, Michigan, Mississippi, Missouri, Nevada, North Carolina, Ohio, 
Pennsylvania, South Carolina,  Tennessee, Texas

American Concrete Institute (ACI); American Society of Civil Engineers (ASCE)

PROJECT EXPERIENCE
Madison County Emergency Operations Center, Madison, FL
Leon County Public Safety Complex, Tallahassee, FL
Glades County Emergency Operations Center, Moore Haven, FL
Lafayette County Emergency Operations Center, Mayo, FL
DMS FDOT Regional Transportation Management Center, Jacksonville, FL
City of Atlantic Beach Public Safety Building Expansion, Atlantic Beach, FL

TAB 2: QUALIFICATIONS
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Robert D. George, P.E.
George & Associates, Consulting Engineers, Inc.

Civil Principal-In-Charge

Mr. George is President of George & Associates and has more than thirty-two years 
of experience in the civil engineering field and has provided civil engineering services 
on hundreds of projects for Local, State and Federal clients such as DOD, USPS, 
FDMS, FDEP, FDOT, and the Cities of Tallahassee, Monticello, and Chipley, as well 
as numerous colleges and school boards. While the company has grown significantly 
over the past 27 years, he remains active and hands-on with each project completed 
by G&A. Robert has served as Principal-In-Charge on over 200 projects with CRA, 
more than 40 of which were for Public Safety Facilities.

EDUCATION/TRAINING
FAMU/FSU College of Engineering, Bachelor of Science in Civil Engineering, 1992

LICENSES/AFFILIATIONS
Civil Engineer: Florida (51940), Georgia, Colorado

PROJECT EXPERIENCE
Mr. George has served as Civil Principal on more than 200 projects in 
collaboration with CRA.

EXPERIENCE
27 Years with G&A
32 Years Total Experience

AREAS OF EXPERTISE
• Government & Public 

Facilities
• Master Site Plan 

Preparation
• Quality Assurance
• Quality Control

Shannon E. Hufty, P.E.
George & Associates, Consulting Engineers, Inc.

Civil Project Manager

Ms. Hufty will support the project team with field investigations, hydraulic and 
hydrologic modeling, design calculations, preparation of construction drawings using 
Civil 3D, cost estimating and permitting services. 

Her project experience includes stormwater analysis, site grading and drainage 
plans, site utility and connection design and environmental permitting services for 
stormwater facilities new construction and site improvement projects. Ms. Hufty also 
provides technical support for feasibility studies, as well as analysis of project design 
alternatives.

EDUCATION/TRAINING
FAMU/FSU College of Engineering, Bachelor of Science in Civil Engineering, 2017

LICENSES/AFFILIATIONS
Civil Engineer: Florida PE (91838), Georgia

PROJECT EXPERIENCE
DMS Emergency Operations Center Site Improvements, Tallahassee, FL
DMS Emergency Operations Center Site Analysis, Tallahassee, FL
CRA Gilchrist County Jail Addition, Trenton, FL
CRA Taylor County Jail Addition Design/Build, Perry, FL

EXPERIENCE
7 Years with G&A
7 Years Total Experience

AREAS OF EXPERTISE
• Site Grading/Drainage 

Design
• Stormwater Design
• Stormwater Analysis
• Local, State, and Federal 

Permitting

TAB 2: QUALIFICATIONS
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PROPOSED ENGINEERING CONSULTANTS
MEP Engineers 
H2 Engineering, Inc. 
2246 NW 40th Terrace, Suite B
Gainesville, FL 32605
Ryan Chewning, PE

Structural Engineers 
Johnson & Associates – Dothan, Alabama
200 Grove Park Lane, Suite 820 Dothan, AL 36305
Brad Johnson, PE

Civil Engineers 
George & Associates Consulting Engineers – 
Tallahassee, Florida
1967 Commonwealth Lane, Tallahassee, FL 32303
Robert George, PE

TAB 2: QUALIFICATIONS
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TAB 3: TECHNICAL APPROACH
TAILORED APPROACH TO PROJECT/UNDERSTANDING
Our approach simply stated is we listen then we design. It is nearly impossible to design a facility that is tailored to your 
specific needs without first understanding your vision.  Levy County’s needs are experienced-based and practice-affirmed 
and your needs are specific to the Levy County EOC.
The CRA team will provide a framework that establishes physical and budgetary priorities for the future so that over time 
the County can use those to make decisions in a logical and prudent manner. Our approach is inclusive and interactive. 
We begin with investigation, analysis and synthesis and ultimately mesh the information with our insight and experience to 
help the County plan an appropriate facility that meets its future needs.  We define deliverables up front, establish team 
members respective tasks, and meet project milestone dates.
Constant, open communication is the key to running a project as smoothly as possible. Open communication among the 
architectural/engineering team and the owner help to minimize the issues and challenges associated with construction 
projects. This team has a long successful working relationship which will facilitate the smooth progression of this project.  
As you know we have been working with the County for some time preparing conceptual options for this upcoming project.  
We will continue to work with Levy County staff to develop the concept level layouts and cost estimates and to 
accommodate your desires and budget.
We have reviewed the RFQ, addendum, and studied the scope of work outlined in the RFQ.  We will continue to gather 
and analyze all relevant Owner-furnished documents prepared prior to award as well as conduct our own field/site/facility 
inspection. We will do this in context of all future site development plans in order to help the County make the best long-
term solution decision. This creates the opportunity for input and communication between Levy County and the full A/E 
team so that all goals are realized.

ABILITY & INSIGHTS
The strongest ability we have to offer is the EOC and public safety facility experience of the staff assigned to your project.  
This depth of experience speaks directly to our ability to analyze both the multiple short- and long-term decisions that 
affect this project.  Decisions will be weighed for their pros and con’s which apply to both the immediate construction cost 
of the project, and equally important, the long-term quality, maintenance and cost implications of the design and selected 
construction materials.  Focal points in CRA’s design approach to ensure quality and control cost include: comfort and 
wellbeing of occupants, safe and welcoming environment, encompassing natural light where appropriate, spatial flexibility, 
site layout & design efficiencies, user friendly features, endurance oriented interior design and balancing scope and 
budget boundaries.
The quality of the project will be established during the design phases and will be developed through numerous and 
detailed meetings with County Manager, County Facilities & Maintenance staff, assigned end-user group designees, our 
staff, consultants and all other staff the County desires.  CRA will work closely with all team members listed above to 
ensure that the quality of the design is fully discussed, understood, budgeted for, and approved prior to preparing 
construction documents.
An Emergency Operations Center should enrich the community and the public the Commission serves.  They can benefit 
greatly from contemporary emphasis on employee well-being, team-building, adaptability flexibility and resilience.  CRA 
strives to create an innovative, flexible and user-centric environment.  Key features in our similar facilities include:

• Robust Secure Facility with Collaborative Light Filled Operational Environments
• Personal Interaction & Stress Mitigation Areas
• Security is Transparent Yet Understated
• Daylight And Views Of Nature Where Possible To Increase Workplace Focus
• Visibility & Access Control Features
• Enhanced Sound & Lighting Control
• Enhanced Ventilation/HVAC for infection Control
• Increased Durability Of Finishes
• Increase Interior & Exterior Storage For Department Assets & Equipment  
• Smart Building Systems, if Desired 
• Buildings Oriented to Maximize Harvesting of Natural Energy
• Defined Entry Points For Public And Secure Parking And Access For Staff
• Gathering/ Stacking and Public Internal Collaboration Space
• Minimum 160 Mph Building For Wind Speed
• Flexible Design To Incorporate Console Solutions
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TAB 3: TECHNICAL APPROACH
The design of the EOC must consider the central purpose of occupying department and by its design must symbolize 
the department’s mission  and contribute to its realization, goals and challenges.   Our team’s focus and approach will 
be to provide a functional, cost efficient, energy efficient, durable, and quality facility that offers straight forward 
circulation, modern best practice technologies, a facility that enhances strong retention of staff; segregated public and 
secured parking; and if desired the opportunity for collaboration spaces.

Below is a list of the typical work tasks we undertake when working designing a new EOC.  Because we have worked 
with Levy County in some preliminary planning on this project previously, some of these items may not be necessary 
or desired by the County.  We offer them as a menu of options and will proceed as directed by Levy County.  

SPACE NEEDS ASSESSMENT/PROGRAM VERIFICATION
Our approach is to work together with you in determining your needs and finalizing the best building program you will 
need in order to move forward.    Our first step will be to confirm with the County if they consider the program spaces 
outlined and allotted in our previous design concept remains current or if they believe they needs updating.  If the 
document provided is considered still current and appropriate, we will immediately proceed to fine tune the plans.  We 
know that every department is unique and brings a great deal of expertise of their own to the project. It is our 
responsibility and duty to facilitate and translate what you know about your functions and personnel into a functional 
and creative facility. Should you require our programming or programming verification services, our methodology for 
this portion of the assessment is to do Data Gathering, Workshops, Review, Final Report and Design. We would first 
gather data that includes physical inspections and all department data (inventory, organizational structure, growth 
projections, requirements etc.) to help us first understand the departments at their current state.  To facilitate fruitful 
communication, CRA has developed programming questionnaire forms that help our clients develop an overall listing 
of their current and anticipated future needs.  We meet with our clients and review these forms and then compile them 
into a concise programmatic scope for the project.  This scope becomes the basis for design.  We then develop 
"bubble diagrams" that visually indicate adjacencies and overall flow and function within the facility.    Interviews with 
stakeholder departments will be conducted to develop a space summary which identifies each desired space by 
functional name and square footage. Total Assigned Square Footage (ASF) will be determined. A grossing factor will 
be applied to the ASF to determine the Total Gross Square Footage (GSF).  Overall adjacencies for the building and 
adjacencies within individual departments will be determined and documented.

In the workshops we interact with stakeholders and users of the facility to take that data gathered and gain a further 
understanding of the functionality of the department, what works and doesn’t, understanding the needs and providing 
ideas on solutions for the issues and getting immediate feedback. The feedback we get helps shape the program 
decisions made. We then review with Levy County the information from data gatherings and workshops to ensure it is 
correct before delivering a Final Program Report. Our Final Program will clearly outline data gathered and show the 
defined spaces, functions, space sizes and blocking diagrams showing adjacencies relative to the other spaces that 
were identified in the process.

For Emergency Operation Centers it is critical to 
consider how the building or space functions as 
well as how it works in tandem with the other 
County facilities.  CRA views design as a 
marriage of function and aesthetic.  After 
determining the basic program requirements and 
adjacencies, we begin to examine and develop 
the overall aesthetic for the project. As with 
programming, aesthetics requires consideration 
of existing areas and surrounding buildings, as 
well as future needs and desires.  Our goal is to 
create an EOC that provides the County with a 
timeless identity of suitable architecture stature 
while utilizing current concepts, materials and 
systems.  This provides our clients with highly 
innovative and yet functional facilities.  
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SITE ANALYSIS
Characteristics such as site size, site preparation costs, site accessibility to staff, site configuration, topography, 
environmental concerns, zoning, landscape development regulations and the like will drive the preparation of a viable 
solution the site(s).  The site(s) will possess unique characteristics, and each will be documented without bias.  These 
considerations will be interwoven to balance the needs of the County providing a solution that is functional for the intended 
use and inclusive of the goals established by the County and end-user group.  

CONCEPTUAL DESIGN & ANALYSIS 
The critical information assembled during the assessment and planning process is the basis for our work in developing the 
preliminary design. However, before we begin the design process, we will lead you through an interactive exercise of 
visioning which allows us to discuss your vision of the final project while interactively discussing and debating the relative 
merits of each facility component. This exercise allows us to understand your specific goals of each component and to 
better understand your philosophy; we in turn gain a deeper understanding of your needs.  At the conclusion of this effort, 
we will have a preliminary design that helps define, in broad terms, the essence of your project and program.  We will 
develop conceptual floorplans and elevation drawings focusing on building plans and site plans fitted to the selected site.  
We will also advise on the pros and cons of various building materials and systems as well as the optional construction 
methods.   We will readily bring this knowledge to the table based on experience. 

SCHEMATIC DESIGN, DESIGN DEVELOPMENT & CONSTRUCTION DOCUMENTS
Once an understanding of the business model is understood, the CRA Team will proceed with analyzing physical and 
operational considerations that affect the facility and site design.  More specifically, following is an overview by 
discipline of key issues that will be considered:

Site Issues
Vehicular and public access; vehicular circulation; vulnerability assessment; stand-off distance, force protection and 
fencing applications; parking: normal operations, generator(s), UPS and fuel storage location; deliveries and 
maintenance personnel access; future expansion; utility reliability and access: power, telephone and data dual path to 
service point; antennae tower locations
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Building Issues
Space configuration; operations assessment; cutover and relocation planning; budget planning and estimation; threat 
risk analysis; building hardening;  ability to promote communications both visually and verbally while segregating 
response groups or policy group; segregation of public and private spaces; secure and unsecured zones; dedicated safe 
rooms; procedures for processing; critical areas in most secure area of facility; acoustics and sound reducing materials; 
raised access flooring and cable and power pathways; plumbing is routed outside of critical operations area; windows 
are specified with force protection and minimal glare; human and comfort factors are addressed; adjacencies that 
promote ease of communication, natural circulation consistent with operational chain of command and functionality; 
training facilities; future expansion capability; food service and support functions to accommodate sustained operations; 
enhance interoperability between departments through ease of communication and comfort.

Site Security & Layout
Fencing (if desired) that is distant from the facility and visually pleasing; landscaping that compliments a safe, secure 
campus; lighting that compliments CCTV monitoring functions; access control that restricts access by defined “layers” of 
circulation; directional and facility identification signage kept to a minimum; earth berms that integrate both aesthetics 
and physical security; turn radius for large vehicles.

Electrical Power Distribution System
Emergency and backup power; assess utility service reliability and routing method by analyzing potential risk factors 
(overhead versus underground); N+1 redundancy for critical systems to determine utility service; entails quality of 
service for generator(s); UPS maintenance by-pass, internal by-pass and harmonic filtering; static load transfer; 
grounding and surge protection; emergency power capacity and fuel; anticipated load density (inter-building power and 
low-voltage cabling pathway distribution methods (overhead versus under floor); VESDA; lightning protection .

HVAC, Fire Protection and Plumbing
N+1 redundancy for air side and chilled water side; reliable and maintainable systems; strategic location for valves and 
water systems; leak detection and containment systems; indoor air quality to support sustained operations; energy 
conservation/setback; zones for 24/7 sustained operations; double interlock protection versus chemical fire protection 
system; reserve plumbing water supplies; system life-cycle planning.

Other systems to consider are HVAC, water supply, and wastewater. With outdoor conditions being extremely hot in the 
summer, it will be critical to provide air conditioning systems to allow for comfortable working conditions and protect 
sensitive equipment. Additionally, today’s Joint Use Service Centers are highly dependent on technology-based systems 
that have large heat loads and require continuous uptime. 

Furniture and Consoles
Ergonomics, safety, durability, comfort and appearance; “24-Hour” chairs; Consoles with identical arrangements, local 
controls and adjustments; Console configuration that provides technology capability while also promoting face-to-face 
communications.

Technology
Service Center integration as desired; wired and wireless voice / data systems that facilitate and support communication; 
redundant 911 trunk feeds and communications systems; address switch-over needs to maintain continuous operation; 
engage stakeholders to migrate potential chaos into organized means and methods; external connectivity concepts that 
mitigate potential risk; audio/visual applications to enhance situational awareness; let business needs drive technology 
versus the other way around; expandable and flexible system solutions; synchronized clocks.

Design flexibility will also be critical to allow for new technology systems that may be employed over the life of your 
facility(s). Considerations could include special sizing of conduit runs, raised flooring for routing and distribution of wiring 
and other systems. 
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Technology
The most critical task in the process that we endorse is the needs assessment. This task helps ensure the County is 
provided with the “right-sized” systems, to help prevent operational and security vulnerabilities. We will work with Levy 
County to help provide the project with solutions that protect the County’s assets and personnel by means of logical 
security measures, protection of infrastructure, and strategic control of traffic both vehicular and pedestrian traffic. Our 
team deploys CPTED (Crime Prevention through Environmental Design) as well as active electronic security to ensure 
the facility and its personnel are protected against any possible threat.

Building Security
Appropriate “layers” of security/access control; segregation of public and nonpublic spaces; electronic security and 
CCTV systems.  Security and protection from emerging threats is critical to this type of facility. It must be prepared for 
many types of threats that may occur during the lifetime of the facility. Layered levels of security are always a good route 
to take. 

Access control in the form of card readers, fencing, gates, security checkpoints and biometric devices might be 
appropriate. Cameras are cost effective measures for access control and as a deterrent to surveillance operations 
against your facility.

Lighting
Lighting design plays a key role in creating a comfortable environment; perceived lighting levels, color, and glare are 
controlled to minimize fatigue and complement the body’s circadian system.  By utilizing indirect lighting, photo-
controlled dimming, and tunable fixtures while providing appropriate light levels at the worksurface the lighting system 
can enhance comfort allowing staff to function effectively for long periods.  

All team members will be involved in the project from start to finish, an approach which will offer Levy County an ideal 
blend of ingenuity, readily available creative problem solving, and project management rigor. Our collective 
understanding of the local community and key design issues will further facilitate the smooth progression of this 
important project. 

QUALITY CONTROL
As mentioned earlier, Total Quality Management (TQM) at CRA is a way of life. Everything we do, all of our training, 
services and deliverables are focused on our results-driven goals to produce work that is right the first time and achieves 
maximum client satisfaction. Quality Control is any procedure where a unique quality factor or a group of related factors 
is inspected, evaluated and reported. Quality Assurance is a comprehensive management system that acts to detect 
and optimize all quality factors. CRA utilizes the REDICHECK Interdisciplinary Review system to enhance our standard 
quality control methods. REDICHECK is a construction document review system specifically designed to address points 
of interface, enabling a predetermined, objective and experienced Quality Assurance reviewer to locate coordination 
discrepancies between disciplines. This system saves the client time and money by eliminating design conflicts between 
disciplines prior to construction.  

The reviews will consist of constructability assessments, specifications checks, completeness and coordination of 
documents, ease of bidding by contractors or subcontractors, and a back-check to ensure that all prior design review 
comments have been appropriately addressed and future contractual claims have been avoided.  

The best change order prevention plan involves having the team take the time to perform an independent check of the 
drawings. We know that the number of change orders experienced on a project is directly proportional to the amount of 
time spent in the TQM and constructability review process. Consequently, we consider this to be one of the most critical 
services we will provide.
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DETAILED DELIVERY SCHEDULE
CRA will update the project delivery schedule at project kick-off after obtaining more of the Owner’s input. This schedule 
will be developed with all members of the client and consultant team including the Client, the A/E team, and local 
agencies as required. This schedule will establish major milestones and meeting dates that will be attended by all team 
members. This schedule will help to ensure that all key participants (1) are calendared well in advance, (2) will be well 
informed of project events and key dates, (3) will know who will be leading, participating and deciding, and (4) will know 
who will be required to follow up with the meeting's resultant action items.

3D DESIGN & COMMUNICATION 
After the program and design concept has been approved by all parties and we have established square footage for 
your new building, we will start to address what the building design will look like.  This process is accomplished with 
multiple charrettes and workshops where we will present 3-D images that visually represent your project.  Using 
programs such as Sketchup, Revit (BIM) and other rendering software, we have the capability of presenting both the 
exterior and interior designs in real time.  Multiple options and schemes will be provided until your vision is represented.  
In this phase we will also develop floor plans, elevations, site plans, building sections, wall sections.

PUBLIC EDUCATION CAMPAIGN 
From presenting conceptual ideas to civic groups to facilitating entire town-hall presentations and public workshops, this 
team has done it all when assisting local governments with gaining support for projects. We have provided the below 
services in this regard:
✓ Preparing drawings, models, PowerPoint presentations and 3-D computer modeling to share our understanding 

of the project with community leaders and civil organizations.
✓ Serving as a leader and facilitator in community or town hall meetings where the design is being developed and 

input is being solicited
✓ Assisting the Owner in presenting the design to various leaders in the community for their support

Our team will work closely with a variety of local officials to develop the information needed to prepare thorough 
conceptual designs, planning reports and cost estimates. We know that the mission is to provide clear documentation 
for public officials to educate the community and ultimately successfully obtain funding for the project. All meetings and 
subsequent reports are conducted and documented in a public and professional manner. Typically, meetings are 
summarized in meeting minutes; reports are prepared as a “draft” for staff review prior to submittal and 
recommendations are thoroughly reviewed with the County prior to formal recommendations being made.  Public 
presentation of our results and drawings to the County or at specially called workshop meetings will be provided as 
needed.  We understand that projects of this type involve a certain amount of consensus building with regards to the 
problems and solutions that this project is attempting to address. Our staff will be available throughout the project to 
discuss our findings, conclusions, and recommendations with elected officials, department heads, the public, and the 
news media (as deemed appropriate). 
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CONTRACT ADMINISTION 
During construction, our construction administrator visits the site as often as is necessary. We are highly accessible 
and travel in the immediate area regularly.   

The role of our office during Construction Phase of the project is to administer the contract and to assist the Builder by 
interpreting the intent of the Construction Documents and responding to questions as required to facilitate the timely 
progress of the project’s construction within the project’s budget. Our team’s solid professional relationship with many 
area contractors continues to bring value to each project that we administer, while also laying the foundation for a 
successful and enjoyable design and construction process.

Our office and involved consultants will attend on-site construction meetings, conduct in-the-field inspections of work in 
progress, and confirm that the work is in general conformance with the Construction Documents. Any areas of the work 
requiring the attention of the Builder, or discrepancies in construction, will be communicated to the Builder and your 
confirmed representatives. In addition, a monthly progress meeting is held especially for review of job progress, airing 
and resolution of problems, and review and approval of monthly pay requests.  

The Builder may issue Requests for Information (RFI’s) to ask construction related questions. We will respond to such 
RFI’s within three days and if necessary, will submit an Architect’s Supplemental Instruction (ASI) to “officially” issue 
revisions to the Construction Documents. 

Our project team will review and comment on construction product related Shop Drawings as received from the Builder 
for conformance with the Construction Documents. The Architect shall also manage all Shop Drawings that are 
forwarded to consultants for review regarding their individual disciplines.

Near the completion of construction, CRA (in conjunction with consultants) shall perform in-the-field Punch List 
Inspections of the work completed and issue an Inspection Report that categorically identifies all specific areas of 
deficiency to be repaired by the Builder. We will also reference “as-built” field drawings provided by the Builder in the 
preparation of “Record Drawings” that will be submitted to Levy County on CD at the end of the project, as part of the 
closeout process if desired. Substantial completion and final completion inspections result in "punch lists” of incomplete 
or incorrectly completed items. When this list is reduced to zero, the final payment is made, and permission is granted 
for occupancy.

CLOSING
Our team brings an extensive understanding of all the many variables, including operational and facility design 
requirements, associated with Emergency Operation Centers. We not only understand the “big picture” planning, but 
this entire team also understands the details, products, and systems necessary to achieve a quality EOC environment. 
Beyond the functional requirements for a EOC, you will note from example past projects that we carry no preconceived 
idea of what the Center should look like. Each of our project’s aesthetics are determined from local conditions and the 
surrounding community context but also from the design goals and expectations of the client, community, and user 
groups.   We will reconcile Levy County’s need for cost control and timely service with other stated needs and goals, 
first and foremost with the expertise we bring to the table as individuals. We are confident that no other team of 
architects and engineers has the volume of EOC and Public Safety Centers together as we do. We do not mean 
“company names” but the actual individuals assigned to the project.   CRA, H2 & Johnson Engineers have completed 
over 50 projects together and more importantly the individuals assigned to your project from each firm worked together 
on said projects. When you have the volume of experience working together that we do, the team consistency equates 
to efficiency, quality and informed decisions being provided to the Owner in a timely manner. We propose to provide a 
design that is community centered, cost efficient, functional and designed to maximize productivity and staff retention.  
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Assumed A/E Notice to Proceed September 2024

Preliminary Schedule
Description April
Design & Construction Process Responsible Parties 1 2 3 4 5 6 7 8 24 25 26

Design - NTP Owner NTP
Kick-off meeting -  Master Planning - Needs Assessment - Space 
Program Confirmation CRA - Owner

Confirm Priorities, Relationships, Goals, Design Options, 
Brainstorming, etc.

Schematic Plans CRA SD
Develop initial floor plans, elevations, walls, doors, windows

Estimating - Order of Magnitude Cost Estimate CRA  
Owner Meeting / FDEM Review and Approval  Owner / CRA OR
Incorporate Owner Comments CRA 
Design Development (DD's - 50% Documents) CRA DD

Refine plans, details, specifications, define alternates if any.  MEP 
finalizes system choices, completes rough layout.

Owner Meeting / FDEM Review and Approval Owner / CRA OR
Estimating - Order of Magnitude Cost Estimate CRA
Preliminary Review with AHJ CRA 
Quality Control and Constructability Review CRA QC
Incorporate Owner Comments and VE CRA
100% Construction Documents (CD's) CRA CD

Finalizing plans, details, specifications, MEP schedules, alternates 
Quality Control and Constructability Review CRA 
Estimating - Order of Magnitude Cost Estimate CRA
Owner Review / FDEM Approval of 100% Documents Owner OR
Final AHJ - review and approval CRA 
Prepare conformance drawings CRA
Advertise and Bidding Owner / CRA
Award to GC Owner

Construction 
NTP - Construction Owner / CRA NTP
Preconstruction - Kickoff meeting CRA
Construction GCCM
Progress Mtg Owner / CRA / GC Monthly CRA / GC / Owner
Substantial Completion GC Substantial
Final Completion GC Final
Closeout documents review CRA
Owner Move-in Owner Occupy
Anniversary Warranty Inspection - Dec. 2027 Owner/ CRA / GC

NTP - Notice to Proceed OR - Owner Review SD - Schematic Design AHJ - Authority Having Jurisdiction
GC - General Contractor OOC - Owner Occupancy DD - Design Development
Sub - Substantial Completion AI - Anniversary Inspection CD - Construction Documents

ADV - Advertise for Bid QC - Quality Control Review
OAC - Owner Architect Contractor Meeting

CRA is available to commence project immediately.  
Schedule to be adjusted according to project needs determined at kickoff meeting to accommodate Client goals and objectives.

2025
March

1.5 M 
Program

2 Months Bid & 
Award5 Months Design 14-16 Months Construction to Substantial

Nov 2025 - Jan 2027
Months 9 Thru 23

2027
MarchApril Oct

Levy County Public Safety Complex

SepAugJulyJune
2026

May Feb
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CRA currently has project staff available and prepared to fully commit to this important project. As in any design and 
construction project, it is essential that our team becomes involved immediately to ensure all project goals are met. 
The integrated project delivery process begins with, master planning, design charettes and cost estimating. Our key 
staff members; Bill Rutherford and Will Rutherford, are available and will remain fully involved through the finalization 
of the project.  

As is with all of our key consultants, the graph below depicts our collective firms projected workload and availability 
to Levy County.   All key individuals are immediately available.  In summary, ALL of the personnel included in the 
submittal are very eager to begin and will have ample time to support Levy County on this important project.

CRA’s willingness and ability to provide design services in a timely manner is substantiated by the depth of our staff, 
our proven past performance, our moderate, but consistent workload, and our desire to maintain our reputation of 
efficient service.  

TAB 4: CURRENT AND PROJECTED WORKLOAD

*Available for the Levy County Public Safety 
Project

CRA is currently managing twenty projects with thirty technical staff comprised of architects, project managers, interior 
designers & construction managers.  Many of these projects are in the construction document and construction phases 
and nearing completion and therefore our workload is such that we are prepared to fully commit to this important 
project. All key individuals assigned to this project are all immediately available, very eager to begin and will have 
ample time to support Levy County on this important project.

Please see the chart on the following page showing:
• CRA’s projected workload anticipated for the next three (3) calendar years including

• projects awarded and under contract
• projects in the process of award but not yet under contract
• projects under contract
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PROJECTS AWARDED AND UNDER CONTRACT
CURRENT PHASE 

(SCHEMATICS, DD'S, CD'S, 
BIDDING, CA)

% Complete
Estimated Completion 

Date
Project Owner 

(Name/Location)
Point of Contact (Name, Phone & Email) Status (Current/Upcoming)

Timeframe for 
Completion ( On Time, 
Ahead of Schedule or 

Behind Schedule

OKEECHOBEE HIGH SCHOOL CA 80% August, 2025 Okeechobee County Schools
Jeff Diefendorf, Facilities Director 
863-462-5083
Jeff.diefendorf@okee.k12.fl.us

Current On-Time

PUTNAM CO SCHOOLS CRESCENT CITY MIDDLE HIGH CA 80% December, 2025 Putnam County Schools
Thomas Bolling, Associate Superintendent 
386.329.0539
tbolling@my.putnamschools.org

Current On-Time

GLADES CO SCHOOLS - MOORE HAVEN K-5 CA 80%
First Phase

August, 2025
Glades County Schools

Mr. Brian Greseth, Dir. of Administrative Services
863.964.2083 / 863.697.1348
Brian.greseth@glades-schools.org

Current On-Time

ORANGE COUNTY HORIZON DORM UPGRADES CD 78% October, 2025 Orange County BOCC
Katrina Butler, Project Manager
407.836.0024
katrina.butler@ocfl.net

Current On-Time

PUTNAM CO SCHOOLS CRESCENT CITY PREK-6 SCHOOLS CA 85% August, 2026 Putnam County Schools
Thomas Bolling, Associate Superintendent 
386.329.0539
tbolling@my.putnamschools.org

Current On-Time

GILCHRIST JAIL CA 95% January, 2025 Gilchrist County BOCC
Bobby Crosby, County Manager
352.210.6269 
bcrosby@gilchrist.fl.us

Current On-Time

UNION COUNTY EOC SERVICES CA 90% January, 2025 Union County BOCC
Timothy Allen, Emergency Management Director
386.496.4300
allentc@unionsheriff.us

Current On-Time

COLUMBIA CO CRIME LAB CD'S 90% December, 2025 Columbia County BOCC
Wallace F. Kitchings, Sheriff
386.752.9212

Current On-Time

LIBERTY CO JAIL & ADMIN CA 75% September, 2025 Liberty County BOCC
Dusty Arnold, Sheriff
850.643.2415
darnold@libertycountysheriff.org

Current On-Time

HIGHLANDS COUNTY JAIL CA 80% November, 2025 Highlands County BOCC
Tiffany Gunn, Project Manager
863.402.6518
tgunn@highlandsfl.gov

Current On-Time

GADSDEN CO BOCC EMS FACILITY CD 68% October, 2025 Gadsden County BOCC
Morris Young, Sheriff
850.627.9233
gcso@tds.net

Current On-Time

SUMTER CO BOCC GOVT SVCS CTR FIRE TRAINING SHELTER CA 78% December, 2025 Sumter County BOCC
Bradley Arnold, County Administrator
352.689..4400
Bradley.Arnold@sumtercountyfl.gov

Current On-Time

LAFAYETTE COUNTY EOC CD 70% October, 2025 Lafayette County BOCC
Steve Land, Clerk of Circuit Court
386.294.4231
sland@lafayetteclerk.com

Current On-Time

FL DEP OF AG NEW FACILITY CA CD 78% April, 2026
Florida Department of 
Agriculture

Mark Faison, DMS Chief
850.559.2444
mark.faison@dms.fl.gov

Current On-Time

STATE OF FLORIDA EOC CA 60% September, 2025
Florida Department of 
Management Services

Mark Faison, DMS Chief
850.559.2444
mark.faison@dms.fl.gov

Current On-Time

DJJ - HILLSBOROUGH DD 40% December, 2025
Florida Department of Juvenile 
Justice

John Bridgeman, DMS Project Manager
850.363.3007
john.bridgeman@dms.fl.gov

Current On-Time

LAFAYETTE COUNTY JAIL DD 40% December, 2025 Lafayette County BOCC
Brian Lamb, Sheriff
386.294.1222
blamb@lafayetteso.org

Current On-Time

WAKULLA HIGH SCHOOL Schematics 5% August, 2027 Wakulla County Schools

Michael W. Barwick
Chief of Facilities and Maintenance
850.926.0065 ext 9801
michael.barwick@wcsb.us

Upcoming On-Time

HENDRY COUNTY SCHOOL Schematics 10% August, 2027 Hendry County Schools
Mike Swindle
863.674.4642
swindlem@hendryschools.net

Upcoming On-Time

GILCHRIST COUNTY SCHOOL Schematics 5% December, 2026 Gilchrist County Schools
David Spencer
352.463.3200
spencerd@mygcsd.org

Upcoming On-Time

All of CRA's projects fall into the above category only.  We do not have  any projects in process of award but not yet under contract. page 40
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CRA FINANCIAL / BANKING 
REFERENCES
Maria Mims
Truist
904.361.5232

D. Edward Meggs Sr., CEO, 
Madison County Community Bank
850.973.2400

H. Joe Watson, CPA
Rydge Consulting Company
850.832.1610

FINANCIAL STABILITY

LAWSUITS
CRA has not had any lawsuits or actions taken against the firm or its agents or employees with respect to work 
performed in the past 7 years.

CRA has been in business 
successfully for 65 years.  As you can 
see from the attached letters from our 
banks and CPA firm,  we have a solid 
financial track record and reputation.

LITIGATION STATEMENT
With 65 years in business, Clemons, Rutherford & Associates, Inc. has a very reputable track record of performance 
regarding past, present or pending criminal and/or civil judgments, claims, alternate dispute resolutions, lawsuits and/or 
claims against professional liability insurance for errors and/or omissions for any projects. CRA has not been a claimant 
or defendant on any projects during the past 65 years. There have not been any contracts that were considered in 
default, suspended or terminated in the past ten years. CRA carries Errors & Omission insurance with a limit of 
$5,000,000 per claim and $5,000,000 aggregate. Our insurance carrier has paid $0.00 in claims over the past 20 years 
with over $1 billion in projects; a track record anyone would be proud to have. We have not been debarred or suspended 
from doing business with any government agency and/or professional board.

TAB 5: FORMS
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