
 

 
4607 NW 6th Street, Suite 3A  Gainesville, Florida 32609 – CGC 1527839 

October 24, 2025 

 

RE: Levy County Government Center Entry Improvements (ITB 2025-023) 
 

Dear Sirs: 

 

Upon selection, we intend to utilize two subcontractors to support the completion of this project: 

 

1) Site preparation and Concrete:  

Pinnacle Site Solutions 

13420 Progress Blvd Ste 200 

Alachua, FL 32615 

352-727-4532 

 

2) Metal Railing: 

Holt Metals and Fabrication 

24593 NW 9th Place 

Newberry, FL 32669 

352-472-3665 

 

Please advise if you need any additional information regarding these vendors. 

 

 

Sincerely, 

 

Steve Doll 

Estimator/Project Manager 

Payne Construction Group 


