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Company Info Contact Person

Atlantic Southern Paving and Sealcoating
6301 W Sunrise Blvd

Sunrise, FL 33313

P: 954-581-5805
F: 954-581-0465

http://www.atlanticsouthernpaving.com

Mike Dever
Account Manager

mdever@atlanticsouthernpaving.com
Cell: 954-789-3129

Office 954-581-5805 Ext 235

About Us

We Solve Problems and Make Complicated Simple!

We understand that as a manager, owner or investor of properties all over the United States, you 
need a partner to develop a strategic plan that will preserve your investment for the long term for the 
least amount of money.

Atlantic Southern Paving & Sealcoating provides pavement design, maintenance & construction 
services to the commercial, recreational and industrial markets throughout the United States.

Please find the enclosed proposal and do not hesitate to call us with any questions.

Watch a Video About Us : CLICK HERE
 

FDOT Certified Contractor

Our Company
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Asphalt Repair(s)-9x10 Patch From Hurricane Clean-up

1. The area under consideration for repair(s) comprises of 90 square feet of deteriorated pavement.

2. There exist 1 areas of repair.

3. Sawcut and remove damaged asphalt.

4. We will excavate repair area to a depth of Inches.  We will remove all materials from site.

5. Pavement Installation:   Apply DOT approved tack coat to promote adhesion between existing asphalt base and
new hot asphalt.

6. Pavement Installation:   Apply DOT approved hot mix asphalt compacted to an average of 2.5 inches.

7. Compaction:  Rolling and compaction of asphalt using 3-5 ton Vibratory Roller.

8. Barricading : All areas will be barricaded before, during and after the project.  It is the owner’s responsibility to
make sure all barricades remain effective after our crews leave the jobsite.

Total Price: $4,485.00
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Please find the following breakdown of all services we have provided in this proposal.

This proposal originated on November 18, 2024.

Item Description Cost

1. Asphalt Repair(s)-9x10 Patch From Hurricane Clean-up $4,485.00

Total: $4,485.00

Authorization to Proceed & Contract

The above prices, specifications and conditions are hereby accepted. You are authorized to do the work as 
specified. Payment will be made as outlined. When signed, this document becomes a contract. E&OE

We understand that if any additional work is required different than what is stated in this proposal/contract, it must be in a
new contract or added to this contract. The parties also acknowledge that the time for performance of the work may be
impacted by market conditions beyond contractor’s control in which event the contract time shall be extended.

Please see all attachments for special conditions that may pertain to aspects of this project.

This price of this contract is based upon completion of the work within thirty days from the date hereof, thus the price is good
for a period of up to 30 days from the date listed herein.  If the work is not completed within thirty days, and the contractor
experiences price increases for materials in excess of those upon which the price of this contract were based as of the date
hereof, the contract price shall be increased by the amount of the documented price increase.

Acceptance

We agree to pay the total sum or balance in full upon completion of this project.

40% deposit upon contract.

(A signed proposal and deposit are required prior to scheduling of the work)

Date:  

 

Jeff Kurtz | Project Coordinator 
Town Of Loxahatchee Groves
155 F Rd
Loxahatchee, FL 33470 
projectcoordinator@loxahatcheegrovesfl.gov
C: 561-307-5253
O: 561-793-2418

Mike Dever | Account Manager 
Atlantic Southern Paving and Sealcoating 
6301 W Sunrise Blvd
Sunrise, FL 33313
E: mdever@atlanticsouthernpaving.com
C: 954-789-3129
P: 954-581-5805 Ext 235
F: 954-581-0465
http://www.atlanticsouthernpaving.com
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Contract Terms & Conditions

1. The owner is responsible to notify all landscapers and garbage companies to not show on the area of work the day
we are performing work.  In the event of a reschedule due to unforeseen conditions, you are required to let all service
providers know about the change.

2. 90% of contract amount and change orders must be paid prior to completing punch list items and/or any changes for
additional work required by cities or municipalities.

3. It is understood and agreed that all work is performed “weather permitting”.

4. Towing fees, if necessary, billed as actual.  Any vehicles left in the construction area at commencement of the work
will be relocated on site and billed to the Owner/Authorized Agent

5. Permit fees billed as actual. Processing fees billed in addition to the cost of permit:  $800.00

This proposal does not include the cost of permit fees, inspection fees or impact fees which may be required from the
various agencies or municipalities having jurisdiction. If Owner/Authorized Agent directs this work to be completed
without required permitting, all costs including, but not limited to, fees, expediting and fines are the responsibility of
the Owner/Authorized Agent.

6. Change orders, additions or extras requested by Owner, Contractor or Municipality will be invoiced as an addition to
the contract and shall not delay payment of the original contract sum.  All Change Orders must be approved and
signed by Management/Board President/Building Owner (whichever applies.)

7. Atlantic Southern Paving & Sealcoating, LLC will not be responsible for paint adhesion to curb, car stops and
previously painted concrete that have not been pressured cleaned.

8. Cannot guarantee sealcoat longevity where there is standing water. Cracks in pavement will still be noticeable after
sealcoating. Tire turning marks will be visible at first, but will disappear over time.

9. Line Striping:   If there are existing car stops on the property, the new line striping of the parking stalls will not be
installed beyond the car stop(s) unless they are removed. The striping machine cannot fit between the car stops.  If
you would like the existing car stops removed during the striping phase, there will be additional costs associated with
this scope of work.  It is the owner's responsibility to inform ASP if this is desired prior to commencement of the
project. 

10. Asphalt Repairs/Paving:  If the actual asphalt is determined to be thicker than the proposed depth once the area(s)
are excavated, ASP will provide photo documentation showing the additional depth and a change order will be sent to
ownership for the additional material.

11. Additional mobilization(s) to be billed at $2,500 each for Asphalt Repairs .  This charge may be billed due to, but not
limited to: site unavailability for commencement of the work due to vehicles encroaching on the work area, change of
schedule by Owner/Authorized Agent without prior consent of contractor or repairs to work caused by trespassing.

12. Additional mobilization(s) to be billed at $2,500 each for Sealcoating.   This charge may be billed due to, but not
limited to: site unavailability for commencement of the work due to vehicles encroaching on the work area, change of
schedule by Owner/Authorized Agent without prior consent of contractor or repairs to work caused by trespassing.

13. Additional mobilization(s) to be billed at $2,500 each for Concrete Services.   This charge may be billed due to, but
not limited to: site unavailability for commencement of the work due to vehicles encroaching on the work area, change
of schedule by Owner/Authorized Agent without prior consent of contractor or repairs to work caused by trespassing.

14. Additional mobilization(s) to be billed at $5,000 each for Paving.   This charge may be billed due to, but not limited to:
site unavailability for commencement of the work due to vehicles encroaching on the work area, change of schedule
by Owner/Authorized Agent without prior consent of contractor or repairs to work caused by trespassing. Atlantic
Southern Paving will provide a schedule to be approved by Owner prior to any additional mobilizations

15. If ASP is performing milling and/or paving, the customer acknowledges that this work will not result in new 
elevations/grades.  This means that any existing ponding water will not be rectified by performing this scope 
of work. It is the owner's responsibility to notify the account manager if there is ponding water.  The only 
method to improve standing water is to perform additional rock and grading work which will be an additional 
cost. 

16. Atlantic Southern Paving & Sealcoating, LLC cannot guarantee 100% drainage in areas where the design grade is
less than 1% fall.

17. ATLANTIC SOUTHERN PAVING & SEALCOATING, LLC will not accept responsibility for reflective cracking of 
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new asphalt overlay due to the cracked condition of the existing asphalt pavement.

18. Owner agrees to pay asphalt over-runs at $175.00 per ton.  

19. Pricing does not include asphalt leveling unless stated otherwise in the original scope of work.  Owners agrees to
leveling at $205.00 per ton

20. Crack Sealing : Hairline cracks, alligatored or spider web cracks or other failing asphalt areas cannot and will not be
crack sealed. Crack sealing is designed to keep water out, not in, so ground water is subject to seep from wet areas.  

21. All underground utilities including electrical, plumbing and irrigation lines if damaged or broken are the responsibility of
the owner and not Atlantic Southern paving. If Atlantic Southern Paving needs to repair damages, the costs will be
billed to the owner as a change order.

22. Atlantic Southern Paving and Sealcoating, LLC will not be responsible for trafficking, paint tracking or damage to cars
or persons trespassing in designated construction areas.

23. Plans, engineering, layout, testing, bonds and as-builts by others.

24. The prices used in this proposal are based on the condition that all work quoted will be accepted in total.

25. This proposal, including all terms and conditions, shall become a legally binding attachment to any contract entered
into between Atlantic Southern Paving & Sealcoating, LLC and the financially responsible company for which the work
will be performed.

26. In the event of a dispute regarding this contract, the prevailing party agrees to pay reasonable attorney fees,
collection costs and all related costs incurred until such dispute is settled.

27. Atlantic Southern Paving & Sealcoating, LLC will add a 1½% finance charge to any unpaid proper invoice past due at
least (30) thirty days.

28. This proposal is based on work being completed during the hours of 8:00AM and 5:00PM, Monday through Thursday,
excluding Friday, holidays and weekends.

29. Asphalt Price Index:   Proposal is based on the current price of liquid asphalt.  If there is a price increase in liquid
asphalt, there will be additional charge for the difference.

30. No warranties are honored unless payment is made in full.  Atlantic Southern Paving and Sealcoating will provide a
one year warranty, starting on the last day of substantial completion, on materials and workmanship.  Normal wear
and tear is not covered under this warranty.  

Paving Commercial | Owner Responsibility & Conditions

1. Barricaded Parking Lot:   It is vital that all vehicles are removed from our area of work no later than 7:15 am, unless
otherwise agreed.  As you can imagine, our project costs are based on the property having all cars, people and
objects off the area of work.  Tow Trucks need to be arranged 5 days prior to the start of any work and must be on call
to remove cars from the scheduled work zone.  If any cars are left on the area of work, we cannot be held responsible
for any damage to the vehicles.  There will be additional costs if we are unable to access the work area billed at 
a minimum of ($5,000 for Paving)

2. Site Services:  The property is responsible to notify all landscapers and garbage companies to not show on the area
of work the day we are performing work.  In the event of a reschedule due to unforseen conditions, you are required
to let all service providors know about the change.

3. Rain:  If it's raining the day of scheduled service, assume we aren't coming and we will contact you to reschedule as
soon as possible.  If it rains after our installation, please contact your representative.  We monitor the weather closely
and can generally predict this very well. In the event that an unexpected storm happens, we will touch up any areas
where sealer has not bonded.

4. Sprinklers: should be off 24 hours prior until 48 hours after service.  Avoid lawn cutting during this same period of
time. The surface must be dry for our arrival.  Areas where the newly sealed pavement is wet may wear prematurely.

5. Drainage:   Atlantic Southern Paving and Sealcoating cannot guarantee 100% drainage in areas where the design
grade is less than 1% fall.

6. Asphalt Over-Runs:   will be billed to owner at $175.00 per ton.

7. Pricing does not include asphalt leveling unless stated otherwise in the original scope of work.  Owners agrees to
leveling at $205.00 per ton.

8. Reflective Cracking:   Atlantic Southern Paving and Sealcoating will not accept responsibility for reflective cracking
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of new asphalt overlay due to the cracked condition of the existing asphalt pavement

9. Asphalt Price Index:   Proposal is based on the current price of liquid asphalt.  If there is a price increase in liquid
asphalt, there will be additional charge for the difference.

10. De-mucking and removal of unsuitable materials not included.

11. Driving on Surface:  Once you start driving on paved/sealed surface, avoid turning your wheels unless your car is
moving. We understand this may be difficult to do, but understand that when wheels are turned on a freshly
paved/sealed asphalt surface,  scuffing and turn marks wil be evident, no worries in time they will blend in with 
surrounding surface.

Warranty & Conditions

1. Asphalt Price Index:   Proposal is based on the current price of liquid asphalt.  If there is a price increase in liquid
asphalt, there will be additional charge for the difference.

2. All work will be warranted for a period of (1) one year from date of installation on materials and workmanship, except 
cracks.  

3. All material guaranteed to be installed exactly as specified.

4. Due to unforeseeable conditions during excavation, depths may go deeper than anticipated. A change order may be
necessary should this occur. 

5. Any necessary permits or permit fees are owners’ responsibility.  

6. NOTE:  This proposal may be withdrawn by us if not accepted within 20 days.

7. The cost of and obtaining of all permits, bonds, stakeouts, cut sheets, layout engineering, testing, etc. are excluded.  

8. If, after being made aware of undesirable sub-base or base coarse conditions, the owner or owner agent insists on
the installation of any part of the pavement without authorizing corrective action, our firm will not be responsible for
any subsequent pavement failures, and will be paid as stated in the contract. Our firm shall not be liable for any failure
to undertake or complete the work for causes beyond our control.

9. Unless weekend work is clearly identified in the proposal, price is for work to be completed during the week (Monday-
Friday).  Night or weekend work available at additional cost.

10. Existing Surface:  The existing surface will be expected to support the weight of all required construction
equipment.  In the event that due to poor sug-grade conditions sinking may occur when we drive onto your site, Our
firm will not be held responsible for damages to any concrete or asphalt due to the weight of our trucks & equipment.

11. Our firm assumes no liability for damage to any utilities such as but not limited to gas, electric, plumbing, phone,
cable, dog fencing, sprinklers, culvert pipes, etc.
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Please click any of the links below to view and print all documents.

Company Attachments

COI 2024
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