

Exhibit 1



Hurr Homes, LLC
2705 Burris Road
Unit 4A
Davie, FL 33314


Estimate

Date	Estimate #
4/11/2025	3428

Phone #	(954)270-1121
---------	---------------

Name / Address
Town of Loxahatchee Groves 155 F Road Loxahatchee Groves, FL 33470

			Project
			25-13428 Loxahatchee...
Description	Qty	Rate	Total
Project: Town of Loxahatchee Groves Work Order #5 Continuing Services for Culverts - Construction, Replacement, Maintenance, Repairs, and Individual Projects Scope of Work: Furnish and Install 18" HDPE Pipe connected to New Type C Inlet Structures. Locations: Town of Loxahatchee - 1858 A Rd - 1814 A Rd Replace - 1688 A Rd - 1470 A Rd - Burkhardt South - 1180 A Rd - 1062 A Rd - 915 A Rd - 15961 Collecting Canal Rd - 15897 Collecting Canal Rd - 15801 Collecting Canal Rd - 15665 Collecting Canal Rd - 15565 Collecting Canal Rd			
General Conditions			
ITEM GC-2: NON-Emergency Mobilization/Demobilization Costs for Utility Right-of-Way work; Qty LS	2	6,500.00	13,000.00
ITEM GC-4: M.O.T. for Work Requiring Road Closure; Qty EA	2	5,100.00	10,200.00
Please sign below in agreement with above terms Authorized Signature and Date Print		Total	



Hurr Homes, LLC
2705 Burris Road
Unit 4A
Davie, FL 33314

Estimate

Date	Estimate #
4/11/2025	3428

Phone #	(954)270-1121
---------	---------------

Name / Address
Town of Loxahatche Groves 155 F Road Loxahatche Groves, FL 33470

			Project
			25-13428 Loxahatche...
Description	Qty	Rate	Total
Furnish and install 18" ADS Storm Water Culvert in Right-of-Way at a depth of: ITEM STM-24: 6' - 8' foot Deep; Qty LF	390	87.00	33,930.00
Furnish and install new FDOT approved Standard Precast Concrete 48" "C" Inlet Structure w/Frame and grate in Utility Right of Way at a Depth of: ITEM STM-35: 4' - 6' foot Deep; Qty EA	13	3,300.00	42,900.00
Restoration			
ITEM R-23: 8" Lime rock/Crushed Concrete Base, primed; Qty SY	137	19.25	2,637.25
ITEM R-25: 12" Compacted Subgrade, 98% T180; Qty SY	137	5.45	746.65
Imported Backfill & Removal of In-Situ Material ITEM BF-1: Removal & Disposal of unsuitable in-situ material/soil; Qty CY	80	25.00	2,000.00
NOTES: ** All scope of work is within limerock material. If any asphalt damage is incurred, asphalt restoration will be billed separately. ** Final Bill will be based on the work completed in the field.			
Please sign below in agreement with above terms Authorized Signature and Date Print		Total	\$105,413.90