

AN EQUAL OPPORTUNITY EMPLOYER



ADDRESS

N3676 North US 2 PO Box 458 Iron Mountain, MI 49801

CONTACT

p. 906.774.2616 f. 906.774.1160

www.baccocc.com

To:	City Of Mackinac Island		Contact:		
Address:	Mackinac Island, MI		Phone:		
			Fax:		
Project Name:	City Of Mackinac Island Patch Paving		Bid Number:		
Project Location:			Bid Date:		
Line # Item #	Item Description	Estimated Quantity	Unit	Unit Price	Total Price

Line #	Item #	Item Description E	stimated Quantity	Unit	Unit Price	Total Price
0.1	0.1	MOBILIZATION/SUPT COST/FREIGHT CHARGE	1.00	LS	\$19,000.000	\$19,000.00
3	1A	Lakeview Drive	1.00	L\$	\$58,000.000	\$58,000.00
6	1B	Park Avenue	1.00	L\$	\$54,000.000	\$54,000.00
5	2	Grand Ave Shoulder	1.00	LS	\$14,000.000	\$14,000.00

Total Bid Price: \$145,000.00

Notes:

- · Addendums Acknowledged:
- Bonds/Dues Excluded

ACCEPTED:	CONFIRMED:				
The above prices, specifications and conditions are satisfactory and hereby accepted.	Bacco Construction Company				
Buyer:	W. A				
Signature:	Authorized Signature:				
Date of Acceptance:	Estimator: Kyle Fortier (906) 774-2616 kfortier@baccoconstruction.com				

City Clerk

From:

Dennis Dombroski

Sent:

Wednesday, May 22, 2024 10:38 AM

To:

City Clerk

Subject:

FW: Revised with smaller Agg

Attachments:

Mackinac Island Gravel Work- Revised 2.0.pdf

From: Dennis Dombroski

Sent: Tuesday, May 21, 2024 5:16 PM

To: 'Anneke Myers' <annekemyers@yahoo.com>; Mayor's Assistant <assistant@cityofmi.org>; mdoud@lighthouse.net;

City Shop <cityshop@cityofmi.org> **Subject:** FW: Revised with smaller Agg

The quote from Kyle reflects what I believe is a better product for bike roads. You can see it in action in the Stonecliffe area, as it is what Chad Belonga recently supplied and installed on those roads. It is recognizable by a reddish color.

Dennis

From: Kyle Fortier < kfortier@baccocc.com > Sent: Tuesday, May 21, 2024 4:50 PM
To: Dennis Dombroski < djd@cityofmi.org >

Cc: mcalcaterra@charter.net
Subject: Revised with smaller Agg

Dennis,

Price change is 100% reflective of the material increase requested.

Thank you sir,



Kyle Fortier President Bacco Construction Co.

p: 906.774.2616 c: 906.282.1002

f: 906.774.1160 e: kfortier@baccocc.com