



Madison City Fire Station  
Cost Breakdown  
May 19, 2023

**ATTN: Brandy Williams**

**Job: Miscellaneous EIFS Work**

**Option #1**

Mechanical fasten existing E.I.F.S. to metal stud framing, \$ 5,567.00  
apply new base and texture finish (affected areas only)

**Option #2**

Remove all E.I.F.S. in affected area, replace substrate and \$ 8,040.00  
install new E.I.F.S.

**\*Note:** To prevent having new verses old finish color, we could  
add base and finish over to the inside corner.  
This would add \$1,680.00

**\*\*Price** does not include any flashing or shingle work that might need replacing once  
substrate is removed.

I HEREBY ACCEPT OPTION #1  
IN THE AMOUNT OF \$ 5,567.00

\_\_\_\_\_  
Paul Finley, Mayor of Madison

ATTEST:

\_\_\_\_\_  
Lisa D. Thomas  
City Clerk-Treasurer

I HEREBY ACCEPT OPTION #2  
IN THE AMOUNT OF \$ 8,040.00

\_\_\_\_\_