



EXHIBIT "A" – Registered

WR #: 3526562 Project Name: KRT/MANOR-MANOR WOLF/JK

**SUPPLEMENT TO THE AGREEMENT FOR STREET LIGHTING SERVICE BY AND BETWEEN
ONCOR ELECTRIC DELIVERY COMPANY AND City of MANOR**

This Supplement ("Supplement") to the Agreement for Street Lighting Service dated 6/29/2005 ("Agreement"), is made and entered into this 31st day of October, 2022, by Oncor Electric Delivery Company LLC, a Delaware limited liability company ("Company") and City of MANOR, ("Customer") both hereinafter referred to as the "Parties." In consideration of the mutual promises and undertakings herein set forth, the Parties hereby agree to amend the Agreement as follows:

1. The following Request for Street Lighting Service is hereby added to the Agreement:

Request for Street Lighting Service dated October 31, 2022, attached hereto.

- 2. This Supplement shall become effective upon execution by the Parties.
- 3. This Supplement is subject to the terms and conditions of the Agreement.
- 4. If Customer has arranged for its designated agent or representative ("Customer's Agent") to pay to Company the contribution-in-aid-of-construction ("CIAC") referenced in the Agreement, then Customer's Agent shall execute this Amendment for the sole purpose of establishing such agent's agreement to pay such CIAC.
- 5. Except as otherwise provided herein, the Agreement shall continue in full force and effect in accordance with its terms.

IN WITNESS HEREOF, the Parties have caused this Supplement to be executed in several counterparts, each of which shall be deemed an original but all shall constitute one and the same instrument.

ONCOR ELECTRIC DELIVERY COMPANY

City of MANOR

Signature - Oncor Representative

Signature – Customer Representative

Printed Name – Oncor Representative

Printed Name – Customer Representative

Title - Oncor Representative

Title – Customer Representative

Date Signed – Oncor Representative

Date Signed – Customer Representative

For CIAC purposes only pursuant to Section (4) above

Signature – Customer's Agent

Printed Name – Customer's Agent

Title - Customer's Agent

Date Signed – Customer's Agent



EXHIBIT "B"
WR #: 3526562 PROJECT NAME: KRT/MANOR-MANOR WOLF/JK

REQUEST FOR STREET LIGHTING SERVICE

Actions: *A*-Addition *R*-Removal *RL*-Relocation *S*-Service (*Schedule D – Only*)

ESID Premise	Action	Order required from CR to Energize – Yes/No (For New ESID Only)	Qty	Wattage	Lamp Type	Rate Schedule**	Identifying Luminaries / Pole Type	Location (Address, etc.) (See Attached Sketch)
7881213	A		1	55	LED	A - COBRA HEAD	LED, Cobra Head 30' Rnd, Steel, Anchor	(84) 3037619-09752325
7881213	A		1	55	LED	A - COBRA HEAD	LED, Cobra Head 30' Rnd, Steel, Anchor	(85) 3037672-09752419
7881213	A		1	55	LED	A - COBRA HEAD	LED, Cobra Head 30' Rnd, Steel, Anchor	(86) 3037703-09752484
7881213	A		1	55	LED	A - COBRA HEAD	LED, Cobra Head 30' Rnd, Steel, Anchor	(87) 3037723-09752526
7881213	A		1	55	LED	A - COBRA HEAD	LED, Cobra Head 30' Rnd, Steel, Anchor	(88) 3037743-09752590
7881213	A		1	55	LED	A - COBRA HEAD	LED, Cobra Head 30' Rnd, Steel, Anchor	(89) 3037783-09752649
7881213	A		1	55	LED	A - COBRA HEAD	LED, Cobra Head 30' Rnd, Steel, Anchor	(90) 3037829-09752535
Comments:								

*Unmetered Facilities -- Schedule A (Group 1 or 2), B (Group 1 or 2), C (Group 1 or 2), or D; R (Rectangular); P (Post-Top); H (Historical); CLOSED/REMOVE ONLY I (Incandescent); W (Wall pack Mercury Vapor);
 Metered Facilities – Non-Company-Owned; or Metered Facilities – Company-Owned (closed to new installations)

1. Customer or Developer agrees to pay Company contribution-in-aid-of-construction in the amount of 0.
2. If Company is prevented from installing the requested facilities by any event of force majeure as defined in Section 5.2.4 of Company's Tariff for Retail Delivery Service, Company will return to Customer or Developer as appropriate, without interest, the entire amount of Customer or Developer's contribution-in-aid-of-construction payment, thereby terminating this supplement and Company's obligation to provide facilities requested herein.

WR Number: 3526562

Date: 10/31/2022

EXHIBIT "B"
WR #: 3526562 PROJECT NAME: KRT/MANOR-MANOR WOLF/JK



REQUEST FOR STREET LIGHTING SERVICE

Actions: *A*-Addition *R*-Removal *RL*-Relocation *S*-Service (*Schedule D – Only*)

ESID Premise	Action	Order required from CR to Energize – Yes/No (For New ESID Only)	Qty	Wattage	Lamp Type	Rate Schedule**	Identifying Luminaries / Pole Type	Location (Address, etc.) (See Attached Sketch)
7881213	A		1	55	LED	A - COBRA HEAD	LED, Cobra Head 30' Rnd, Steel, Anchor	(91) 3037886-09752501
7881213	A		1	55	LED	A - COBRA HEAD	LED, Cobra Head 30' Rnd, Steel, Anchor	(92) 3037905-09752532
7881213	A		1	55	LED	A - COBRA HEAD	LED, Cobra Head 30' Rnd, Steel, Anchor	(93) 3037938-09752581
7881213	A		1	55	LED	A - COBRA HEAD	LED, Cobra Head 30' Rnd, Steel, Anchor	(94) 3037864-09752412
7881213	A		1	55	LED	A - COBRA HEAD	LED, Cobra Head 30' Rnd, Steel, Anchor	(95) 3037817-09752434
7881213	A		1	55	LED	A - COBRA HEAD	LED, Cobra Head 30' Rnd, Steel, Anchor	(96) 3037782-09752440
7881213	A		1	55	LED	A - COBRA HEAD	LED, Cobra Head 30' Rnd, Steel, Anchor	(97) 3037849-09752354
Comments:								

*Unmetered Facilities – Schedule A (Group 1 or 2), B (Group 1 or 2), C (Group 1 or 2), or D; R (Rectangular); P (Post-Top); H (Historical); CLOSED/REMOVE ONLY I (Incandescent); W (Wall pack Mercury Vapor);
 Metered Facilities – Non-Company-Owned; or Metered Facilities – Company-Owned (closed to new installations)

1. Customer or Developer agrees to pay Company contribution-in-aid-of-construction in the amount of 0.
2. If Company is prevented from installing the requested facilities by any event of force majeure as defined in Section 5.2.4 of Company's Tariff for Retail Delivery Service, Company will return to Customer or Developer as appropriate, without interest, the entire amount of Customer or Developer's contribution-in-aid-of-construction payment, thereby terminating this supplement and Company's obligation to provide facilities requested herein.

WR Number: 3526562

Date: 10/31/2022

EXHIBIT "B"
 WR #: 3526562 PROJECT NAME: KRT/MANOR-MANOR WOLF/JK

REQUEST FOR STREET LIGHTING SERVICE



Actions: *A*-Addition *R*-Removal *RL*-Relocation *S*-Service (*Schedule D – Only*)

ESID Premise	Action	Order required from CR to Energize – Yes/No (For New ESID Only)	Qty	Wattage	Lamp Type	Rate Schedule**	Identifying Luminaries / Pole Type	Location (Address, etc.) (See Attached Sketch)
7881213	A		1	55	LED	A - COBRA HEAD	LED, Cobra Head 30' Rnd, Steel, Anchor	(98) 3037814-09752316
7881213	A		1	55	LED	A - COBRA HEAD	LED, Cobra Head 30' Rnd, Steel, Anchor	(99) 3037798-09752245
7881213	A		1	55	LED	A - COBRA HEAD	LED, Cobra Head 30' Rnd, Steel, Anchor	(100) 3037757-09752353
7881213	A		1	55	LED	A - COBRA HEAD	LED, Cobra Head 30' Rnd, Steel, Anchor	(101) 3037726-09752385
7881213	A		1	55	LED	A - COBRA HEAD	LED, Cobra Head 30' Rnd, Steel, Anchor	(102) 3037930-09752471
7881213	A		1	55	LED	A - COBRA HEAD	LED, Cobra Head 30' Rnd, Steel, Anchor	(103) 3037966-09752437
7881213	A		1	55	LED	A - COBRA HEAD	LED, Cobra Head 30' Rnd, Steel, Anchor	(104) 3038021-09752415
Comments:								

*Unmetered Facilities – Schedule A (Group 1 or 2), B (Group 1 or 2), C (Group 1 or 2), or D; R (Rectangular); P (Post-Top); H (Historical); CLOSED/REMOVE ONLY I (Incandescent); W (Wall pack Mercury Vapor); Metered Facilities – Non-Company-Owned; or Metered Facilities – Company-Owned (closed to new installations)

1. Customer or Developer agrees to pay Company contribution-in-aid-of-construction in the amount of 0.
2. If Company is prevented from installing the requested facilities by any event of force majeure as defined in Section 5.2.4 of Company's Tariff for Retail Delivery Service, Company will return to Customer or Developer as appropriate, without interest, the entire amount of Customer or Developer's contribution-in-aid-of-construction payment, thereby terminating this supplement and Company's obligation to provide facilities requested herein.

WR Number: 3526562

Date: 10/31/2022

EXHIBIT "B"

WR #: 3526562 PROJECT NAME: KRT/MANOR-MANOR WOLF/JK

REQUEST FOR STREET LIGHTING SERVICE



Actions: *A*-Addition *R*-Removal *RL*-Relocation *S*-Service (*Schedule D – Only*)

ESID Premise	Action	Order required from CR to Energize – Yes/No (For New ESID Only)	Qty	Wattage	Lamp Type	Rate Schedule**	Identifying Luminaries / Pole Type	Location (Address, etc.) (See Attached Sketch)
7881213	A		1	55	LED	A - COBRA HEAD	LED, Cobra Head 30' Rnd, Steel, Anchor	(105) 3038058-09752431
7881213	A		1	55	LED	A - COBRA HEAD	LED, Cobra Head 30' Rnd, Steel, Anchor	(106) 3038073-09752381
7881213	A		1	55	LED	A - COBRA HEAD	LED, Cobra Head 30' Rnd, Steel, Anchor	(107) 3038112-09752350
7881213	A		1	55	LED	A - COBRA HEAD	LED, Cobra Head 30' Rnd, Steel, Anchor	(108) 3038166-09752315
7881213	A		1	55	LED	A - COBRA HEAD	LED, Cobra Head 30' Rnd, Steel, Anchor	(109) 3038220-09752306
7881213	A		1	55	LED	A - COBRA HEAD	LED, Cobra Head 30' Rnd, Steel, Anchor	(110) 3038248-09752366
7881213	A		1	55	LED	A - COBRA HEAD	LED, Cobra Head 30' Rnd, Steel, Anchor	(111) 3038205-09752411
Comments:								

*Unmetered Facilities – Schedule A (Group 1 or 2), B (Group 1 or 2), C (Group 1 or 2), or D; R (Rectangular); P (Post-Top); H (Historical); CLOSED/REMOVE ONLY I (Incandescent); W (Wall pack Mercury Vapor); Metered Facilities – Non-Company-Owned; or Metered Facilities – Company-Owned (closed to new installations)

1. Customer or Developer agrees to pay Company contribution-in-aid-of-construction in the amount of 0.
2. If Company is prevented from installing the requested facilities by any event of force majeure as defined in Section 5.2.4 of Company's Tariff for Retail Delivery Service, Company will return to Customer or Developer as appropriate, without interest, the entire amount of Customer or Developer's contribution-in-aid-of-construction payment, thereby terminating this supplement and Company's obligation to provide facilities requested herein.

WR Number: 3526562

Date: 10/31/2022

EXHIBIT "B"

WR #: 3526562 PROJECT NAME: KRT/MANOR-MANOR WOLF/JK

REQUEST FOR STREET LIGHTING SERVICE



Actions: *A*-Addition *R*-Removal *RL*-Relocation *S*-Service (*Schedule D – Only*)

ESID Premise	Action	Order required from CR to Energize – Yes/No (For New ESID Only)	Qty	Wattage	Lamp Type	Rate Schedule**	Identifying Luminaries / Pole Type	Location (Address, etc.) (See Attached Sketch)
7881213	A		1	55	LED	A - COBRA HEAD	LED, Cobra Head 30' Rnd, Steel, Anchor	(112) 3038155-09752430
7881213	A		1	55	LED	A - COBRA HEAD	LED, Cobra Head 30' Rnd, Steel, Anchor	(113) 3038117-09752453
7881213	A		1	55	LED	A - COBRA HEAD	LED, Cobra Head 30' Rnd, Steel, Anchor	(114) 3038095-09752485
Comments:								

*Unmetered Facilities -- Schedule A (Group 1 or 2), B (Group 1 or 2), C (Group 1 or 2), or D; R (Rectangular); P (Post-Top); H (Historical); CLOSED/REMOVE ONLY I (Incandescent); W (Wall pack Mercury Vapor); Metered Facilities – Non-Company-Owned; or Metered Facilities – Company-Owned (closed to new installations)

1. Customer or Developer agrees to pay Company contribution-in-aid-of-construction in the amount of 0.
2. If Company is prevented from installing the requested facilities by any event of force majeure as defined in Section 5.2.4 of Company's Tariff for Retail Delivery Service, Company will return to Customer or Developer as appropriate, without interest, the entire amount of Customer or Developer's contribution-in-aid-of-construction payment, thereby terminating this supplement and Company's obligation to provide facilities requested herein.

WR Number: 3526562

Date: 10/31/2022