Atmospheric River Capture Environmental - Amendr	rama Environmenta	Far Western	Total Hours	Panorama	Subconsultant La	ODCs	5% Markup	Total Cost
Name				Labor	Labor			
Title								
Rate	Labor Subtotal	Labor Subtotal						
Task 2A.2.2 Cultural Resource Investigations								
Alternative	$0.00	$2,779.36	19	$0.00	$2,779.36		$138.97	$2,918.33
Testing Plan	$0.00	$11,604.54	75	$0.00	$11,604.54		$580.23	$12,184.77
Prefield	$0.00	$4,799.06	26	$0.00	$4,799.06	$3,440.00	$411.95	$8,651.01
Stafford Lake Ex Phase I	$0.00	$12,385.36	100	$0.00	$12,385.36	$7,658.00	$1,002.17	$21,045.53
Pipeline Ex Phase I	$0.00	$42,578.40	332	$0.00	$42,578.40	$21,938.00	$3,225.82	$67,742.22
Reporting	$0.00	$29,617.96	212	$0.00	$29,617.96		$1,480.90	$31,098.86
Agency Support	$0.00	$11,350.64	64	$0.00	$11,350.64		$567.53	$11,918.17
Coordination Graton Rancheria	$0.00	$4,330.18	25	$0.00	$4,330.18		$216.51	$4,546.69
Management	$5,720.00	$9,213.20	80	$5,720.00	$9,213.20		$460.66	$15,393.86
CEQA Section Update	$4,330.00	$0.00	24	$4,330.00	$0.00		$0.00	
Total Hours	**48**							
Total Cost	**$10,050.00**	**$118,658.70**	**957**	**$10,050.00**	**$128,658.70**	**$33,036.00**	**$8,084.74**	**$179,829.44**