

Firm	Total Design Fees	A/V, Lighting, Theater Cost	Est. Const. Start Date	Reimbursable Expenses	Civil Engineering	Acoustics	Theater A/V	Add'l Consultants	On-Site Meetings	Schematic Design	Public Outreach	Bid Docs	Site Observation	Construction Admin
AHW Architects	\$ 133,940.00	\$ 38,000.00	Apr-27	\$ 750.00	Widseth	KRA	Schuler Shook	APX Construction	X	X	X	X	X	X
Bolton & Menk	\$ 159,500.00		May-27		In-house			Paulson & Clark	X	X	X	X	X	X
Co-op Architecture	\$ 151,560.00		Not specified		Stockwell			RISE, (MEP & Acoustics TBD)	X	X		X	X	X
DesignArc Group *	\$ 68,500.00	TBD	Summer 2027	Milage: \$0.70 Printing	Stockwell			RISE	X	X		X	X	X
Engan Assoc.	\$ 78,600.00	TBD	Not specified	Plan Review, Milage, Printing	City of Marshall	KRA		Martin Mechanical, Asche Engineering, JB Electrical	X	X	X	X	X	X
ID8 Architecture	\$ 95,720.00	\$ 38,000.00	May-27	\$ 6,000.00	Confluence		Schuler Shook	Associated Consulting Engineering Inc, TD2	X	X	X	X	X	X
Koch Hazard Architects	\$ 97,663.00		May-27		Stockwell	KRA		RISE, Associated Consulting Engineering Inc	X	X	X	X	X	X
Locus Architecture	\$ 110,315.00			\$ 3,140.00	Civil Site Group	KRA		MBJ, Rockwise, Emanuelson- Podas	X	X		X	x	x
Shelter Architecture	\$ 180,622.00		Jun-28		Quetica		Schuler Shook	MBJ, Kirkegaard, Urban Ecosystems, Flannery	X	X		X	X	X
TKDA	\$ 106,600.00	\$ 45,600.00	May-27		In-house		Schuler Shook	PPM	X	X	X	X	X	X
TSP Architecture	\$ 145,000.00		Apr-27		Confluence	KRA	Schuler Shook		X	X		X	X	X

\*assumes same location and minimal sitework for construction