



*Atlantic & Gulf Dredging & Marine, LLC
16654 SW Warfield Blvd.
Indiantown, FL 34956
772-202-2121*

ATLANTIC & GULF DREDGING & MARINE, LLC OFFER FOR
THE CITY OF MADEIRA BEACH
JOHN'S PASS DREDGING PROJECT

BID FORM

Bid Description: Dredging, dewatering, transportation, disposal of sediment, and associated construction tasks. Sediment will be excavated from Johns Pass flood shoal and disposed of at the Pinellas County Solid Waste Disposal Complex. Construction access will be at the city owned beach parking lot located at John's Pass Park.

Item NO	DESCRIPTION	UNITS	QUANTITY	UNIT PRICE	TOTAL
1	Mobilization/Demobilization	LS	1	\$ 940,000	\$ 940,000
2	Excavation of Dredge Material	CY	12,900	\$ 39.25	\$ 506,325
3	Dewatering of Dredge Material	CY	12,900	\$ 2.00	\$ 25,800
4	Transport to disposal site	Tons	19,350	\$ 8.00	\$ 154,800
5	Disposal Fees	Tons	19,350	\$ 78.50	\$ 1,518,975
6	Pre and Post Construction Survey	LS	1	\$ 20,000	\$ 20,000
7	Environmental Protection Measures	LS	1	\$ 85,000	\$ 85,000
8	Site Restoration	LS	1	\$ 45,000	\$ 45,000

BID TOTAL \$ 3,295,900.00

BID TOTAL WRITEEN OUT:
THREE MILLION TWO HUNDRED NINETY-FIVE THOUSAND NINE HUNDRED

Signature: _____



Date: 11/20/2025

THE CITY OF MADEIRA BEACH
JOHNS PASS DREDGING PROJECT
Bid Alternate #1 - Alternative Disposal Location
Bid Form

Bid Alternate #1 Description: Dredging, dewatering, transportation, disposal of sediment, and associated construction tasks. Sediment will be excavated from Johns Pass flood shoal. Disposal of dredged sediment will be at the the City owned parcel located at 555 150th Ave, Madeira Beach, FL 33708. Material shall be graded as directed by the City at the parcel. Handling and stockpiling the sediment at the City disposal location. Construction access will be at the City owned beach parking lot located at John's Pass Park.

ITEM NO.	DESCRIPTION	Units	Quantity	Unit Price	Total
A1	Mobilization/ Demobilization	LS	1	\$ 940,000	\$ 940,000
A2	Excavation of Dredge Material	CY	12,900	\$ 39.25	\$ 506,325
A3	Dewatering of Dredge Material	CY	12,900	\$ 2.00	\$ 25,800
A4	Transport to Upland Parcel and Grading	Tons	19,350	\$ 6.40	\$ 123,840
A5	Material Handling and Stockpiling	Tons	19,350	\$ 3.50	\$ 67,725
A6	Pre-and-Post-Construction Surveys	LS	1	\$ 20,000	\$ 20,000
A7	Environmental Protection	LS	1	\$ 85,000	\$ 85,000
A8	Site Restoration	LS	1	\$ 45,000	\$ 45,000

BID ALTERNATE #1 TOTAL

\$ 1,813,690

BID ALTERNATE #1 TOTAL WRITTEN: One Million Seven Hundred Seventy-Five Thousand
Nine Hundred Fifty-Seven

ADDITIONAL MATERIALS/ADDENDA

Additional Materials submitted (mark one):

☐ No additional materials have been included with this bid


☒ Additional Materials attached (describe--attach additional pages if needed)

Project References

GC License

Addenda Bidders are responsible for verifying receipt of any addenda issued by checking the City's website at <http://www.madeirabeachfl.gov> prior to the bid opening. Failure to acknowledge any addenda issued may result in a response being deemed non-responsive.

Acknowledgement of Receipt of Addenda (initial for each addenda received, if applicable):

Addenda Number	Initial to acknowledge receipt
#1	

Vendor Name Atlantic & Gulf Dredging & Marine, LLC Date: 11/20/2025

VENDOR INFORMATION

Company Legal / Corporate Name: Atlantic & Gulf Dredging & Marine, LLC

Doing Business as (if different than above): _____

Address: 16654 SW Warfield Blvd.

City: Indiantown State: FL Zip: 33401

Phone: 561-818-7785 Fax: _____

Email address: james@agdmarine.com Website: AGDmarine.com

State License#: CGC1508033 PCCLB License #: _____

DUNS #: 058691764

Remit to address (if different than above):

Address: _____

City: _____ State: _____ Zip: _____

Order from address (if different from above):

Address: _____

City: _____ State: _____ Zip: _____

Contact for Questions about this bid:

Name: James Towner Fax: _____

Phone: 561-818-7785 E-Mail Address: james@agdmarine.com

Day-to-Day Project Contact (if awarded):

Name: James Towner Fax: _____

Phone: 561-818-7785 E-Mail Address: james@agdmarine.com

X Certified Small Business Certifying Agency: SBA

_____ Certified Minority, Women or Disadvantaged Business Enterprise Certifying Agency: _____

REFERENCE FORM

Please include a list of three (3) references for like projects.

Please see the attached Project Reference Sheet

1. Name of Business / Entity: Please see the attached Project Reference Sheet

Contact Person Name: _____ Phone: _____

Email: _____ Project Cost: _____

Project Completion Date: _____ Brief Project Description: _____

Circumstance	Percentage (%)
1. To protect oneself or others	95
2. To stop a crime	85
3. To protect property	75
4. To stop a fight	65
5. To stop a person from committing a crime	60
6. To stop a person from causing harm	55
7. To stop a person from causing damage	50
8. To stop a person from causing injury	45
9. To stop a person from causing death	40
10. To stop a person from causing serious harm	35
11. To stop a person from causing serious damage	30

Age Group	Percentage
18-24	85%
25-34	75%
35-44	65%
45-54	55%
55-64	45%
65-74	35%
75-84	25%
85+	10%

2. Name of Business / Entity: _____

Contact Person Name: _____ Phone: _____

Email: _____ Project Cost: _____

Project Completion Date: _____ Brief Project Description: _____

Age Group	Percentage
18-24	28%
25-34	22%
35-44	18%
45-54	15%
55-64	12%
65-74	10%
75-84	8%
85+	7%

Age Group	Percentage
18-24	85%
25-34	75%
35-44	65%
45-54	55%
55-64	45%
65-74	35%
75-84	25%
85+	10%

3. Name of Business / Entity: _____

Contact Person Name: _____ Phone: _____

Email: _____ Project Cost: _____

Project Completion Date: _____ Brief Project Description: _____

Age Group	Percentage
18-24	85%
25-34	75%
35-44	65%
45-54	55%
55-64	45%
65-74	35%
75-84	25%
85+	10%

BID BOND

(Not to be filled out if a certified check is submitted)

KNOWN ALL MEN BY THESE PRESENTS: That we, the undersigned, Atlantic & Gulf Dredging & Marine, LLC
_____ as Principal, and Western Surety Company
_____ as Surety, who's address is _____
One Towne Square, Suite 1075, Southfield, MI 48076, are held and firmly bound unto the
City of Madeira Beach, Florida, in the sum of One Hundred Sixty-Five Thousand
Dollars (\$ 165,000.00) (being a minimum of 5% of Contractor's Total Bid Amount) for the
payment of which, well and truly to be made, we hereby jointly and severally bind ourselves, our heirs,
executors, administrators, successors and assigns.

The condition of the above obligation is such that if the attached Proposal of Atlantic & Gulf Dredging & Marine, LLC
_____ as Principal, and Western Surety Company _____ as Surety,
for work specified as: John's Pass Dredging Project

all as stipulated in said Proposal, by doing all work incidental thereto, in accordance with the plans and
specifications provided here for, all within Pinellas County, is accepted and the contract awarded to the above
named bidder, and the said bidder shall within ten days after notice of said award enter into a contract, in writing,
and furnish the required Performance Bond with surety or sureties to be approved by the City Manager, this
obligation shall be void, otherwise the same shall be in full force and virtue by law and the full amount of this
Bid Bond will be paid to the City as stipulated or liquidated damages.

Signed this 21st day of November, 2025

(Principal must indicate whether corporation, partnership,
company or individual)

Principal: Atlantic & Gulf Dredging & Marine, LLC

By: James Turner

Title: Principal - Manager

Surety: Western Surety Company

(The person signing shall, in their own handwriting, sign the
principal's name, their own name, and their title; where the
person is signing for a Corporation, they must, by Affidavit,
show their authority to bind the Corporation).

Wendy L Hingson, Attorney-in-Fact

Western Surety Company

POWER OF ATTORNEY APPOINTING INDIVIDUAL ATTORNEY-IN-FACT

Know All Men By These Presents, That WESTERN SURETY COMPANY, a South Dakota corporation, is a duly organized and existing corporation having its principal office in the City of Sioux Falls, and State of South Dakota, and that it does by virtue of the signature and seal herein affixed hereby make, constitute and appoint

Robert Trobec, Wendy L Hingson, John L Budde, Jeffrey A Chandler, Ian J Donald, Kathleen M Irelan, Susan L Small, Alan P Chandler, Krista L Pocket, Individually, of Troy, MI
Steven K Brandon, T J Griffin, Patrick Williams, John L Budde, Terence J Griffin, Susan L Small, Alan P Chandler, Individually, of Farmington Hills, MI

its true and lawful Attorney(s)-in-Fact with full power and authority hereby conferred to sign, seal and execute for and on its behalf bonds, undertakings and other obligatory instruments of similar nature

- In Unlimited Amounts -

and to bind it thereby as fully and to the same extent as if such instruments were signed by a duly authorized officer of the corporation and all the acts of said Attorney, pursuant to the authority hereby given, are hereby ratified and confirmed.

This Power of Attorney is made and executed pursuant to and by authority of the Authorizing By-Laws and Resolutions printed at the bottom of this page, duly adopted, as indicated, by the shareholders of the corporation.

In Witness Whereof, WESTERN SURETY COMPANY has caused these presents to be signed by its Vice President and its corporate seal to be hereto affixed on this 11th day of January, 2024.



WESTERN SURETY COMPANY

Larry Kasten, Vice President

State of South Dakota } ss
County of Minnehaha

On this 11th day of January, 2024, before me personally came Larry Kasten, to me known, who, being by me duly sworn, did depose and say: that he resides in the City of Sioux Falls, State of South Dakota; that he is a Vice President of WESTERN SURETY COMPANY described in and which executed the above instrument; that he knows the seal of said corporation; that the seal affixed to the said instrument is such corporate seal; that it was so affixed pursuant to authority given by the Board of Directors of said corporation and that he signed his name thereto pursuant to like authority, and acknowledges same to be the act and deed of said corporation.

My commission expires

March 2, 2026



M. Bent, Notary Public

CERTIFICATE

I, Paula Kolsrud, Assistant Secretary of WESTERN SURETY COMPANY do hereby certify that the Power of Attorney hereinabove set forth is still in force, and further certify that the By-Law and Resolutions of the corporation printed below this certificate are still in force. In testimony whereof I have hereunto subscribed my name and affixed the seal of the said corporation this 21st day of November 2025



WESTERN SURETY COMPANY

Paula Kolsrud, Assistant Secretary

Authorizing By-Laws and Resolutions

ADOPTED BY THE SHAREHOLDERS OF WESTERN SURETY COMPANY

This Power of Attorney is made and executed pursuant to and by authority of the following By-Law duly adopted by the shareholders of the Company.

Section 7. All bonds, policies, undertakings, Powers of Attorney, or other obligations of the corporation shall be executed in the corporate name of the Company by the President, Secretary, and Assistant Secretary, Treasurer, or any Vice President, or by such other officers as the Board of Directors may authorize. The President, any Vice President, Secretary, any Assistant Secretary, or the Treasurer may appoint Attorneys in Fact or agents who shall have authority to issue bonds, policies, or undertakings in the name of the Company. The corporate seal is not necessary for the validity of any bonds, policies, undertakings, Powers of Attorney or other obligations of the corporation. The signature of any such officer and the corporate seal may be printed by facsimile.

This Power of Attorney is signed by Larry Kasten, Vice President, who has been authorized pursuant to the above Bylaw to execute power of attorneys on behalf of Western Surety Company.

This Power of Attorney may be signed by digital signature and sealed by a digital or otherwise electronic-formatted corporate seal under and by the authority of the following Resolution adopted by the Board of Directors of the Company by unanimous written consent dated the 27th day of April, 2022:

"RESOLVED: That it is in the best interest of the Company to periodically ratify and confirm any corporate documents signed by digital signatures and to ratify and confirm the use of a digital or otherwise electronic-formatted corporate seal, each to be considered the act and deed of the Company."

Go to www.cnasurety.com > Owner / Obligor Services > Validate Bond Coverage, if you want to verify bond authenticity.

SCRUTINIZED COMPANIES

SCRUTINIZED COMPANIES THAT BOYCOTT ISRAEL LIST CERTIFICATION FORM

THIS FORM MUST BE COMPLETED AND SUBMITTED WITH THE BID/PROPOSAL. FAILURE TO SUBMIT THIS FORM AS REQUIRED MAY DEEM YOUR SUBMITTAL NONRESPONSIVE.

The affiant, by virtue of the signature below, certifies that:

1. The vendor, company, individual, principal, subsidiary, affiliate, or owner is aware of the requirements of section 287.135, Florida Statutes, regarding companies on the Scrutinized Companies that Boycott Israel List, or engaged in a boycott of Israel; and
2. The vendor, company, individual, principal, subsidiary, affiliate, or owner is eligible to participate in this solicitation and is not listed on the Scrutinized Companies that Boycott Israel List, or engaged in a boycott of Israel; and
3. "Boycott Israel" or "boycott of Israel" means refusing to deal, terminating business activities, or taking other actions to limit commercial relations with Israel, or persons or entities doing business in Israel or in Israeli-controlled territories, in a discriminatory manner. A statement by a company that it is participating in a boycott of Israel, or that it has initiated a boycott in response to a request for a boycott of Israel or in compliance with, or in furtherance of, calls for a boycott of Israel, may be considered as evidence that a company is participating in a boycott of Israel; and
4. If awarded the Contract (or Agreement), the vendor, company, individual, principal, subsidiary, affiliate, or owner will immediately notify the City of Madeira Beach in writing, no later than five (5) calendar days after any of its principals are placed on the Scrutinized Companies that Boycott Israel List or engaged in a boycott of Israel.

Authorized Signature

James Towner

Printed Name

Principal

Title

Atlantic & Gulf Dredging & Marine, LLC

Name of Entity/Corporation

STATE OF

Florida

COUNTY OF

Palm Beach

The foregoing instrument was acknowledged before me by means of ☐ physical presence or ☐ online notarization on, this _____ day of _____, 20____,

by James Towner (name of person whose signature is being notarized) as the Principal/Manager (title) of Atlantic & Gulf Dredging & Marine (name of corporation/entity), personally known _____, or produced (type of identification) as identification, and who did/did not take an oath.

Notary Public

Printed Name

My Commission Expires:

NOTARY SEAL ABOVE



BRENDA TATIANA MONTOYA

NOTARY PUBLIC - STATE OF FLORIDA

COMMISSION # HH 415317

My Commission Expires 06/27/2027

06/27/2027


OFFER CERTIFICATION

By signing and submitting this Bid, the Vendor certifies that:

- a) It is under no legal prohibition on contracting with the City of Madeira Beach.
- b) It has read, understands, and is in compliance with the specifications, terms and conditions stated herein, as well as its attachments, and any referenced documents.
- c) It has no known, undisclosed conflicts of interest.
- d) The prices offered were independently developed without consultation or collusion with any of the other respondents or potential respondents or any other anti-competitive practices.
- e) No offer of gifts, payments or other consideration were made to any City employee, officer, elected official, or consultant who has or may have had a role in the procurement process for the services and or goods/materials covered by this contract.
- f) It understands the City of Madeira Beach may copy all parts of this response, including without limitation any documents and/or materials copyrighted by the respondent, for internal use in evaluating respondent's offer, or in response to a public records request under Florida's public records law (F.S. 119) or other applicable law, subpoena, or other judicial process; provided that Madeira Beach agrees not to change or delete any copyright or proprietary notices.
- g) Respondent hereby warrants to the City that the respondent and each of its subcontractors ("Subcontractors") will comply with, and are contractually obligated to comply with, all Federal Immigration laws and regulations that relate to their employees.
- h) Respondent certifies that they are not in violation of section 6(j) of the Federal Export Administration Act and not debarred by any Federal or public agency.
- i) It will provide the materials or services specified in compliance with all Federal, State, and Local Statutes and Rules if awarded by the City.
- j) It is current in all obligations due to the City.
- k) It will accept such terms and conditions in a resulting contract if awarded by the City.
- l) The signatory is an officer or duly authorized agent of the respondent with full power and authority to submit binding offers for the goods or services as specified herein.

ACCEPTED AND AGREED TO:

Company Name: Atlantic & Gulf Dredging & Marine, LLC

Signature: 

Printed Name: James Towner

Title: Principal

Date: 11/20/2025



CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)

9/13/2025

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an **ADDITIONAL INSURED**, the policy(ies) must be endorsed. If **SUBROGATION IS WAIVED**, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER VTC Insurance Group 37000 Grand River Ave Ste 150 Farmington Hills MI 48335		CONTACT NAME: Connie Tornow PHONE (A/C, No, Ext): (248) 471-0970 E-MAIL ADDRESS: ctornow@vtcins.com FAX (A/C, No): (248) 471-0641	
INSURED Atlantic & Gulf Dredging & Marine LLC dba AGD Marine LLC PO Box 1473 Holland MI 49422		INSURER(S) AFFORDING COVERAGE INSURER A: New York Marine and General Ins. Co. NAIC # 16608 INSURER B: Carolina Casualty Ins. Company 10510 INSURER C: Lloyds Underwriters 99998 INSURER D: Continental Casaulty Company 20443 INSURER E: INSURER F:	


COVERAGES**CERTIFICATE NUMBER: 25-26 LIAB****REVISION NUMBER:**

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR LTR	TYPE OF INSURANCE	ADDL INSD	SUBR WVD	POLICY NUMBER	POLICY EFF (MM/DD/YYYY)	POLICY EXP (MM/DD/YYYY)	LIMITS
A	COMMERCIAL GENERAL LIABILITY						EACH OCCURRENCE \$ 1,000,000
	<input type="checkbox"/> CLAIMS-MADE <input checked="" type="checkbox"/> OCCUR						DAMAGE TO RENTED PREMISES (Ea occurrence) \$ 100,000
	<input checked="" type="checkbox"/> Marine Liability			ML202500002303	7/20/2025	7/20/2026	MED EXP (Any one person) \$ 5,000
	<input checked="" type="checkbox"/> Rigger's Legal Liability			ML202500002303	7/20/2025	7/20/2026	PERSONAL & ADV INJURY \$ 1,000,000
	GEN'L AGGREGATE LIMIT APPLIES PER:						GENERAL AGGREGATE \$ 2,000,000
	<input type="checkbox"/> POLICY <input checked="" type="checkbox"/> PRO-JECT <input checked="" type="checkbox"/> LOC						PRODUCTS - COMP/OP AGG \$ 2,000,000
	<input checked="" type="checkbox"/> OTHER: Protection & Indemnity			ML202500002303	7/20/2025	7/20/2026	Each Occurrence \$ 1,000,000
A	AUTOMOBILE LIABILITY						COMBINED SINGLE LIMIT (Ea accident) \$ 1,000,000
	<input checked="" type="checkbox"/> ANY AUTO						BODILY INJURY (Per person) \$
	<input type="checkbox"/> ALL OWNED AUTOS	<input type="checkbox"/> SCHEDULED AUTOS		AU202500020274	7/20/2025	7/20/2026	BODILY INJURY (Per accident) \$
	<input checked="" type="checkbox"/> HIRED AUTOS	<input checked="" type="checkbox"/> NON-OWNED AUTOS					PROPERTY DAMAGE (Per accident) \$
A	<input checked="" type="checkbox"/> UMBRELLA LIAB	<input checked="" type="checkbox"/> OCCUR					EACH OCCURRENCE \$ 5,000,000
	<input type="checkbox"/> EXCESS LIAB	<input type="checkbox"/> CLAIMS-MADE					AGGREGATE \$ 5,000,000
	<input type="checkbox"/> DED <input checked="" type="checkbox"/> RETENTION \$ 25,000			ML202500002304	7/20/2025	7/20/2026	\$
B	WORKERS COMPENSATION AND EMPLOYERS' LIABILITY						<input checked="" type="checkbox"/> PER STATUTE <input type="checkbox"/> OTH-ER
	ANY PROPRIETOR/PARTNER/EXECUTIVE OFFICER/MEMBER EXCLUDED? (Mandatory in NH)	Y/N <input type="checkbox"/>	N/A	KRM644648404	9/10/2025	9/10/2026	E.L. EACH ACCIDENT \$ 1,000,000
	If yes, describe under DESCRIPTION OF OPERATIONS below						E.L. DISEASE - EA EMPLOYEE \$ 1,000,000
							E.L. DISEASE - POLICY LIMIT \$ 1,000,000
C	Vessel Pollution Liability			07255-08	7/20/2025	7/20/2026	Each Incident: \$1,000,000
D	Leased & Rented Equipment			5088511987	9/10/2025	9/10/2026	Deductible: \$1,000 // Per Item Limit: \$250,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

CERTIFICATE HOLDER**CANCELLATION**

For Your Information	SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS.
	AUTHORIZED REPRESENTATIVE Alan Chandler/CTORNO 

© 1988-2014 ACORD CORPORATION. All rights reserved.

ACORD 25 (2014/01)

The ACORD name and logo are registered marks of ACORD

INS025 (201401)

COMMENTS/REMARKS

D) Continental Casualty Co. NAIC# 20443
Inland Marine Policy #5088511987
Effective 09/10/2025 to 09/10/2026
Installation Floater Limit \$15,000. Deductible \$1,000.



*Atlantic & Gulf Dredging & Marine, LLC
16654 SW Warfield Blvd.
Indiantown, FL 34956
772-202-2121*

Atlantic & Gulf Dredging & Marine, LLC (AGD) Project References

- **Project** - IWW Jacksonville to Miami Maintenance Dredging, 10 Foot Project, Vicinity of St. Lucie Inlet, and 11 Foot Project Vicinity of Jupiter Inlet
 - **Description**
 - The project consists of maintenance dredging the Intracoastal Waterway channel (IWW) in the vicinity of Jupiter and St. Lucie Inlets. These two areas are approximately 16 IWW channel miles apart. The Jupiter Inlet portion of the project consists of maintenance dredging IWW Cuts P-1 through P-10. The excavated material was transported, via pipeline, to the beach placement area immediately south of Jupiter Inlet. The St. Lucie Inlet work consists of maintenance dredging IWW Cuts M-3 through M-6. Excavated material was placed in the St. Lucie inshore impoundment basin, via pipeline
 - **Contract No.** - W912EP19D0040
 - **Location** - Martin County & Palm Beach County
 - **Award Date** – August 2020
 - **Completion Date** – April 2021
 - **Award Value** - \$2,781,250.00
 - **Total Contract Value** - \$3,301,896.72
 - **Client** – USACE Jacksonville District
 - **Client POC** – Shelly Trulock
 - Shelley.F.Trulock@usace.army.mil
 - 469-487-7050 (office)



*Atlantic & Gulf Dredging & Marine, LLC
16654 SW Warfield Blvd.
Indiantown, FL 34956
772-202-2121*

- **Comments** – Contract was Awarded to Coastal Dredging Company (CDC). AGD was not in the MATOC Group II at the time, as they were a newer company. CDC subcontracted 100% of the dredging work to AGD. 160k cubic yards hydraulically excavated

- **Project** – Jupiter Inlet Sand Trap Maintenance Dredging & Beach Nourishment
 - **Description** - The project work consists of dredging the Jupiter Inlet Sand Trap by hydraulic cutter head dredge. All materials transported via pipeline to Jupiter Beach between DEP survey monuments R-13 and R-19
 - **Contract No.** - 2020
 - **Location** - Jupiter, FL
 - **Award Date** – March 2021
 - **Completion Date** – May 2021
 - **Award Value** - \$1,720,070
 - **Total Contract Value** - \$1,720,070
 - **Client** – Jupiter Inlet District
 - **Client POC** – Joe Chaison
 - jchaison@jupiterinletdistrict.org
 - 561-746-2223
 - **Comments** – This Contract was piggybacked off the USACE contract above to Coastal Dredging Company (CDC). All work (100%) was subcontracted to AGD. 127k cubic yards hydraulically excavated.

- **Project** – Stump Pass Maintenance Dredging
 - **Description** - Provide erosion control and shoreline stabilization measures including maintenance dredging and beach disposal for approximately 5,000 feet of eroding gulf and inlet shorelines utilizing Navigation Channel sediments.
 - **Contract No.** - 2021000441



*Atlantic & Gulf Dredging & Marine, LLC
16654 SW Warfield Blvd.
Indiantown, FL 34956
772-202-2121*

- **Location** - Charlotte County
 - **Award Date** – September 2021
 - **Completion Date** – June 2022
 - **Award Value** - \$ 2,196,000
 - **Total Contract Value** - \$2,217,000
 - **Client** – Charlotte County, FL
 - **Client POC** – Matthew Logan
 - Matthew.Logan@charlottecountyfl.gov
 - 941-575-3610
 - **Comments** – Project was awarded in September, but NTP was not issued until December 1 as required by the contract. 200k Cubic Yards excavated
-
- **Project** – The Village of Royal Palm Beach Canal System Dredging & Dry Detention Pond
 - **Description** – Canal muck removal. All materials transported via pipeline to dry detention area. Material was dried and then hauled offsite.
 - **Contract No.** – SW 1901 / SW 2301 / EN 1904
 - **Location** – Palm Beach County
 - **Award Date** – September 2022
 - **Completion Date** – November 2023
 - **Award Value** - \$2,967,081
 - **Total Contract Value** - \$2,172,419
 - **Client** – Village of Royal Palm Beach
 - **Client POC** – Chistopher Marsh
 - CMarsh@royalpalmbeachfl.gov
 - 561-790-5161
 - **Comments** – 22k cubic yards of muck removed.



*Atlantic & Gulf Dredging & Marine, LLC
16654 SW Warfield Blvd.
Indiantown, FL 34956
772-202-2121*

- **Project** – Jupiter Inlet Sand Trap Maintenance Dredging & Beach Nourishment
 - **Description** – The project work consists of dredging the Jupiter Inlet Sand Trap by hydraulic cutter head dredge. All materials transported via pipeline to Jupiter Beach between DEP survey monuments R-13 and R-19
 - **Contract No.** – 2023
 - **Location** – Jupiter, FL
 - **Award Date** – February 2023
 - **Completion Date** – May 2023
 - **Award Value** - \$889,000
 - **Total Contract Value** - \$1,646,340
 - **Client** – Jupiter Inlet District
 - **Client POC** – Joe Chaison
 - jchaison@jupiterinletdistrict.org
 - 561-746-2223
 - **Comments** – Contract has a significant overrun in quantities. 145k cubic yards hydraulically excavated.

- **Project** – Bathtub Beach / Sailfish Point Nourishment (2023-2024)
 - **Description** – Beach Nourishment of Bathtub Beach and Sailfish Point. Material excavated and transported, via pipeline, from 3 different Borrow Areas, including the Impoundment Basin in the St. Lucie Inlet.
 - **Contract No.** – RFB2023-3547
 - **Location** – Martin County, FL
 - **Award Date** – November 2023
 - **Completion Date** – May 2024
 - **Award Value** - \$5,921,000.00
 - **Total Contract Value** - \$6,692,509.52



*Atlantic & Gulf Dredging & Marine, LLC
16654 SW Warfield Blvd.
Indiantown, FL 34956
772-202-2121*

- **Client** – Martin County
- **Client POC** – Jessica Garland
 - jgarland@martin.fl.us
 - 772-288-5481
- **Comments** – Significant Overrun in beach fill quantities. 248k cubic yards hydraulically excavated.
- **Project** – Gulfside Rd. Interim Beach Nourishment Beach Project
 - **Description** – Beach Nourishment with materials excavated and transported, via pipeline, from Longboat Pass.
 - **Contract No.** – 24-086
 - **Location** – Town of Longboat Key (Manatee County)
 - **Award Date** – September 2024
 - **Completion Date** – February 2025
 - **Award Value** - \$2,554,968
 - **Total Contract Value** - \$2,548,614
 - **Client** – Town of Longboat
 - **Client POC** – Charlie Mopps
 - cmopps@longboatkey.org
 - 941-316-1988
 - **Comments** – 70k cubic yards hydraulically excavated
- **Project** – 2024/2025 South Lake Worth Maintenance Dredging
 - **Description** – Maintenance dredging of ICW cut P-50, South Lake Worth Inlet Sand Trap and Harvey E. Oyer Boat Ramp. Material was transported to a nearshore disposal area via pipeline.
 - **Contract No.** – R2025-0031



*Atlantic & Gulf Dredging & Marine, LLC
16654 SW Warfield Blvd.
Indiantown, FL 34956
772-202-2121*

- **Location** – Palm Beach County, FL
 - **Award Date** – September 2024
 - **Completion Date** – April 2025
 - **Award Value** - \$1,765,750
 - **Total Contract Value** - \$1,879,250
 - **Client** – Palm Beach County
 - **Client POC** – Reubin Bishop
 - RBishop@pbc.gov
 - 561-233-2519
 - **Comments** – 63k cubic yards hydraulically excavated
-
- **Project** - Lake Worth Flood Shoal
 - **Description** – Maintenance Dredging of the Lake Worth Flood Shoal with material disposal, via pipeline, into Peanut Island DMMA. Additionally, mechanical excavation at the Flood Shoal and transport the material, via barge, to a seagrass mitigation disposal site.
 - **Contract No.** – 2025PBS01
 - **Location** – Palm Beach County
 - **Award Date** – June 2025
 - **Completion Date** – Ongoing as of October 2025
 - **Award Value** - \$3,473,360
 - **Total Contract Value** - TBD
 - **Client** – Town of Palm Beach Shores
 - **Client POC** – Mayor Alan Fiers
 - afiers@pbstownhall.org
 - 561-838-5400



*Atlantic & Gulf Dredging & Marine, LLC
16654 SW Warfield Blvd.
Indiantown, FL 34956
772-202-2121*

- **Comments** – Approximate 60k cubic yards hydraulically excavated and 15k cubic yards mechanically excavated.

NAVFAC/USACE PAST PERFORMANCE QUESTIONNAIRE (Form PPQ-0)

CONTRACT INFORMATION (Contractor to complete Blocks 1-4)

1. Contractor Information

Firm Name: Atlantic & Gulf Dredging & Marine, LLC
Address: 16654 SW Warfield Blvd. Indiantown, FL 34956
Phone Number: 772-202-2121
Email Address: james@agdmarine.com
Point of Contact: James Towner

CAGE Code: 88H19
UEI Number: 47-2080396

Contact Phone Number: 561-818-7785

2. Work Performed as: ☒ Prime Contractor ☐ Sub Contractor ☐ Joint Venture ☐ Other

(Explain) Percent of project work performed:

If subcontractor, who was the prime (Name/Phone #):

3. Contract Information

Contract Number: R2025-0031

Delivery/Task Order Number (if applicable):

Contract Type: ☒ Firm Fixed Price ☐ Cost Reimbursement ☐ Other (Please specify): Contract Title: 2024/2025 South Lake Worth Inlet Maintenance Project

Contract Location: Boynton Beach, FL

Award Date (mm/dd/yy): 9/24/2024

Contract Completion Date (mm/dd/yy): 5/04/2025

Actual Completion Date (mm/dd/yy): 5/04/2025

Explain Differences:

Original Contract Price (Award Amount): \$1,765,750

Final Contract Price (to include all modifications, if applicable):

Explain Differences:

4. Project Description:

Complexity of Work ☐ High ☐ Med ☒ Routine

How is this project relevant to project of submission? (Please provide details such as similar equipment, requirements, conditions, etc.) Hydraulic dredging of Sandtrap/Flood Shoal in ICW and close proximity of an active inlet. Strong Currents, excavating and pumping heavy material in vicinity of seagrass

CLIENT INFORMATION (Client to complete Blocks 5-8)

5. Client Information

Name: Palm Beach County - ERM
Title: Construction Project Manager
Phone Number: 561-233-2519
Email: rbishop@pbc.gov
Address: 2300 N. Jog Rd, 4th Floor, WPB FL 33411

6. Describe the client's role in the project: contract and project construction management,

7. Date Questionnaire was completed (mm/dd/yy): 05/26/2025

8. Client's Signature: Reubin Bishop

NOTE: NAVFAC/USACE REQUESTS THAT THE CLIENT COMPLETES THIS QUESTIONNAIRE AND SUBMITS DIRECTLY BACK TO THE OFFEROR. THE OFFEROR WILL SUBMIT THE COMPLETED QUESTIONNAIRE TO USACE WITH THEIR PROPOSAL, AND MAY DUPLICATE THIS QUESTIONNAIRE FOR FUTURE SUBMISSION ON USACE SOLICITATIONS. CLIENTS ARE HIGHLY ENCOURAGED TO SUBMIT QUESTIONNAIRES DIRECTLY TO THE OFFEROR. HOWEVER, QUESTIONNAIRES MAY BE SUBMITTED DIRECTLY TO USACE. PLEASE CONTACT THE OFFEROR FOR USACE POC INFORMATION. THE GOVERNMENT RESERVES THE RIGHT TO VERIFY ANY AND ALL INFORMATION ON THIS FORM.

PLEASE CIRCLE THE ADJECTIVE RATING WHICH BEST REFLECTS YOUR EVALUATION OF THE CONTRACTOR'S PERFORMANCE.						
1. QUALITY:						
a) Quality of technical data/report preparation efforts	E	<input checked="" type="radio"/> VG	S	M	U	N
b) Ability to meet quality standards specified for technical performance	<input checked="" type="radio"/> E	VG	S	M	U	N
c) Timeliness/effectiveness of contract problem resolution without extensive customer guidance	<input checked="" type="radio"/> E	VG	S	M	U	N
d) Adequacy/effectiveness of quality control program and adherence to contract quality assurance requirements (without adverse effect on performance)	E	VG	S	M	U	N
2. SCHEDULE/TIMELINESS OF PERFORMANCE:						
a) Compliance with contract delivery/completion schedules including any significant intermediate milestones. <i>(If liquidated damages were assessed or the schedule was not met, please address below)</i>	<input checked="" type="radio"/> E	VG	S	M	U	N
b) Rate the contractor's use of available resources to accomplish tasks identified in the contract	<input checked="" type="radio"/> E	VG	S	M	U	N
3. CUSTOMER SATISFACTION:						
a) To what extent were the end users satisfied with the project?	E	<input checked="" type="radio"/> VG	S	M	U	N
b) Contractor was reasonable and cooperative in dealing with your staff (including the ability to successfully resolve disagreements/disputes; responsiveness to administrative reports, businesslike and communication)	<input checked="" type="radio"/> E	VG	S	M	U	N
c) To what extent was the contractor cooperative, businesslike, and concerned with the interests of the customer?	<input checked="" type="radio"/> E	VG	S	M	U	N
d) Overall customer satisfaction	<input checked="" type="radio"/> E	VG	S	M	U	N
4. MANAGEMENT/ PERSONNEL/LABOR						
a) Effectiveness of on-site management, including management of subcontractors, suppliers, materials, and/or labor force	<input checked="" type="radio"/> E	VG	S	M	U	N
b) Ability to hire, apply, and retain a qualified workforce to this effort	<input checked="" type="radio"/> E	VG	S	M	U	N
c) Government Property Control	E	<input checked="" type="radio"/> VG	S	M	U	N
d) Knowledge/expertise demonstrated by contractor personnel	<input checked="" type="radio"/> E	VG	S	M	U	N
e) Utilization of Small Business concerns	E	VG	S	M	U	<input checked="" type="radio"/> N
f) Ability to simultaneously manage multiple projects with multiple disciplines	E	VG	S	M	U	<input checked="" type="radio"/> N

g) Ability to assimilate and incorporate changes in requirements and/or priority, including planning, execution and response to Government changes	E	<input checked="" type="radio"/> VG	S	M	U	N
h) Effectiveness of overall management (including ability to effectively lead, manage and control the program)	<input checked="" type="radio"/> E	VG	S	M	U	N
5. COST/FINANCIAL MANAGEMENT						
a) Ability to meet the terms and conditions within the contractually agreed price(s)?	<input checked="" type="radio"/> E	VG	S	M	U	N
b) Contractor proposed innovative alternative methods/processes that reduced cost, improved maintainability or other factors that benefited the client	E	VG	S	M	U	<input checked="" type="radio"/> N
c) If this is/was a Government cost type contract, please rate the Contractor's timeliness and accuracy in submitting monthly invoices with appropriate back-up documentation, monthly status reports/budget variance reports, compliance with established budgets and avoidance of significant and/or unexplained variances (under runs or overruns)	E	<input checked="" type="radio"/> VG	S	M	U	N
d) Is the Contractor's accounting system adequate for management and tracking of costs? <i>If no, please explain in Remarks section.</i>	<input checked="" type="radio"/> Yes		No			
e) If this is/was a Government contract, has/was this contract been partially or completely terminated for default or convenience or are there any pending terminations? <i>Indicate if show cause or cure notices were issued, or any default action in comment section below.</i>	Yes		<input checked="" type="radio"/> No			
f) Have there been any indications that the contractor has had any financial problems? <i>If yes, please explain below.</i>	Yes		<input checked="" type="radio"/> No			
6. SAFETY/SECURITY						
a) To what extent was the contractor able to maintain an environment of safety, adhere to its approved safety plan, and respond to safety issues? (Includes: following the users rules, regulations, and requirements regarding housekeeping, safety, correction of noted deficiencies, etc.)	<input checked="" type="radio"/> E	VG	S	M	U	N
b) Contractor complied with all security requirements for the project and personnel security requirements.	<input checked="" type="radio"/> E	VG	S	M	U	N
7. GENERAL						
a) Ability to successfully respond to emergency and/or surge situations (including notifying COR, PM or Contracting Officer in a timely manner regarding urgent contractual issues).	E	VG	S	M	U	<input checked="" type="radio"/> N
b) Compliance with contractual terms/provisions (<i>explain if specific issues</i>)	E	<input checked="" type="radio"/> VG	S	M	U	N
c) Would you hire or work with this firm again? (<i>If no, please explain below</i>)	<input checked="" type="radio"/> Yes		No			
d) In summary, provide an overall rating for the work performed by this contractor.	<input checked="" type="radio"/> E	VG	S	M	U	N

END OF QUESTIONNAIRE

*ADJECTIVE RATINGS AND DEFINITIONS TO BE USED TO BEST REFLECT YOUR
EVALUATION OF THE CONTRACTOR'S PERFORMANCE*

RATING	DEFINITION	NOTE
(E) Exceptional	Performance meets contractual requirements and exceeds many to the Government/Owner's benefit. The contractual performance of the element or sub-element being assessed was accomplished with few minor problems for which corrective actions taken by the contractor was highly effective.	An Exceptional rating is appropriate when the Contractor successfully performed multiple significant events that were of benefit to the Government/Owner. A singular benefit, however, could be of such magnitude that it alone constitutes an Exceptional rating. Also, there should have been NO significant weaknesses identified.
(VG) Very Good	Performance meets contractual requirements and exceeds some to the Government's/Owner's benefit. The contractual performance of the element or sub- element being assessed was accomplished with some minor problems for which corrective actions taken by the contractor were effective.	A Very Good rating is appropriate when the Contractor successfully performed a significant event that was a benefit to the Government/Owner. There should have been no significant weaknesses identified.
(S) Satisfactory	Performance meets minimum contractual requirements. The contractual performance of the element or sub-element contains some minor problems for which corrective actions taken by the contractor appear or were satisfactory.	A Satisfactory rating is appropriate when there were only minor problems, or major problems that the contractor recovered from without impact to the contract. There should have been NO significant weaknesses identified. Per DOD policy, a fundamental principle of assigning ratings is that contractors will not be assessed a rating lower than Satisfactory solely for not performing beyond the requirements of the contract.
(M) Marginal	Performance does not meet some contractual requirements. The contractual performance of the element or sub-element being assessed reflects a serious problem for which the contractor has not yet identified corrective actions. The contractor's proposed actions appear only marginally effective or were not fully implemented.	A Marginal is appropriate when a significant event occurred that the contractor had trouble overcoming which impacted the Government/Owner.
(U) Unsatisfactory	Performance does not meet most contractual requirements and recovery is not likely in a timely manner. The contractual performance of the element or sub-element contains serious problem(s) for which the contractor's corrective actions appear or were ineffective.	An Unsatisfactory rating is appropriate when multiple significant events occurred that the contractor had trouble overcoming and which impacted the Government/Owner. A singular problem, however, could be of such serious magnitude that it alone constitutes an unsatisfactory rating.
(N) Not Applicable	No information or did not apply to your contract.	Rating will be neither positive nor negative.

NAVFAC/USACE PAST PERFORMANCE QUESTIONNAIRE (Form PPQ-0)

CONTRACT INFORMATION (Contractor to complete Blocks 1-4)

1. Contractor Information

Firm Name: Atlantic & Gulf Dredging & Marine, LLC
Address: 16654 SW Warfield Blvd., Indiantown, FL 34956
Phone Number: 772-202-2121
Email Address: james@agdmarine.com
Point of Contact: James Towner

CAGE Code: 88H19
UEI Number: C3NJPKY8YB75

Contact Phone Number: 561-818-7785

2. Work Performed as: ☒ Prime Contractor ☐ Sub Contractor ☐ Joint Venture ☐ Other
(Explain) Percent of project work performed:
If subcontractor, who was the prime (Name/Phone #):

3. Contract Information

Contract Number: 2023

Delivery/Task Order Number (if applicable):

Contract Type: ☒ Firm Fixed Price ☐ Cost Reimbursement ☐ Other (Please specify): Contract Title: Jupiter Inlet Sand Trap Maintenance Dredging & Beach Nourishment
Contract Location: Jupiter, FL

Award Date (mm/dd/yy): 02/09/23

Contract Completion Date (mm/dd/yy): 4/31/23

Actual Completion Date (mm/dd/yy): 5/05/23

Explain Differences: Client issued a change order for additional dredging of the ICW Cut for FIND

Original Contract Price (Award Amount): \$889,000

Final Contract Price (*to include all modifications, if applicable*): \$1,646,340

Explain Differences: Bid Quantity was 60k CY, however, and additional 40k CY needed to be dredged. Also, client issued a change order for additional dredging of the ICW Cut for FIND

4. Project Description:

Complexity of Work ☒ High ☐ Med ☐ Routine

How is this project relevant to project of submission? (*Please provide details such as similar equipment, requirements, conditions, etc.*)

Dredging of a navigation waterway that is exposed to the Atlantic Ocean.
Pumped material over 3k feet for beach nourishment. Excavation depth was 18ft MLLW

CLIENT INFORMATION (Client to complete Blocks 5-8)

5. Client Information

Name: Jupiter Inlet District - Joseph B Chaison
Title: Executive Director
Phone Number: 561-746-2223
Email jchaison@jupiterinletdistrict.org
Address: 400 n. delaware blvd Jupiter, FL 33458

6. Describe the client's role in the project:

Owner

7. Date Questionnaire was completed (mm/dd/yy): 02/10/2025

8. Client's Signature:

Joseph Chaison

NOTE: NAVFAC/USACE REQUESTS THAT THE CLIENT COMPLETES THIS QUESTIONNAIRE AND SUBMITS DIRECTLY BACK TO THE OFFEROR. THE OFFEROR WILL SUBMIT THE COMPLETED QUESTIONNAIRE TO USACE WITH THEIR PROPOSAL, AND MAY DUPLICATE THIS QUESTIONNAIRE FOR FUTURE SUBMISSION ON USACE SOLICITATIONS. CLIENTS ARE HIGHLY ENCOURAGED TO SUBMIT QUESTIONNAIRES DIRECTLY TO THE OFFEROR. HOWEVER, QUESTIONNAIRES MAY BE SUBMITTED DIRECTLY TO USACE. PLEASE CONTACT THE OFFEROR FOR USACE POC INFORMATION. THE GOVERNMENT RESERVES THE RIGHT TO VERIFY ANY AND ALL INFORMATION ON THIS FORM.

PLEASE CIRCLE THE ADJECTIVE RATING WHICH BEST REFLECTS YOUR EVALUATION OF THE CONTRACTOR'S PERFORMANCE.						
1. QUALITY:						
a) Quality of technical data/report preparation efforts	<input checked="" type="checkbox"/>	VG	S	M	U	N
b) Ability to meet quality standards specified for technical performance	<input checked="" type="checkbox"/>	VG	S	M	U	N
c) Timeliness/effectiveness of contract problem resolution without extensive customer guidance	<input checked="" type="checkbox"/>	VG	S	M	U	N
d) Adequacy/effectiveness of quality control program and adherence to contract quality assurance requirements (without adverse effect on performance)	<input checked="" type="checkbox"/>	VG	S	M	U	N
2. SCHEDULE/TIMELINESS OF PERFORMANCE:						
a) Compliance with contract delivery/completion schedules including any significant intermediate milestones. <i>(If liquidated damages were assessed or the schedule was not met, please address below)</i>	<input checked="" type="checkbox"/>	VG	S	M	U	N
b) Rate the contractor's use of available resources to accomplish tasks identified in the contract	<input checked="" type="checkbox"/>	VG	S	M	U	N
3. CUSTOMER SATISFACTION:						
a) To what extent were the end users satisfied with the project?	<input checked="" type="checkbox"/>	VG	S	M	U	N
b) Contractor was reasonable and cooperative in dealing with your staff (including the ability to successfully resolve disagreements/disputes; responsiveness to administrative reports, businesslike and communication)	<input checked="" type="checkbox"/>	VG	S	M	U	N
c) To what extent was the contractor cooperative, businesslike, and concerned with the interests of the customer?	<input checked="" type="checkbox"/>	VG	S	M	U	N
d) Overall customer satisfaction	<input checked="" type="checkbox"/>	VG	S	M	U	N
4. MANAGEMENT/ PERSONNEL/LABOR						
a) Effectiveness of on-site management, including management of subcontractors, suppliers, materials, and/or labor force	<input checked="" type="checkbox"/>	VG	S	M	U	N
b) Ability to hire, apply, and retain a qualified workforce to this effort	<input checked="" type="checkbox"/>	VG	S	M	U	N
c) Government Property Control	<input checked="" type="checkbox"/>	VG	S	M	U	N
d) Knowledge/expertise demonstrated by contractor personnel	<input checked="" type="checkbox"/>	VG	S	M	U	N
e) Utilization of Small Business concerns	E	VG	S	M	U	<input checked="" type="checkbox"/>
f) Ability to simultaneously manage multiple projects with multiple disciplines	E	VG	S	M	U	<input checked="" type="checkbox"/>

g) Ability to assimilate and incorporate changes in requirements and/or priority, including planning, execution and response to Government changes	<input checked="" type="checkbox"/> E	VG	S	M	U	N
h) Effectiveness of overall management (including ability to effectively lead, manage and control the program)	<input checked="" type="checkbox"/> E	VG	S	M	U	N
5. COST/FINANCIAL MANAGEMENT						
a) Ability to meet the terms and conditions within the contractually agreed price(s)?	<input checked="" type="checkbox"/> E	VG	S	M	U	N
b) Contractor proposed innovative alternative methods/processes that reduced cost, improved maintainability or other factors that benefited the client	<input checked="" type="checkbox"/> E	VG	S	M	U	N
c) If this is/was a Government cost type contract, please rate the Contractor's timeliness and accuracy in submitting monthly invoices with appropriate back-up documentation, monthly status reports/budget variance reports, compliance with established budgets and avoidance of significant and/or unexplained variances (under runs or overruns)	<input checked="" type="checkbox"/> E	VG	S	M	U	N
d) Is the Contractor's accounting system adequate for management and tracking of costs? <i>If no, please explain in Remarks section.</i>	<input checked="" type="checkbox"/> Yes		No			
e) If this is/was a Government contract, has/was this contract been partially or completely terminated for default or convenience or are there any pending terminations? <i>Indicate if show cause or cure notices were issued, or any default action in comment section below.</i>	Yes		<input checked="" type="checkbox"/> No			
f) Have there been any indications that the contractor has had any financial problems? <i>If yes, please explain below.</i>	Yes		<input checked="" type="checkbox"/> No			
6. SAFETY/SECURITY						
a) To what extent was the contractor able to maintain an environment of safety, adhere to its approved safety plan, and respond to safety issues? (Includes: following the users rules, regulations, and requirements regarding housekeeping, safety, correction of noted deficiencies, etc.)	<input checked="" type="checkbox"/> E	VG	S	M	U	N
b) Contractor complied with all security requirements for the project and personnel security requirements.	<input checked="" type="checkbox"/> E	VG	S	M	U	N
7. GENERAL						
a) Ability to successfully respond to emergency and/or surge situations (including notifying COR, PM or Contracting Officer in a timely manner regarding urgent contractual issues).	<input checked="" type="checkbox"/> E	VG	S	M	U	N
b) Compliance with contractual terms/provisions (<i>explain if specific issues</i>)	<input checked="" type="checkbox"/> E	VG	S	M	U	N
c) Would you hire or work with this firm again? (<i>If no, please explain below</i>)	<input checked="" type="checkbox"/> Yes		No			
d) In summary, provide an overall rating for the work performed by this contractor.	<input checked="" type="checkbox"/> E	VG	S	M	U	N

END OF QUESTIONNAIRE

*ADJECTIVE RATINGS AND DEFINITIONS TO BE USED TO BEST REFLECT YOUR
EVALUATION OF THE CONTRACTOR'S PERFORMANCE*

RATING	DEFINITION	NOTE
(E) Exceptional	Performance meets contractual requirements and exceeds many to the Government/Owner's benefit. The contractual performance of the element or sub-element being assessed was accomplished with few minor problems for which corrective actions taken by the contractor was highly effective.	An Exceptional rating is appropriate when the Contractor successfully performed multiple significant events that were of benefit to the Government/Owner. A singular benefit, however, could be of such magnitude that it alone constitutes an Exceptional rating. Also, there should have been NO significant weaknesses identified.
(VG) Very Good	Performance meets contractual requirements and exceeds some to the Government's/Owner's benefit. The contractual performance of the element or sub- element being assessed was accomplished with some minor problems for which corrective actions taken by the contractor were effective.	A Very Good rating is appropriate when the Contractor successfully performed a significant event that was a benefit to the Government/Owner. There should have been no significant weaknesses identified.
(S) Satisfactory	Performance meets minimum contractual requirements. The contractual performance of the element or sub-element contains some minor problems for which corrective actions taken by the contractor appear or were satisfactory.	A Satisfactory rating is appropriate when there were only minor problems, or major problems that the contractor recovered from without impact to the contract. There should have been NO significant weaknesses identified. Per DOD policy, a fundamental principle of assigning ratings is that contractors will not be assessed a rating lower than Satisfactory solely for not performing beyond the requirements of the contract.
(M) Marginal	Performance does not meet some contractual requirements. The contractual performance of the element or sub-element being assessed reflects a serious problem for which the contractor has not yet identified corrective actions. The contractor's proposed actions appear only marginally effective or were not fully implemented.	A Marginal is appropriate when a significant event occurred that the contractor had trouble overcoming which impacted the Government/Owner.
(U) Unsatisfactory	Performance does not meet most contractual requirements and recovery is not likely in a timely manner. The contractual performance of the element or sub-element contains serious problem(s) for which the contractor's corrective actions appear or were ineffective.	An Unsatisfactory rating is appropriate when multiple significant events occurred that the contractor had trouble overcoming and which impacted the Government/Owner. A singular problem, however, could be of such serious magnitude that it alone constitutes an unsatisfactory rating.
(N) Not Applicable	No information or did not apply to your contract.	Rating will be neither positive nor negative.

NAVFAC/USACE PAST PERFORMANCE QUESTIONNAIRE (Form PPQ-0)

CONTRACT INFORMATION (Contractor to complete Blocks 1-4)

1. Contractor Information

Firm Name: Atlantic & Gulf Dredging & Marine, LLC
 Address: 16654 SW Warfield Blvd. Indiantown, FL 34956
 Phone Number: 772-202-2121
 Email Address: james@aadmmarine.com
 Point of Contact: James Towner

CAGE Code: 88H19
 UEI Number:

Contact Phone Number: 561-818-7785

2. Work Performed as: ☒ Prime Contractor ☐ Sub Contractor ☐ Joint Venture ☐ Other

(Explain) Percent of project work performed: 100% of all dredging work

If subcontractor, who was the prime (Name/Phone #):

3. Contract Information

Contract Number: 24-086

Delivery/Task Order Number (if applicable):

Contract Type: ☒ Firm Fixed Price ☐ Cost Reimbursement ☐ Other (Please

specify): Contract Title: Gulfside Rd. Interim Beach Nourishment Project

Contract Location: Longboat Key, FL

Award Date (mm/dd/yy): 9/06/2024

Contract Completion Date (mm/dd/yy): 1/20/2025

Actual Completion Date (mm/dd/yy): 2/8/2025

Explain Differences: Extensive Weather Delays Caused by tropical disturbances

Original Contract Price (Award Amount): \$2,554,968

Final Contract Price (to include all modifications, if applicable): \$2,554,968

Explain Differences:

4. Project Description:

Complexity of Work ☒ High ☐ Med ☐ Routine

How is this project relevant to project of submission? (Please provide details such as similar equipment, requirements, conditions, etc.) Dredging of a navigation channel with beach nourishment.

Pumped the material over 9k ft.

CLIENT INFORMATION (Client to complete Blocks 5-8)

5. Client Information

Name: KRISTA EGAN, P.E.

Title: ENGINEER

Phone 904-566-9902

Number:

Email KRISTA.EGAN@FOTH.COM

Address:

6. Describe the client's role in the project:

ENGINEER

7. Date Questionnaire was completed (mm/dd/yy): 02/12/2025

8. Client's Signature:

NOTE: NAVFAC/USACE REQUESTS THAT THE CLIENT COMPLETES THIS QUESTIONNAIRE AND SUBMITS DIRECTLY BACK TO THE OFFEROR. THE OFFEROR WILL SUBMIT THE COMPLETED QUESTIONNAIRE TO USACE WITH THEIR PROPOSAL, AND MAY DUPLICATE THIS QUESTIONNAIRE FOR FUTURE SUBMISSION ON USACE SOLICITATIONS. CLIENTS ARE HIGHLY ENCOURAGED TO SUBMIT QUESTIONNAIRES DIRECTLY TO THE OFFEROR. HOWEVER, QUESTIONNAIRES MAY BE SUBMITTED DIRECTLY TO USACE. PLEASE CONTACT THE OFFEROR FOR USACE POC INFORMATION. THE GOVERNMENT RESERVES THE RIGHT TO VERIFY ANY AND ALL INFORMATION ON THIS FORM.

PLEASE CIRCLE THE ADJECTIVE RATING WHICH BEST REFLECTS YOUR EVALUATION OF THE CONTRACTOR'S PERFORMANCE.


1. QUALITY:						
a) Quality of technical data/report preparation efforts	E	VG	<u>S</u>	M	U	N
b) Ability to meet quality standards specified for technical performance	E	VG	<u>S</u>	M	U	N
c) Timeliness/effectiveness of contract problem resolution without extensive customer guidance	E	VG	<u>S</u>	M	U	N
d) Adequacy/effectiveness of quality control program and adherence to contract quality assurance requirements (without adverse effect on performance)	E	VG	<u>S</u>	M	U	N
2. SCHEDULE/TIMELINESS OF PERFORMANCE:						
a) Compliance with contract delivery/completion schedules including any significant intermediate milestones. (If liquidated damages were assessed or the schedule was not met, please address below)	E	VG	<u>S</u>	M	U	N
b) Rate the contractor's use of available resources to accomplish tasks identified in the contract	E	VG	<u>S</u>	M	U	N
3. CUSTOMER SATISFACTION:						
a) To what extent were the end users satisfied with the project?	E	VG	<u>S</u>	M	U	N
b) Contractor was reasonable and cooperative in dealing with your staff (including the ability to successfully resolve disagreements/disputes; responsiveness to administrative reports, businesslike and communication)	E	<u>VG</u>	S	M	U	N
c) To what extent was the contractor cooperative, businesslike, and concerned with the interests of the customer?	E	<u>VG</u>	S	M	U	N
d) Overall customer satisfaction	E	VG	<u>S</u>	M	U	N
4. MANAGEMENT/ PERSONNEL/LABOR						
a) Effectiveness of on-site management, including management of subcontractors, suppliers, materials, and/or labor force	E	VG	<u>S</u>	M	U	N
b) Ability to hire, apply, and retain a qualified workforce to this effort	E	VG	<u>S</u>	M	U	N
c) Government Property Control	E	VG	S	M	U	<u>N</u>
d) Knowledge/expertise demonstrated by contractor personnel	E	VG	<u>S</u>	M	U	N
e) Utilization of Small Business concerns	E	VG	S	M	U	<u>N</u>
f) Ability to simultaneously manage multiple projects with multiple disciplines	E	VG	S	M	U	<u>N</u>

g) Ability to assimilate and incorporate changes in requirements and/or priority, including planning, execution and response to Government changes	E	VG	S	M	U	<input checked="" type="radio"/> N
h) Effectiveness of overall management (including ability to effectively lead, manage and control the program)	E	VG	<input checked="" type="radio"/> S	M	U	N
5. COST/FINANCIAL MANAGEMENT						
a) Ability to meet the terms and conditions within the contractually agreed price(s)?	E	VG	S	M	U	N
b) Contractor proposed innovative alternative methods/processes that reduced cost, improved maintainability or other factors that benefited the client	E	VG	S	M	U	<input checked="" type="radio"/> N
c) If this is/was a Government cost type contract, please rate the Contractor's timeliness and accuracy in submitting monthly invoices with appropriate back-up documentation, monthly status reports/budget variance reports, compliance with established budgets and avoidance of significant and/or unexplained variances (under runs or overruns)	E	VG	S	M	U	<input checked="" type="radio"/> N
d) Is the Contractor's accounting system adequate for management and tracking of costs? <i>If no, please explain in Remarks section.</i>	<input checked="" type="radio"/> Yes		No			
e) If this is/was a Government contract, has/was this contract been partially or completely terminated for default or convenience or are there any pending terminations? <i>Indicate if show cause or cure notices were issued, or any default action in comment section below.</i>	Yes		<input checked="" type="radio"/> No			
f) Have there been any indications that the contractor has had any financial problems? <i>If yes, please explain below.</i>	Yes		<input checked="" type="radio"/> No			
6. SAFETY/SECURITY						
a) To what extent was the contractor able to maintain an environment of safety, adhere to its approved safety plan, and respond to safety issues? (Includes: following the users rules, regulations, and requirements regarding housekeeping, safety, correction of noted deficiencies, etc.)	E	VG	<input checked="" type="radio"/> S	M	U	N
b) Contractor complied with all security requirements for the project and personnel security requirements.	E	VG	<input checked="" type="radio"/> S	M	U	N
7. GENERAL						
a) Ability to successfully respond to emergency and/or surge situations (including notifying COR, PM or Contracting Officer in a timely manner regarding urgent contractual issues).	E	VG	<input checked="" type="radio"/> S	M	U	N
b) Compliance with contractual terms/provisions (<i>explain if specific issues</i>)	E	VG	<input checked="" type="radio"/> S	M	U	N
c) Would you hire or work with this firm again? (<i>If no, please explain below</i>)	<input checked="" type="radio"/> Yes		No			
d) In summary, provide an overall rating for the work performed by this contractor.	E	VG	<input checked="" type="radio"/> S	M	U	N

END OF QUESTIONNAIRE

Jupiter Inlet District

400 N. Delaware Blvd.
Jupiter, FL 33458
Phone: (561) 746-2223
Fax: (561) 744-2440

**Commissioners**

George Gentile, Chair
Michael Martinez, Vice-Chair
James H. Davis, Secretary/Treasurer
Gail Whipple
Thomas Howard
Executive Director
Joseph B. Chaison

RECOMMENDATION LETTER FOR ATLANTIC & GULF DREDGING


The Jupiter Inlet District's (JID) 2023 sand trap dredging project was completed by Atlantic & Gulf Dredging (AGD). This involved the excavation of approximately 109,000 cubic yards of beach compatible sand from the interior of the Jupiter Inlet to a depth of approximately -22' NAVD. The material was hydraulically placed within an approved beach template south of the Jupiter Inlet.


AGD performed the sand trap dredging in conformance with all project construction plans and specifications while adhering to all permit conditions. They completed this work on time in challenging conditions, which included; high currents, ocean wave exposure, high vessel traffic, and considerable public interface.


The JID gladly recommends AGD and welcomes the opportunity to discuss our experience.

Sincerely,

JOSEPH B. CHAISON, P.E.
Executive Director

 **JUPITER INLET DISTRICT**
400 N. Delaware Blvd.
Jupiter, FL 33458

 (561) 746-2223 (office)

 (561) 797-2003 (cell)

 JChaison@jupiterinletdistrict.org

 JupiterInletDistrict.org

September 5, 2024

To whom it may concern,

This letter shall serve as an endorsement of Atlantic & Gulf Dredging (AGD) as a competent dredging contractor for the performance of beach restoration and channel dredging projects. The managers and staff of AGD have gained their skills and dredging expertise through many years of prior experience with major dredging companies. GBA recently worked with AGD on the 2024 Bathtub Beach\Sailfish Point Nourishment Project in Martin County, FL. GBA provided the construction management, inspection, and contract surveys for this project. The project involved the excavation and placement of over 250,000 cubic yards of sand from four (4) separate borrow areas, including an impoundment basin open to the Atlantic Ocean. The project nourished over 3,200 feet of beachfront along Bathtub Beach and Sailfish Point. AGD completed the project on schedule and under budget. The dredged material consisted of a medium to coarse sand, with some shell, and was pumped through pipelines of up to 10,000 feet in length. AGD completed the project without any environmental permit violations, injuries, or lost time accidents. GBA recommends AGD as a competent dredging contractor for the performance of small to medium size dredging projects.

Sincerely,



Clay Bryant, PE
Senior Project Engineer



CONTRACTOR EVALUATION FORM

Martin County Board of County Commissioners

2401 SE Monterey Rd., Stuart, FL 34996

(772) 288-5400 • <https://www.martin.fl.us/>

Contractor Name & Address:				Evaluation Type:											
Atlantic & Gulf Dredging & Marine, LLC				Interim		<input type="checkbox"/>		Completion		<input checked="" type="checkbox"/>					
				Contract / Project Name:											
				: Bathtub Beach / Sailfish Point Nourishment (2023-2024)											
Contract #:				Work Order # (if applicable):											
Contractor Project Mgr.:		Jessica Garland		RFB2023-3547				N/A <input type="checkbox"/>							
Type of Work:				Description of Work:											
Roadway		<input type="checkbox"/>		Bridge		<input type="checkbox"/>		Removal of 275,000 cubic yards of material from the St. Lucie flood shoals and impoundment basin with placement on Bathtub Beach/Sailfish Point							
Sidewalk		<input type="checkbox"/>		STA		<input type="checkbox"/>									
Facility		<input type="checkbox"/>		Other*		<input checked="" type="checkbox"/>									
*Specify: Dredging															
Complexity of Work:				Type of Contract Agreement:											
Complex		<input checked="" type="checkbox"/>		Routine		<input type="checkbox"/>		New Construction		Repair / Upgrade		Maintenance		Other (Specify)	
Notice to Proceed Date:		12/14/2023		<input type="checkbox"/>		<input type="checkbox"/>		<input checked="" type="checkbox"/>							
Substantial Completion Date (if applicable):		10/1/2024		Grant Funded:				Yes*		<input checked="" type="checkbox"/>		No		<input type="checkbox"/>	
Final Acceptance Date:		10/1/2024		*Granting Agency:				FEMA, FDEP							
Original Contract / Work Order Amount (\$):				\$ 5,921,000.00											
Total Amount (\$) of Change Orders:				\$ 938,279.52											
Total Final Contract Amount (\$) (including CO's):				\$ 6,859,279.52											
Were Liquidated Damages Assessed?				Yes*		<input type="checkbox"/>		No		<input checked="" type="checkbox"/>					
*If yes, List Total Amount (\$) of Damages:															

EVALUATION CRITERIA

QUALITY OF WORK – (25 POINTS)

Score	Point Value	Description
Excellent	21 – 25	Work exceeds expectations with no significant issues; fully adheres to plans and specifications.
Good	16 – 20	Work meets expectations with minor issues that are resolved quickly; adheres to plans and specifications.
Satisfactory	11 – 15	Work meets minimum standards but requires some rework; generally adheres to plans and specifications.
Poor	6 – 10	Work frequently falls below standards and requires significant rework; often deviates from plans and specifications.
Unacceptable	0 – 5	Work consistently fails to meet standards; does not adhere to plans and specifications.

Score: 20 / 25

TIMELINESS – (20 POINTS)

Score	Point Value	Description
Excellent	17 – 20	Always meets deadlines, often ahead of schedule.
Good	13 – 16	Meets deadlines, with rare delays.
Satisfactory	9 – 12	Occasionally misses deadlines but completes work within a reasonable timeframe.
Poor	5 – 8	Frequently misses deadlines causing project delays.
Unacceptable	0 – 4	Consistently fails to meet deadlines.

Score: 12 / 20

COMMUNICATION & DOCUMENTATION – (15 POINTS)

Score	Point Value	Description
Excellent	13 – 15	Communication is clear, frequent, and proactive; documentation is thorough and timely.
Good	10 – 12	Communication is effective and timely; documentation is adequate.
Satisfactory	7 – 9	Communication is generally effective but could improve; documentation is sometimes incomplete.
Poor	4 – 6	Communication is inconsistent; documentation is often lacking.
Unacceptable	0 – 3	Communication is poor and hinders project progress; documentation is inadequate.

Score: 13 / 15

BUDGET COMPLIANCE – (10 POINTS)

Score	Point Value	Description
Excellent	9 – 10	Consistently stays within or under the project budget; minimal or no change orders issued.
Good	7 – 8	Generally stays within budget with minor deviations; few change orders issued, which are justified.
Satisfactory	5 – 6	Slightly over budget but within acceptable limits; a moderate number of change orders issued.
Poor	3 – 4	Frequently over budget; numerous change orders issued, some of which may be questionable.
Unacceptable	0 – 2	Consistently over budget with significant variances; excessive change orders issued, many of which are unjustified.

Score: 10 / 10

GRANT & CONTRACT COMPLIANCE – (10 POINTS)

Score	Point Value	Description
Excellent	9 – 10	Fully compliant with all grant requirements (if applicable) and contractual obligations; no issues.
Good	7 – 8	Generally compliant with minor issues that are quickly resolved.
Satisfactory	5 – 6	Some compliance issues, but they are addressed in a timely manner.
Poor	3 – 4	Frequent compliance issues; often requires intervention to resolve.
Unacceptable	0 – 2	Consistently non-compliant with grant requirements (if applicable) and contractual obligations.

Score: 10 / 10**RESPONSIVENESS & PROBLEM RESOLUTION – (10 POINTS)**

Score	Point Value	Description
Excellent	9 – 10	Highly responsive; problems are resolved quickly and effectively.
Good	7 – 8	Responsive; problems are generally resolved in a timely manner.
Satisfactory	5 – 6	Some delays in response; problems are resolved with some effort.
Poor	3 – 4	Slow to respond; problems often persist.
Unacceptable	0 – 2	Unresponsive; problems are rarely resolved.

Score: 8 / 10**SAFETY & COMPLIANCE – (10 POINTS)**

Score	Point Value	Description
Excellent	9 – 10	No safety incidents; fully compliant with OSHA regulations and MOT/TTC requirements.
Good	7 – 8	Minor safety issues; generally compliant with OSHA regulations and MOT/TTC requirements.
Satisfactory	5 – 6	Some safety issues; compliance with most OSHA regulations and MOT/TTC requirements.
Poor	3 – 4	Frequent safety incidents; often non-compliant with OSHA regulations and MOT/TTC requirements.
Unacceptable	0 – 2	Major safety incidents; consistently non-compliant with OSHA regulations and MOT/TTC requirements.

Score: 10 / 10

TOTAL SCORE	<u>83</u> / 100
------------------------	-----------------

Check One

☐☒☐☐

Rating Scale	Overall Evaluation
90 – 100	Excellent
75 – 89	Good
50 – 74	Average
0 – 49	Poor*

For ratings marked as “**POOR**” or “**UNACCEPTABLE**” in any section, please provide justification and supporting documentation. You may attach additional documents to this evaluation if necessary.

AGDM performed the project well, there was a delay to completion because of the dredge size not being able to work under the wind and waves conditions in the st. Lucie Inlet.

Disclaimer Statement

The evaluations and opinions expressed in this Contractor evaluation form are those of Martin County's representatives and do not necessarily reflect the views of all stakeholders. The assessment is based on the performance and interactions observed during the course of the project.

Please note that an overall rating of "POOR" will result in a determination of "Non-Responsible" by Martin County. Consequently, the Contractor will be deemed ineligible for consideration in future project bids.

Martin County Project Manager Name	Signature	Date
Jessica Garland		
Department Director Name	Signature	Date
Jim Gorton		

IMPORTANT:

*Overall Evaluation score of **"POOR"** requires review and concurrence by the County Administrator and County Attorney.
(If overall evaluation score was not POOR, please skip this section).

County Administrator	Signature	Date
Don G. Donaldson, P.E.		
County Attorney	Signature	Date
Sarah W. Woods		

The County Project Manager must provide a copy of this evaluation to the Contractor upon final completion of the project. Additionally, a copy shall be provided to the Martin County Purchasing Division along with proof of distribution to the Contractor.

Date Evaluation was Provided to Contractor:	
Date Evaluation was Provided to Purchasing Division:	

Request for Taxpayer Identification Number and Certification

Give Form to the
requester. Do not
send to the IRS.

► Go to www.irs.gov/FormW9 for instructions and the latest information.

Print or type. See Specific Instructions on page 3.	1 Name (as shown on your income tax return). Name is required on this line; do not leave this line blank. <u>Atlantic & Gulf Dredging & Marine, LLC</u>	
	2 Business name/disregarded entity name, if different from above	
	3 Check appropriate box for federal tax classification of the person whose name is entered on line 1. Check only one of the following seven boxes. <input type="checkbox"/> Individual/sole proprietor or single-member LLC <input checked="" type="checkbox"/> Limited liability company. Enter the tax classification (C=C corporation, S=S corporation, P=Partnership) ► <u>P</u> Note: Check the appropriate box in the line above for the tax classification of the single-member owner. Do not check LLC if the LLC is classified as a single-member LLC that is disregarded from the owner unless the owner of the LLC is another LLC that is not disregarded from the owner for U.S. federal tax purposes. Otherwise, a single-member LLC that is disregarded from the owner should check the appropriate box for the tax classification of its owner. <input type="checkbox"/> Other (see instructions) ►	4 Exemptions (codes apply only to certain entities, not individuals; see instructions on page 3): Exempt payee code (if any) _____ Exemption from FATCA reporting code (if any) _____ <i>(Applies to accounts maintained outside the U.S.)</i>
	5 Address (number, street, and apt. or suite no.) See instructions. <u>16654 SW Warfield Blvd</u>	Requester's name and address (optional)
	6 City, state, and ZIP code <u>Indiantown, FL 34956</u>	
7 List account number(s) here (optional)		

Part I Taxpayer Identification Number (TIN)

Enter your TIN in the appropriate box. The TIN provided must match the name given on line 1 to avoid backup withholding. For individuals, this is generally your social security number (SSN). However, for a resident alien, sole proprietor, or disregarded entity, see the instructions for Part I, later. For other entities, it is your employer identification number (EIN). If you do not have a number, see *How to get a TIN*, later.

Note: If the account is in more than one name, see the instructions for line 1. Also see *What Name and Number To Give the Requester* for guidelines on whose number to enter.

Social security number									
			-				-		
or									
Employer identification number									
4	7		-	2	0	8	0	3	9

Part II Certification

Under penalties of perjury, I certify that:

- The number shown on this form is my correct taxpayer identification number (or I am waiting for a number to be issued to me); and
- I am not subject to backup withholding because: (a) I am exempt from backup withholding, or (b) I have not been notified by the Internal Revenue Service (IRS) that I am subject to backup withholding as a result of a failure to report all interest or dividends, or (c) the IRS has notified me that I am no longer subject to backup withholding; and
- I am a U.S. citizen or other U.S. person (defined below); and
- The FATCA code(s) entered on this form (if any) indicating that I am exempt from FATCA reporting is correct.

Certification instructions. You must cross out item 2 above if you have been notified by the IRS that you are currently subject to backup withholding because you have failed to report all interest and dividends on your tax return. For real estate transactions, item 2 does not apply. For mortgage interest paid, acquisition or abandonment of secured property, cancellation of debt, contributions to an individual retirement arrangement (IRA), and generally, payments other than interest and dividends, you are not required to sign the certification, but you must provide your correct TIN. See the instructions for Part II, later.

Sign Here	Signature of U.S. person ► <u>James Towner</u>	<small>Digitally signed by James Towner DN: cn=James Towner, o=Atlantic & Gulf Dredging & Marine, LLC, ou, email=james@agdmarine.com, c=US Date: 2020.08.19 11:54:03 -0400</small>	Date ► <u>2/01/2025</u>
------------------	---	--	--------------------------------

General Instructions

Section references are to the Internal Revenue Code unless otherwise noted.

Future developments. For the latest information about developments related to Form W-9 and its instructions, such as legislation enacted after they were published, go to www.irs.gov/FormW9.

Purpose of Form

An individual or entity (Form W-9 requester) who is required to file an information return with the IRS must obtain your correct taxpayer identification number (TIN) which may be your social security number (SSN), individual taxpayer identification number (ITIN), adoption taxpayer identification number (ATIN), or employer identification number (EIN), to report on an information return the amount paid to you, or other amount reportable on an information return. Examples of information returns include, but are not limited to, the following.

- Form 1099-INT (interest earned or paid)

- Form 1099-DIV (dividends, including those from stocks or mutual funds)
- Form 1099-MISC (various types of income, prizes, awards, or gross proceeds)
- Form 1099-B (stock or mutual fund sales and certain other transactions by brokers)
- Form 1099-S (proceeds from real estate transactions)
- Form 1099-K (merchant card and third party network transactions)
- Form 1098 (home mortgage interest), 1098-E (student loan interest), 1098-T (tuition)
- Form 1099-C (canceled debt)
- Form 1099-A (acquisition or abandonment of secured property)

Use Form W-9 only if you are a U.S. person (including a resident alien), to provide your correct TIN.

If you do not return Form W-9 to the requester with a TIN, you might be subject to backup withholding. See What is backup withholding, later.



Ron DeSantis, Governor

Melanie S. Griffin, Secretary



STATE OF FLORIDA
DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION

CONSTRUCTION INDUSTRY LICENSING BOARD

THE GENERAL CONTRACTOR HEREIN IS CERTIFIED UNDER THE
PROVISIONS OF CHAPTER 489, FLORIDA STATUTES

YAKSH, JOHN ATKINS

ATLANTIC & GULF DREDGING & MARINE, LLC
16654 SW WARFIELD BLVD
INDIANTOWN FL 34956

LICENSE NUMBER: CGC1508033

EXPIRATION DATE: AUGUST 31, 2026

Always verify licenses online at [MyFloridaLicense.com](https://myfloridalicense.com)

ISSUED: 08/09/2024

Do not alter this document in any form.

This is your license. It is unlawful for anyone other than the licensee to use this document.

