



BID RESULTS

BID NAME: AERATION BASINS 1 - 4 AND 9 & 10 UPGRADES

DUE DATE & TIME: August 23, 2023 2:30

BID NUMBER: PW-2324-11230.J

				IMCO General Construction		JC Constructors		Record Steel and Construction, Inc dba RSCI		The Ewing Company	
Total Base Bid				\$ 33,794,800.0		\$ 25,049,000.0		\$ 38,472,910.0		\$ 32,294,646.0	
Selected #				0		24		0		0	
Selected (\$)				\$ 0		\$ 25,049,000.0		\$ 0		\$ 0	
#	Items	Quantity	Unit	UnitPrice	TotalCost	UnitPrice	TotalCost	UnitPrice	TotalCost	UnitPrice	TotalCost
0											
#0-1	100 Civil Sitework - Demolition	1	LS	\$ 500,000.0	\$ 500,000.0	\$ 500,000.0	\$ 500,000.0	\$ 370,420.0	\$ 370,420.0	\$ 292,839.0	\$ 292,839.0
#0-2	100 Civil Sitework - Civil Sitework	1	LS	\$ 1,000,000.0	\$ 1,000,000.0	\$ 450,000.0	\$ 450,000.0	\$ 854,560.0	\$ 854,560.0	\$ 381,257.0	\$ 381,257.0
#0-3	100 Civil Sitework - Yard Piping	1	LS	\$ 550,000.0	\$ 550,000.0	\$ 600,000.0	\$ 600,000.0	\$ 1,546,400.0	\$ 1,546,400.0	\$ 857,231.0	\$ 857,231.0
#0-4	100 Civil Sitework - Electrical and Instrumentation	1	LS	\$ 1,073,000.0	\$ 1,073,000.0	\$ 1,000,000.0	\$ 1,000,000.0	\$ 1,918,240.0	\$ 1,918,240.0	\$ 1,239,937.0	\$ 1,239,937.0
#0-5	115 Mechanical Building - Electrical and Instrumentation	1	LS	\$ 27,000.0	\$ 27,000.0	\$ 100,000.0	\$ 100,000.0	\$ 57,780.0	\$ 57,780.0	\$ 31,406.0	\$ 31,406.0
#0-6	170 Primary Clarifier ¼ Splitter Box - Recoating	1	LS	\$ 149,000.0	\$ 149,000.0	\$ 100,000.0	\$ 100,000.0	\$ 196,300.0	\$ 196,300.0	\$ 103,522.0	\$ 103,522.0
#0-7	280 Secondary Pump Station - Structural & Recoating	1	LS	\$ 228,000.0	\$ 228,000.0	\$ 150,000.0	\$ 150,000.0	\$ 327,480.0	\$ 327,480.0	\$ 236,693.0	\$ 236,693.0
#0-8	290 Blower Building 1 - Structural	1	LS	\$ 837,000.0	\$ 837,000.0	\$ 800,000.0	\$ 800,000.0	\$ 2,687,710.0	\$ 2,687,710.0	\$ 1,272,297.0	\$ 1,272,297.0
#0-9	290 Blower Building 1 - Architectural	1	LS	\$ 699,000.0	\$ 699,000.0	\$ 150,000.0	\$ 150,000.0	\$ 425,470.0	\$ 425,470.0	\$ 403,868.0	\$ 403,868.0
#0-10	290 Blower Building 1 - Process Mechanical & Equipment	1	LS	\$ 668,000.0	\$ 668,000.0	\$ 2,000,000.0	\$ 2,000,000.0	\$ 2,409,380.0	\$ 2,409,380.0	\$ 1,127,358.0	\$ 1,127,358.0
#0-11	290 Blower Building 1 - Plumbing & HVAC	1	LS	\$ 94,000.0	\$ 94,000.0	\$ 100,000.0	\$ 100,000.0	\$ 182,590.0	\$ 182,590.0	\$ 155,005.0	\$ 155,005.0
#0-12	290 Blower Building 1 - Electrical & Instrumentation	1	LS	\$ 1,262,000.0	\$ 1,262,000.0	\$ 3,300,000.0	\$ 3,300,000.0	\$ 1,286,430.0	\$ 1,286,430.0	\$ 1,490,599.0	\$ 1,490,599.0
#0-13	300 Blower Building 2 - Electrical and Instrumentation	1	LS	\$ 672,000.0	\$ 672,000.0	\$ 200,000.0	\$ 200,000.0	\$ 488,910.0	\$ 488,910.0	\$ 948,691.0	\$ 948,691.0
#0-14	320 Aeration Basin 1-4 - Demolition	1	LS	\$ 598,000.0	\$ 598,000.0	\$ 1,100,000.0	\$ 1,100,000.0	\$ 443,690.0	\$ 443,690.0	\$ 920,670.0	\$ 920,670.0
#0-15	320 Aeration Basin 1-4 - Structural	1	LS	\$ 8,000,000.0	\$ 8,000,000.0	\$ 4,000,000.0	\$ 4,000,000.0	\$ 8,557,940.0	\$ 8,557,940.0	\$ 6,144,768.0	\$ 6,144,768.0
#0-16	320 Aeration Basin 1-4 - Process Mechanical and Equipment	1	LS	\$ 4,506,800.0	\$ 4,506,800.0	\$ 3,000,000.0	\$ 3,000,000.0	\$ 4,138,780.0	\$ 4,138,780.0	\$ 4,131,124.0	\$ 4,131,124.0
#0-17	320 Aeration Basin 1-4 - Electrical and Instrumentation	1	LS	\$ 1,124,000.0	\$ 1,124,000.0	\$ 750,000.0	\$ 750,000.0	\$ 1,234,160.0	\$ 1,234,160.0	\$ 1,342,296.0	\$ 1,342,296.0
#0-18	340 Aeration Basin 9 & 10 - Site Civil	1	LS	\$ 796,000.0	\$ 796,000.0	\$ 200,000.0	\$ 200,000.0	\$ 1,615,110.0	\$ 1,615,110.0	\$ 1,142,812.0	\$ 1,142,812.0
#0-19	340 Aeration Basin 9 & 10 - Structural	1	LS	\$ 7,325,000.0	\$ 7,325,000.0	\$ 3,499,000.0	\$ 3,499,000.0	\$ 5,795,040.0	\$ 5,795,040.0	\$ 5,944,719.0	\$ 5,944,719.0
#0-20	340 Aeration Basin 9 & 10 - Process Mechanical and Equipment	1	LS	\$ 2,825,000.0	\$ 2,825,000.0	\$ 2,000,000.0	\$ 2,000,000.0	\$ 3,021,410.0	\$ 3,021,410.0	\$ 2,984,625.0	\$ 2,984,625.0
#0-21	340 Aeration Basin 9 & 10 - Electrical and Instrumentation	1	LS	\$ 675,000.0	\$ 675,000.0	\$ 750,000.0	\$ 750,000.0	\$ 749,690.0	\$ 749,690.0	\$ 820,033.0	\$ 820,033.0
#0-22	490 RAS/WAS Station 1 - Electrical and Instrumentation	1	LS	\$ 85,000.0	\$ 85,000.0	\$ 100,000.0	\$ 100,000.0	\$ 87,660.0	\$ 87,660.0	\$ 122,249.0	\$ 122,249.0
#0-23	900 Elutration Water Redundant Supply Pumps - Process Mechanical and Equipment	1	LS	\$ 78,000.0	\$ 78,000.0	\$ 100,000.0	\$ 100,000.0	\$ 69,100.0	\$ 69,100.0	\$ 138,999.0	\$ 138,999.0
#0-24	900 Elutration Water Redundant Supply Pumps - Electrical and Instrumentation	1	LS	\$ 23,000.0	\$ 23,000.0	\$ 100,000.0	\$ 100,000.0	\$ 8,660.0	\$ 8,660.0	\$ 61,648.0	\$ 61,648.0

BID NAME: AERATION BASINS 1 - 4 AND 9 & 10 UPGRADES - ADD ALTERNATE

1	Medium Voltage Motor Control Center and associated VFD for Blower Building 2".	1	LS	\$ 98,000.0	\$ 98,000.0	\$ 85,000.0	\$ 85,000.0	\$ 62,710.0	\$ 62,710.0	\$ 102,852.0	\$ 102,852.0
---	--	---	----	-------------	-------------	-------------	-------------	-------------	-------------	--------------	--------------