


Bid Form (BT-46NV)

Legend

The green cells with bolded numbers indicate that this bid was the lowest price.

The orange cells indicate that this item from that vendor was selected.

The green cells with orange outline indicate that this item from that vendor was selected and has the lowest price.



ected, and



BID RESULTS

BID NAME: Watermain Replacement Hickory - Pine-Fairview

DUE DATE & TIME: January 10, 2022 2:30

BID NUMBER: PW-2208-10620.c

						Blue Sky Construction LLC		Capital Paving Co., Inc.		Cougar Excavation	
						Total Cost Selected #					
						\$ 1,255,339.0		\$ 1,242,798.0		\$ 803,286.0	
						0		0		18	
						\$ 0		\$ 0		\$ 803,286.0	
#	Items	Selected	Lowest	Quantity	Unit	Unit Price	Total Cost	Unit Price	Total	Unit Price	Total
0											
#0-1	303.4.1.A.1 EXPLORATORY EXCAVATION (includes utility)	\$ 4,800.0	\$ 4,800.0	16	HR	\$ 575	\$ 9,200.0	\$ 1,000.0	\$ 16,000.0	\$ 300	\$ 4,800.0
#0-2	307.4.1.G.1 TYPE P SURFACE RESTORATION	\$ 87,500.0	\$ 87,500.0	1750	SY	\$ 91.5	\$ 160,125.0	\$ 50	\$ 87,500.0	\$ 50	\$ 87,500.0
#0-3	308.4.1.A.1 STEEL CASING PIPE BORING AND JACKING	\$ 32,000.0	\$ 32,000.0	20	LF	\$ 2,166.0	\$ 43,320.0	\$ 3,750.0	\$ 75,000.0	\$ 1,600.0	\$ 32,000.0
#0-4	401.4.1.A.1 WATER MAIN PIPE - 6" PVC C900 (includes bedding)	\$ 8,000.0	\$ 8,000.0	80	LF	\$ 298	\$ 23,840.0	\$ 150	\$ 12,000.0	\$ 100	\$ 8,000.0
#0-5	401.4.1.A.1 WATER MAIN PIPE - 8" PVC C900 (includes bedding)	\$ 26,400.0	\$ 26,400.0	240	LF	\$ 421	\$ 101,040.0	\$ 200	\$ 48,000.0	\$ 110	\$ 26,400.0
#0-6	401.4.1.A.1 WATER MAIN PIPE - 10" PVC C900 (includes bedding)	\$ 4,000.0	\$ 4,000.0	20	LF	\$ 601	\$ 12,020.0	\$ 300	\$ 6,000.0	\$ 200	\$ 4,000.0
#0-7	401.4.1.A.1 WATER MAIN PIPE - 12" PVC C900 (includes bedding)	\$ 390,000.0	\$ 390,000.0	3000	LF	\$ 172	\$ 516,000.0	\$ 175	\$ 525,000.0	\$ 130	\$ 390,000.0
#0-8	402.4.1.A.1 VALVE - 6" GATE VALVE (includes valve box)	\$ 5,400.0	\$ 5,400.0	3	EA	\$ 2,220.0	\$ 6,660.0	\$ 3,500.0	\$ 10,500.0	\$ 1,800.0	\$ 5,400.0
#0-9	402.4.1.A.1 VALVE - 8" GATE VALVE (includes valve box)	\$ 18,200.0	\$ 18,200.0	7	EA	\$ 2,721.0	\$ 19,047.0	\$ 5,000.0	\$ 35,000.0	\$ 2,600.0	\$ 18,200.0
#0-10	402.4.1.A.1 VALVE - 12" GATE VALVE (includes valve box)	\$ 75,600.0	\$ 75,600.0	21	EA	\$ 4,301.0	\$ 90,321.0	\$ 5,000.0	\$ 105,000.0	\$ 3,600.0	\$ 75,600.0
#0-11	403.4.1.A.1 HYDRANT (includes excavation, bedding, and riser)	\$ 7,200.0	\$ 7,200.0	1	EA	\$ 13,539.0	\$ 13,539.0	\$ 8,500.0	\$ 8,500.0	\$ 7,200.0	\$ 7,200.0
#0-12	706.4.1.A.5 6-INCH VERTICAL CURB & GUTTER - STA 1+00 TO 1+100	\$ 16,800.0	\$ 16,800.0	420	LF	\$ 98	\$ 41,160.0	\$ 80	\$ 33,600.0	\$ 40	\$ 16,800.0
#0-13	1001.4.1.A.1 EROSION & SEDIMENT CONTROL	\$ 8,400.0	\$ 6,732.0	1	LS	\$ 6,732.0	\$ 6,732.0	\$ 20,000.0	\$ 20,000.0	\$ 8,400.0	\$ 8,400.0
#0-14	1103.4.1.A.1 CONSTRUCTION TRAFFIC CONTROL	\$ 52,586.0	\$ 52,586.0	1	LS	\$ 58,714.0	\$ 58,714.0	\$ 100,000.0	\$ 100,000.0	\$ 52,586.0	\$ 52,586.0
#0-15	2010.4.1.A.1 MOBILIZATION	\$ 36,700.0	\$ 36,700.0	1	LS	\$ 99,000.0	\$ 99,000.0	\$ 111,198.0	\$ 111,198.0	\$ 36,700.0	\$ 36,700.0
#0-16	SP-1 ABANDON EXISTING WATER VALVE	\$ 4,500.0	\$ 4,500.0	9	EA	\$ 753	\$ 6,777.0	\$ 2,500.0	\$ 22,500.0	\$ 500	\$ 4,500.0
#0-17	SP-2 CONNECT EXISTING HYDRANT	\$ 19,200.0	\$ 18,000.0	4	EA	\$ 10,561.0	\$ 42,244.0	\$ 4,500.0	\$ 18,000.0	\$ 4,800.0	\$ 19,200.0
#0-18	SP-306 IMPORTED TRENCH BACKFILL (8" MINUS UNCLUSTED)	\$ 6,000.0	\$ 5,600.0	200	TN	\$ 28	\$ 5,600.0	\$ 45	\$ 9,000.0	\$ 30	\$ 6,000.0