
Superion, a CentralSquare Company

Quote Prepared For:

Quote Number: Q-00020926 Valid Until: 

02/28/20 Quote Prepared By:

Phuong Nguyen, Community Svcs. Johnny Rivera, Account Manager

City of Milpitas CentralSquare Technologies

455 E. Calaveras Blvd 1000 Business Center Drive

MILPITAS, CA, 95035 Lake Mary, FL 32746

408-586-2709 Phone: +14073043107 Fax: 

jonathan.rivera@centralsquare.com

Date: 01/06/20

Thank you for your interest in our company and our software and services solutions. Please review the below quote and feel free to contact Johnny Rivera with any questions.

Subscription Fees
Product Name # Product Code Quantity Subscription Fee

Community Development: Advanced Premise Subscription PA-PP-CD-CDPREMADV-SB 1 40,000.00

Fusion Subscription Premise PA-PP-IN-FUSIONPP-SB 1 3,000.00

Total 43,000.00

Third-Party Subscription Fees
Product Name # Quantity Subscription Fee

AnalyticsNOW PA-EN-CG-ANLCNOW-SW 1 7,500.00

VoiceTRAK PA-TR-AO-TRAKVOICE-SB 1 6,500.00

Total 14,000.00

Professional Services
Installation & Configuration
Product Name # Product Code Hours Amount

Community Pro Installation PA-PP-CD-PPCDIN-PS 44 7,920.00

GIS Advanced PA-PP-CD-PPCDIN-PS 60 10,800.00

Total 18,720.00

Add-On Quote
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Development & Conversion
Product Name # Product Code Hours Amount

Community Pro Development PA-PP-CD-PPCDDV-PS 215 38,700.00

Community Development Geo Update Routine PA-PP-CD-GTUR-PS 20 4,000.00

Community Development Land Data Conversion PA-PP-CD-LANDC-PS 40 7,200.00

Prof Svc-Financial Batch Export PA-EN-AO-PSFBE-PS 32 6,400.00

Total 56,300.00

Consulting
Product Name # Product Code Hours Amount

Community Pro Consulting PA-PP-CD-PPCDCN-PS 24 4,320.00

Total 4,320.00

Training
Product Name # Product Code Hours Amount

Community Pro Training PA-PP-CD-PPCDTR-PS 156 28,080.00

Total 28,080.00

Project Management
Product Name # Product Code Hours Amount

Community Pro Project Management PA-PP-CD-PPCDPM-PS 117 21,060.00

Community Development Geo Update Routine PA-PP-CD-GTUR-PS 3 480.00

Total 21,540.00

Total Professional Services 128,960.00

Product/Service Amount

Subscription Fees 43,000.00 

Professional Services 128,960.00 

Subtotal 171,960.00 USD

Summary
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Third-Party Subscription Fees 14,000.00 

Subtotal 14,000.00 USD

Total 185,960.00 USD

See Product notes in the Additional Information Section

Payment terms as follows, unless otherwise notated below for Special Payment Terms by Product:

Do not pay from this form. Customer will be invoiced for the fees set forth after execution.

If applicable, annual Access, Subscription and/or Cloud/Hosting Fees will be invoiced annually after the initial term. There will be a 3% increase in subscription fees annually after 
the initial term for the first 3 years and then a 4% increase thereafter annually. Payment for subscription fees will be billed as follows: 

Year 1: Initial term included in project cost ($57,000), Year 2: $58,710, Year 3: $60,471.30, Year 4: $62,890.15 and Year 5: $65,405.76.

Maintenance Service and Support Fees (including third party products) are included with purchase for the initial term and will be invoiced annually after the initial term.

License, Start-up and Third Party software and/or hardware Fees are due at execution.

Training Fees and Travel Expenses are due as incurred. All other Professional Services will be as incurred (Time and Materials).

Custom Modifications and Third Party Product Implementation Services fees are due 50% on execution of this Quote and 50% due upon invoice, upon completion.

Pricing for professional services provided under this quote is a good faith estimate based on the information available at the time of execution. The total amount may vary based on 

the actual number of hours of services required to complete the services. If required, additional services can be provided on a time and materials basis at CentralSquare's then-

current hourly rates for the services at issue. For training and on-site project management sessions which are cancelled at the request of Customer within fourteen (14) days of the 

scheduled start date, Customer is responsible for entire price of the training or on-site project management plus incurred expenses.

Additional Terms:

This form constitutes a supplemental order and amendment to the existing Agreement (the "Agreement") by and between CentralSquare and Customer. Unless otherwise stated 

below, all terms and conditions as stated in the Agreement shall remain in effect.

Applicable taxes are not included, and, if applicable, will be added to the amount in the payment of invoice(s) being sent separately.

Travel expenses shall be governed by the CentralSquare Travel Policy.

Preprinted conditions and any terms stated on purchase orders or other documents submitted hereafter by Customer are of no force or effect, and the terms and conditions of the 

Contract and Agreement and any amendments thereto shall control unless expressly accepted in writing by both parties.
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Comments:

Phuong Nguyen, Community Svcs.

City of Milpitas

Authorized Signature: _________________________________________ Printed Name: ____________________________________

Date: ________________________

Additional Information Section

Product Notes:

Any shipping charges shown are estimated only and actual shipping charges will be due upon invoice, upon delivery. Delivery is defined as either a) electronic delivery, by posting it on 

CentralSquare's network for downloading, or similar electronic file transfer method, or (b) physical shipment, such as on a disc or other media transfer method. Physical shipment is 

on FOB- CentralSquare's shipping point, and electronic delivery is deemed effective at the time CentralSquare provides Customer with access to download the CentralSquare 

Solutions.

Quote includes User Site License for TRAKiT/Community Development.

The following customizations (1-4) the City of Milpitas has in TRAKiT.Net today, will be provided as a part of Community Development Base:

1-Additional column under Plan Review tab called “Review group”

2-online payment for plan checks under review will not change the status of permit to issued and there won’t be any issued date. The logic was built that if the status is Plan Check, keep the

status as plan check and do not generate an issued date and only post the fees paid. This customization was paid and implemented, and we lost it during one of the updates.

3-Extend the permit expiration date after the inspection was passed.

4-Change the status to “final” and generate a final date after the result of final inspection was “pass”.

5-All the subfolders under custom reports for Milpitas were created by SQL DAT file. if we are not able to use DAT file anymore, we would like to maintain the list and folder/subfolders.

The City will be able to utilize those Crystal reports outside of TRAKiT/Community Development. In order to leverage these reports within Community Development, they would need to be 

recreated in Cognos or SSRS.

If applicable, Third party hardware/software maintenance and any applicable warranty provisions will be provided by the third party manufacturer(s). The return and refund policy of 

each individual third party hardware/software supplier shall apply.   In the event that a manufacturer changes any of these respective policies or prices, CentralSquare reserves the 

right to adjust this proposal to reflect those changes if they occur prior to execution.
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