

BID NAME/NUMBER: 26-616-09-10 / Hoerner Road Extension Project

OPEN DATE: September 17, 2026 2:00 PM CST

Company	Calendar Days	Base Bid	Alternate No. 1	Base Bid + Add Altnertate No. 1
Elite Grading and Paving, LLC.	120WD	\$742,054.28	\$39,622.50	\$781,676.78
The 5125 Company	120	\$744,863.00	\$44,025.00	\$788,888.00
Texas Cordia Construction, LLC.	100	\$798,455.00	\$29,350.00	\$827,805.00
V4 Contracting, LLC.	90	\$811,996.46	\$36,687.50	\$848,683.96
G8 Utilities, LLC.	120	\$831,314.00	\$41,090.00	\$872,404.00
B2Z Builders, LLC.	120	\$806,028.31	\$67,475.65	\$873,503.96
Rio United Builders, LLC.	150	\$865,752.42	\$42,322.70	\$908,075.12
Blue Dot Site & Utilities, LLC.	150	\$881,976.75	\$30,817.50	\$912,794.25
Venser Contractors, LLC.	150	\$911,089.00	\$41,090.00	\$952,179.00
Mor-Wil, LLC.	120	\$897,450.70	\$62,104.60	\$959,555.30
Eberle Materials	120	\$979,482.00	\$35,220.00	\$1,014,702.00
LLC.	120	\$994,502.90	\$35,220.00	\$1,029,722.90
LionGate Builders	120	\$940,435.50	\$102,725.00	\$1,043,160.50
Rovan Texas, LLC.	150	\$1,022,285.53	\$42,440.10	\$1,064,725.63
P&C Utilities and Construction	120	\$1,019,544.50	\$88,050.00	\$1,107,594.50



Vendor Name: P&C Oilfield Service, LLC.
Street address: Dba P&C Utilities and Construction
1213 Blake St.
City, State: Mission, TX 78572
Phone: (956) 929-8243
Fax:
Contact: Pedro Cantu
Email: Pedro.Cantu@PandC-LLC.com

Vendor Name: Rio United Builders, LLC.
Street address: 5783 Iowa Rd.
City, State: Mission, TX 78573
Phone: (956) 222-6624
Fax:
Contact: Dagoberto Perez
Email: build@riounited.com

Vendor Name: LionGate Builders
Street address: 1604 Rosewood
City, State: Mission, TX 78572
Phone: (956) 688-0875
Fax:
Contact: Jesse De Leon
Email: jesse@liongatbuilders.com

Vendor Name: G8 Utilities, LLC.
Street address: 708 N. 38th St.
City, State: McAllen, TX 78501
Phone: (956) 212-4572
Fax:
Contact: Alejandro Gomez, Pres.
Email: A.Gomez@G8Utilities@gmail.com

No.	DESCRIPTION:	Qty	UOM	Unit Price	Total Unit Price	Unit Price	Total Unit Price	Unit Price	Total Unit Price	Unit Price	Total Unit Price
	Hoerner Road Extension Project - Base										
	Section 1 - Site Preparation										
1	Mobilization (NTE 3% of Total Bid)	1	LS	\$15,000.00	\$15,000.00	\$1,545.00	\$1,545.00	\$25,000.00	\$25,000.00	\$22,000.00	\$22,000.00
2	Traffic Control	5	MO	\$2,500.00	\$12,500.00	\$257.50	\$1,287.50	\$3,000.00	\$15,000.00	\$5,000.00	\$25,000.00
3	Remove Existing Type-3 Barricades & Return to City of Mission	2	EA	\$75.00	\$150.00	\$128.75	\$257.50	\$1,000.00	\$2,000.00	\$250.00	\$500.00
4	Clearing	1.24	AC	\$4,000.00	\$4,960.00	\$1,648.00	\$2,043.52	\$4,000.00	\$4,960.00	\$2,500.00	\$3,100.00
5	Hydroseeding	831	SY	\$2.75	\$2,285.25	\$0.66	\$548.46	\$3.00	\$2,493.00	\$2.00	\$1,662.00
6	Filter Fabric Fence, complete in place	2,512	LF	\$5.75	\$14,444.00	\$5.15	\$12,936.80	\$5.00	\$12,560.00	\$5.00	\$12,560.00
7	Inlet Protection Barriers, complete in place	140	LF	\$7.00	\$980.00	\$5.15	\$721.00	\$20.00	\$2,800.00	\$50.00	\$7,000.00
8	Rock Filter Dam (Type-2)	50	LF	\$98.00	\$4,900.00	\$51.50	\$2,575.00	\$60.00	\$3,000.00	\$150.00	\$7,500.00
9	Concrete Truck Washout Structures	1	LS	\$1,600.00	\$1,600.00	\$515.00	\$515.00	\$1,200.00	\$1,200.00	\$3,500.00	\$3,500.00
10	Stabilized Construction Access	222	SY	\$35.00	\$7,770.00	\$20.60	\$4,573.20	\$18.00	\$3,996.00	\$50.00	\$11,100.00
11	Site Restoration & Regrading	2,512	LF	\$3.25	\$8,164.00	\$5.15	\$12,936.80	\$4.00	\$10,048.00	\$5.00	\$12,560.00
	Subtotal Section 1-Site Preparation				\$72,753.25		\$39,939.78		\$83,057.00		\$106,482.00
	Section 2 - Paving										
12	Remove and dispose of asphalt (includes sawcut)	506	SY	\$15.00	\$7,590.00	\$10.30	\$5,211.80	\$12.00	\$6,072.00	\$15.00	\$7,590.00
13	Remove and dispose of curb and gutter	123	LF	\$24.00	\$2,952.00	\$25.75	\$3,167.25	\$35.00	\$4,305.00	\$15.00	\$1,845.00
14	Concrete Valley Gutter (6" thickness) (Including Subgrade/Base Material, Joints, & Reinforcement)	56	SY	\$185.00	\$10,360.00	\$93.73	\$5,248.88	\$245.00	\$13,720.00	\$35.00	\$1,960.00
15	Excavation & Grading (Roadway) (Without Subgrade) (Off-site Haul) (8-Inch)	1,176	CY	\$40.00	\$47,040.00	\$12.36	\$14,535.36	\$20.00	\$23,520.00	\$4.00	\$4,704.00
16	Borrow (Onsite) (Final-In-Place)	18	CY	\$200.00	\$3,600.00	\$20.60	\$370.80	\$300.00	\$5,400.00	\$100.00	\$1,800.00
17	Cut (Onsite) (Final-In-Place)	1,063	CY	\$22.00	\$23,386.00	\$12.36	\$13,138.68	\$8.00	\$8,504.00	\$6.00	\$6,378.00
18	Mill and dispose of asphalt	443	SY	\$12.50	\$5,537.50	\$10.30	\$4,562.90	\$35.00	\$15,505.00	\$7.00	\$3,101.00
19	2-inch Hot Mix Asphalt Concrete Pavement, complete in place	5,231	SY	\$23.00	\$120,313.00	\$21.63	\$113,146.53	\$22.00	\$115,082.00	\$15.00	\$78,465.00

BID NAME/NUMBER: 26-616-09-10 / Hoerner Road Extension Project

OPEN DATE: September 17, 2026, 2:00 PM CST



Vendor Name: P&C Oilfield Service, LLC.
Dba P&C Utilities and Construction
1213 Blake St.

Street address: 5783 Iowa Rd.

City, State: Mission, TX 78572

Phone: (956) 929-8243

Fax:

Contact: Pedro Cantu

Email: Pedro.Cantu@PandC-LLC.com

Vendor Name: Rio United Builders, LLC.

Street address: 1604 Rosewood

City, State: Mission, TX 78572

Phone: (956) 222-6624

Fax:

Contact: Dagoberto Perez

Email: build@riounited.com

Vendor Name: LionGate Builders

Street address: 708 N. 38th St.

City, State: McAllen, TX 78501

Phone: (956) 212-4572

Fax:

Contact: Alejandro Gomez, Pres.

Email: A.GomezG8Utilities@gmail.com

No.	DESCRIPTION:	Qty	UOM	P&C Oilfield Service, LLC.		Rio United Builders, LLC.		LionGate Builders		G8 Utilities, LLC.	
				Unit Price	Total Unit Price	Unit Price	Total Unit Price	Unit Price	Total Unit Price	Unit Price	Total Unit Price
20	6-inch Gravel Base Material compacted to 98% modified proctor max. dry density	5,777	SY	\$17.50	\$101,097.50	\$13.65	\$78,856.05	\$16.50	\$95,320.50	\$10.00	\$57,770.00
21	12-inch lime stabilized subgrade compacted to 98% standard proctor density	5,777	SY	\$11.25	\$64,991.25	\$7.47	\$43,154.19	\$10.00	\$57,770.00	\$13.00	\$75,101.00
22	Line for Lime Stabilized Subgrade (Dry Weight) (5%)	143	Ton	\$350.00	\$50,050.00	\$412.00	\$58,916.00	\$450.00	\$64,350.00	\$100.00	\$14,300.00
23	18-inch concrete curb & gutter, complete in	2,216	LF	\$17.25	\$38,226.00	\$20.60	\$45,649.60	\$20.00	\$44,320.00	\$20.00	\$44,320.00
	Subtotal Section 2-Paving				\$475,143.25		\$385,958.04		\$453,868.50		\$297,334.00
	Section 3 - Storm Water										
24	Trench Safety System for Trench Excavation (5-10 foot depth)	954	LF	\$4.50	\$4,293.00	\$5.50	\$5,247.00	\$6.00	\$5,724.00	\$7.00	\$6,678.00
25	Reinforced Concrete Pipe (24-inch) (open-	138	LF	\$140.00	\$19,320.00	\$88.00	\$12,144.00	\$80.00	\$11,040.00	\$100.00	\$13,800.00
26	Reinforced Concrete Pipe (30-inch) (open-	468	LF	\$175.00	\$81,900.00	\$121.00	\$56,628.00	\$115.00	\$53,820.00	\$150.00	\$70,200.00
27	Reinforced Concrete Pipe (36-inch) (open-	434	LF	\$215.00	\$93,310.00	\$148.50	\$64,449.00	\$180.00	\$78,120.00	\$175.00	\$75,950.00
28	60-inch Diameter Precast Concrete Manhole, Type "C" with Riser (all depths)	5	EA	\$9,000.00	\$45,000.00	\$10,450.00	\$52,250.00	\$7,000.00	\$35,000.00	\$12,000.00	\$60,000.00
29	Type "A-2" Inlet	4	EA	\$7,750.00	\$31,000.00	\$9,350.00	\$37,400.00	\$6,000.00	\$24,000.00	\$8,000.00	\$32,000.00
30	Type "A-2" Inlet with 5' Extension	2	EA	\$8,750.00	\$17,500.00	\$9,900.00	\$19,800.00	\$7,000.00	\$14,000.00	\$10,000.00	\$20,000.00
31	Concrete sloped-end treatment	31	SY	\$160.00	\$4,960.00	\$88.00	\$2,728.00	\$180.00	\$5,580.00	\$200.00	\$6,200.00
	Subtotal Section 3-Storm Water				\$297,283.00		\$250,646.00		\$227,284.00		\$284,828.00
	Section 4 - Water Items										
32	8-inch PVC water line (Open Cut) (with or without restrained joint)	1,194	LF	\$35.00	\$41,790.00	\$59.40	\$70,923.60	\$50.00	\$59,700.00	\$40.00	\$47,760.00
33	16-inch Steel casing (Open Cut)	126	LF	\$200.00	\$25,200.00	\$143.00	\$18,018.00	\$180.00	\$22,680.00	\$100.00	\$12,600.00
34	Fire hydrant assembly, all depths, including 6-inch diameter gate valve and box	2	EA	\$8,500.00	\$17,000.00	\$10,780.00	\$21,560.00	\$10,000.00	\$20,000.00	\$8,500.00	\$17,000.00



BID NAME/NUMBER: 26-616-09-10 / Hoerner Road Extension Project

OPEN DATE: September 17, 2026, 2:00 PM CST

Vendor Name: P&C Oilfield Service, LLC.
Dba P&C Utilities and Construction
1213 Blake St.
Street address: 5783 Iowa Rd.
City, State: Mission, TX 78572
Phone: (956) 929-8243
Fax: (956) 222-6624
Contact: Pedro Cantu
Email: Pedro.Cantu@PandC-LLC.com

LionGate Builders
1604 Rosewood
Mission, TX 78572
(956) 688-0875
Jesse De Leon
jesse@liongatebuilders.com
G8 Utilities, LLC.
708 N. 38th St.
McAllen, TX 78501
(956) 212-4572
Alejandro Gomez, Pres.
A.GomezG8Utilities@gmail.com

No.	DESCRIPTION:	Qty	UOM	P&C Oilfield Service, LLC.		Rio United Builders, LLC.		LionGate Builders		G8 Utilities, LLC.	
				Unit Price	Total Unit Price	Unit Price	Total Unit Price	Unit Price	Total Unit Price	Unit Price	Total Unit Price
35	8"x8" Tee	1	EA	\$2,000.00	\$2,000.00	\$1,320.00	\$1,320.00	\$1,200.00	\$1,200.00	\$1,000.00	\$1,000.00
36	8"x8" TS&V/BOX	1	EA	\$8,500.00	\$8,500.00	\$6,380.00	\$6,380.00	\$5,000.00	\$5,000.00	\$1,500.00	\$1,500.00
37	12"x8" TS&V/BOX	1	EA	\$9,500.00	\$9,500.00	\$8,580.00	\$8,580.00	\$6,000.00	\$6,000.00	\$2,000.00	\$2,000.00
38	2" Flush Valve Assembly	1	EA	\$3,000.00	\$3,000.00	\$3,080.00	\$3,080.00	\$2,000.00	\$2,000.00	\$3,000.00	\$3,000.00
39	8" Wet Connection	2	EA	\$5,000.00	\$10,000.00	\$2,420.00	\$4,840.00	\$5,000.00	\$10,000.00	\$5,000.00	\$10,000.00
Subtotal Section 4-Water Items					\$116,990.00		\$134,701.60		\$126,580.00		\$94,860.00
Section 5 - Irrigation Items											
40	18" 100 PSI PVC Pipe	83	LF	\$125.00	\$10,375.00	\$99.00	\$8,217.00	\$62.00	\$5,146.00	\$70.00	\$5,810.00
41	Connect to existing standpipe	1	EA	\$3,500.00	\$3,500.00	\$3,850.00	\$3,850.00	\$2,500.00	\$2,500.00	\$3,500.00	\$3,500.00
42	Irrigation stub out w/ irrigation outlet assembly	1	EA	\$8,500.00	\$8,500.00	\$6,050.00	\$6,050.00	\$8,000.00	\$8,000.00	\$6,000.00	\$6,000.00
43	2-ft wide reinforced concrete collars and	2	EA	\$3,000.00	\$6,000.00	\$2,420.00	\$4,840.00	\$3,000.00	\$6,000.00	\$1,500.00	\$3,000.00
44	Remove and replace existing irrigation water	1	EA	\$4,500.00	\$4,500.00	\$4,950.00	\$4,950.00	\$6,000.00	\$6,000.00	\$6,000.00	\$6,000.00
45	Cut, remove and plug existing irrigation line	1	LS	\$4,500.00	\$4,500.00	\$6,600.00	\$6,600.00	\$2,000.00	\$2,000.00	\$3,500.00	\$3,500.00
Subtotal Section 5-Irrigation Items					\$37,375.00		\$34,507.00		\$29,646.00		\$27,810.00
Total Base Amount for Line Items 1-45:											
					\$999,544.50		\$845,752.42		\$920,435.50		\$811,314.00
Allowance Amount:					\$20,000.00		\$20,000.00		\$20,000.00		\$20,000.00
Subtotal Amount for Hoerner Road Extension Project:				1	\$1,019,544.50		\$865,752.42		\$940,435.50		\$831,314.00



BID NAME/NUMBER: 26-616-09-10 / Hoerner Road Extension Project

OPEN DATE: September 17, 2026, 2:00 PM CST

Vendor Name: P&C Oilfield Service, LLC.
Dba P&C Utilities and Construction
1213 Blake St.

Street address: 5783 Iowa Rd.

City, State: Mission, TX 78572

Phone: (956) 929-8243

Fax:

Contact: Pedro Cantu

Email: Pedro.Cantu@PandC-LLC.com

City, State: Mission, TX 78572

Phone: (956) 222-6624

Fax:

Contact: Jesse De Leon

Email: jesse@liongatebuilders.com

City, State: McAllen, TX 78501

Phone: (956) 212-4572

Fax:

Contact: Alejandro Gomez, Pres.

Email: A.GomezG8Utilities@gmail.com

No.	DESCRIPTION:		UOM	Unit Price	Total Unit Price	Unit Price	Total Unit Price	Unit Price	Total Unit Price	Unit Price	Total Unit Price
Section 6 - Alternate Bid Items											
46	1" HMAC Overlay (Existing Hoerner Rd from Expy 83)		2935 SY	\$30.00	\$88,050.00	\$14.42	\$42,322.70	\$35.00	\$102,725.00	\$14.00	\$41,090.00
Total Amount for Hoerner Road Extension Project with the Alternate Item:											
				\$1,107,594.50		\$908,075.12		\$1,043,160.50		\$872,404.00	
Addendums				Yes		Yes		Yes		Yes	
Number of Days to Complete Work				120 Working Days		150 Calendar Days		120 Calendar Days		120 Calendar Days	
Bid Bond				Yes		Yes		Yes		Yes	

Lowest Responsible, and Responsive Bidder(Total Pricing): Elite Grading and Paving, LLC. (both options, with and without the alternate)

Please Note: LionGate Builders, Rovam Texas, LLC., V4 Contracting, LLC., and The 5125 Company are found non-responsive for failure to submit all required documents. Number *in Italics and Shaded* have been corrected mathematically. (See Extensions Corrections Sheet)



Vendor Name:

Street address:

City, State:

Phone:**Fax:**

Contact:

Email:

Page 6 of 21

OPEN DATE: September 17, 2026, 2:00 PM CST





Vendor Name:			B2Z Builders, LLC.		Saenz Utility Contractors, LLC.		Texas Cordia Construction, LLC.		Venser Contractors, LLC.		
Street address:			900 S. Stewart Rd., Ste. 2		22290 N. FM 88		3149-A Center Pointe Dr.		10620 Cibolo Dr.		
City, State:			Mission, TX 78572		Edcouch, TX 78538		Edinburg, TX 78539		Edinburg, TX 78542		
Phone:			(956) 585-3773		(956) 262-8506		(956) 627-6181		(956) 239-7624		
Fax:											
Contact:			Aron reza Badiozzamani		Juan Saenz		Yara M. Corbitt, P.E., CEO		Javier Vento, Managing		
Email:			marie@b2z-builders.com		Juan@saenzutility.com		yara@texascordia.com		jrvvento@aol.com		
DESCRIPTION:			UOM	Qty	Unit Price	Total Unit Price	Unit Price	Total Unit Price	Unit Price	Total Unit Price	
20	6-inch Gravel Base Material compacted to 98% modified proctor max. dry density	SY	5,777	\$12.81	\$74,003.37	\$13.50	\$77,989.50	\$10.00	\$57,770.00	\$18.00	\$103,986.00
21	12-inch lime stabilized subgrade compacted to 98% standard proctor density	SY	5,777	\$4.32	\$24,956.64	\$5.75	\$33,217.75	\$3.00	\$17,331.00	\$10.00	\$57,770.00
22	Lime for Lime Stabilized Subgrade (Dry Weight) (5%)	Ton	143	\$469.80	\$67,181.40	\$435.00	\$62,205.00	\$220.00	\$31,460.00	\$480.00	\$68,640.00
23	18-inch concrete curb & gutter, complete in	LF	2,216	\$15.67	\$34,724.72	\$17.00	\$37,672.00	\$17.00	\$37,672.00	\$19.00	\$42,104.00
Subtotal Section 2-Paving					\$340,505.27		\$334,930.90		\$276,465.00		\$448,456.00
Section 3 - Storm Water											
24	Trench Safety System for Trench Excavation (5-10 foot depth)	LF	954	\$4.05	\$3,863.70	\$3.00	\$2,862.00	\$4.00	\$3,816.00	\$4.00	\$3,816.00
25	Reinforced Concrete Pipe (24-inch) (open-	LF	138	\$89.78	\$12,389.64	\$140.00	\$19,320.00	\$96.00	\$13,248.00	\$78.00	\$10,764.00
26	Reinforced Concrete Pipe (30-inch) (open-	LF	468	\$110.17	\$51,559.56	\$190.00	\$88,920.00	\$121.00	\$56,628.00	\$111.00	\$51,948.00
27	Reinforced Concrete Pipee (36-inch) (open-	LF	434	\$156.79	\$68,046.86	\$250.00	\$108,500.00	\$169.00	\$73,346.00	\$150.00	\$65,100.00
28	60-inch Diameter Precast Concrete Manhole, Type "C" with Riser (all depths)	EA	5	\$8,985.60	\$44,928.00	\$9,250.00	\$46,250.00	\$6,080.00	\$30,400.00	\$8,000.00	\$40,000.00
29	Type "A-2" Inlet	EA	4	\$5,347.35	\$21,389.40	\$5,800.00	\$23,200.00	\$4,960.00	\$19,840.00	\$5,000.00	\$20,000.00
30	Type "A-2" Inlet with 5' Extension	EA	2	\$6,111.45	\$12,222.90	\$7,500.00	\$15,000.00	\$5,420.00	\$10,840.00	\$6,000.00	\$12,000.00
31	Concrete sloped-end treatment	SY	31	\$97.54	\$3,023.74	\$105.00	\$3,255.00	\$103.00	\$3,193.00	\$30.00	\$930.00
Subtotal Section 3-Storm Water					\$217,423.80		\$307,307.00		\$211,311.00		\$204,558.00
Section 4 - Water Items											
32	8-inch PVC water line (Open Cut) (with or without restrained joint)	LF	1,194	\$48.30	\$57,670.20	\$70.00	\$83,580.00	\$61.00	\$72,834.00	\$44.00	\$52,536.00
33	16-inch Steel casing (Open Cut)	LF	126	\$154.35	\$19,448.10	\$206.50	\$26,019.00	\$218.00	\$27,468.00	\$250.00	\$31,500.00
34	Fire hydrant assembly, all depths, including 6-inch diameter gate valve and box	EA	2	\$9,506.46	\$19,012.92	\$10,325.00	\$20,650.00	\$9,510.00	\$19,020.00	\$8,000.00	\$16,000.00



BID NAME/NUMBER: 26-616-09-10 / Hoerner Road Extension Project

OPEN DATE: September 17, 2026, 2:00 PM CST

Vendor Name:

B2Z Builders, LLC.	Saenz Utility Contractors, LLC.	Texas Cordia Construction, LLC.	Venser Contractors, LLC.
Street address:	900 S. Stewart Rd., Ste. 2	3149-A Center Pointe Dr.	10620 Cibolo Dr.
City, State:	Mission, TX 78572	Edinburg, TX 78539	Edinburg, TX 78542
Phone:	(956) 585-3773	(956) 627-6181	(956) 239-7624
Fax:			
Contact:	Aron reza Badiozzamani	Juan Saenz	Javier Vento, Managing
Email:	marie@b2z-builders.com	Juan@saenzutility.com	jvrvento@aol.com

No.	DESCRIPTION:	Qty	UOM	Unit Price	Total Unit Price	Unit Price	Total Unit Price	Unit Price	Total Unit Price
35	8"x8" Tee	1	EA	\$4,646.04	\$4,646.04	\$2,005.00	\$2,005.00	\$3,400.00	\$3,400.00
36	8"x8" TS&V/BOX	1	EA	\$7,871.90	\$7,871.90	\$6,475.00	\$6,475.00	\$4,730.00	\$4,730.00
37	12"x8" TS&V/BOX	1	EA	\$8,950.61	\$8,950.61	\$7,350.00	\$7,350.00	\$5,150.00	\$5,150.00
38	2" Flush Valve Assembly	1	EA	\$2,791.69	\$2,791.69	\$3,500.00	\$3,500.00	\$2,990.00	\$2,990.00
39	8" Wet Connection	2	EA	\$3,780.00	\$7,560.00	\$3,500.00	\$7,000.00	\$4,770.00	\$9,540.00
	Subtotal Section 4-Water Items				\$127,951.46		\$156,579.00		\$145,132.00
	Section 5 - Irrigation Items								
40	18" 100 PSI PVC Pipe	83	LF	\$108.18	\$8,978.94	\$160.00	\$13,280.00	\$85.00	\$7,055.00
41	Connect to existing standpipe	1	EA	\$1,113.75	\$1,113.75	\$8,000.00	\$8,000.00	\$2,870.00	\$2,870.00
42	Irrigation stub out w/ irrigation outlet assembly	1	EA	\$12,532.86	\$12,532.86	\$15,880.00	\$15,880.00	\$4,290.00	\$4,290.00
43	2-ft wide reinforced concrete collars and	2	EA	\$1,485.00	\$2,970.00	\$5,700.00	\$11,400.00	\$9,070.00	\$18,140.00
44	Remove and replace existing irrigation water	1	EA	\$2,092.50	\$2,092.50	\$6,500.00	\$6,500.00	\$3,310.00	\$3,310.00
45	Cut, remove and plug existing irrigation line	1	LS	\$1,417.50	\$1,417.50	\$14,250.00	\$14,250.00	\$3,800.00	\$3,800.00
	Subtotal Section 5-Irrigation Items	1	EA		\$29,105.55		\$69,310.00		\$39,465.00
	Total Base Amount for Line Items 1-45:						\$974,502.90		\$778,455.00
	Allowance Amount:				\$20,000.00		\$20,000.00		\$20,000.00
	Subtotal Amount for Hoerner Road Extension Project:	1	EA		\$806,028.31		\$994,502.90		\$798,455.00



BID NAME/NUMBER: 26-616-09-10 / Hoerner Road Extension Project

OPEN DATE: September 17, 2026, 2:00 PM CST

Vendor Name:		B2Z Builders, LLC.		Saenz Utility Contractors, LLC.		Texas Cordia Construction, LLC.		Venser Contractors, LLC.		
Street address:		900 S. Stewart Rd., Ste. 2		22290 N. FM 88		3149-A Center Pointe Dr.		10620 Cibolo Dr.		
City, State:		Mission, TX 78572		Edcouch, TX 78538		Edinburg, TX 78539		Edinburg, TX 78542		
Phone:		(956) 585-3773		(956) 262-8506		(956) 627-6181		(956) 239-7624		
Fax:										
Contact:		Aron reza Badiozzamani		Juan Saenz		Yara M. Corbitt, P.E., CEO		Javier Vento, Managing		
Email:		marie@b2z-builders.com		juan@saenzutility.com		yara@texascordia.com		jvrvento@aol.com		
DESCRIPTION:	UOM	Qty	Unit Price	Total Unit Price	Unit Price	Total Unit Price	Unit Price	Total Unit Price	Unit Price	Total Unit Price
Section 6 - Alternate Bid Items										
46 1" HMAC Overlay (Existing Hoerner Rd from Expwy 83)	SY	2935	\$22.99	\$67,475.65	\$12.00	\$35,220.00	\$10.00	\$29,350.00	\$14.00	\$41,090.00
Total Amount for Hoerner Road Extension Project with the Alternate Item:				\$873,503.96		\$1,029,722.90		\$827,805.00		\$952,179.00
Addendums			Yes		Yes		Yes		Yes	
Number of Days to Complete Work			120 Calendar Days		120 Calendar Days		100 Calendar Days		150 Calendar Days	
Bid Bond			Yes		Yes		Yes		Yes	

Lowest Re:

Please Not
submit all i





BID NAME/NUMBER: 26-616-09-10 / Hoerner Road Extension Project

OPEN DATE: September 17, 2026, 2:00 PM CST



Vendor Name:		Eberle Materials	Elite Grading and Paving, LLC.		Rovan Texas, LLC.		V4 Contracting, LLC.		
Street address:		P.O. Box 1028	1113 E. Evans Ave.		220 N. Ohio Ave.		2205 N. Jackson Rd., Ste. A		
City, State:		Donna, TX 78537	Pharr, TX 78577		Mercedes, TX 78570		McAllen, TX 78501		
Phone:		(956) 461-3478	(956) 240-4788		(956) 514-2914		(956) 587-9709		
Fax:					(956) 514-4825				
Contact:		Jason Eberle	Jose Luis de Hoyos, Pres.		Ryan D. Schwarz, Treas.		Anthony Vargas, Pres.		
Email:		javier@eberle-construction.com	elitegradingpavingllc@outlook.com		ryan@rovantexas.com		tony@v4contracting.com		
DESCRIPTION:	UOM	Qty	Total Unit Price	Unit Price	Total Unit Price	Unit Price	Total Unit Price	Unit Price	Total Unit Price
20 6-inch Gravel Base Material compacted to 98% modified proctor max. dry density	SY	5,777	\$80,878.00	\$12.50	\$72,212.50	\$13.73	\$79,318.21	\$14.00	\$80,878.00
21 12-inch lime stabilized subgrade compacted to 98% standard proctor density	SY	5,777	\$28,885.00	\$4.33	\$25,014.41	\$7.23	\$41,767.71	\$6.00	\$34,662.00
22 Lime for Lime Stabilized Subgrade (Dry Weight) (5%)	Ton	143	\$55,770.00	\$220.00	\$31,460.00	\$420.12	\$60,077.16	\$375.00	\$53,625.00
23 18-inch concrete curb & gutter, complete in	LF	2,216	\$35,456.00	\$20.00	\$44,320.00	\$20.80	\$46,092.80	\$15.50	\$34,348.00
Subtotal Section 2-Paving			\$342,867.00		\$276,656.31		\$379,385.63		\$330,818.50
Section 3 - Storm Water									
24 Trench Safety System for Trench Excavation (5-10 foot depth)	LF	954	\$23,850.00	\$7.00	\$6,678.00	\$5.36	\$5,113.44	\$4.00	\$3,816.00
25 Reinforced Concrete Pipe (24-inch) (open-	LF	138	\$17,250.00	\$73.75	\$10,177.50	\$191.00	\$26,358.00	\$78.00	\$10,764.00
26 Reinforced Concrete Pipe (30-inch) (open-	LF	468	\$72,540.00	\$110.23	\$51,587.64	\$196.82	\$92,111.76	\$138.00	\$64,584.00
27 Reinforced Concrete Pipee (36-inch) (open-	LF	434	\$91,140.00	\$152.65	\$66,250.10	\$303.26	\$131,614.84	\$180.00	\$78,120.00
28 60-inch Diameter Precast Concrete Manhole, Type "C" with Riser (all depths)	EA	5	\$65,000.00	\$9,500.00	\$47,500.00	\$7,572.63	\$37,863.15	\$6,800.00	\$34,000.00
29 Type "A-2" Inlet	EA	4	\$32,000.00	\$5,000.00	\$20,000.00	\$7,010.98	\$28,043.92	\$5,800.00	\$23,200.00
30 Type "A-2" Inlet with 5' Extension	EA	2	\$18,000.00	\$6,500.00	\$13,000.00	\$6,347.01	\$12,694.02	\$6,500.00	\$13,000.00
31 Concrete sloped-end treatment	SY	31	\$9,920.00	\$112.90	\$3,499.90	\$166.60	\$5,164.60	\$350.00	\$10,850.00
Subtotal Section 3-Storm Water			\$329,700.00		\$218,693.14		\$338,963.73		\$238,334.00
Section 4 - Water Items									
32 8-inch PVC water line (Open Cut) (with or without restrained joint)	LF	1,194	\$95,520.00	\$48.00	\$57,312.00	\$67.13	\$80,153.22	\$48.00	\$57,312.00
33 16-inch Steel casing (Open Cut)	LF	126	\$20,160.00	\$119.05	\$15,000.30	\$200.16	\$25,220.16	\$120.00	\$15,120.00
34 Fire hydrant assembly, all depths, including 6-inch diameter gate valve and box	EA	2	\$25,200.00	\$7,500.00	\$15,000.00	\$10,909.91	\$21,819.82	\$10,500.00	\$21,000.00



BID NAME/NUMBER: 26-616-09-10 / Hoerner Road Extension Project

OPEN DATE: September 17, 2026, 2:00 PM CST

Vendor Name:			Elite Grading and Paving, LLC.			Rovan Texas, LLC.			V4 Contracting, LLC.		
Street address:			P.O. Box 1028			220 N. Ohio Ave.			2205 N. Jackson Rd., Ste. A		
City, State:			Donna, TX 78537			Pharr, TX 78577			McAllen, TX 78501		
Phone:			(956) 461-3478			(956) 240-4788			(956) 514-2914		
Fax:									(956) 514-4825		
Contact:			Jason Eberle			Jose Luis de Hoyos, Pres.			Ryan D. Schwarz, Treas.		
Email:			javier@eberle-construction.com			elitegradingpavingllc@outlook.com			ryan@rovan texas.com		
No.	DESCRIPTION:	Qty	UOM	Eberle Materials		Elite Grading and Paving, LLC.		Rovan Texas, LLC.		V4 Contracting, LLC.	
				Unit Price	Total Unit Price	Unit Price	Total Unit Price	Unit Price	Total Unit Price	Unit Price	Total Unit Price
35	8"x8" Tee	1	EA	\$3,300.00	\$3,300.00	\$2,800.00	\$2,800.00	\$1,532.39	\$1,532.39	\$2,800.00	\$2,800.00
36	8"x8" TS&V/BOX	1	EA	\$7,600.00	\$7,600.00	\$6,500.00	\$6,500.00	\$6,578.60	\$6,578.60	\$5,250.00	\$5,250.00
37	12"x8" TS&V/BOX	1	EA	\$9,000.00	\$9,000.00	\$7,500.00	\$7,500.00	\$7,413.67	\$7,413.67	\$6,750.00	\$6,750.00
38	2" Flush Valve Assembly	1	EA	\$4,000.00	\$4,000.00	\$1,800.00	\$1,800.00	\$2,120.12	\$2,120.12	\$3,800.00	\$3,800.00
39	8" Wet Connection	2	EA	\$2,800.00	\$5,600.00	\$2,500.00	\$5,000.00	\$6,948.21	\$13,896.42	\$1,500.00	\$3,000.00
Subtotal Section 4-Water Items					\$170,380.00		\$110,912.30		\$158,734.40		\$115,032.00
Section 5 - Irrigation Items											
40	18" 100 PSI PVC Pipe	83	LF								
41	Connect to existing standpipe	1	EA	\$90.00	\$7,470.00	\$102.41	\$8,500.03	\$109.55	\$9,092.65	\$65.00	\$5,395.00
42	Irrigation stub out w/ irrigation outlet assembly	1	EA	\$3,500.00	\$3,500.00	\$2,500.00	\$2,500.00	\$1,681.08	\$1,681.08	\$2,800.00	\$2,800.00
43	2-ft wide reinforced concrete collars and	1	EA	\$15,800.00	\$15,800.00	\$3,500.00	\$3,500.00	\$13,411.72	\$13,411.72	\$15,000.00	\$15,000.00
44	Remove and replace existing irrigation water	2	EA	\$1,500.00	\$3,000.00	\$1,500.00	\$3,000.00	\$3,485.80	\$6,971.60	\$1,800.00	\$3,600.00
45	Cut, remove and plug existing irrigation line	1	EA	\$3,200.00	\$3,200.00	\$2,500.00	\$2,500.00	\$2,490.45	\$2,490.45	\$4,500.00	\$4,500.00
Subtotal Section 5-Irrigation Items					\$5,000.00	\$1,500.00	\$1,500.00	\$1,287.56	\$34,935.06		\$35,795.00
Total Base Amount for Line Items 1-45:							\$21,500.03				
Allowance Amount:					\$959,482.00		\$722,054.28		\$1,002,285.53		\$791,996.46
Subtotal Amount for Hoerner Road Extension Project:					\$20,000.00		\$20,000.00		\$20,000.00		\$20,000.00
					\$979,482.00		\$742,054.28		\$1,022,285.53		\$811,996.46




BID NAME/NUMBER: 26-616-09-10 / Hoerner Road Extension Project

OPEN DATE: September 17, 2026, 2:00 PM CST

Vendor Name:		Eberle Materials		Elite Grading and Paving, LLC.		Rovan Texas, LLC.		V4 Contracting, LLC.	
Street address:		P.O. Box 1028		1113 E. Evans Ave.		220 N. Ohio Ave.		2205 N. Jackson Rd., Ste. A	
City, State:		Donna, TX 78537		Pharr, TX 78577		Mercedes, TX 78570		McAllen, TX 78501	
Phone:		(956) 461-3478		(956) 240-4788		(956) 514-2914		(956) 587-9709	
Fax:						(956) 514-4825			
Contact:		Jason Eberle		Jose Luis de Hoyos, Pres.		Ryan D. Schwarz, Treas.		Anthony Vargas, Pres.	
Email:		javier@eberle-construction.com		elitegradingpavingllc@outlook.com		ryan@rovantexas.com		tony@v4contracting.com	
No.	DESCRIPTION:	Qty	UOM	Unit Price	Total Unit Price	Unit Price	Total Unit Price	Unit Price	Total Unit Price
46	Section 6 - Alternate Bid Items 1" HMAC Overlay (Existing Hoerner Rd from Expwy 83)	2935	SY	\$12.00	\$35,220.00	\$13.50	\$39,622.50	\$14.46	\$42,440.10
Total Amount for Hoerner Road Extension Project with the Alternate Item:					\$1,014,702.00		\$781,676.78		\$1,064,725.63
Addendums				Yes		Yes		Not Submitted	Yes
Number of Days to Complete Work				120 Calendar Days		120 Calendar Days		150 Calendar Days	90 Calendar Days
Bid Bond				Yes		Yes		Yes	Yes

Lowest Re:

Please Not submit all i

Page 14 of 21



BID NAME/NUMBER: 26-616-09-10 / Hoerner Road Extension Project
OPEN DATE: September 17, 2026, 2:00 PM CST

Vendor Name:	Mor-Wil, LLC.	Blue Dot Site & Utilities, LLC.	The 5125 Company
Street address:	808 S. Shary Rd., Ste. 5, PMB 274	306 Zee Dr.	3914 Rio Grande Care Rd.
City, State:	Mission, TX 78572	San Juan, TX 78589	Edinburg, TX 78541
Phone:	(956) 276-4702	(956) 616-8183	(956) 583-5125
Fax:			
Contact:	Albert Garza III	Robert De Hoyos	Pat Espericueta
Email:	admin@mor-wil.com	bluedotsite1@gmail.com	pe5125@aol.com

No.	DESCRIPTION:	Qty	UOM	Unit Price	Total Unit Price	Unit Price	Total Unit Price	Unit Price	Total Unit Price
20	6-inch Gravel Base Material compacted to 98% modified proctor max. dry density	5,777	SY	\$11.90	\$68,746.30	\$14.50	\$83,766.50	\$14.00	\$80,878.00
21	12-inch lime stabilized subgrade compacted to 98% standard proctor density	5,777	SY	\$8.33	\$48,122.41	\$5.50	\$31,773.50	\$6.00	\$34,662.00
22	Lime for Lime Stabilized Subgrade (Dry Weight) (5%)	143	Ton	\$480.77	\$68,750.11	\$315.00	\$45,045.00	\$450.00	\$64,350.00
23	18-inch concrete curb & gutter, complete in	2,216	LF	\$21.72	\$48,131.52	\$18.50	\$40,996.00	\$17.00	\$37,672.00
Subtotal Section 2-Paving					\$389,477.26		\$307,618.50		\$341,671.00
Section 3 - Storm Water									
24	Trench Safety System for Trench Excavation (5-10 foot depth)	954	LF	\$7.21	\$6,878.34	\$8.00	\$7,632.00	\$1.00	\$954.00
25	Reinforced Concrete Pipe (24-inch) (open-	138	LF	\$104.52	\$14,423.76	\$150.00	\$20,700.00	\$95.00	\$13,110.00
26	Reinforced Concrete Pipe (30-inch) (open-	468	LF	\$118.80	\$55,598.40	\$190.00	\$88,920.00	\$120.00	\$56,160.00
27	Reinforced Concrete Pipe (36-inch) (open-	434	LF	\$175.13	\$76,006.42	\$250.00	\$108,500.00	\$160.00	\$69,440.00
28	60-inch Diameter Precast Concrete Manhole, Type "C" with Riser (all depths)	5	EA	\$6,655.00	\$33,275.00	\$9,100.00	\$45,500.00	\$4,500.00	\$22,500.00
29	Type "A-2" Inlet	4	EA	\$5,564.63	\$22,258.52	\$7,250.00	\$29,000.00	\$4,500.00	\$18,000.00
30	Type "A-2" Inlet with 5' Extension	2	EA	\$4,786.38	\$9,572.76	\$7,500.00	\$15,000.00	\$5,500.00	\$11,000.00
31	Concrete sloped-end treatment	31	SY	\$532.26	\$16,500.06	\$110.00	\$3,410.00	\$150.00	\$4,650.00
Subtotal Section 3-Storm Water					\$234,513.26		\$318,662.00		\$195,814.00
Section 4 - Water Items									
32	8-inch PVC water line (Open Cut) (with or without restrained joint)	1,194	LF	\$39.23	\$46,840.62	\$46.00	\$54,924.00	\$40.00	\$47,760.00
33	16-inch Steel casing (Open Cut)	126	LF	\$280.66	\$35,363.16	\$135.00	\$17,010.00	\$125.00	\$15,750.00
34	Fire hydrant assembly, all depths, including 6-inch diameter gate valve and box	2	EA	\$9,142.20	\$18,284.40	\$8,500.00	\$17,000.00	\$7,500.00	\$15,000.00



BID NAME/NUMBER: 26-616-09-10 / Hoerner Road Extension Project

OPEN DATE: September 17, 2026, 2:00 PM CST

Vendor Name:	Mor-Wil, LLC.	Blue Dot Site & Utilities, LLC.	The 5125 Company
Street address:	808 S. Shary Rd., Ste. 5, PMB 274	306 Zee Dr.	3914 Rio Grande Care Rd.
City, State:	Mission, TX 78572	San Juan, TX 78589	Edinburg, TX 78541
Phone:	(956) 276-4702	(956) 616-8183	(956) 583-5125
Fax:			
Contact:	Albert Garza III	Robert De Hoyos	Pat Espericueta
Email:	admin@mor-wil.com	bluedotsite1@gmail.com	pe5125@aol.com

No.	DESCRIPTION:	Qty	UOM	Total Unit Price		Unit Price		Total Unit Price		Unit Price		Total Unit Price	
				Unit Price		Unit Price		Unit Price		Unit Price		Unit Price	
35	8"x8" Tee	1	EA	\$1,884.59		\$1,884.59		\$1,750.00		\$1,750.00		\$2,000.00	
36	8"x8" TS&V/BOX	1	EA	\$5,756.07		\$5,756.07		\$8,500.00		\$8,500.00		\$5,500.00	
37	12"x8" TS&V/BOX	1	EA	\$6,433.12		\$6,433.12		\$16,500.00		\$16,500.00		\$8,500.00	
38	2" Flush Valve Assembly	1	EA	\$3,928.98		\$3,928.98		\$1,800.00		\$1,800.00		\$2,500.00	
39	8" Wet Connection	2	EA	\$3,437.50		\$6,875.00		\$8,500.00		\$17,000.00		\$4,500.00	
Subtotal Section 4-Water Items						\$125,365.94				\$134,484.00			
Section 5 - Irrigation Items													
40	18" 100 PSI PVC Pipe	83	LF	\$58.89		\$4,887.87		\$90.00		\$7,470.00		\$100.00	
41	Connect to existing standpipe	1	EA	\$10,312.50		\$10,312.50		\$3,250.00		\$3,250.00		\$2,500.00	
42	Irrigation stub out w/ irrigation outlet assembly	1	EA	\$25,942.40		\$25,942.40		\$5,500.00		\$5,500.00		\$6,457.00	
43	2-ft wide reinforced concrete collars and	2	EA	\$4,812.50		\$9,625.00		\$2,000.00		\$4,000.00		\$3,500.00	
44	Remove and replace existing irrigation water	1	EA	\$1,031.25		\$1,031.25		\$11,500.00		\$11,500.00		\$1,500.00	
45	Cut, remove and plug existing irrigation line	1	LS	\$10,312.50		\$10,312.50		\$3,500.00		\$3,500.00		\$500.00	
Subtotal Section 5-Irrigation Items						\$62,111.52				\$35,220.00			
Total Base Amount for Line Items 1-45:						\$877,450.70				\$861,976.75			
Allowance Amount:										\$20,000.00			
Subtotal Amount for Hoerner Road Extension Project:				1	EA	\$897,450.70				\$881,976.75			



BID NAME/NUMBER: 26-616-09-10 / Hoerner Road Extension Project

OPEN DATE: September 17, 2026, 2:00 PM CST

Vendor Name: Mor-Wil, LLC. Blue Dot Site & Utilities, LLC. The 5125 Company
Street address: 808 S. Shary Rd., Ste. 5, PMB 274 306 Zee Dr. 3914 Rio Grande Care Rd.
City, State: Mission, TX 78572 San Juan, TX 78589 Edinburg, TX 78541
Phone: (956) 276-4702 (956) 616-8183 (956) 583-5125
Fax:
Contact: Albert Garza III Robert De Hoyos Pat Espericueta
Email: admin@mor-wil.com bluedotsite1@gmail.com pe5125@aol.com

No.	DESCRIPTION:	Qty	UOM	Unit Price	Total Unit Price	Unit Price	Total Unit Price	Unit Price	Total Unit Price
Section 6 - Alternate Bid Items									
46	1" HMAC Overlay (Existing Hoerner Rd from Expy 83)	2935	SY	\$21.16	\$62,104.60	\$10.50	\$30,817.50	\$15.00	\$44,025.00
Total Amount for Hoerner Road Extension Project with the Alternate Item:					\$959,555.30		\$912,794.25		\$788,888.00

Addendums		Yes	Yes	Yes
Number of Days to Complete Work		120 Calendar Days	150 Calendar Days	120 Calendar Days
Bid Bond		Yes	Yes	Yes

Lowest Re:

Please Not
submit all i

BID NAME/NUMBER: 26-616-09-10 / Hoerner Road Extension Project

OPEN DATE: September 17, 2026, 2:00 PM

Extension Corrections

Bidder	Item	Description	Qty	Unit Price	Submitted Extended Price	Calculated Extended Price	Adjustment	Calculation
Elite Grading and Paving LLC	2	Traffic Control	5	\$6,500.00	\$20,000.00	\$32,500.00	\$12,500.00	$5 \times \$6,500.00 = \$32,500.00$
Elite Grading and Paving LLC	4	Clearing	1.24	\$6,500.00	\$6,500.00	\$8,060.00	\$1,560.00	$1.24 \times \$6,500.00 = \$8,060.00$
G-8 Utilities LLC	8	Rock Filter Dam (Type-2)	50	\$150.00	\$7,000.00	\$7,500.00	\$500.00	$50 \times \$150.00 = \$7,500.00$
G-8 Utilities LLC	39	8" Wet Connection	2	\$5,000.00	\$5,000.00	\$10,000.00	\$5,000.00	$2 \times \$5,000.00 = \$10,000.00$
G-8 Utilities LLC	43	2-ft wide reinforced concrete collars and reconnect to existing irrigation line	2	\$1,500.00	\$1,500.00	\$3,000.00	\$1,500.00	$2 \times \$1,500.00 = \$3,000.00$
Venser Contractors LLC	12	Remove and dispose of asphalt (includes sawcut)	506	\$14.00	\$72,864.00	\$7,084.00	-\$65,780.00	$506 \times \$14.00 = \$7,084.00$
Trio United Builders, LLC	5	Hydroseeding	831	\$0.66	\$4,936.14	\$548.46	-\$4,387.68	$831 \times \$0.66 = \$548.46$
Trio United Builders, LLC	20	6-inch Gravel Base Material compacted to 98% modified proctor max. dry density	5777	\$13.65	\$78,844.61	\$78,856.05	\$11.44	$5777 \times \$13.65 = \$78,856.05$
Trio United Builders, LLC	21	12-inch lime stabilized subgrade compacted to 98% standard proctor density	5777	\$7.47	\$43,139.75	\$43,154.19	\$14.44	$5777 \times \$7.47 = \$43,154.19$

BID NAME/NUMBER:**OPEN DATE:** September 17, 2026, 2:00 PM CST

Vendor Name:	P&C Oilfield Service, LLC. Dba P&C Utilities and Construction	Rio United Builders, LLC.	LionGate Builders	G8 Utilities, LLC.	B2Z Builders, LLC.
Street address:	1213 Blake St.	5783 Iowa Rd.	1604 Rosewood	708 N. 38th St.	900 S. Stewart Rd., Ste. 2
City, State:	Mission, TX 78572	Mission, TX 78573	Mission, TX 78572	McAllen, TX 78501	Mission, TX 78572
Phone:	(956) 929-8243	(956) 222-6624	(956) 688-0875	(956) 212-4572	(956) 585-3773
Fax:					
Contact:	Pedro Cantu	Dagoberto Perez	Jesse De Leon	Alejandro Gomez, Pres.	Aron reza Badiozzamani
Email:	Pedro.Cantu@PandC-LLC.com	build@riounited.com	jesse@liongatebuilders.com	A.GomezG8Utilities@gmail.com	marie@b2z-builders.com
DESCRIPTION of FORMS:					
Solicitation Signed	Yes	Yes	Yes	Yes	Yes
Terms & Conditions Included	Yes	Yes	Yes	Yes	Yes
Non-Collusive Bidding Certification	Yes	Yes	Yes	Yes	Yes
Subcontractor(s)/Subconsultant(s)	Yes	Yes	Yes	Yes	Yes
S.B. 252 Certification Form	Yes	Yes	Not Submitted	Yes	Yes
H.B. 89 Verification Form	Yes	Yes	Not Submitted	Yes	Yes
Attachment 2 Verification re: Boycott of Energy Companies and Firearm Entity Discrimination	Yes	Yes	Yes	Yes	Yes
Pricing Schedule	Yes	Yes	Yes	Yes	Yes
Addenda(s)	Yes	Yes	Yes	Yes	Yes
Gen. Business Questionare	Yes	Yes	Yes	Yes	Yes
References	Yes	Yes	Yes	Yes	Yes
CIQ					
Bid Bond	Yes	Yes	Yes	Yes	Yes

BID NAME/NUMBER:

OPEN DATE: September 17, 2026, 2:00 PM CST



Vendor Name:

Street address:

City, State:

Phone:

Fax:

Contact:

Email:

	Vendor Name:	Saenz Utility Contractors, LLC.	Texas Cordia Construction, LLC.	Venser Contractors, LLC.	Eberle Materials	Elite Grading and Paving, LLC.
	Street address:	22290 N. FM 88	3149-A Center Pointe Dr.	10620 Cibolo Dr.	P.O. Box 1028	1113 E. Evans Ave.
	City, State:	Edcouch, TX 78538	Edinburg, TX 78539	Edinburg, TX 78542	Donna, TX 78537	Pharr, TX 78577
	Phone:	(956) 262-8506	(956) 627-6181	(956) 239-7624	(956) 461-3478	(956) 240-4788
	Fax:					
	Contact:	Juan Saenz	Yara M. Corbitt, P.E.,	Javier Vento, Managing	Jason Eberle	Jose Luis de Hoyos,
	Email:	Juan@saenzutility.com	yara@texascordia.com	jvvento@aol.com	javier@eberle-construction.com	elitegradingpavingllc@outlook.com
	DESCRIPTION of FORMS:					
	Solicitation Signed	Yes	Yes	Yes	Yes	Yes
	Terms & Conditions Included	Yes	Yes	Yes	Yes	Yes
	Non-Collusive Bidding Certification	Yes	Yes	Yes	Yes	Yes
	Subcontractor(s)/Subconsultant(s)	Yes	Yes	Yes	Yes	Yes
	S.B. 252 Certification Form	Yes	Yes	Yes	Yes	Yes
	H.B. 89 Verification Form	Yes	Yes	Yes	Yes	Yes
	Attachment 2 Verification re: Boycott of Energy Companies and Firearm Entity Discrimination	Yes	Yes	Yes	Yes	Yes
	Pricing Schedule	Yes	Yes	Yes	Yes	Yes
	Addenda(s)	Yes	Yes	Yes	Yes	Yes
	Gen. Business Questionare	Yes	Yes	Yes	Yes	Yes
	References	Yes	Yes	Yes	Yes	Yes
	CIQ			Yes		
	Bid Bond	Yes	Yes	Yes	Yes	Yes

BID NAME/NUMBER:

OPEN DATE: September 17, 2026, 2:00 PM CST



Vendor Name:

Street address:

City, State:

Phone:

Fax:

Contact:

Email:

	Vendor Name:	Rovan Texas, LLC.	V4 Contracting, LLC.	Mor-Wil, LLC.	Blue Dot Site & Utilities, LLC.	The 5125 Company
	Street address:	220 N. Ohio Ave.	2205 N. Jackson Rd., Ste. A	808 S. Shary Rd., PMB 274	306 Zee Dr.	3914 Rio Grande Care Rd.
	City, State:	Mercedes, TX 78570	McAllen, TX 78501	Mission, TX 78572	San Juan, TX 78589	Edinburg, TX 78541
	Phone:	(956) 514-2914	(956) 587-9709	(956) 276-4702	(956) 616-8183	(956) 583-5125
	Fax:	(956) 514-4825				
	Contact:	Ryan D. Schwarz, Treas.	Anthony Vargas, Pres.	Albert Garza III	Robert De Hoyos	Pat Espericueta
	Email:	ryan@rovantexas.com	tony@v4contracting.com	admin@mor-wil.com	bluedotsite1@gmail.com	pe5125@aol.com
	DESCRIPTION of FORMS:					
	Solicitation Signed	Yes	Yes	Yes	Yes	Not Completed but
	Terms & Conditions Included	Yes	Yes	Yes	Yes	Yes
	Non-Collusive Bidding Certification	Yes	Yes	Yes	Yes	Yes
	Subcontractor(s)/Subconsultant(s)	Yes	Yes	Yes	Yes	Completed but Not
	S.B. 252 Certification Form	Yes	Yes	Yes	Yes	Yes
	H.B. 89 Verification Form	Not Submitted	Not Submitted	Yes	Yes	Yes
	Attachment 2 Verification re: Boycott of Energy Companies and Firearm Entity Discrimination	Not Submitted	Not Submitted	Yes	Yes	Yes
	Pricing Schedule	Yes	Yes	Yes	Yes	Yes
	Addenda(s)	Not Submitted	Yes	Yes	Yes	Yes
	Gen. Business Questionare	Yes	Yes	Yes	Yes	Yes
	References	Not Submitted	Yes	Yes	Yes	Yes
	CIQ					
	Bid Bond	Yes	Yes	Yes	Yes	Yes