Telepro Communications

Agreed By

TelePRO
PD HQ and Substation FortiGate installation
Statement of Work — Opp. ID Telepro 3122025-01

By signature below, Client and Telepro Communications acknowledge and agree to this statement of

work
(SOW).
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Telepro Communications Contact Signature

Jorge L Rodriguez

Printed Name

Vice President

Title

Telepro Communications

Company Name

3/19/2025

Date

March 17, 2025



