

BID NAME/NUMBER: 23-110-12-13 / Lions Park Improvements



OPEN DATE: December 20, 2022 2:00 PM CST

<b>Vendor Name:</b>	Kimber 1985, LLC.	RG Enterprises, LLC., dba G&G Contractors
<b>Street address:</b>	302 S. Taylor Rd.	711 E. Wisconsin Rd.
<b>City, State:</b>	Mission, TX 78572	Edinburg, TX 78539
<b>Phone:</b>	(956) 606-4436	(956) 283-7040
<b>Fax:</b>		(956) 259-8046
<b>Contact:</b>	Joshua Belgum	Rene Garza
<b>Email:</b>	<a href="mailto:joshb@kimber1985.com">joshb@kimber1985.com</a>	<a href="mailto:rgarza26@yahoo.com">rgarza26@yahoo.com</a>

No.	DESCRIPTION:	Qty	UOM	Charges	uom	Charges	uom
1	Base Proposal: Lions Park Improvements	1	LS	\$8,013,000.00	\$8,013,000.00	\$4,989,000.00	\$4,989,000.00
	Number of Calendar Days to Complete			245 Days		360 Days	
2	Alternate No. 1 Demolition of Existing Conditions	1	LS	\$280,000.00	\$280,000.00	\$50,500.00	\$50,500.00
	Number of Calendar Days to Complete			20 Days		7 Days	
3	Alternate No. 2 All-Inclusive Play Areas						
	Alternate No. 2 All-Inclusive Play Areas (Equipment)	1	LS		By owner		N/A
	Alternate No. 2 All-Inclusive Play Areas (Installation)	1	LS	\$740,000.00	\$740,000.00	\$250,130.00	\$250,130.00
	Total Alternate No. 2 All-Inclusive Play Areas				\$740,000.00		\$250,130.00
	Number of Calendar Days to Complete			60 Days		15 Days	
4	Alternate No. 3 Splash Pad						
	Alternate No. 3 Spash Pad (Equipment)	1	LS		By owner		N/A
	Alternate No. 3 Splash Pad (Installation)	1	LS	\$600,000.00	\$600,000.00	\$231,200.00	\$231,200.00
	Total Alternate No. 3 Splash Pad				\$600,000.00		\$231,200.00
	Number of Calendar Days to Complete			60 Days		N/A	
5	Alternate No. 4 Basketball Pavilion						
	Alternate No. 4 Sbasketball Pavilion (Equipment)	1	LS		\$720,000.00		N/A
	Alternate No. 4 Baskeetball Pavilion (Installation)	1	LS		included		\$171,000.00
	Total Alternate No. 4 Basketball Pavilion				\$720,000.00		\$171,000.00
	Number of Calendar Days to Complete			0 Days		30 Days	
6	Alternate No. 5 Bankshot Play Area						
	Alternate No. 5 Bankshot Play Area (Equipment)	1	LS		By owner		N/A
	Alternate No. 5 Bankshot Play Area (Installation)	1	LS		\$91,000.00		\$85,000.00
	Total Alternate No. 5 Bankshot Play Area				\$91,000.00		\$85,000.00
	Number of Calendar Days to Complete			30 Days		45 Days	
	Total Amount with Alternates (1-5)				\$9,704,000.00		\$5,776,830.00
	Bid Bond Included?			Yes		Yes	

Please Note: Both Proposals found unresponsive for failure to submit all the required documents.

BID NAME/NUMBER: 23-110-12-13 / Lions Park Improvements



OPEN DATE: December 20, 2022 2:00 PM CST

<b>Vendor Name:</b>	Kimber 1985, LLC.	RG Enterprises, LLC., dba G&G Contractors	
<b>Street address:</b>	302 S. Taylor Rd.	711 E. Wisconsin Rd.	
<b>City, State:</b>	Mission, TX 78572	Edinburg, TX 78539	
<b>Phone:</b>	(956) 606-4436	(956) 283-7040	
<b>Fax:</b>		(956) 259-8046	
<b>Contact:</b>	Joshua Belgum	Rene Garza	
<b>Email:</b>	<a href="mailto:joshb@kimber1985.com">joshb@kimber1985.com</a>	<a href="mailto:rgarza26@yahoo.com">rgarza26@yahoo.com</a>	

DESCRIPTION of FORMS:			
Solicitation Signed		Yes	Yes
Terms & Conditions Included		Yes	Yes
1 original plus 5 copies submitted		Yes	No
Subfirm(s)/Subcontractor(s) Form		Yes	Yes
Non-Collusive		Yes	Yes
Addenda(s) (3)		No	Yes (3)
Gen. Business Questionare		Yes	Yes
References		Letters of Reference	Yes
CIQ			
Price Proposal		Yes	Yes
Bid Bond		Yes	Yes