
BID NAME/NUMBER: 26-176-01-22 / Astroland Drainage Improvements Project

OPEN DATE: January 22, 2026  2:00 PM  CST

Calendar 
Days

150

180

180

210

200

180

210

185

184

The 5125 Company $888,888.00 $326,666.00 $1,215,554.00

$1,033,409.12

$1,064,185.00

$1,084,090.00

$238,773.80

$275,687.75

$269,865.00

ADREC Construction, LLC. $794,635.32

VCCS, LLC. $788,497.25

LLC. $814,225.00

$1,222,174.00

$1,345,550.89

$3,082,682.00

Base Bid + Add 
Altnertate No. 1

$984,924.97

$1,005,980.00

$1,006,585.60

$1,013,547.50

$1,026,550.00

$328,875.00

$320,878.21

$1,387,074.00

Alternate No. 1

$258,813.89

$255,215.00

$253,151.71

$287,255.00

$266,875.00

2GS, LLC $893,299.00

GO Underground $1,024,672.68

Blackbull Construction Group $1,695,608.00

B2Z Builders, LLC. $753,433.89

RDH Site & Concrete $726,292.50

AVIG, LLC. $759,675.00

Company Base Bid

R&M Construction 
Development $726,111.08

Blue Dot Site & Utilities, LLC. $750,765.00



No. Qty

UOM Unit Price Total Unit 
Price

Unit Price Total Unit 
Price

Unit Price Total Unit 
Price

1     1,024 LF

$300.00 $307,200.00 $320.00 $327,680.00 $282.38 $289,157.12

2        336 LF

$200.00 $67,200.00 $280.00 $94,080.00 $252.91 $84,977.76

3        320 LF

$150.00 $48,000.00 $206.60 $66,112.00 $175.32 $56,102.40

4        128 LF

$100.00 $12,800.00 $100.00 $12,800.00 $88.17 $11,285.76

5            1 EA

$7,800.00 $7,800.00 $9,700.00 $9,700.00 $11,310.30 $11,310.30

6            1 EA

$7,000.00 $7,000.00 $28,000.00 $28,000.00 $19,035.00 $19,035.00

7            1 EA

$7,200.00 $7,200.00 $9,165.00 $9,165.00 $10,755.45 $10,755.45

8            2 EA

$6,300.00 $12,600.00 $6,995.00 $13,990.00 $9,605.25 $19,210.50

Fax:
Contact:

Email:

Lis Martinez

7’ x 7’ Reinforced Concrete Pre-Cast Junction Box, ALL 
DEPTHS, monolithic structure with pre-cast floor and 
orifices, manhole lid and cover, as per the plans and 
specifications, all complete in place per each for

7’ x 7’ Reinforced Concrete Cast in Place Conflict 
Junction Box, ALL DEPTHS, monolithic structure with 
pre-cast floor and orifices, manhole lid and cover, as 
per the plans and specifications, all complete in place 
per each for 

January 22, 2026,  2:00 PM  CST

Enrique J. Castellanos

avigroup@gmail.com luis@vccsllc.com

Aron reza Badiozzamani

marie@b2z-builders.com

7’ x 6’ Reinforced Concrete Pre-Cast Junction Box, ALL 
DEPTHS, monolithic structure with pre-cast floor and 
orifices, manhole lid and cover, as per the plans and 
specifications, all complete in place per each for

7’ x 4’ Reinforced Concrete Pre-Cast Junction 
Box, ALL DEPTHS, monolithic structure with pre-
cast floor and orifices, manhole lid and cover, as 
per the plans and specifications, all complete in 
place per each for

OPEN DATE:

DESCRIPTION:

36” ASTM C76 Class IV Reinforced Concrete Pipe with 
rubber gasket joint, ALL DEPTHS, including trench 
excavation, trench protection, bedding and backfill 
compaction, and pavement repair where applicable as 
per the plans and specifications, all complete in place 
per LF for

18” ASTM C76 Class IV Reinforced Concrete Pipe with 
rubber gasket joint, ALL DEPTHS, including trench 
excavation, trench protection, bedding and backfill 
compaction, and pavement repair where applicable as 
per the plans and specifications, all complete in place 
per LF for

Base Bid

BID NAME/NUMBER:

AVIG, LLC. VCCS, LLC. B2Z Builders, LLC.

(956) 585-3773
Mission, TX  78573 La Feria, TX  78559City, State:

Phone:

26-176-01-22 / Astroland Drainage Improvements Project, GLO CDBG-
DR Grant No. 24-067-006-E193
067 006 E193

12619 N. Mayberry Rd. 10966 Business 83 900 S. Stewart Rd., Ste. 2

(956) 581-0667 (956) 404-5787
Mission, TX  78572

54” ASTM C76 Class III Reinforced Concrete Pipe 
with rubber gasket joint, ALL DEPTHS, including 
trench excavation, trench protection, bedding and 
backfill compaction, and pavement repair where 
applicable as per the plans and specifications, all 
complete in place per LF for

48” ASTM C76 Class III Reinforced Concrete Pipe 
with rubber gasket joint, ALL DEPTHS, including 
trench excavation, trench protection, bedding and 
backfill compaction, and pavement repair where 
applicable as per the plans and specifications, all 
complete in place per LF for
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No. Qty

UOM Unit Price Total Unit 
Price

Unit Price Total Unit 
Price

Unit Price Total Unit 
Price

Fax:
Contact:

Email:

Lis Martinez

January 22, 2026,  2:00 PM  CST

Enrique J. Castellanos

avigroup@gmail.com luis@vccsllc.com

Aron reza Badiozzamani

marie@b2z-builders.com

OPEN DATE:

DESCRIPTION:

BID NAME/NUMBER:

AVIG, LLC. VCCS, LLC. B2Z Builders, LLC.

(956) 585-3773
Mission, TX  78573 La Feria, TX  78559City, State:

Phone:

26-176-01-22 / Astroland Drainage Improvements Project, GLO CDBG-
DR Grant No. 24-067-006-E193
067 006 E193

12619 N. Mayberry Rd. 10966 Business 83 900 S. Stewart Rd., Ste. 2

(956) 581-0667 (956) 404-5787
Mission, TX  78572

9            1 EA

$3,000.00 $3,000.00 $6,930.00 $6,930.00 $6,759.45 $6,759.45

10            1 EA

$3,000.00 $3,000.00 $6,375.00 $6,375.00 $7,279.20 $7,279.20

11            2 EA

$4,000.00 $8,000.00 $3,730.00 $7,460.00 $1,586.25 $3,172.50

12     1,355 LF

$15.00 $20,325.00 $2.55 $3,455.25 $3.38 $4,579.90

13     2,060 SY

$20.00 $41,200.00 $46.00 $94,760.00 $51.17 $105,410.20

14        150 SY

$40.00 $6,000.00 $29.80 $4,470.00 $14.31 $2,146.50

15        420 LF

$40.00 $16,800.00 $23.85 $10,017.00 $27.18 $11,415.60

16            1 LS

$3,500.00 $3,500.00 $9,340.00 $9,340.00 $4,320.00 $4,320.00

17            1 LS

$4,000.00 $4,000.00 $19,540.00 $19,540.00 $25,920.00 $25,920.00

Pavement Repair including removal and disposal 
of existing asphalt, 2” HMAC, 8” Flexible Base, 
saw cutting, all complete in place as per pavement 
section as called for in the plans, including prime 
coat, tac coat, all complete in place per SY for

Remove and Replace Concrete Sidewalk, 
including saw cut, dowels, reinforcement, sand 
cushion, removal and disposal; as per the plans 
and specifications, all complete in place per SF for

Remove and Replace Curb and Gutter, as per the 
plans and specifications, all complete in place per 
LF for

Temporary Erosion Control Devices, all complete 
in place including but not limited to all required 
permits, management by the Contractor and the 
required submittals as per the plans and 
specifications, all complete in place per each for 
lump sum of

Traffic Control Management prepared by a 
Registered Professional Engineer in the state of 
Texas for the Traffic Control Plan, including the 
installation of Temporary Traffic Signs and 
Pavement Markings meeting Texas MUTCD 
Standard Requirements, all complete in place as 
per the plans and specifications, complete in place 
for lump sum of

12” x 18” x 10’ Reinforced Concrete Beam Pipe 
Support. Including gravel bedding as per the plans 
and specifications, all complete in place per each 
for

Trench Shoring System for depth 6 feet or greater 
including certified trench safety system, as per the 
plans and specifications, all complete in place per 
LF for 

Standard Reinforced Concrete Storm Sewer Manholes, 
72” Diameter, including cast iron ring and cover, all 
depths as per the plans and specifications, all complete 
in place per each for

Pre-Cast Type CC Reinforced Concrete 6’x4’ (TX DOT 
Std) Grate Inlet, complete with “Bicycle Type” Grate, 
ALL DEPTHS monolithic structure with floor and 
orifices, as per the plans and specifications, all 
complete in place per each for
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No. Qty

UOM Unit Price Total Unit 
Price

Unit Price Total Unit 
Price

Unit Price Total Unit 
Price

Fax:
Contact:

Email:

Lis Martinez

January 22, 2026,  2:00 PM  CST

Enrique J. Castellanos

avigroup@gmail.com luis@vccsllc.com

Aron reza Badiozzamani

marie@b2z-builders.com

OPEN DATE:

DESCRIPTION:

BID NAME/NUMBER:

AVIG, LLC. VCCS, LLC. B2Z Builders, LLC.

(956) 585-3773
Mission, TX  78573 La Feria, TX  78559City, State:

Phone:

26-176-01-22 / Astroland Drainage Improvements Project, GLO CDBG-
DR Grant No. 24-067-006-E193
067 006 E193

12619 N. Mayberry Rd. 10966 Business 83 900 S. Stewart Rd., Ste. 2

(956) 581-0667 (956) 404-5787
Mission, TX  78572

18          12 EA

$4,000.00 $48,000.00 $950.00 $11,400.00 $2,970.00 $35,640.00

19            1 EA

$5,000.00 $5,000.00 $4,180.00 $4,180.00 $1,822.50 $1,822.50

20            1 EA

$4,000.00 $4,000.00 $4,835.00 $4,835.00 $2,396.25 $2,396.25

21     1,020 LF

$80.00 $81,600.00 $24.00 $24,480.00 $23.29 $23,755.80

22        650 LF

$60.00 $39,000.00 $17.85 $11,602.50 $12.53 $8,144.50

23          70 LF

$30.00 $2,100.00 $15.60 $1,092.00 $9.67 $676.90

24          90 LF

$25.00 $2,250.00 $12.15 $1,093.50 $9.67 $870.30

25            6 EA

$350.00 $2,100.00 $990.00 $5,940.00 $1,215.00 $7,290.00

$759,675.00 $788,497.25 $753,433.89

Concrete Pipe Tie-ins to Existing or New Storm 
Sewer Drainage Structures, All Depths, with 
connection pipe diameter as per plans, including 
reinforced concrete collar, grouting, backfill, as per 
the plans and specifications, all complete in place 
per each for

Water service connection repair from 8 inch main 
to property line, all depths, including all necessary 
1 1/2" service line relocation and reconnection of 
existing meter, including all necessary fittings, 
adaptors, as per the plans and specifications, all 
complete in place per each for

Sanitary Sewer Service connection repair Tie-in to 
main, All Depths, with connection pipe diameters 
as per the plans, all as shown on the plans, 
including 6 inch diameter SDR 26 PVC sanitary 
sewer line for length indicated in the plans, clean 
out, concrete apron, connectors, grouting, backfill, 
repair of landscape area and irrigation system as 
per the plans and specifications, all complete in 
place per each for

Removal and disposal of 48 inch Reinforced 
Concrete Pipe, all sizes and depths, as per the 
plans and specifications, all complete in place per 
LF for
Removal and disposal of 24 inch Reinforced 
Concrete Pipe, all sizes and depths, as per the 
plans and specifications, all complete in place per 
per LF for

Removal and disposal of 18 inch Reinforced 
Concrete Pipe, all sizes and depths, as per the 
plans and specifications, all complete in place per 
per LF for

Removal and disposal of 12 inch Reinforced 
Concrete Pipe, all sizes and depths, as per the 
plans and specifications, all complete in place per 
LF for

Removal and disposal of existing storm sewer 
structures, all sizes and depths, as per the plans 
and specifications, all complete in place per each 
for

Base Bid Total Amount:
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No. Qty

UOM Unit Price Total Unit 
Price

Unit Price Total Unit 
Price

Unit Price Total Unit 
Price

Fax:
Contact:

Email:

Lis Martinez

January 22, 2026,  2:00 PM  CST

Enrique J. Castellanos

avigroup@gmail.com luis@vccsllc.com

Aron reza Badiozzamani

marie@b2z-builders.com

OPEN DATE:

DESCRIPTION:

BID NAME/NUMBER:

AVIG, LLC. VCCS, LLC. B2Z Builders, LLC.

(956) 585-3773
Mission, TX  78573 La Feria, TX  78559City, State:

Phone:

26-176-01-22 / Astroland Drainage Improvements Project, GLO CDBG-
DR Grant No. 24-067-006-E193
067 006 E193

12619 N. Mayberry Rd. 10966 Business 83 900 S. Stewart Rd., Ste. 2

(956) 581-0667 (956) 404-5787
Mission, TX  78572

1        368 LF

$350.00 $128,800.00 $388.00 $142,784.00 $329.56 $121,278.08

2          32 LF

$1,500.00 $48,000.00 $885.00 $28,320.00 $765.79 $24,505.28

3            1 EA

$8,500.00 $8,500.00 $12,500.00 $12,500.00 $12,167.55 $12,167.55

4            1 EA

$8,000.00 $8,000.00 $12,000.00 $12,000.00 $11,651.85 $11,651.85

5            1 EA

$850.00 $850.00 $9,415.00 $9,415.00 $11,013.30 $11,013.30

6        395 LF

$15.00 $5,925.00 $2.55 $1,007.25 $3.38 $1,335.10

7        535 SY

$20.00 $10,700.00 $48.50 $25,947.50 $51.17 $27,375.95

8          55 SF

$40.00 $2,200.00 $48.30 $2,656.50 $14.31 $787.05

60” ASTM C76 Class III Reinforced Concrete Pipe 
with rubber gasket joint, ALL DEPTHS, including 
trench excavation, trench protection, bedding and 
backfill compaction, and pavement repair where 
applicable as per the plans and specifications, all 
complete in
place per LF for

Add Alternate 1

Custom 7’ x 2.5’ Reinforced Concrete Box 
including gravel bedding as per the plans and 
specifications, all complete in place per LF for

9’ x 7’ Reinforced Concrete Pre-Cast Junction 
Box, ALL DEPTHS, monolithic structure with pre-
cast floor and orifices, manhole lid and cover, as 
per the plans and specifications, all complete in 
place per each for

9’ x 5’ Reinforced Concrete Pre-Cast Junction 
Box, ALL DEPTHS, monolithic structure with pre-
cast floor and orifices, manhole lid and cover, as 
per the plans and specifications, all complete in 
place per each for

7’ x 7’ Reinforced Concrete Pre-Cast Junction 
Box, ALL DEPTHS, monolithic structure with pre-
cast floor and orifices, manhole lid and cover, as 
per the plans and specifications, all complete in 
place per each for

Trench Shoring System for depth 6 feet or greater 
including certified trench safety system, as per the 
plans and specifications, all complete in place per 
LF for

Pavement Repair including removal and disposal 
of existing asphalt, 2” HMAC, 8” Flexible Base, 
saw cutting, all complete in place as per pavement 
section as called for in the plans including prime 
coat, tac coat, as per the plans and specifications, 
all complete
in place per SY for

Remove and Replace Concrete Sidewalk including 
saw cut, dowels, reinforcement, sand cushion, 
removal and disposal; as per the plans and 
specifications, all complete in place per SF for
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No. Qty

UOM Unit Price Total Unit 
Price

Unit Price Total Unit 
Price

Unit Price Total Unit 
Price

Fax:
Contact:

Email:

Lis Martinez

January 22, 2026,  2:00 PM  CST

Enrique J. Castellanos

avigroup@gmail.com luis@vccsllc.com

Aron reza Badiozzamani

marie@b2z-builders.com

OPEN DATE:

DESCRIPTION:

BID NAME/NUMBER:

AVIG, LLC. VCCS, LLC. B2Z Builders, LLC.

(956) 585-3773
Mission, TX  78573 La Feria, TX  78559City, State:

Phone:

26-176-01-22 / Astroland Drainage Improvements Project, GLO CDBG-
DR Grant No. 24-067-006-E193
067 006 E193

12619 N. Mayberry Rd. 10966 Business 83 900 S. Stewart Rd., Ste. 2

(956) 581-0667 (956) 404-5787
Mission, TX  78572

9        410 LF

$40.00 $16,400.00 $24.25 $9,942.50 $27.18 $11,143.80

10            1 LS

$3,000.00 $3,000.00 $5,990.00 $5,990.00 $2,295.00 $2,295.00

11            1 LS

$4,000.00 $4,000.00 $14,200.00 $14,200.00 $13,500.00 $13,500.00

12            4 EA

$5,500.00 $22,000.00 $945.00 $3,780.00 $2,970.00 $11,880.00

13            1 EA

$2,500.00 $2,500.00 $3,245.00 $3,245.00 $1,822.50 $1,822.50

14            1 EA

$6,000.00 $6,000.00 $3,900.00 $3,900.00 $2,396.25 $2,396.25

$266,875.00 $275,687.75 $253,151.71

Temporary Erosion Control Devices, all complete 
in place including but not limited to all required 
permits, management by the Contractor and the 
required submittals as per the plans and 
specifications, all complete in place per each for 
lump sum of

Traffic Control Management prepared by a 
Registered Professional Engineer in the state of 
Texas for the Traffic Control Plan, including the 
installation of Temporary Traffic Signs and 
Pavement Markings meeting Texas MUTCD 
Standard Requirements, all complete in place as 
per the plans and specifications, complete in place 
for lump sum of

Concrete Pipe Tie-ins to Existing or New Storm 
Sewer Drainage Structures, All Depths, with 
connection pipe diameter as per plans, including 
reinforced concrete collar, grouting, backfill, as per 
the plans and specifications, all complete in place 
each for

Water service connection repair from 8 inch main 
to property line, all depths including all necessary 
1 1/2" service line relocation and reconnection of 
existing meter including all necessary fittings, 
adaptors, as per the plans and specifications, all 
complete in place each for

Sanitary Sewer Service connection repair Tie-in to 
main, All Depths, with connection pipe diameters 
as per the plans, including 6 inch diameter SDR 
26 PVC sanitary sewer line for length indicated in 
the plans, clean out, concrete apron, connectors,  
grouting, backfill, repair of landscape area and 
irrigation system as per the plans and 
specifications, all complete in place each for

Remove and Replace Curb and Gutter, as per the 
plans and specifications, all complete in place per 
LF for

ADD Alternate 1 Total :
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No. Qty

UOM Unit Price Total Unit 
Price

Unit Price Total Unit 
Price

Unit Price Total Unit 
Price

Fax:
Contact:

Email:

Lis Martinez

January 22, 2026,  2:00 PM  CST

Enrique J. Castellanos

avigroup@gmail.com luis@vccsllc.com

Aron reza Badiozzamani

marie@b2z-builders.com

OPEN DATE:

DESCRIPTION:

BID NAME/NUMBER:

AVIG, LLC. VCCS, LLC. B2Z Builders, LLC.

(956) 585-3773
Mission, TX  78573 La Feria, TX  78559City, State:

Phone:

26-176-01-22 / Astroland Drainage Improvements Project, GLO CDBG-
DR Grant No. 24-067-006-E193
067 006 E193

12619 N. Mayberry Rd. 10966 Business 83 900 S. Stewart Rd., Ste. 2

(956) 581-0667 (956) 404-5787
Mission, TX  78572

$759,675.00 $788,497.25 $753,433.89

$266,875.00 $275,687.75 $253,151.71

Lowest Responsible, and Responsive Bidder(Total Pricing):  R&M Construction Development, LLC.

Please Note:  AVIG LLC., Blackbull construction Group are found non-responsive for failure to submit all re

Bid Bond Submitted Copy Yes

Number of Days to Complete Work

$1,064,185.00$1,026,550.00

Total Add Alternate 1 Price

Total Bid Bid Price

Yes

Yes

Total Amount:

Addendums

$1,006,585.60

180 Calendar Days200 Calendar Days

Yes Yes
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No. Qty

UOM

1     1,024 LF

2        336 LF

3        320 LF

4        128 LF

5            1 EA

6            1 EA

7            1 EA

8            2 EA

Fax:
Contact:

Email:

7’ x 7’ Reinforced Concrete Pre-Cast Junction Box, ALL 
DEPTHS, monolithic structure with pre-cast floor and 
orifices, manhole lid and cover, as per the plans and 
specifications, all complete in place per each for

7’ x 7’ Reinforced Concrete Cast in Place Conflict 
Junction Box, ALL DEPTHS, monolithic structure with 
pre-cast floor and orifices, manhole lid and cover, as 
per the plans and specifications, all complete in place 
per each for 

7’ x 6’ Reinforced Concrete Pre-Cast Junction Box, ALL 
DEPTHS, monolithic structure with pre-cast floor and 
orifices, manhole lid and cover, as per the plans and 
specifications, all complete in place per each for

7’ x 4’ Reinforced Concrete Pre-Cast Junction 
Box, ALL DEPTHS, monolithic structure with pre-
cast floor and orifices, manhole lid and cover, as 
per the plans and specifications, all complete in 
place per each for

OPEN DATE:

DESCRIPTION:

36” ASTM C76 Class IV Reinforced Concrete Pipe with 
rubber gasket joint, ALL DEPTHS, including trench 
excavation, trench protection, bedding and backfill 
compaction, and pavement repair where applicable as 
per the plans and specifications, all complete in place 
per LF for

18” ASTM C76 Class IV Reinforced Concrete Pipe with 
rubber gasket joint, ALL DEPTHS, including trench 
excavation, trench protection, bedding and backfill 
compaction, and pavement repair where applicable as 
per the plans and specifications, all complete in place 
per LF for

Base Bid

BID NAME/NUMBER:

City, State:
Phone:

54” ASTM C76 Class III Reinforced Concrete Pipe 
with rubber gasket joint, ALL DEPTHS, including 
trench excavation, trench protection, bedding and 
backfill compaction, and pavement repair where 
applicable as per the plans and specifications, all 
complete in place per LF for

48” ASTM C76 Class III Reinforced Concrete Pipe 
with rubber gasket joint, ALL DEPTHS, including 
trench excavation, trench protection, bedding and 
backfill compaction, and pavement repair where 
applicable as per the plans and specifications, all 
complete in place per LF for

Unit Price Total Unit 
Price

Unit Price Total Unit 
Price

Unit Price Total Unit 
Price

$310.00 $317,440.00 $275.00 $281,600.00 $332.72 $340,705.28

$280.00 $94,080.00 $240.00 $80,640.00 $288.71 $97,006.56

$200.00 $64,000.00 $175.00 $56,000.00 $203.77 $65,206.40

$85.00 $10,880.00 $95.00 $12,160.00 $129.13 $16,528.64

$9,000.00 $9,000.00 $9,750.00 $9,750.00 $14,450.00 $14,450.00

$7,500.00 $7,500.00 $9,750.00 $9,750.00 $40,000.00 $40,000.00

$7,000.00 $7,000.00 $9,750.00 $9,750.00 $13,750.00 $13,750.00

$7,500.00 $15,000.00 $8,750.00 $17,500.00 $13,075.00 $26,150.00

Robert De Hoyos

bluedotsite1@gmail.com

211 W. Jefferson Ave, Ste. 7
Harlingen, TX  78550
(956) 412-6100
(956) 412-6101

306 Zee Dr.
San Juan, TX  78589
(956) 616-8183

George OlivaresTeresa Puente

teri@rdhcompany.com

Palmview, TX  78572

Blue Dot Site & Utilites, 
LLC.

goexcavate@yahoo.com

January 22, 2026,  2:00 PM  CST

26-176-01-22 / Astroland Drainage Improvements Project, GLO CDBG-
DR Grant No. 24-067-006-E193
067 006 E193

(956) 502-5426
(956) 475-3917

Go UndergroundRDH Site and Concrete, 
LLC.

3809 Clavel St., Ste. C
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No. Qty

UOM

Fax:
Contact:

Email:

OPEN DATE:

DESCRIPTION:

BID NAME/NUMBER:

City, State:
Phone:

9            1 EA

10            1 EA

11            2 EA

12     1,355 LF

13     2,060 SY

14        150 SY

15        420 LF

16            1 LS

17            1 LS

Pavement Repair including removal and disposal 
of existing asphalt, 2” HMAC, 8” Flexible Base, 
saw cutting, all complete in place as per pavement 
section as called for in the plans, including prime 
coat, tac coat, all complete in place per SY for

Remove and Replace Concrete Sidewalk, 
including saw cut, dowels, reinforcement, sand 
cushion, removal and disposal; as per the plans 
and specifications, all complete in place per SF for

Remove and Replace Curb and Gutter, as per the 
plans and specifications, all complete in place per 
LF for

Temporary Erosion Control Devices, all complete 
in place including but not limited to all required 
permits, management by the Contractor and the 
required submittals as per the plans and 
specifications, all complete in place per each for 
lump sum of

Traffic Control Management prepared by a 
Registered Professional Engineer in the state of 
Texas for the Traffic Control Plan, including the 
installation of Temporary Traffic Signs and 
Pavement Markings meeting Texas MUTCD 
Standard Requirements, all complete in place as 
per the plans and specifications, complete in place 
for lump sum of

12” x 18” x 10’ Reinforced Concrete Beam Pipe 
Support. Including gravel bedding as per the plans 
and specifications, all complete in place per each 
for

Trench Shoring System for depth 6 feet or greater 
including certified trench safety system, as per the 
plans and specifications, all complete in place per 
LF for 

Standard Reinforced Concrete Storm Sewer Manholes, 
72” Diameter, including cast iron ring and cover, all 
depths as per the plans and specifications, all complete 
in place per each for

Pre-Cast Type CC Reinforced Concrete 6’x4’ (TX DOT 
Std) Grate Inlet, complete with “Bicycle Type” Grate, 
ALL DEPTHS monolithic structure with floor and 
orifices, as per the plans and specifications, all 
complete in place per each for

Unit Price Total Unit 
Price

Unit Price Total Unit 
Price

Unit Price Total Unit 
Price

Robert De Hoyos

bluedotsite1@gmail.com

211 W. Jefferson Ave, Ste. 7
Harlingen, TX  78550
(956) 412-6100
(956) 412-6101

306 Zee Dr.
San Juan, TX  78589
(956) 616-8183

George OlivaresTeresa Puente

teri@rdhcompany.com

Palmview, TX  78572

Blue Dot Site & Utilites, 
LLC.

goexcavate@yahoo.com

January 22, 2026,  2:00 PM  CST

26-176-01-22 / Astroland Drainage Improvements Project, GLO CDBG-
DR Grant No. 24-067-006-E193
067 006 E193

(956) 502-5426
(956) 475-3917

Go UndergroundRDH Site and Concrete, 
LLC.

3809 Clavel St., Ste. C

$8,500.00 $8,500.00 $12,500.00 $12,500.00 $6,700.00 $6,700.00

$8,000.00 $8,000.00 $5,000.00 $5,000.00 $6,660.00 $6,660.00

$600.00 $1,200.00 $4,500.00 $9,000.00 $6,500.00 $13,000.00

$3.00 $4,065.00 $5.50 $7,452.50 $10.00 $13,550.00

$40.00 $82,400.00 $36.50 $75,190.00 $46.43 $95,645.80

$10.00 $1,500.00 $75.00 $11,250.00 $12.00 $1,800.00

$20.00 $8,400.00 $75.00 $31,500.00 $8.00 $3,360.00

$5,000.00 $5,000.00 $2,500.00 $2,500.00 $18,000.00 $18,000.00

$12,500.00 $12,500.00 $10,000.00 $10,000.00 $180,000.00 $180,000.00
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No. Qty

UOM

Fax:
Contact:

Email:

OPEN DATE:

DESCRIPTION:

BID NAME/NUMBER:

City, State:
Phone:

18          12 EA

19            1 EA

20            1 EA

21     1,020 LF

22        650 LF

23          70 LF

24          90 LF

25            6 EA

Concrete Pipe Tie-ins to Existing or New Storm 
Sewer Drainage Structures, All Depths, with 
connection pipe diameter as per plans, including 
reinforced concrete collar, grouting, backfill, as per 
the plans and specifications, all complete in place 
per each for

Water service connection repair from 8 inch main 
to property line, all depths, including all necessary 
1 1/2" service line relocation and reconnection of 
existing meter, including all necessary fittings, 
adaptors, as per the plans and specifications, all 
complete in place per each for

Sanitary Sewer Service connection repair Tie-in to 
main, All Depths, with connection pipe diameters 
as per the plans, all as shown on the plans, 
including 6 inch diameter SDR 26 PVC sanitary 
sewer line for length indicated in the plans, clean 
out, concrete apron, connectors, grouting, backfill, 
repair of landscape area and irrigation system as 
per the plans and specifications, all complete in 
place per each for

Removal and disposal of 48 inch Reinforced 
Concrete Pipe, all sizes and depths, as per the 
plans and specifications, all complete in place per 
LF for
Removal and disposal of 24 inch Reinforced 
Concrete Pipe, all sizes and depths, as per the 
plans and specifications, all complete in place per 
per LF for

Removal and disposal of 18 inch Reinforced 
Concrete Pipe, all sizes and depths, as per the 
plans and specifications, all complete in place per 
per LF for

Removal and disposal of 12 inch Reinforced 
Concrete Pipe, all sizes and depths, as per the 
plans and specifications, all complete in place per 
LF for

Removal and disposal of existing storm sewer 
structures, all sizes and depths, as per the plans 
and specifications, all complete in place per each 
for

Base Bid Total Amount:

Unit Price Total Unit 
Price

Unit Price Total Unit 
Price

Unit Price Total Unit 
Price

Robert De Hoyos

bluedotsite1@gmail.com

211 W. Jefferson Ave, Ste. 7
Harlingen, TX  78550
(956) 412-6100
(956) 412-6101

306 Zee Dr.
San Juan, TX  78589
(956) 616-8183

George OlivaresTeresa Puente

teri@rdhcompany.com

Palmview, TX  78572

Blue Dot Site & Utilites, 
LLC.

goexcavate@yahoo.com

January 22, 2026,  2:00 PM  CST

26-176-01-22 / Astroland Drainage Improvements Project, GLO CDBG-
DR Grant No. 24-067-006-E193
067 006 E193

(956) 502-5426
(956) 475-3917

Go UndergroundRDH Site and Concrete, 
LLC.

3809 Clavel St., Ste. C

$1,500.00 $18,000.00 $2,500.00 $30,000.00 $3,200.00 $38,400.00

$1,350.00 $1,350.00 $1,500.00 $1,500.00 $3,200.00 $3,200.00

$1,200.00 $1,200.00 $1,500.00 $1,500.00 $5,600.00 $5,600.00

$45.00 $45,900.00 $25.00 $25,500.00 $12.00 $12,240.00

$30.00 $19,500.00 $25.00 $16,250.00 $12.00 $7,800.00

$25.00 $1,750.00 $25.00 $1,750.00 $12.00 $840.00

$20.00 $1,800.00 $25.00 $2,250.00 $12.00 $1,080.00

$800.00 $4,800.00 $1,000.00 $6,000.00 $500.00 $3,000.00

$750,765.00 $726,292.50 $1,024,672.68
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No. Qty

UOM

Fax:
Contact:

Email:

OPEN DATE:

DESCRIPTION:

BID NAME/NUMBER:

City, State:
Phone:

1        368 LF

2          32 LF

3            1 EA

4            1 EA

5            1 EA

6        395 LF

7        535 SY

8          55 SF

60” ASTM C76 Class III Reinforced Concrete Pipe 
with rubber gasket joint, ALL DEPTHS, including 
trench excavation, trench protection, bedding and 
backfill compaction, and pavement repair where 
applicable as per the plans and specifications, all 
complete in
place per LF for

Add Alternate 1

Custom 7’ x 2.5’ Reinforced Concrete Box 
including gravel bedding as per the plans and 
specifications, all complete in place per LF for

9’ x 7’ Reinforced Concrete Pre-Cast Junction 
Box, ALL DEPTHS, monolithic structure with pre-
cast floor and orifices, manhole lid and cover, as 
per the plans and specifications, all complete in 
place per each for

9’ x 5’ Reinforced Concrete Pre-Cast Junction 
Box, ALL DEPTHS, monolithic structure with pre-
cast floor and orifices, manhole lid and cover, as 
per the plans and specifications, all complete in 
place per each for

7’ x 7’ Reinforced Concrete Pre-Cast Junction 
Box, ALL DEPTHS, monolithic structure with pre-
cast floor and orifices, manhole lid and cover, as 
per the plans and specifications, all complete in 
place per each for

Trench Shoring System for depth 6 feet or greater 
including certified trench safety system, as per the 
plans and specifications, all complete in place per 
LF for

Pavement Repair including removal and disposal 
of existing asphalt, 2” HMAC, 8” Flexible Base, 
saw cutting, all complete in place as per pavement 
section as called for in the plans including prime 
coat, tac coat, as per the plans and specifications, 
all complete
in place per SY for

Remove and Replace Concrete Sidewalk including 
saw cut, dowels, reinforcement, sand cushion, 
removal and disposal; as per the plans and 
specifications, all complete in place per SF for

Unit Price Total Unit 
Price

Unit Price Total Unit 
Price

Unit Price Total Unit 
Price

Robert De Hoyos

bluedotsite1@gmail.com

211 W. Jefferson Ave, Ste. 7
Harlingen, TX  78550
(956) 412-6100
(956) 412-6101

306 Zee Dr.
San Juan, TX  78589
(956) 616-8183

George OlivaresTeresa Puente

teri@rdhcompany.com

Palmview, TX  78572

Blue Dot Site & Utilites, 
LLC.

goexcavate@yahoo.com

January 22, 2026,  2:00 PM  CST

26-176-01-22 / Astroland Drainage Improvements Project, GLO CDBG-
DR Grant No. 24-067-006-E193
067 006 E193

(956) 502-5426
(956) 475-3917

Go UndergroundRDH Site and Concrete, 
LLC.

3809 Clavel St., Ste. C

$360.00 $132,480.00 $375.00 $138,000.00 $401.12 $147,612.16

$1,200.00 $38,400.00 $1,250.00 $40,000.00 $773.00 $24,736.00

$11,500.00 $11,500.00 $9,750.00 $9,750.00 $18,500.00 $18,500.00

$10,500.00 $10,500.00 $9,750.00 $9,750.00 $18,500.00 $18,500.00

$9,750.00 $9,750.00 $8,750.00 $8,750.00 $18,500.00 $18,500.00

$3.00 $1,185.00 $5.50 $2,172.50 $12.00 $4,740.00

$40.00 $21,400.00 $34.50 $18,457.50 $56.43 $30,190.05

$10.00 $550.00 $75.00 $4,125.00 $12.00 $660.00
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No. Qty

UOM

Fax:
Contact:

Email:

OPEN DATE:

DESCRIPTION:

BID NAME/NUMBER:

City, State:
Phone:

9        410 LF

10            1 LS

11            1 LS

12            4 EA

13            1 EA

14            1 EA

Temporary Erosion Control Devices, all complete 
in place including but not limited to all required 
permits, management by the Contractor and the 
required submittals as per the plans and 
specifications, all complete in place per each for 
lump sum of

Traffic Control Management prepared by a 
Registered Professional Engineer in the state of 
Texas for the Traffic Control Plan, including the 
installation of Temporary Traffic Signs and 
Pavement Markings meeting Texas MUTCD 
Standard Requirements, all complete in place as 
per the plans and specifications, complete in place 
for lump sum of

Concrete Pipe Tie-ins to Existing or New Storm 
Sewer Drainage Structures, All Depths, with 
connection pipe diameter as per plans, including 
reinforced concrete collar, grouting, backfill, as per 
the plans and specifications, all complete in place 
each for

Water service connection repair from 8 inch main 
to property line, all depths including all necessary 
1 1/2" service line relocation and reconnection of 
existing meter including all necessary fittings, 
adaptors, as per the plans and specifications, all 
complete in place each for

Sanitary Sewer Service connection repair Tie-in to 
main, All Depths, with connection pipe diameters 
as per the plans, including 6 inch diameter SDR 
26 PVC sanitary sewer line for length indicated in 
the plans, clean out, concrete apron, connectors,  
grouting, backfill, repair of landscape area and 
irrigation system as per the plans and 
specifications, all complete in place each for

Remove and Replace Curb and Gutter, as per the 
plans and specifications, all complete in place per 
LF for

ADD Alternate 1 Total :

Unit Price Total Unit 
Price

Unit Price Total Unit 
Price

Unit Price Total Unit 
Price

Robert De Hoyos

bluedotsite1@gmail.com

211 W. Jefferson Ave, Ste. 7
Harlingen, TX  78550
(956) 412-6100
(956) 412-6101

306 Zee Dr.
San Juan, TX  78589
(956) 616-8183

George OlivaresTeresa Puente

teri@rdhcompany.com

Palmview, TX  78572

Blue Dot Site & Utilites, 
LLC.

goexcavate@yahoo.com

January 22, 2026,  2:00 PM  CST

26-176-01-22 / Astroland Drainage Improvements Project, GLO CDBG-
DR Grant No. 24-067-006-E193
067 006 E193

(956) 502-5426
(956) 475-3917

Go UndergroundRDH Site and Concrete, 
LLC.

3809 Clavel St., Ste. C

$20.00 $8,200.00 $75.00 $30,750.00 $34.00 $13,940.00

$5,000.00 $5,000.00 $2,500.00 $2,500.00 $13,000.00 $13,000.00

$6,500.00 $6,500.00 $10,000.00 $10,000.00 $10,000.00 $10,000.00

$1,800.00 $7,200.00 $2,500.00 $10,000.00 $3,200.00 $12,800.00

$1,350.00 $1,350.00 $1,500.00 $1,500.00 $3,200.00 $3,200.00

$1,200.00 $1,200.00 $1,500.00 $1,500.00 $4,500.00 $4,500.00

$255,215.00 $287,255.00 $320,878.21
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No. Qty

UOM

Fax:
Contact:

Email:

OPEN DATE:

DESCRIPTION:

BID NAME/NUMBER:

City, State:
Phone:

Lowest Res

Please Not

Bid Bond

Number of Days to Complete Work

Total Add Alternate 1 Price

Total Bid Bid Price

Total Amount:

Addendums

Unit Price Total Unit 
Price

Unit Price Total Unit 
Price

Unit Price Total Unit 
Price

Robert De Hoyos

bluedotsite1@gmail.com

211 W. Jefferson Ave, Ste. 7
Harlingen, TX  78550
(956) 412-6100
(956) 412-6101

306 Zee Dr.
San Juan, TX  78589
(956) 616-8183

George OlivaresTeresa Puente

teri@rdhcompany.com

Palmview, TX  78572

Blue Dot Site & Utilites, 
LLC.

goexcavate@yahoo.com

January 22, 2026,  2:00 PM  CST

26-176-01-22 / Astroland Drainage Improvements Project, GLO CDBG-
DR Grant No. 24-067-006-E193
067 006 E193

(956) 502-5426
(956) 475-3917

Go UndergroundRDH Site and Concrete, 
LLC.

3809 Clavel St., Ste. C

$750,765.00 $726,292.50 $1,024,672.68

$255,215.00 $287,255.00 $320,878.21

equired documents

Yes

$1,005,980.00

Yes

YesYes

180 Calendar Days

$1,345,550.89$1,013,547.50

Yes

210 Calendar Days

Yes

184 Calendar Days
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No. Qty

UOM

1     1,024 LF

2        336 LF

3        320 LF

4        128 LF

5            1 EA

6            1 EA

7            1 EA

8            2 EA

Fax:
Contact:

Email:

7’ x 7’ Reinforced Concrete Pre-Cast Junction Box, ALL 
DEPTHS, monolithic structure with pre-cast floor and 
orifices, manhole lid and cover, as per the plans and 
specifications, all complete in place per each for

7’ x 7’ Reinforced Concrete Cast in Place Conflict 
Junction Box, ALL DEPTHS, monolithic structure with 
pre-cast floor and orifices, manhole lid and cover, as 
per the plans and specifications, all complete in place 
per each for 

7’ x 6’ Reinforced Concrete Pre-Cast Junction Box, ALL 
DEPTHS, monolithic structure with pre-cast floor and 
orifices, manhole lid and cover, as per the plans and 
specifications, all complete in place per each for

7’ x 4’ Reinforced Concrete Pre-Cast Junction 
Box, ALL DEPTHS, monolithic structure with pre-
cast floor and orifices, manhole lid and cover, as 
per the plans and specifications, all complete in 
place per each for

OPEN DATE:

DESCRIPTION:

36” ASTM C76 Class IV Reinforced Concrete Pipe with 
rubber gasket joint, ALL DEPTHS, including trench 
excavation, trench protection, bedding and backfill 
compaction, and pavement repair where applicable as 
per the plans and specifications, all complete in place 
per LF for

18” ASTM C76 Class IV Reinforced Concrete Pipe with 
rubber gasket joint, ALL DEPTHS, including trench 
excavation, trench protection, bedding and backfill 
compaction, and pavement repair where applicable as 
per the plans and specifications, all complete in place 
per LF for

Base Bid

BID NAME/NUMBER:

City, State:
Phone:

54” ASTM C76 Class III Reinforced Concrete Pipe 
with rubber gasket joint, ALL DEPTHS, including 
trench excavation, trench protection, bedding and 
backfill compaction, and pavement repair where 
applicable as per the plans and specifications, all 
complete in place per LF for

48” ASTM C76 Class III Reinforced Concrete Pipe 
with rubber gasket joint, ALL DEPTHS, including 
trench excavation, trench protection, bedding and 
backfill compaction, and pavement repair where 
applicable as per the plans and specifications, all 
complete in place per LF for

Unit Price Total Unit 
Price

Unit Price Total Unit 
Price

Unit Price Total Unit Price

$261.00 $267,264.00 $282.35 $289,126.40 $276.73 $283,371.52

$240.00 $80,640.00 $247.83 $83,270.88 $239.71 $80,542.56

$170.00 $54,400.00 $172.54 $55,212.80 $175.03 $56,009.60

$95.00 $12,160.00 $161.25 $20,640.00 $96.88 $12,400.64

$18,500.00 $18,500.00 $9,389.19 $9,389.19 $12,811.50 $12,811.50

$29,300.00 $29,300.00 $16,882.83 $16,882.83 $17,550.00 $17,550.00

$18,500.00 $18,500.00 $8,744.07 $8,744.07 $12,577.50 $12,577.50

$15,000.00 $30,000.00 $7,359.26 $14,718.52 $11,875.50 $23,751.00

rmconstructiondevelopmentllc@g

mail.com
jcerda@adrecllc.com

2035 N. Central Ave. 900 S. Stewart Rd., Ste. 13

2GS, LLC. Dba Earthworks 
Enterprise

P.O. Box 595
Brownsville, TX  78521 Mission, TX  78572

Manuel Polanco Martinez Julio Cerda, P.E. Pres.

Penitas, TX  78576
(956) 424-3414

Humberto Garcia

beto@2gsllc.com

September 24, 2025  2:00 PM  CST

25-711-09-24 / Rehabilitation of La Cuchilla Drainage Project, GLO 
CDBG-DR Grant No. 23-152-003-E070

R&M Construction 
Development, LLC.

ADREC Construction 
Company, LLC.

(956) 551-1089
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No. Qty

UOM

Fax:
Contact:

Email:

OPEN DATE:

DESCRIPTION:

BID NAME/NUMBER:

City, State:
Phone:

9            1 EA

10            1 EA

11            2 EA

12     1,355 LF

13     2,060 SY

14        150 SY

15        420 LF

16            1 LS

17            1 LS

Pavement Repair including removal and disposal 
of existing asphalt, 2” HMAC, 8” Flexible Base, 
saw cutting, all complete in place as per pavement 
section as called for in the plans, including prime 
coat, tac coat, all complete in place per SY for

Remove and Replace Concrete Sidewalk, 
including saw cut, dowels, reinforcement, sand 
cushion, removal and disposal; as per the plans 
and specifications, all complete in place per SF for

Remove and Replace Curb and Gutter, as per the 
plans and specifications, all complete in place per 
LF for

Temporary Erosion Control Devices, all complete 
in place including but not limited to all required 
permits, management by the Contractor and the 
required submittals as per the plans and 
specifications, all complete in place per each for 
lump sum of

Traffic Control Management prepared by a 
Registered Professional Engineer in the state of 
Texas for the Traffic Control Plan, including the 
installation of Temporary Traffic Signs and 
Pavement Markings meeting Texas MUTCD 
Standard Requirements, all complete in place as 
per the plans and specifications, complete in place 
for lump sum of

12” x 18” x 10’ Reinforced Concrete Beam Pipe 
Support. Including gravel bedding as per the plans 
and specifications, all complete in place per each 
for

Trench Shoring System for depth 6 feet or greater 
including certified trench safety system, as per the 
plans and specifications, all complete in place per 
LF for 

Standard Reinforced Concrete Storm Sewer Manholes, 
72” Diameter, including cast iron ring and cover, all 
depths as per the plans and specifications, all complete 
in place per each for

Pre-Cast Type CC Reinforced Concrete 6’x4’ (TX DOT 
Std) Grate Inlet, complete with “Bicycle Type” Grate, 
ALL DEPTHS monolithic structure with floor and 
orifices, as per the plans and specifications, all 
complete in place per each for

Unit Price Total Unit 
Price

Unit Price Total Unit 
Price

Unit Price Total Unit Price

rmconstructiondevelopmentllc@g

mail.com
jcerda@adrecllc.com

2035 N. Central Ave. 900 S. Stewart Rd., Ste. 13

2GS, LLC. Dba Earthworks 
Enterprise

P.O. Box 595
Brownsville, TX  78521 Mission, TX  78572

Manuel Polanco Martinez Julio Cerda, P.E. Pres.

Penitas, TX  78576
(956) 424-3414

Humberto Garcia

beto@2gsllc.com

September 24, 2025  2:00 PM  CST

25-711-09-24 / Rehabilitation of La Cuchilla Drainage Project, GLO 
CDBG-DR Grant No. 23-152-003-E070

R&M Construction 
Development, LLC.

ADREC Construction 
Company, LLC.

(956) 551-1089

$8,000.00 $8,000.00 $5,013.60 $5,013.60 $5,850.00 $5,850.00

$8,000.00 $8,000.00 $4,793.11 $4,793.11 $5,803.20 $5,803.20

$4,000.00 $8,000.00 $1,686.06 $3,372.12 $2,340.00 $4,680.00

$9.00 $12,195.00 $5.07 $6,869.85 $7.02 $9,512.10

$51.00 $105,060.00 $40.99 $84,439.40 $61.31 $126,298.60

$11.00 $1,650.00 $13.30 $1,995.00 $5.85 $877.50

$39.00 $16,380.00 $28.46 $11,953.20 $17.55 $7,371.00

$31,000.00 $31,000.00 $13,767.42 $13,767.42 $7,020.00 $7,020.00

$16,000.00 $16,000.00 $4,435.95 $4,435.95 $11,700.00 $11,700.00
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No. Qty

UOM

Fax:
Contact:

Email:

OPEN DATE:

DESCRIPTION:

BID NAME/NUMBER:

City, State:
Phone:

18          12 EA

19            1 EA

20            1 EA

21     1,020 LF

22        650 LF

23          70 LF

24          90 LF

25            6 EA

Concrete Pipe Tie-ins to Existing or New Storm 
Sewer Drainage Structures, All Depths, with 
connection pipe diameter as per plans, including 
reinforced concrete collar, grouting, backfill, as per 
the plans and specifications, all complete in place 
per each for

Water service connection repair from 8 inch main 
to property line, all depths, including all necessary 
1 1/2" service line relocation and reconnection of 
existing meter, including all necessary fittings, 
adaptors, as per the plans and specifications, all 
complete in place per each for

Sanitary Sewer Service connection repair Tie-in to 
main, All Depths, with connection pipe diameters 
as per the plans, all as shown on the plans, 
including 6 inch diameter SDR 26 PVC sanitary 
sewer line for length indicated in the plans, clean 
out, concrete apron, connectors, grouting, backfill, 
repair of landscape area and irrigation system as 
per the plans and specifications, all complete in 
place per each for

Removal and disposal of 48 inch Reinforced 
Concrete Pipe, all sizes and depths, as per the 
plans and specifications, all complete in place per 
LF for
Removal and disposal of 24 inch Reinforced 
Concrete Pipe, all sizes and depths, as per the 
plans and specifications, all complete in place per 
per LF for

Removal and disposal of 18 inch Reinforced 
Concrete Pipe, all sizes and depths, as per the 
plans and specifications, all complete in place per 
per LF for

Removal and disposal of 12 inch Reinforced 
Concrete Pipe, all sizes and depths, as per the 
plans and specifications, all complete in place per 
LF for

Removal and disposal of existing storm sewer 
structures, all sizes and depths, as per the plans 
and specifications, all complete in place per each 
for

Base Bid Total Amount:

Unit Price Total Unit 
Price

Unit Price Total Unit 
Price

Unit Price Total Unit Price

rmconstructiondevelopmentllc@g

mail.com
jcerda@adrecllc.com

2035 N. Central Ave. 900 S. Stewart Rd., Ste. 13

2GS, LLC. Dba Earthworks 
Enterprise

P.O. Box 595
Brownsville, TX  78521 Mission, TX  78572

Manuel Polanco Martinez Julio Cerda, P.E. Pres.

Penitas, TX  78576
(956) 424-3414

Humberto Garcia

beto@2gsllc.com

September 24, 2025  2:00 PM  CST

25-711-09-24 / Rehabilitation of La Cuchilla Drainage Project, GLO 
CDBG-DR Grant No. 23-152-003-E070

R&M Construction 
Development, LLC.

ADREC Construction 
Company, LLC.

(956) 551-1089

$3,100.00 $37,200.00 $667.55 $8,010.60 $819.00 $9,828.00

$10,500.00 $10,500.00 $5,598.00 $5,598.00 $1,755.00 $1,755.00

$10,500.00 $10,500.00 $5,598.00 $5,598.00 $1,755.00 $1,755.00

$60.00 $61,200.00 $46.87 $47,807.40 $58.50 $59,670.00

$50.00 $32,500.00 $22.77 $14,800.50 $50.31 $32,701.50

$50.00 $3,500.00 $17.76 $1,243.20 $44.46 $3,112.20

$45.00 $4,050.00 $14.21 $1,278.90 $38.61 $3,474.90

$2,800.00 $16,800.00 $1,191.69 $7,150.14 $702.00 $4,212.00

$893,299.00 $726,111.08 $794,635.32
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No. Qty

UOM

Fax:
Contact:

Email:

OPEN DATE:

DESCRIPTION:

BID NAME/NUMBER:

City, State:
Phone:

1        368 LF

2          32 LF

3            1 EA

4            1 EA

5            1 EA

6        395 LF

7        535 SY

8          55 SF

60” ASTM C76 Class III Reinforced Concrete Pipe 
with rubber gasket joint, ALL DEPTHS, including 
trench excavation, trench protection, bedding and 
backfill compaction, and pavement repair where 
applicable as per the plans and specifications, all 
complete in
place per LF for

Add Alternate 1

Custom 7’ x 2.5’ Reinforced Concrete Box 
including gravel bedding as per the plans and 
specifications, all complete in place per LF for

9’ x 7’ Reinforced Concrete Pre-Cast Junction 
Box, ALL DEPTHS, monolithic structure with pre-
cast floor and orifices, manhole lid and cover, as 
per the plans and specifications, all complete in 
place per each for

9’ x 5’ Reinforced Concrete Pre-Cast Junction 
Box, ALL DEPTHS, monolithic structure with pre-
cast floor and orifices, manhole lid and cover, as 
per the plans and specifications, all complete in 
place per each for

7’ x 7’ Reinforced Concrete Pre-Cast Junction 
Box, ALL DEPTHS, monolithic structure with pre-
cast floor and orifices, manhole lid and cover, as 
per the plans and specifications, all complete in 
place per each for

Trench Shoring System for depth 6 feet or greater 
including certified trench safety system, as per the 
plans and specifications, all complete in place per 
LF for

Pavement Repair including removal and disposal 
of existing asphalt, 2” HMAC, 8” Flexible Base, 
saw cutting, all complete in place as per pavement 
section as called for in the plans including prime 
coat, tac coat, as per the plans and specifications, 
all complete
in place per SY for

Remove and Replace Concrete Sidewalk including 
saw cut, dowels, reinforcement, sand cushion, 
removal and disposal; as per the plans and 
specifications, all complete in place per SF for

Unit Price Total Unit 
Price

Unit Price Total Unit 
Price

Unit Price Total Unit Price

rmconstructiondevelopmentllc@g

mail.com
jcerda@adrecllc.com

2035 N. Central Ave. 900 S. Stewart Rd., Ste. 13

2GS, LLC. Dba Earthworks 
Enterprise

P.O. Box 595
Brownsville, TX  78521 Mission, TX  78572

Manuel Polanco Martinez Julio Cerda, P.E. Pres.

Penitas, TX  78576
(956) 424-3414

Humberto Garcia

beto@2gsllc.com

September 24, 2025  2:00 PM  CST

25-711-09-24 / Rehabilitation of La Cuchilla Drainage Project, GLO 
CDBG-DR Grant No. 23-152-003-E070

R&M Construction 
Development, LLC.

ADREC Construction 
Company, LLC.

(956) 551-1089

$380.00 $139,840.00 $361.56 $133,054.08 $342.44 $126,017.92

$850.00 $27,200.00 $794.05 $25,409.60 $831.89 $26,620.48

$19,000.00 $19,000.00 $13,940.54 $13,940.54 $11,700.00 $11,700.00

$19,000.00 $19,000.00 $13,456.38 $13,456.38 $11,700.00 $11,700.00

$18,500.00 $18,500.00 $10,211.64 $10,211.64 $7,546.50 $7,546.50

$9.00 $3,555.00 $5.07 $2,002.65 $7.02 $2,772.90

$51.00 $27,285.00 $40.99 $21,929.65 $52.65 $28,167.75

$11.00 $605.00 $13.30 $731.50 $5.85 $321.75
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No. Qty

UOM

Fax:
Contact:

Email:

OPEN DATE:

DESCRIPTION:

BID NAME/NUMBER:

City, State:
Phone:

9        410 LF

10            1 LS

11            1 LS

12            4 EA

13            1 EA

14            1 EA

Temporary Erosion Control Devices, all complete 
in place including but not limited to all required 
permits, management by the Contractor and the 
required submittals as per the plans and 
specifications, all complete in place per each for 
lump sum of

Traffic Control Management prepared by a 
Registered Professional Engineer in the state of 
Texas for the Traffic Control Plan, including the 
installation of Temporary Traffic Signs and 
Pavement Markings meeting Texas MUTCD 
Standard Requirements, all complete in place as 
per the plans and specifications, complete in place 
for lump sum of

Concrete Pipe Tie-ins to Existing or New Storm 
Sewer Drainage Structures, All Depths, with 
connection pipe diameter as per plans, including 
reinforced concrete collar, grouting, backfill, as per 
the plans and specifications, all complete in place 
each for

Water service connection repair from 8 inch main 
to property line, all depths including all necessary 
1 1/2" service line relocation and reconnection of 
existing meter including all necessary fittings, 
adaptors, as per the plans and specifications, all 
complete in place each for

Sanitary Sewer Service connection repair Tie-in to 
main, All Depths, with connection pipe diameters 
as per the plans, including 6 inch diameter SDR 
26 PVC sanitary sewer line for length indicated in 
the plans, clean out, concrete apron, connectors,  
grouting, backfill, repair of landscape area and 
irrigation system as per the plans and 
specifications, all complete in place each for

Remove and Replace Curb and Gutter, as per the 
plans and specifications, all complete in place per 
LF for

ADD Alternate 1 Total :

Unit Price Total Unit 
Price

Unit Price Total Unit 
Price

Unit Price Total Unit Price

rmconstructiondevelopmentllc@g

mail.com
jcerda@adrecllc.com

2035 N. Central Ave. 900 S. Stewart Rd., Ste. 13

2GS, LLC. Dba Earthworks 
Enterprise

P.O. Box 595
Brownsville, TX  78521 Mission, TX  78572

Manuel Polanco Martinez Julio Cerda, P.E. Pres.

Penitas, TX  78576
(956) 424-3414

Humberto Garcia

beto@2gsllc.com

September 24, 2025  2:00 PM  CST

25-711-09-24 / Rehabilitation of La Cuchilla Drainage Project, GLO 
CDBG-DR Grant No. 23-152-003-E070

R&M Construction 
Development, LLC.

ADREC Construction 
Company, LLC.

(956) 551-1089

$39.00 $15,990.00 $28.46 $11,668.60 $17.55 $7,195.50

$16,000.00 $16,000.00 $9,238.14 $9,238.14 $7,020.00 $7,020.00

$8,500.00 $8,500.00 $1,108.99 $1,108.99 $2,925.00 $2,925.00

$3,100.00 $12,400.00 $1,216.53 $4,866.12 $819.00 $3,276.00

$10,500.00 $10,500.00 $5,598.00 $5,598.00 $1,755.00 $1,755.00

$10,500.00 $10,500.00 $5,598.00 $5,598.00 $1,755.00 $1,755.00

$328,875.00 $258,813.89 $238,773.80
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No. Qty

UOM

Fax:
Contact:

Email:

OPEN DATE:

DESCRIPTION:

BID NAME/NUMBER:

City, State:
Phone:

Lowest Res

Please Not

Bid Bond

Number of Days to Complete Work

Total Add Alternate 1 Price

Total Bid Bid Price

Total Amount:

Addendums

Unit Price Total Unit 
Price

Unit Price Total Unit 
Price

Unit Price Total Unit Price

rmconstructiondevelopmentllc@g

mail.com
jcerda@adrecllc.com

2035 N. Central Ave. 900 S. Stewart Rd., Ste. 13

2GS, LLC. Dba Earthworks 
Enterprise

P.O. Box 595
Brownsville, TX  78521 Mission, TX  78572

Manuel Polanco Martinez Julio Cerda, P.E. Pres.

Penitas, TX  78576
(956) 424-3414

Humberto Garcia

beto@2gsllc.com

September 24, 2025  2:00 PM  CST

25-711-09-24 / Rehabilitation of La Cuchilla Drainage Project, GLO 
CDBG-DR Grant No. 23-152-003-E070

R&M Construction 
Development, LLC.

ADREC Construction 
Company, LLC.

(956) 551-1089

$893,299.00 $726,111.08 $794,635.32

$328,875.00 $258,813.89 $238,773.80

150 Calendar Days 180 Calendar Days

$984,924.97 $1,033,409.12

Yes Yes

Yes Yes

185 Calendar Days

Yes

Yes

$1,222,174.00
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No. Qty

UOM

1     1,024 LF

2        336 LF

3        320 LF

4        128 LF

5            1 EA

6            1 EA

7            1 EA

8            2 EA

Fax:
Contact:

Email:

7’ x 7’ Reinforced Concrete Pre-Cast Junction Box, ALL 
DEPTHS, monolithic structure with pre-cast floor and 
orifices, manhole lid and cover, as per the plans and 
specifications, all complete in place per each for

7’ x 7’ Reinforced Concrete Cast in Place Conflict 
Junction Box, ALL DEPTHS, monolithic structure with 
pre-cast floor and orifices, manhole lid and cover, as 
per the plans and specifications, all complete in place 
per each for 

7’ x 6’ Reinforced Concrete Pre-Cast Junction Box, ALL 
DEPTHS, monolithic structure with pre-cast floor and 
orifices, manhole lid and cover, as per the plans and 
specifications, all complete in place per each for

7’ x 4’ Reinforced Concrete Pre-Cast Junction 
Box, ALL DEPTHS, monolithic structure with pre-
cast floor and orifices, manhole lid and cover, as 
per the plans and specifications, all complete in 
place per each for

OPEN DATE:

DESCRIPTION:

36” ASTM C76 Class IV Reinforced Concrete Pipe with 
rubber gasket joint, ALL DEPTHS, including trench 
excavation, trench protection, bedding and backfill 
compaction, and pavement repair where applicable as 
per the plans and specifications, all complete in place 
per LF for

18” ASTM C76 Class IV Reinforced Concrete Pipe with 
rubber gasket joint, ALL DEPTHS, including trench 
excavation, trench protection, bedding and backfill 
compaction, and pavement repair where applicable as 
per the plans and specifications, all complete in place 
per LF for

Base Bid

BID NAME/NUMBER:

City, State:
Phone:

54” ASTM C76 Class III Reinforced Concrete Pipe 
with rubber gasket joint, ALL DEPTHS, including 
trench excavation, trench protection, bedding and 
backfill compaction, and pavement repair where 
applicable as per the plans and specifications, all 
complete in place per LF for

48” ASTM C76 Class III Reinforced Concrete Pipe 
with rubber gasket joint, ALL DEPTHS, including 
trench excavation, trench protection, bedding and 
backfill compaction, and pavement repair where 
applicable as per the plans and specifications, all 
complete in place per LF for

Unit Price Total Unit 
Price

Unit Price Total Unit 
Price

Unit Price Total Unit Price

$325.00 $332,800.00 $390.00 $399,360.00 $667.00 $683,008.00

$280.00 $94,080.00 $350.00 $117,600.00 $600.00 $201,600.00

$240.00 $76,800.00 $300.00 $96,000.00 $534.00 $170,880.00

$115.00 $14,720.00 $80.00 $10,240.00 $300.00 $38,400.00

$13,000.00 $13,000.00 $20,000.00 $20,000.00 $33,334.00 $33,334.00

$19,100.00 $19,100.00 $25,000.00 $25,000.00 $33,334.00 $33,334.00

$12,800.00 $12,800.00 $19,000.00 $19,000.00 $34,667.00 $34,667.00

$11,980.00 $23,960.00 $16,000.00 $32,000.00 $25,334.00 $50,668.00

BlackBull Construction Group, 
LLC.

The 5125 Company

22290 N. FM 88 3914 Rio Grande Care  
Edcouch, TX  78538 Edinburg, TX  78541

Saenz Utility Contractors, 
LLC.

(956) 583-5125

Juan Saenz

September 24, 2025  2:00 PM  CST

25-711-09-24 / Rehabilitation of La Cuchilla Drainage Project, GLO 
CDBG-DR Grant No. 23-152-003-E070

Pat Espericueta

pe5125@aol.com
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No. Qty

UOM

Fax:
Contact:

Email:

OPEN DATE:

DESCRIPTION:

BID NAME/NUMBER:

City, State:
Phone:

9            1 EA

10            1 EA

11            2 EA

12     1,355 LF

13     2,060 SY

14        150 SY

15        420 LF

16            1 LS

17            1 LS

Pavement Repair including removal and disposal 
of existing asphalt, 2” HMAC, 8” Flexible Base, 
saw cutting, all complete in place as per pavement 
section as called for in the plans, including prime 
coat, tac coat, all complete in place per SY for

Remove and Replace Concrete Sidewalk, 
including saw cut, dowels, reinforcement, sand 
cushion, removal and disposal; as per the plans 
and specifications, all complete in place per SF for

Remove and Replace Curb and Gutter, as per the 
plans and specifications, all complete in place per 
LF for

Temporary Erosion Control Devices, all complete 
in place including but not limited to all required 
permits, management by the Contractor and the 
required submittals as per the plans and 
specifications, all complete in place per each for 
lump sum of

Traffic Control Management prepared by a 
Registered Professional Engineer in the state of 
Texas for the Traffic Control Plan, including the 
installation of Temporary Traffic Signs and 
Pavement Markings meeting Texas MUTCD 
Standard Requirements, all complete in place as 
per the plans and specifications, complete in place 
for lump sum of

12” x 18” x 10’ Reinforced Concrete Beam Pipe 
Support. Including gravel bedding as per the plans 
and specifications, all complete in place per each 
for

Trench Shoring System for depth 6 feet or greater 
including certified trench safety system, as per the 
plans and specifications, all complete in place per 
LF for 

Standard Reinforced Concrete Storm Sewer Manholes, 
72” Diameter, including cast iron ring and cover, all 
depths as per the plans and specifications, all complete 
in place per each for

Pre-Cast Type CC Reinforced Concrete 6’x4’ (TX DOT 
Std) Grate Inlet, complete with “Bicycle Type” Grate, 
ALL DEPTHS monolithic structure with floor and 
orifices, as per the plans and specifications, all 
complete in place per each for

Unit Price Total Unit 
Price

Unit Price Total Unit 
Price

Unit Price Total Unit Price

BlackBull Construction Group, 
LLC.

The 5125 Company

22290 N. FM 88 3914 Rio Grande Care  
Edcouch, TX  78538 Edinburg, TX  78541

Saenz Utility Contractors, 
LLC.

(956) 583-5125

Juan Saenz

September 24, 2025  2:00 PM  CST

25-711-09-24 / Rehabilitation of La Cuchilla Drainage Project, GLO 
CDBG-DR Grant No. 23-152-003-E070

Pat Espericueta

pe5125@aol.com

$8,200.00 $8,200.00 $7,500.00 $7,500.00 $11,334.00 $11,334.00

$6,500.00 $6,500.00 $5,000.00 $5,000.00 $18,667.00 $18,667.00

$2,200.00 $4,400.00 $1,500.00 $3,000.00 $4,667.00 $9,334.00

$3.00 $4,065.00 $1.00 $1,355.00 $34.00 $46,070.00

$51.00 $105,060.00 $25.00 $51,500.00 $34.00 $70,040.00

$11.00 $1,650.00 $15.00 $2,250.00 $16.00 $2,400.00

$39.00 $16,380.00 $10.00 $4,200.00 $38.00 $15,960.00

$3,500.00 $3,500.00 $8,000.00 $8,000.00 $6,667.00 $6,667.00

$10,250.00 $10,250.00 $13,183.00 $13,183.00 $26,667.00 $26,667.00
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No. Qty

UOM

Fax:
Contact:

Email:

OPEN DATE:

DESCRIPTION:

BID NAME/NUMBER:

City, State:
Phone:

18          12 EA

19            1 EA

20            1 EA

21     1,020 LF

22        650 LF

23          70 LF

24          90 LF

25            6 EA

Concrete Pipe Tie-ins to Existing or New Storm 
Sewer Drainage Structures, All Depths, with 
connection pipe diameter as per plans, including 
reinforced concrete collar, grouting, backfill, as per 
the plans and specifications, all complete in place 
per each for

Water service connection repair from 8 inch main 
to property line, all depths, including all necessary 
1 1/2" service line relocation and reconnection of 
existing meter, including all necessary fittings, 
adaptors, as per the plans and specifications, all 
complete in place per each for

Sanitary Sewer Service connection repair Tie-in to 
main, All Depths, with connection pipe diameters 
as per the plans, all as shown on the plans, 
including 6 inch diameter SDR 26 PVC sanitary 
sewer line for length indicated in the plans, clean 
out, concrete apron, connectors, grouting, backfill, 
repair of landscape area and irrigation system as 
per the plans and specifications, all complete in 
place per each for

Removal and disposal of 48 inch Reinforced 
Concrete Pipe, all sizes and depths, as per the 
plans and specifications, all complete in place per 
LF for
Removal and disposal of 24 inch Reinforced 
Concrete Pipe, all sizes and depths, as per the 
plans and specifications, all complete in place per 
per LF for

Removal and disposal of 18 inch Reinforced 
Concrete Pipe, all sizes and depths, as per the 
plans and specifications, all complete in place per 
per LF for

Removal and disposal of 12 inch Reinforced 
Concrete Pipe, all sizes and depths, as per the 
plans and specifications, all complete in place per 
LF for

Removal and disposal of existing storm sewer 
structures, all sizes and depths, as per the plans 
and specifications, all complete in place per each 
for

Base Bid Total Amount:

Unit Price Total Unit 
Price

Unit Price Total Unit 
Price

Unit Price Total Unit Price

BlackBull Construction Group, 
LLC.

The 5125 Company

22290 N. FM 88 3914 Rio Grande Care  
Edcouch, TX  78538 Edinburg, TX  78541

Saenz Utility Contractors, 
LLC.

(956) 583-5125

Juan Saenz

September 24, 2025  2:00 PM  CST

25-711-09-24 / Rehabilitation of La Cuchilla Drainage Project, GLO 
CDBG-DR Grant No. 23-152-003-E070

Pat Espericueta

pe5125@aol.com

$500.00 $6,000.00 $2,000.00 $24,000.00 $4,667.00 $56,004.00

$4,500.00 $4,500.00 $2,500.00 $2,500.00 $3,200.00 $3,200.00

$2,700.00 $2,700.00 $2,500.00 $2,500.00 $1,134.00 $1,134.00

$22.00 $22,440.00 $25.00 $25,500.00 $80.00 $81,600.00

$22.00 $14,300.00 $20.00 $13,000.00 $67.00 $43,550.00

$22.00 $1,540.00 $20.00 $1,400.00 $147.00 $10,290.00

$22.00 $1,980.00 $20.00 $1,800.00 $120.00 $10,800.00

$2,250.00 $13,500.00 $500.00 $3,000.00 $6,000.00 $36,000.00

$814,225.00 $888,888.00 $1,695,608.00
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No. Qty

UOM

Fax:
Contact:

Email:

OPEN DATE:

DESCRIPTION:

BID NAME/NUMBER:

City, State:
Phone:

1        368 LF

2          32 LF

3            1 EA

4            1 EA

5            1 EA

6        395 LF

7        535 SY

8          55 SF

60” ASTM C76 Class III Reinforced Concrete Pipe 
with rubber gasket joint, ALL DEPTHS, including 
trench excavation, trench protection, bedding and 
backfill compaction, and pavement repair where 
applicable as per the plans and specifications, all 
complete in
place per LF for

Add Alternate 1

Custom 7’ x 2.5’ Reinforced Concrete Box 
including gravel bedding as per the plans and 
specifications, all complete in place per LF for

9’ x 7’ Reinforced Concrete Pre-Cast Junction 
Box, ALL DEPTHS, monolithic structure with pre-
cast floor and orifices, manhole lid and cover, as 
per the plans and specifications, all complete in 
place per each for

9’ x 5’ Reinforced Concrete Pre-Cast Junction 
Box, ALL DEPTHS, monolithic structure with pre-
cast floor and orifices, manhole lid and cover, as 
per the plans and specifications, all complete in 
place per each for

7’ x 7’ Reinforced Concrete Pre-Cast Junction 
Box, ALL DEPTHS, monolithic structure with pre-
cast floor and orifices, manhole lid and cover, as 
per the plans and specifications, all complete in 
place per each for

Trench Shoring System for depth 6 feet or greater 
including certified trench safety system, as per the 
plans and specifications, all complete in place per 
LF for

Pavement Repair including removal and disposal 
of existing asphalt, 2” HMAC, 8” Flexible Base, 
saw cutting, all complete in place as per pavement 
section as called for in the plans including prime 
coat, tac coat, as per the plans and specifications, 
all complete
in place per SY for

Remove and Replace Concrete Sidewalk including 
saw cut, dowels, reinforcement, sand cushion, 
removal and disposal; as per the plans and 
specifications, all complete in place per SF for

Unit Price Total Unit 
Price

Unit Price Total Unit 
Price

Unit Price Total Unit Price

BlackBull Construction Group, 
LLC.

The 5125 Company

22290 N. FM 88 3914 Rio Grande Care  
Edcouch, TX  78538 Edinburg, TX  78541

Saenz Utility Contractors, 
LLC.

(956) 583-5125

Juan Saenz

September 24, 2025  2:00 PM  CST

25-711-09-24 / Rehabilitation of La Cuchilla Drainage Project, GLO 
CDBG-DR Grant No. 23-152-003-E070

Pat Espericueta

pe5125@aol.com

$350.00 $128,800.00 $450.00 $165,600.00 $934.00 $343,712.00

$850.00 $27,200.00 $1,000.00 $32,000.00 $24,000.00 $768,000.00

$18,000.00 $18,000.00 $25,000.00 $25,000.00 $46,667.00 $46,667.00

$18,000.00 $18,000.00 $29,000.00 $29,000.00 $46,667.00 $46,667.00

$17,000.00 $17,000.00 $19,000.00 $19,000.00 $40,000.00 $40,000.00

$3.00 $1,185.00 $1.00 $395.00 $60.00 $23,700.00

$51.00 $27,285.00 $25.00 $13,375.00 $120.00 $64,200.00

$11.00 $605.00 $15.00 $825.00 $16.00 $880.00
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No. Qty

UOM

Fax:
Contact:

Email:

OPEN DATE:

DESCRIPTION:

BID NAME/NUMBER:

City, State:
Phone:

9        410 LF

10            1 LS

11            1 LS

12            4 EA

13            1 EA

14            1 EA

Temporary Erosion Control Devices, all complete 
in place including but not limited to all required 
permits, management by the Contractor and the 
required submittals as per the plans and 
specifications, all complete in place per each for 
lump sum of

Traffic Control Management prepared by a 
Registered Professional Engineer in the state of 
Texas for the Traffic Control Plan, including the 
installation of Temporary Traffic Signs and 
Pavement Markings meeting Texas MUTCD 
Standard Requirements, all complete in place as 
per the plans and specifications, complete in place 
for lump sum of

Concrete Pipe Tie-ins to Existing or New Storm 
Sewer Drainage Structures, All Depths, with 
connection pipe diameter as per plans, including 
reinforced concrete collar, grouting, backfill, as per 
the plans and specifications, all complete in place 
each for

Water service connection repair from 8 inch main 
to property line, all depths including all necessary 
1 1/2" service line relocation and reconnection of 
existing meter including all necessary fittings, 
adaptors, as per the plans and specifications, all 
complete in place each for

Sanitary Sewer Service connection repair Tie-in to 
main, All Depths, with connection pipe diameters 
as per the plans, including 6 inch diameter SDR 
26 PVC sanitary sewer line for length indicated in 
the plans, clean out, concrete apron, connectors,  
grouting, backfill, repair of landscape area and 
irrigation system as per the plans and 
specifications, all complete in place each for

Remove and Replace Curb and Gutter, as per the 
plans and specifications, all complete in place per 
LF for

ADD Alternate 1 Total :

Unit Price Total Unit 
Price

Unit Price Total Unit 
Price

Unit Price Total Unit Price

BlackBull Construction Group, 
LLC.

The 5125 Company

22290 N. FM 88 3914 Rio Grande Care  
Edcouch, TX  78538 Edinburg, TX  78541

Saenz Utility Contractors, 
LLC.

(956) 583-5125

Juan Saenz

September 24, 2025  2:00 PM  CST

25-711-09-24 / Rehabilitation of La Cuchilla Drainage Project, GLO 
CDBG-DR Grant No. 23-152-003-E070

Pat Espericueta

pe5125@aol.com

$39.00 $15,990.00 $10.00 $4,100.00 $38.00 $15,580.00

$1,000.00 $1,000.00 $8,371.00 $8,371.00 $6,667.00 $6,667.00

$3,650.00 $3,650.00 $16,000.00 $16,000.00 $26,667.00 $26,667.00

$600.00 $2,400.00 $2,000.00 $8,000.00 $0.00

$4,500.00 $4,500.00 $2,500.00 $2,500.00 $3,200.00 $3,200.00

$4,250.00 $4,250.00 $2,500.00 $2,500.00 $1,134.00 $1,134.00

$269,865.00 $326,666.00 $1,387,074.00
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No. Qty

UOM

Fax:
Contact:

Email:

OPEN DATE:

DESCRIPTION:

BID NAME/NUMBER:

City, State:
Phone:

Lowest Res

Please Not

Bid Bond

Number of Days to Complete Work

Total Add Alternate 1 Price

Total Bid Bid Price

Total Amount:

Addendums

Unit Price Total Unit 
Price

Unit Price Total Unit 
Price

Unit Price Total Unit Price

BlackBull Construction Group, 
LLC.

The 5125 Company

22290 N. FM 88 3914 Rio Grande Care  
Edcouch, TX  78538 Edinburg, TX  78541

Saenz Utility Contractors, 
LLC.

(956) 583-5125

Juan Saenz

September 24, 2025  2:00 PM  CST

25-711-09-24 / Rehabilitation of La Cuchilla Drainage Project, GLO 
CDBG-DR Grant No. 23-152-003-E070

Pat Espericueta

pe5125@aol.com

$814,225.00 $888,888.00 $1,695,608.00

$269,865.00 $326,666.00 $1,387,074.00

$3,082,682.00

Not Executed Bid Bond

210 Calendar Days

Yes

$1,084,090.00 $1,215,554.00

Yes Yes

Yes
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Palmview, TX  78572

(956) 502-5426

(956) 475-3917

Yes

Yes

Yes

Yes

Blue Dot Site & Utilites, 
LLC.

306 Zee Dr.

San Juan, TX  78589

(956) 616-8183

Yes

Robert De Hoyos

bluedotsite1@gmail.com

Yes

Teresa Puente

teri@rdhcompany.com

RDH Site and Concrete, 
LLC.

3809 Clavel St., Ste. C

Yes

Yes

B2Z Builders, LLC.

900 S. Stewart Rd., Ste. 

Mission, TX  78572

(956) 585-3773

Yes
Yes
Yes

Yes
Yes
Yes

Yes

Yes

YesNot Submitted

Yes

Yes

Yes

Yes

Yes

Yes

Yes
Yes
Yes

Yes

Yes
Yes

Submitted Copy

avigroup@gmail.com

Yes
Yes

Yes
Yes

Yes

Yes

Yes

Yes

luis@vccsllc.com

Yes

Yes

Yes

Yes

Yes
Pricing Schedule

Subcontractor(s)/Subconsultant(s)

Bid Bond

References

CIQ

Addenda(s)

Gen. Business Questionare

January 22, 2026,  2:00 PM  CST

Solicitation Signed

Terms & Conditions Included

Non-Collusive Bidding Certification

Yes

Yes

VCCS, LLC.

10966 Business 83

La Feria, TX  78559

(956) 404-5787

Lis Martinez

AVIG, LLC.

12619 N. Mayberry Rd.

Mission, TX  78573

(956) 581-0667

26-176-01-22 / Astroland Drainage Improvements Project, GLO 
CDBG-DR Grant No. 24-067-006-E193

Vendor Name:

Street address:

DESCRIPTION of FORMS:

City, State:

Phone:

Fax:

Contact:

Email:

BID NAME/NUMBER:

OPEN DATE:

Aron reza Badiozzamani

marie@b2z-builders.com

Enrique J. Castellanos
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Pricing Schedule

Subcontractor(s)/Subconsultant(s)

Bid Bond

References

CIQ

Addenda(s)

Gen. Business Questionare

Solicitation Signed

Terms & Conditions Included

Non-Collusive Bidding Certification

Vendor Name:

Street address:

DESCRIPTION of FORMS:

City, State:

Phone:

Fax:

Contact:

Email:

BID NAME/NUMBER:

OPEN DATE:

Yes

Yes

Go Underground

211 W. Jefferson Ave, 

Harlingen, TX  78550

(956) 412-6100

(956) 412-6101

George Olivares

goexcavate@yahoo.com

Penitas, TX  78576

(956) 424-3414

Humberto Garcia

beto@2gsllc.com

Yes

Yes

R&M Construction 
Development, LLC.

ADREC Construction 
Company, LLC.

2035 N. Central Ave. 900 S. Stewart Rd., Ste. 

Yes
Yes
Yes

Yes

Yes

Yes

Yes
Yes
Yes

Yes

Yes
Yes
Yes

Yes

Yes

26-176-01-22 / Astroland Drainage Improvements Project, GLO 
CDBG-DR Grant No. 24-067-006-E193

January 22, 2026,  2:00 PM  CST

2GS, LLC. Dba 
Earthworks Enterprise

P.O. Box 595

Brownsville, TX  78521 Mission, TX  78572

(956) 551-1089

Manuel Polanco Martinez Julio Cerda, P.E. Pres.

rmconstructiondevelopmentllc

@gmail.com
jcerda@adrecllc.com

Yes Yes

Yes Yes

Yes Yes

Yes Yes

Yes Yes

Yes Yes
Yes Yes
Yes Yes

Yes
Yes Yes
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Pricing Schedule

Subcontractor(s)/Subconsultant(s)

Bid Bond

References

CIQ

Addenda(s)

Gen. Business Questionare

Solicitation Signed

Terms & Conditions Included

Non-Collusive Bidding Certification

Vendor Name:

Street address:

DESCRIPTION of FORMS:

City, State:

Phone:

Fax:

Contact:

Email:

BID NAME/NUMBER:

OPEN DATE:

26-176-01-22 / Astroland Drainage Improvements Project, GLO 
CDBG-DR Grant No. 24-067-006-E193

January 22, 2026,  2:00 PM  CST

Saenz Utility Contractors, 
LLC.

BlackBull Construction 
Group, LLC.

22290 N. FM 88

The 5125 Company

3914 Rio Grande Care  

Edcouch, TX  78538 Edinburg, TX  78541

(956) 583-5125

Juan Saenz

Yes Not completed

Pat Espericueta

pe5125@aol.com

Yes

Yes Yes

Yes Yes

Yes Yes

Yes

Yes

Yes

Yes Yes

Yes
Yes Yes

Yes

Yes
Yes

Yes Yes

Not signed
Yes Not Executed Bid Bond

Yes

Yes
Yes

Page 28 of 28


