



2 June 2025

Mt Pleasant City Of
Statement of Work - Mt. Pleasant Town Hall
Tower Removal & Antenna Move
2-Jun-2025

Line		Units	Line Total
1	Installation parts, grounding, X3 new antennas and coax lines, technician labor	1	5,777.33
2	Tower Crew Mobilization, Remove Old and Install New Line and Antenna System, Tower Removal with Crane	1	22,500.00
Total			28,277.33

Notes:

Tower work includes one MCA Tech onsite with tower crew to reconnect to pre-existing

Pricing is valid until 31 July 2025.

Tennessee State Contract Pricing.

Mandy Young

Service Manager I

931-473-5312