

Construction of the MSWD Main Campus				Robert Clapper Construction Services, Inc.		Barnhart-Reese Construction, Inc.	
Line Item	Description	Quantity	Unit of Measure	Unit Cost	Total	Unit Cost	Total
101	Mobilization/Demobilization	1	Lump Sum	\$25,000.00	\$25,000.00	\$400,000.00	\$400,000.00
102	Clearing, Grubbing, and Grading	1	Lump Sum	\$386,000.00	\$386,000.00	\$1,100,000.00	\$1,100,000.00
103	Off-Site Improvements	1	Lump Sum	\$1,232,000.00	\$1,232,000.00	\$2,200,000.00	\$2,200,000.00
104	On-Site Improvements	1	Lump Sum	\$5,268,000.00	\$5,268,000.00	\$5,500,000.00	\$5,500,000.00
105	Landscape / Exhibition Garden	1	Lump Sum	\$509,000.00	\$509,000.00	\$1,000,000.00	\$1,000,000.00
106	Building)	1	Lump Sum	\$17,729,000.00	\$17,729,000.00	\$22,317,764.00	\$22,317,764.00
107	Operations Building	1	Lump Sum	\$7,192,000.00	\$7,192,000.00	\$2,500,000.00	\$2,500,000.00
	Total				\$32,341,000.00		\$35,017,764.00
Construction of the Horton Wastewater Treatment Plant Percolation Ponds Modification Project				Robert Clapper Construction Services, Inc.		Barnhart-Reese Construction, Inc.	
Line Item	Description	Quantity	Unit of Measure	Unit Cost	Total	Unit Cost	Total
201	Destruction	1	Lump Sum	\$581,000.00	\$581,000.00	\$20,000.00	\$20,000.00
	Total				\$581,000.00		\$20,000.00
TOTAL FOR ALL BID COSTS - BID SCHEDULE I AND BID SCHEDULE II							
				Total	\$32,922,000.00	Total	\$35,037,764.00