

## ATTACHMENT B

Photovoltaics California					
Line Item	Description	Quantity	Unit of Measure	Unit Cost	Total
101	Mobilization and Demobilization	1	LS	\$12,630.00	\$12,630.00
102	Tracker Repairs (Blocks 01 & 05)	1	LS	\$53,430.00	\$53,430.00
103	Wind-Damage Structural Repairs (All Blocks)	1	LS	\$79,197.00	\$79,197.00
104	Torque Tube Replacement (Block 03)	1	LS	\$23,430.00	\$23,430.00
105	Inverter Replacement & Commissioning	1	LS	\$22,061.87	\$22,061.87
106	TMAC Controls Retrofit (6 Blocks + Master)	1	LS	\$54,200.40	\$54,200.40
107	BLEND Monitoring System Installation	1	LS	\$8,330.00	\$8,330.00
108	Commissioning	1	LS	\$41,950.00	\$41,950.00
	<b>Total</b>				<b>\$295,229.27</b>