13TH AVE., MISSION LAKES BLVD., AND THOMAS AVE. TROPICAL STORM HILARY WATER LINE REPLACEMENT Project No.: 11809, 11813, 11810

BID SUMMARY

| BID ITEMS | | | | TRI-STAR CONTRACTING II, INC. | | KIRTLEY CONSTRUCTION, INC. | | MCC PIPELINE, INC. | | BIG BEN ENGINEERING, INC. | | CREATIVE HOME | |
|-------------|--|------------------|-------|-------------------------------|---------------------------|----------------------------|--------------------|----------------------------|--------------------|----------------------------|----------------------------|---------------|--------------------|
| ITEM NO. | DESCRIPTION | EST. QUANTITY | UNIT | UNIT PRICES | EXTENDED AMOUNT | UNIT PRICES | EXTENDED AMOUNT | UNIT PRICES | EXTENDED AMOUNT | UNIT PRICES | EXTENDED AMOUNT | UNIT PRICES | EXTENDED AMOUNT |
| 13TH | AVE | Quantin | | | AWOUNT | | AMOUNT | | AMOUNT | | AMOUNT | | AMOUNT |
| 1. | Mobilization/Demobilization | 1 | LS | \$6.500.00 | \$6,500,00 | \$8,500,00 | \$8,500.00 | \$31,720.00 | \$31,720.00 | \$42,000.00 | \$42,000.00 | \$30,000,00 | \$30.000.00 |
| 2. | SWPPP, Best Management Practices, PM-10 | 1 | LS | \$6.825.00 | \$6,825,00 | \$5,200.00 | \$5,200.00 | \$8,008,00 | \$8,008,00 | \$10,719.00 | \$10,719.00 | \$15,000.00 | \$15,000.00 |
| 3. | Potholing | 1 | LS | \$5,364.00 | \$5,364.00 | \$5,100.00 | \$5,100.00 | \$8,156.00 | \$8,156.00 | \$10,719.00 | \$10,719.00 | \$15,000.00 | \$15,000.00 |
| 4. | Furnish trench protection (sheeting, shoring and bracing) in accordance with CAL-OSHA Standards for all excavations greater than 5-feet | 1 | LS | \$3.834.00 | \$3.834.00 | \$3.900.00 | \$3.900.00 | \$20,203.00 | \$20,203,00 | \$10.719.00 | \$10.719.00 | \$18,000.00 | \$18.000.00 |
| 5 | Flow Diversion in Mission Creek | 1 | LS | \$8,714.00 | \$8,714.00 | \$10,200.00 | \$10,200.00 | \$22,716.00 | \$22,716.00 | \$21,435.00 | \$21,435.00 | \$22,500.00 | \$22,500.00 |
| 6. | Traffic Control | 1 | LS | \$1,278.00 | \$1,278.00 | \$1,200.00 | \$1,200.00 | \$4,532,00 | \$4.532.00 | \$110.00 | \$110.00 | \$10,500.00 | \$10,500.00 |
| 7. | Remove and Dispose of Existing 8" Ductile Iron Pipe (DIP) and Appurtenances | 1 | LS | \$9,408.00 | \$9,408.00 | \$25,600.00 | \$25.600.00 | \$45,774.00 | \$45,774.00 | \$32,205.00 | \$32,205.00 | \$30,000.00 | \$30.000.00 |
| 8. | Furnish and Install 8" Ductile Iron Pipe (DIP) Class 350, including Thrust Protection and/or Restrained Joints. | 404 | LF | \$201.00 | \$81,204.00 | \$208.00 | \$84.032.00 | \$181.00 | \$73.124.00 | \$140.00 | \$56,560.00 | \$390.00 | \$157,560.00 |
| 9. | Furnish and Install 8" Ductile Iron 45° Bend | 404 | EA | \$201.00 | \$6.480.00 | \$208.00 | \$84,032.00 | \$181.00 | \$6.856.00 | \$1.767.00 | \$38,380.00 | \$1,200.00 | \$157,560.00 |
| | Connect to Existing 8" Ductile Iron Pipe, Cut, Remove and Dispose of | 8 | EA | \$810.00 | \$6,480.00 | \$1,000.00 | \$8,000.00 | \$857.00 | \$0,850.00 | \$1,767.00 | \$14,136.00 | \$1,200.00 | \$9,600.00 |
| 10. | conflicting portions | 2 | EA | \$1.631.00 | \$3,262,00 | \$13.600.00 | \$27,200.00 | \$19.074.96 | \$38,149,92 | \$5.361.00 | \$10,722.00 | \$30.000.00 | \$60.000.00 |
| 11. | Chlorination and Hydrostatic Testing | 1 | LS | \$16,430.00 | \$16,430.00 | \$12,700.00 | \$12,700.00 | \$11,937.26 | \$11,937.26 | \$9,403.00 | \$9,403.00 | \$21,000.00 | \$21,000.00 |
| MISS | ION LAKES BLVD. | | | | , | | | | | | | | |
| 12. | Mobilization/Demobilization | 1 | LS | \$14,314.00 | \$14,314.00 | \$8,500.00 | \$8,500.00 | \$16,408.00 | \$16,408.00 | \$26,603.00 | \$26,603.00 | \$30,000.00 | \$30,000.00 |
| 13. | SWPPP, Best Management Practices, PM-10 | 1 | LS | \$6,825.00 | \$6,825.00 | \$5,700.00 | \$5,700.00 | \$8,000.00 | \$8,000.00 | \$500.00 | \$500.00 | \$15,000.00 | \$15,000.00 |
| 14. | Potholing | 1 | LS | \$5,364.00 | \$5,364.00 | \$5,100.00 | \$5,100.00 | \$9,196.00 | \$9,196.00 | \$13,303.00 | \$13,303.00 | \$15,000.00 | \$15,000.00 |
| 15. | Furnish trench protection (sheeting, shoring and bracing) in accordance with CAL-OSHA Standards for all excavations greater than 5-feet | 1 | LS | \$7,029.00 | \$7,029.00 | \$6.900.00 | \$6.900.00 | \$17,958.00 | \$17,958.00 | \$13.303.00 | \$13,303.00 | \$37,500.00 | \$37,500.00 |
| 16. | Flow Diversion in Mission Creek | 1 | LS | \$8,714.00 | \$8,714.00 | \$10,100.00 | \$10,100.00 | \$22,716.00 | \$22,716.00 | \$1.00 | \$1.00 | \$22,500.00 | \$22,500.00 |
| 17. | Traffic Control | 1 | LS | \$1,278.00 | \$1,278.00 | \$606.00 | \$606.00 | \$3.000.00 | \$3.000.00 | \$13.303.00 | \$13,303.00 | \$10,500.00 | \$10,500.00 |
| 18. | Remove and Dispose of Existing 24" Ductile Iron Pipe (DIP) and 42" Steel Casing and Appurtenances | 1 | LS | \$32,334.00 | \$32,334.00 | \$36,200.00 | \$36,200.00 | \$71.052.00 | \$71.052.00 | \$13,300.00 | \$13,300.00 | \$30.000.00 | \$30.000.00 |
| 19. | Furnish and Install 24" Ductile Iron Pipe (DIP) Class 350, including Thrust Protection and/or Restrained Joints. | 435 | LF | \$530.30 | \$230.680.50 | \$489.00 | \$212,715.00 | \$411.00 | \$178,785.00 | \$922.00 | \$401.070.00 | \$2,550.00 | \$1,109,250.00 |
| 20. | Furnish and Install 24" Ductile Iron 45° Bend | 433 | EA | \$4,786.00 | \$38,288,00 | \$5.600.00 | \$44.800.00 | \$4.252.00 | \$34.016.00 | \$6.057.00 | \$48.456.00 | \$2,330.00 | \$9.600.00 |
| 20. | Connect to Existing 24" Ductile Iron Pipe, Cut, Remove and Dispose of conflicting portions | 2 | EA | \$4,786.00 | \$38,288.00 | \$20,700.00 | \$44,800.00 | \$23,553.00 | \$47,106.00 | \$20,275.00 | \$40,550.00 | \$1,200.00 | \$9,800.00 |
| 22. | Chlorination and Hydrostatic Testing | 2 | LS | \$4,284.00 | \$8,568.00 \$34,589.00 | \$20,700.00 | \$41,400.00 | \$23,553.00 \$11,570.00 | \$47,106.00 | \$20,275.00 \$12,086.00 | \$40,550.00 \$12.086.00 | \$30,000.00 | \$60,000.00 |
| | MAS AVE. | | LO | \$34,369.00 | \$34,369.00 | \$12,700.00 | \$12,700.00 | \$11,570.00 | \$11,570.00 | \$12,000.00 | \$12,000.00 | \$21,000.00 | \$21,000.00 |
| 23. | Mobilization/Demobilization | 1 | LS | \$6.500.00 | \$6.500.00 | \$10,200.00 | \$10,200.00 | \$15,590.00 | \$15.590.00 | \$21,435.00 | \$21,435.00 | \$30,000,00 | \$30.000.00 |
| 23. | SWPPP, Best Management Practices, PM-10 | 1 | LS | \$6,825.00 | \$6,825.00 | \$4.600.00 | \$4,600.00 | \$8.008.00 | \$8.008.00 | \$10.719.00 | \$10,719.00 | \$15.000.00 | \$15.000.00 |
| 24. | Potholing | 1 | LS | \$5,364.00 | \$5,364.00 | \$5,000.00 | \$4,000.00 | \$8,780.00 | \$8,780.00 | \$10,719.00 | \$10,719.00 | \$15,000.00 | \$15,000.00 |
| 26. | Furnish trench protection (sheeting, shoring and bracing) in accordance with CAL-OSHA Standards for all excavations greater than 5-feet | 1 | LS | \$3,834.00 | \$3,834.00 | \$3,900.00 | \$3,900.00 | \$20,200.00 | \$20,200.00 | \$5,361.00 | \$5,361.00 | \$18,000.00 | \$18,000.00 |
| 27. | Flow Diversion in Mission Creek | 1 | LS | \$3,834.00 | \$3,834.00 | \$10.600.00 | \$3,900.00 | \$20,200.00 | \$20,200.00 | \$21,435.00 | \$3,381.00 | \$22,500.00 | \$22,500.00 |
| 27. | Traffic Control | 1 | LS | \$1,278.00 | \$0,714.00 | \$1,200.00 | \$1,200.00 | \$21,250.00 | \$21,250.00 | \$21,435.00 | \$21,435.00 | \$10,500.00 | \$22,500.00 |
| 20. | Remove and Dispose of Existing 8" ACP and Appurtenances | 1 | LS | \$15,344.00 | \$15,344.00 | \$77,600.00 | \$77,600.00 | \$32,134.00 | \$32,134.00 | \$5,359.00 | \$5,359.00 | \$30,000.00 | \$30,000.00 |
| 30. | Furnish and Install 8" Ductile Iron Pipe (DIP) Class 350, including Thrust Protection and/or Restrained Joints | 490 | LF | \$178.00 | \$87,220.00 | \$193.00 | \$94,570.00 | \$152.50 | \$74,725.00 | \$146.00 | \$71,540.00 | \$390.00 | \$191,100.00 |
| 31. | Furnish and Install 8" Ductile Iron 45° Bend | 7 | EA | \$810.00 | \$5,670.00 | \$850.00 | \$5,950.00 | \$568.00 | \$3,976.00 | \$1,391.00 | \$9,737.00 | \$1,200.00 | \$8,400.00 |
| 32. | Furnish and Install 8" Ductile Iron 11.25° Bend | 2 | EA | \$842.00 | \$1,684.00 | \$2,200.00 | \$4,400.00 | \$1,557.00 | \$3,114.00 | \$1,742.00 | \$3,484.00 | \$1,200.00 | \$2,400.00 |
| 33. | Connect to Existing 8" ACP, Cut, Remove and Dispose of conflicting portions and plug ends. | 1 | EA | \$8,248.00 | \$8,248.00 | \$28,400.00 | \$28,400.00 | \$36,465.41 | \$36,465.41 | \$17,414.00 | \$17,414.00 | \$30,000.00 | \$30,000.00 |
| 34. | Chlorination and Hydrostatic Testing | 2 | EA | \$16,430.00 | \$32,860.00 | \$12,600.00 | \$25,200.00 | \$6,063.64 | \$12,127.28 | \$4,703.00 | \$9,406.00 | \$21,000.00 | \$42,000.00 |
| | | | TOTAL | | \$ 720,823.50 | | \$ 847,973.00 | | \$ 932,384.87 | | \$ 987,922.00 | | \$ 2,164,410.00 |