

Mission Springs Water District

Bid Results for Project Supplemental Environmental Project Private Septic System Conversion Program (23-003-S TM2)

Issued on 07/18/2023

Bid Due on August 17, 2023 2:33 PM (PDT)

Exported on 08/17/2023

Line Totals (Unit Price * Quantity)

Item Num	Item Code	Description	Unit of Measure	Quantity	Legacy Craft Construction Inc - Line Total	RE Chaffee Construction - Line Total	Tri-Star Contracting II, Inc. - Line Total
1	101	Mobilization/Shoring/Trenching Safety	LS	1	\$15,125.00	\$39,442.00	\$20,320.00
2	102	Construct Building Sewer Hook-Up	EA	21	\$304,290.00	\$245,385.00	\$422,016.00
3	103	Abandon Existing Septic System In Place	EA	21	\$32,550.00	\$106,050.00	\$22,806.00
				Subtotal	\$351,965.00	\$390,877.00	\$465,142.00
				Total	\$351,965.00	\$390,877.00	\$465,142.00

Is (Unit Price * Quantity)

Item Num	Item Code	Description	Unit of Measure	Quantity	Legacy Craft Construction Inc - Unit Price	RE Chaffee Construction - Unit Price	Tri-Star Contracting II, Inc. - Unit Price
1	101	Mobilization/Shoring/Trenching Safety	LS	1	\$15,125.00	\$39,442.00	\$20,320.00
2	102	Construct Building Sewer Hook-Up	EA	21	\$14,490.00	\$11,685.00	\$20,096.00
3	103	Abandon Existing Septic System In Place	EA	21	\$1,550.00	\$5,050.00	\$1,086.00