

City of Needles
 Bid Results for Project PHASE V - STREET PAVING IMPROVEMENTS (PW2602)
 Issued on 10/29/2025
 Bid Due on November 19, 2025 3:30 PM (PST)
 Exported on 12/04/2025

Line Totals (Unit Price * Quantity)

Item No.	Description	UOM	QTY	Vance Corp	United Paving	S Christensen Eng. Inc.	Onyx Paving	Granite Const.	McCormick Const	JB Bostick LLC	Sully-Miller	Marjani Builders
1	Mobilization / Demobilization	LS	1	\$56,500.00	\$60,588.00	\$98,000.00	\$66,000.00	\$76,000.00	\$82,298.55	\$10,000.00	\$97,000.00	\$95,000.00
2	Traffic Control and Safety	LS	1	\$40,500.00	\$42,706.00	\$22,000.00	\$263,462.00	\$15,000.00	\$65,000.00	\$10,000.00	\$154,000.00	\$60,000.00
3	SWPPP, Best Management Practice and NPDES Requirements	LS	1	\$7,750.00	\$19,328.00	\$5,800.00	\$10,000.00	\$1,969.50	\$2,600.00	\$5,000.00	\$7,500.00	\$125,000.00
4	Encroachment Permit Pulverize Existing Asphalt Concrete Pavement, In Place, As Shown and Construct 6" Thick Aggregate Base (Pulverized Material). Remove, Haul, and Dispose any	LS	1	\$3,288.00	\$3,288.00	\$3,288.00	\$3,288.00	\$3,288.00	\$3,288.00	\$3,288.00	\$3,288.00	\$3,288.00
5	Excess Subgrade and/or Pulverized Materials As Required to Maintain Existing Roadway Line and Grade.	SF	252500	\$148,975.00	\$323,200.00	\$287,850.00	\$308,050.00	\$441,875.00	\$315,625.00	\$189,375.00	\$707,000.00	\$454,500.00
6	Construct 2" Asphalt Concrete Base Pavement with 1.5" Asphalt Concrete Overlay.	TONS	6140	\$921,000.00	\$917,070.40	\$1,166,600.00	\$951,700.00	\$1,135,900.00	\$1,258,700.00	\$1,535,000.00	\$890,300.00	\$1,105,200.00
7	Replace Street Marking "STOP" with 4" LINE as required	EA	11	\$5,874.00	\$7,985.01	\$5,940.00	\$5,500.00	\$5,225.00	\$6,050.00	\$22,000.00	\$5,225.00	\$27,500.00
8	Adjust Existing MANHOLE COVER to Grade with New Concrete Collar per Detail	EA	13	\$22,425.00	\$29,059.03	\$24,700.00	\$26,000.00	\$42,835.00	\$32,500.00	\$32,500.00	\$29,575.00	\$45,500.00
9	Adjust Existing WATER VALVE CAN COVER with New Concrete Collar per Detail	EA	20	\$24,000.00	\$29,412.00	\$15,600.00	\$20,000.00	\$43,880.00	\$36,500.00	\$40,000.00	\$33,500.00	\$13,000.00
			Subtotal	\$1,230,312.00	\$1,432,636.44	\$1,629,778.00	\$1,654,000.00	\$1,765,972.50	\$1,802,561.55	\$1,847,163.00	\$1,927,388.00	\$1,928,988.00
10	Encroachment Permit Pulverize Existing Asphalt Concrete Pavement, In Place, As Shown and Construct 6" Thick Aggregate Base (Pulverized Material). Remove, Haul, and Dispose any	LS	1	\$537.00	\$537.00	\$537.00	\$537.00	\$537.00	\$537.00	\$537.00	\$537.00	\$537.00
11	Excess Subgrade and/or Pulverized Materials As Required to Maintain Existing Roadway Line and Grade.	SF	28659	\$22,927.20	\$66,202.29	\$42,988.50	\$34,963.98	\$50,153.25	\$35,823.75	\$21,494.25	\$74,513.40	\$47,287.35
12	Construct 2" Asphalt Concrete Base Pavement with 1.5" Asphalt Concrete Overlay.	SF	28659	\$111,770.10	\$108,904.20	\$120,367.80	\$107,471.25	\$107,471.25	\$123,233.70	\$157,624.50	\$108,904.20	\$143,295.00
13	Adjust Existing MANHOLE COVER to Grade with New Concrete Collar per Detail	EA	2	\$3,450.00	\$4,471.00	\$4,000.00	\$4,027.00	\$6,590.00	\$5,000.00	\$5,000.00	\$4,550.00	\$7,000.00
14	Adjust Existing WATER VALVE CAN COVER with New Concrete Collar per Detail	EA	4	\$4,800.00	\$5,882.00	\$3,720.00	\$4,000.76	\$8,776.00	\$7,300.00	\$8,000.00	\$6,700.00	\$2,600.00
			Subtotal	\$143,484.30	\$185,996.49	\$171,613.30	\$150,999.99	\$173,527.50	\$171,894.45	\$192,655.75	\$195,204.60	\$200,719.35

Unit Price

Item No.	Description	UOM	QTY	Vance Corp	United Paving	S Christensen Eng. Inc.	Onyx Paving	Granite Const	McCormick Const	JB Bostick LLC	Sully-Miller	Marjani Builders
1	Mobilization / Demobilization	LS	1	\$56,500.00	\$60,588.00	\$98,000.00	\$66,000.00	\$76,000.00	\$82,298.55	\$10,000.00	\$97,000.00	\$95,000.00
2	Traffic Control and Safety	LS	1	\$40,500.00	\$42,706.00	\$22,000.00	\$263,462.00	\$15,000.00	\$65,000.00	\$10,000.00	\$154,000.00	\$60,000.00
3	SWPPP, Best Management Practice and NPDES Requirements	LS	1	\$7,750.00	\$19,328.00	\$5,800.00	\$10,000.00	\$1,969.50	\$2,600.00	\$5,000.00	\$7,500.00	\$125,000.00
4	Encroachment Permit Pulverize Existing Asphalt Concrete Pavement, In Place, As Shown and Construct 6" Thick Aggregate Base (Pulverized Material). Remove, Haul, and Dispose any	LS	1	\$3,288.00	\$3,288.00	\$3,288.00	\$3,288.00	\$3,288.00	\$3,288.00	\$3,288.00	\$3,288.00	\$3,288.00
5	Excess Subgrade and/or Pulverized Materials As Required to Maintain Existing Roadway Line and Grade.	SF	252500	\$0.59	\$1.28	\$1.14	\$1.22	\$1.75	\$1.25	\$0.75	\$2.80	\$1.80
6	Construct 2" Asphalt Concrete Base Pavement with 1.5" Asphalt Concrete Overlay.	TONS	6140	\$150.00	\$149.36	\$190.00	\$155.00	\$185.00	\$205.00	\$250.00	\$145.00	\$180.00
7	Replace Street Marking "STOP" with 4" LINE as required	EA	11	\$534.00	\$725.91	\$540.00	\$500.00	\$475.00	\$550.00	\$2,000.00	\$475.00	\$2,500.00
8	Adjust Existing MANHOLE COVER to Grade with New Concrete Collar per Detail	EA	13	\$1,725.00	\$2,235.31	\$1,900.00	\$2,000.00	\$3,295.00	\$2,500.00	\$2,500.00	\$2,275.00	\$3,500.00
9	Adjust Existing WATER VALVE CAN COVER with New Concrete Collar per Detail	EA	20	\$1,200.00	\$1,470.60	\$780.00	\$1,000.00	\$2,194.00	\$1,825.00	\$2,000.00	\$1,675.00	\$650.00
10	Encroachment Permit Pulverize Existing Asphalt Concrete Pavement, In Place, As Shown and Construct 6" Thick Aggregate Base (Pulverized Material). Remove, Haul, and Dispose any	LS	1	\$537.00	\$537.00	\$537.00	\$537.00	\$537.00	\$537.00	\$537.00	\$537.00	\$537.00
11	Excess Subgrade and/or Pulverized Materials As Required to Maintain Existing Roadway Line and Grade.	SF	28659	\$0.80	\$2.31	\$1.50	\$1.22	\$1.75	\$1.25	\$0.75	\$2.60	\$1.65
12	Construct 2" Asphalt Concrete Base Pavement with 1.5" Asphalt Concrete Overlay.	SF	28659	\$3.90	\$3.80	\$4.20	\$3.75	\$3.75	\$4.30	\$5.50	\$3.80	\$5.00
13	Adjust Existing MANHOLE COVER to Grade with New Concrete Collar per Detail	EA	2	\$1,725.00	\$2,235.50	\$2,000.00	\$2,013.50	\$3,295.00	\$2,500.00	\$2,500.00	\$2,275.00	\$3,500.00
14	Adjust Existing WATER VALVE CAN COVER with New Concrete Collar per Detail	EA	4	\$1,200.00	\$1,470.50	\$930.00	\$1,000.19	\$2,194.00	\$1,825.00	\$2,000.00	\$1,675.00	\$650.00