



City of Needles, California Request for City Council Action

☒ CITY COUNCIL ☐ NPUA ☒ Regular ☐ Board of Public Utilities

Meeting Date: October 10, 2023

Title: Award the Base Bid for the Public Restroom Sewer line Repair project to New Power Contracting for Building Mechanicals for a total bid amount of \$24,750 plus 10% contingency for a total project cost of \$27,225.

Background: In recent weeks, the existing underground waste sewer pipe at the Needles Golf Course Restrooms failed and began backing up within the building. Maintenance staff investigated the issue and found that the existing pipe beneath the concrete is made of cast iron and has deteriorated beyond repair. Therefore, the entire underground pipe must be replaced with a new pipe.

The scope of this project will include removing existing fixtures within the building, removing concrete, exposing the existing pipe, removing and replacing the deteriorated pipe and restoring the restroom to its existing condition.

On August 30, 2023, the Public Restroom Sewer Line Repair project was placed out for bid with a bid opening date of September 20, 2023. One (1) bid was received from New Power Contracting for Building Mechanicals in the amount of \$24,750.00. A bid evaluation has been completed and New Power Contracting was found to be the successful bidder.

Fiscal Impact: A total not to exceed \$27,225 for construction of the project to be funded by an increase of \$27,225 to the Golf Pro Shop Building Maintenance/Repair fund from General Fund Reserves.

Finance Dept.

Recommendation: Award the Base Bid for the Public Restroom Sewer line Repair project to New Power Contracting for Building Mechanicals for a total bid amount of \$24,750 plus 10% contingency for a total project cost of \$27,225; and authorize staff to execute a Public Works Agreement with the Contractor and issue a Notice of Award and Notice to Proceed.

Submitted By: Kathy Raasch, Projects Manager

City Management Review:

Date: 9/25/23

Approved: ☐ Not Approved: ☐ Tabled: ☐ Other: ☐

AGENDA ITEM: 14

City of Needles
Bid Results for Project Public Restroom Sewerline Repair (GO2401)
Issued on 08/30/2023
Bid Due on September 20, 2023 3:30 PM (PDT)
Exported on 09/27/2023

Line Totals (Unit Price * Quantity)					
Item Num	Section	Description	Unit of Measure	Quantity	New Power Contracting for Building Mechanicals
1	Base Bid	Mobilization/Demobilization (5% max of total bid)	LS	1	\$1,300.00
2	Base Bid	Temporary Fencing - Job Security	LS	1	\$750.00
3	Base Bid	Plumbing Permit	LS	1	\$200.00
4	Base Bid	Demolition, Remove Fixtures	LS	1	\$6,000.00
5	Base Bid	Plumbing Repair	LS	1	\$15,000.00
6	Base Bid	Restoration	LS	1	\$1,500.00
				Subtotal	\$24,750.00
				Total	\$24,750.00