

City of Needles

Bid Results for Project Phase IV-A Street Improvements (PW2405)

Issued on 04/02/2024

Bid Due on May 01, 2024 3:30 PM (PDT)

Exported on 05/10/2024

Item No.	Description	UOM	Quantity	Vance Corporation	United Paving Co.	McCormick Construction Co.
1	Mobilization / Demobilization	LS	1	\$29,524.19	\$74,997.00	\$78,095.00
2	Traffic Control and Safety	LS	1	\$36,646.73	\$78,555.00	\$83,319.00
3	SWPPP, Best Management Practice and NPDES Requirements	LS	1	\$13,137.88	\$49,523.00	\$24,000.00
4	Encroachment Permit (9 Streets)	LS	1	\$4,653.00	\$4,653.00	\$4,653.00
5	Grind Existing AC Pavement (2" Min.)	SF	399275	\$83,847.75	\$343,376.50	\$319,420.00
6	Construct 2" Asphalt Concrete Pavement overlay with Petromat	SF	399275	\$1,034,122.25	\$1,058,078.75	\$1,377,498.75
7	Construct Asphalt Concrete Leveling Course, As Required	TONS	36	\$10,797.48	\$16,030.08	\$18,000.00
8	Remove Existing AC Pavement and Subgrade (10" Total Depth)	SF	423	\$3,341.70	\$15,101.10	\$1,269.00
9	Construct 6" Misc. Aggregate Base over 12" Compacted Native	CY	16	\$3,953.76	\$5,833.12	\$5,040.00
10	Construct 2" Base Asphalt Concrete Pavement	TONS	31	\$6,453.58	\$12,212.14	\$10,230.00
11	Construct 2" Asphalt Concrete Overlay	TONS	31	\$6,453.58	\$12,212.14	\$7,223.00
12	Install Striping	LS	1	\$17,810.43	\$13,752.00	\$43,500.00
13	Adjust existing Manhole to Grade with new Concrete Collar	EA	26	\$50,560.38	\$108,713.02	\$52,000.00
14	Adjust existing Valve Can to Grade with new Concrete Collar	EA	26	\$32,016.40	\$73,364.20	\$34,710.00
Total				\$1,333,319.11	\$1,866,401.05	\$2,058,957.75