



22750 Macomb Industrial Dr
Clinton Township, MI 48036
586-954-0008

Estimate



Date	Estimate #
10/28/2025	8694

Bill to Address
Village of New Haven 57775 Main Street New Haven, MI 48048 C/O Ann Pridemore, President

Work Performed Address
New Haven Villiage Hall 57775 Main St New Haven, MI 48048

Project or PO #

Description	Qty	Cost	Total
ASPHALT - CONCRETE - CURB AND GUTTER WORK: - SEE ATTACHED OVERHEAD -Remove and replace asphalt parking lot IN FRONT ONLY -Remove and replaced approx. 45' of deteriorated curb and gutter -Repair / rebuild all catch basins 1 TOTAL -Remove and replace concrete ramp at front area -Line stripe as existing layout A. Saw cut and remove asphalt down to base as required. B. Shape and grade the existing base material and compact with vibratory roller(proof rolling). C. Evaluate base materials for proper installation of new asphalt. D. Replace any bad base materials as required. (any extra cost will be pre-authorized). E. Compact base with vibratory roller as required. F. Install new asphalt 1100L at a depth of 2" and compact in place. G. Install bond coat SS-1 as required H. Install new asphalt final course 1100T at 2" and compact in place. I. Band seal any saw cut edges meeting existing asphalt pavement as required. J. Clean-up and remove all debris from our construction. K. Price includes installation & removal of barricades as required. Notes: 1. Permits/Bonds/Engineered Drawing are additional if required. 2. For 100% accuracy of base material density a soil boring test must be performed at additional cost. This is not included unless otherwise noted. 3. Removal and disposal of asphalt deeper than 4" is not included unless otherwise noted. 4. Additional base materials due to unforeseen conditions are not included in this proposal and will be billed at additional cost. Any extra cost will be pre-authorized. 5. Additional disposal cost due to unforeseen conditions are not included and will be billed at additional cost. Any extra cost will be pre-authorized.		50,765.00	50,765.00
		Total	



22750 Macomb Industrial Dr
Clinton Township, MI 48036
586-954-0008

Estimate



Date	Estimate #
10/28/2025	8694

Bill to Address


Village of New Haven
57775 Main Street
New Haven, MI 48048
C/O Ann Pridemore, President

Work Performed Address

New Haven Villiage Hall
57775 Main St
New Haven, MI 48048

Project or PO #

Description	Qty	Cost	Total
6. Quote is valid for 30 days.			
		Total	





SUPERIOR SURFACES
CONCRETE, EXCAVATING,
DEMOLITION

Keith Chaltrou
848 557 7430
kch@superiorsurfaces.com
27440 29th Ave NE
Ray, WA 98148

Proposal and Acceptance

Proposal Submitted to:

VILLAGE OF
NEW HAVEN

Date:

8-2-26

We hereby submit specifications and estimates for:

REPLACE FRONT PARKING
LOT

Attention:

MARCUS D.

Furnishing all equipment, material and labor to complete scope as described below.

REMOVE & REPLACE 40 LF OF CURB & GUTTER

REPAIR CB ON WEST END OF LOT

REMOVE & DISPOSE OF ASPHALT

GRADE FOR 6" CONCRETE, HAUL
AWAY ANY EXTRA MATERIAL

COMPACT & FORM FOR CONCRETE

POUR, FINISH & SAWCUT CONCRETE

CONCRETE WILL BE 4000 PSI WITH FIBER

REMOVE, DISPOSE OF ANY UNFIT BASE &

REPLACE WITH 2/1A STONE & COMPACTED

UNDERCUT WILL BE BILLED @ 50./yd

Total: 55,200.00

Payment to be made as follows:

All material is guaranteed to be as specified. All work to be completed in a workmanlike manner according to standard practices. Any alteration or deviation from above specifications involving extra costs will be executed only upon written orders, and will become an extra charge over and above the estimate. All agreements contingent upon strikes, accidents or delays beyond our control. Owner to carry fire, tornado, and other necessary insurance. Our workers are fully covered by Workman's Compensation Insurance.

Authorized Signature

KRC

Acceptance of Proposal - The above process, specifications and conditions are satisfactory and are hereby accepted. You are authorized to do the work as specified. Payment will be made as outlined above.

Authorized Signature

50% DOWN BALANCE UPON

Date of Acceptance

Completion

PERMIT, IF NECESSARY IS EXTRA