

Proposal for:
Village of New Haven, Macomb County, MI
October 29, 2025
Quoted by: Michael VanHal

Software and Services for BS&A Cloud Upgrade



Thank you for the opportunity to quote our software and services.

At BS&A, we are focused on delivering unparalleled service, solutions, support, and customer satisfaction. You'll see this in our literature, but it's not just a marketing strategy... it's a mindset deeply embedded in our DNA. Our goal is to provide such remarkable customer service that our customers feel compelled to remark about it.

*We are extremely proud of the many long-term customer relationships we have built. Our success is directly correlated with putting the customer first and consistently choosing to **listen**. Delivering unparalleled customer service is the foundation of our company.*

Cost Summary

Software is licensed for use only by municipality identified on the cover page. If used for additional entities or agencies, please contact BS&A for appropriate pricing. Prices subject to change if the actual count is significantly different than the estimated count. Module fees are charged annually and include unlimited support.

Upgrade - Cloud Modules

Financial Management		
GL-General Ledger		\$2,555.00
AP-Account Payable		\$2,085.00
CR-Cash Receipting		\$2,320.00
	Total	\$6,960.00
Personnel Management		
PR-Payroll		\$3,480.00
TS-Timesheets		\$1,580.00
	Total	\$5,060.00
Community Development		
BD-Building Department		\$4,175.00
	Total	\$4,175.00
Property		
TX-Tax		\$1,775.00
	Total	\$1,775.00
Utility Billing		
UB-Utility Billing		\$2,005.00
	Total	\$2,005.00
Auxiliary		
Cemetery Management		\$1,455.00
	Total	\$1,455.00
	Subtotal	\$21,430.00

Upgrade Implementation

Services include:

- Management of your upgrade by our dedicated upgrade team for a smooth shift from .NET to cloud-based software, minimizing disruption
- Project schedule aligned with your processes and needs, ensuring a seamless transition timeline
- Expedited upgrade to cloud capturing existing process to minimize demands required of client teams
- Onboarding planned around critical process dates, ensuring your team is well-prepared for effective cloud software utilization
- Central contact for streamlined communication between project leaders, developers, IT staff, and conversion resources
- Testing and implementation of existing municipal customizations prior to go-live, preserving functionality and ensuring critical components are converted
- Preliminary data conversion with attachments, mirroring final conversion for a smooth transition
- Thorough data verification for all modules, ensuring accuracy and reliability of converted data, including automated balancing
- Key module validation managed by dedicated upgrade team (vs. customer in previous methodology), including testing of parallel processes
- Migration of key custom user-based designed reports handled out-the-box, enabling seamless access to critical insights.
- As needed, transition from .NET Online Payments to cloud architecture configuration for uninterrupted payment processing.
- Automated scaffolding of users and security roles based on your previous configurations
- Conversion of approval workflows based on role-based security, maintaining established processes
- As needed, configuration of existing hardware (barcode scanners, etc.) for seamless integration with cloud environment
- Documentation of our standard processes, facilitating easy access to essential information
- Upgrade training
- Prioritized response post go-live for 2 weeks from the upgrade team
- 3 post go-live survey touch points to check-in on post-go live experience
- Remote go-live assistance and remote office hours for a successful transition to the cloud-based software
- Travel not expected, but any necessary travel would be billed at a per trip and/or per day cost

\$41,500.00

Cost Totals

Upgrade Modules – Annual Fee	Subtotal	\$21,430.00
Upgrade Implementation	Subtotal	\$41,500.00

Total Proposed	\$62,930.00
-----------------------	--------------------

Travel not expected for Upgrades. Any necessary travel to be billed at a per trip and/or per day cost.