

VILLAGE OF NEW HAVEN
Street Rehabilitation Program
(Cathy Ct, E Cranston St)

[illegible]

MS

SC



TRI-COUNTY
Engineering Consultants

ENGINEER: Tri-County Engineering Consultants
48701 Hayes Rd.
Shelby Township, MI 48315

OWNER: Village of New Haven
57775 Main Street
New Haven, MI 48048

PREPARED: April 8, 2025

BID OPENING: April 7, 2025

Bid Tabulation

Street Rehabilitation Program (Cathy Ct, E Cranston St)

TCEC Job No. NH18005-009

			Hutch		Boddy		Pro-Line		James P	
ITEM NO.	ITEM DESCRIPTION	UNIT	CONTRACT QTY	UNIT PRICE	CONTRACT AMOUNT	UNIT PRICE	CONTRACT AMOUNT	UNIT PRICE	CONTRACT AMOUNT	CONTRACT AMOUNT
1	Mobilization (5% max)	LS	1	\$ 7,500.00	\$ 7,500.00	\$ 29,009.60	\$ 29,009.60	\$ 20,000.00	\$ 20,000.00	\$ 23,000.00
2	Bonds, Insurance and Initial Setup Expense (3% max)	LS	1	\$ 2,000.00	\$ 2,000.00	\$ 15,000.00	\$ 15,000.00	\$ 10,000.00	\$ 10,000.00	\$ 7,500.00
3	Audio /Visual Coverage of Construction Area	LS	1	\$ 700.00	\$ 700.00	\$ 777.00	\$ 777.00	\$ 1,500.00	\$ 1,500.00	\$ 730.00
4	Soil Erosion Control	LS	1	\$ 7,000.00	\$ 7,000.00	\$ 2,210.00	\$ 2,210.00	\$ 1,200.00	\$ 1,200.00	\$ 1,930.00
5	Remove Conc Pavement, 7"	SY	1200	\$ 12.08	\$ 14,496.00	\$ 26.30	\$ 31,560.00	\$ 10.00	\$ 12,000.00	\$ 12,600.00
6	Remove HMA Pavement, 7"	SY	2100	\$ 6.90	\$ 14,490.00	\$ 7.35	\$ 15,435.00	\$ 7.00	\$ 14,700.00	\$ 11,970.00
7	Remove Aggregate Base, 8"	SY	3300	\$ 10.30	\$ 33,990.00	\$ 6.05	\$ 19,965.00	\$ 0.01	\$ 33.00	\$ 6.00
8	Remove Conc C&G	LF	600	\$ 23.75	\$ 14,250.00	\$ 10.60	\$ 6,360.00	\$ 12.00	\$ 7,200.00	\$ 20.00
9	HMA, 5EML OR 5E1, 2" (Full-Depth)	SY	3350	\$ 14.80	\$ 49,580.00	\$ 17.35	\$ 58,122.50	\$ 16.00	\$ 53,600.00	\$ 13.20
10	HMA, 5EML OR 5E1, 2" (Full-Depth)	SY	3350	\$ 14.10	\$ 47,235.00	\$ 17.75	\$ 59,462.50	\$ 16.00	\$ 53,600.00	\$ 13.70
11	2"AA Limestone Aggregate Base, 8" (CIP)	SY	3350	\$ 16.50	\$ 55,275.00	\$ 23.25	\$ 77,887.50	\$ 18.00	\$ 60,300.00	\$ 17.70
12	6" Under Drain in Geotextile Fabric	LF	2300	\$ 16.50	\$ 37,950.00	\$ 20.55	\$ 47,265.00	\$ 24.00	\$ 55,200.00	\$ 28.70
13	34R Aggregate Base, 18" (CIP)	CY	150	\$ 100.00	\$ 15,000.00	\$ 102.20	\$ 15,330.00	\$ 1.00	\$ 150.00	\$ 68.00
14	Subgrade Undercutting (As Needed)	CY	600	\$ 50.00	\$ 30,000.00	\$ 63.25	\$ 37,950.00	\$ 5.00	\$ 3,000.00	\$ 65.00
15	6" Concrete Curb & Gutter, B-2	LF	300	\$ 34.00	\$ 10,200.00	\$ 67.10	\$ 20,130.00	\$ 50.00	\$ 15,000.00	\$ 45.00
16	4" Concrete Curb & Gutter, Mountable	LF	200	\$ 34.00	\$ 6,800.00	\$ 71.90	\$ 14,380.00	\$ 50.00	\$ 10,000.00	\$ 45.00
17	Catch Basin Repair	VF	60	\$ 385.00	\$ 23,100.00	\$ 300.00	\$ 18,000.00	\$ 300.00	\$ 18,000.00	\$ 325.00
18	Catch Basin Concrete Boxout	EA	6	\$ 1,125.00	\$ 6,750.00	\$ 293.25	\$ 1,759.50	\$ 300.00	\$ 1,800.00	\$ 485.00
19	Station Grading	STA	10.93	\$ 775.00	\$ 8,470.75	\$ 1,430.00	\$ 15,629.90	\$ 7,000.00	\$ 76,510.00	\$ 700.00
20	Maintenance Gravel	CY	500	\$ 40.00	\$ 20,000.00	\$ 85.90	\$ 42,950.00	\$ 25.00	\$ 12,500.00	\$ 46.00
21	Traffic Control & Maintenance	LS	1	\$ 7,000.00	\$ 7,000.00	\$ 10,695.00	\$ 10,695.00	\$ 10,000.00	\$ 10,000.00	\$ 8,340.00
22	Geogrid, Multiaxial	SY	3,350	\$ 3.75	\$ 12,562.50	\$ 4.35	\$ 14,572.50	\$ 3.00	\$ 10,050.00	\$ 4.15
23	Remove, Salvage, Relocate Ex Hydrant	EA	1	\$ 850.00	\$ 850.00	\$ 2,415.00	\$ 2,415.00	\$ 9,500.00	\$ 9,500.00	\$ 1.00
24	8" Water Main, PVC C909	LF	44	\$ 155.15	\$ 6,870.60	\$ 130.00	\$ 5,720.00	\$ 95.00	\$ 4,180.00	\$ 118.80
25	MDOT Class 2 Sand Backfill	LF	44	\$ 71.00	\$ 3,124.00	\$ 48.50	\$ 2,134.00	\$ 30.00	\$ 1,320.00	\$ 41.00
26	Hydrant Re-Assembly	EA	1	\$ 1,500.00	\$ 1,500.00	\$ 2,330.00	\$ 2,330.00	\$ 2,000.00	\$ 2,000.00	\$ 4,185.00
27	Crew Days (input Quantity)	DAY	\$ 696.00	\$ 18.00	\$ 12,528.00	\$ 35.00	\$ 24,360.00	\$ 35.00	\$ 24,360.00	\$ 35.00
TOTAL BID AMOUNT				\$ 449,221.85	\$ 591,410.00	\$	\$ 487,703.00	\$	\$ 487,530.70	\$

I HEREBY CERTIFY THAT THE ABOVE IS THE TRUE
AND CORRECT SUMMARY OF THE PROPOSALS RECEIVED

\$ 600,000.00

ENGINEER'S ESTIMATE

Other Bidders

Serned K. Saif

* = Corrected by the Engineer

31604 Pamar Court, New Haven, MI 48048 www.PamarEnterprises.com (586) 749-8593 Office / (586) 749-8839 Fax

New Haven DPW
Marcuz Dilbert
58380 Victoria St.
New Haven, MI 48048
Tel: (586) 531-5841
Email: mdilbert@newhavenmi.org

3/6/2025

Cathy Ct. Hydrant Relocation

Mobilization, Set-Up & Site Safety	1 LS	\$	1,254.00	\$	1,254.00
Traffic Control	1 LS	\$	225.00	\$	225.00
Hydrant Removal	1 EA	\$	990.00	\$	990.00
Pavement / Curb Removal	0 LS				By Others
Saw Cutting	0 LS				By Others
8" PVC Water Main	60 LF	\$	325.40	\$	19,524.00
Hydrant Assembly Complete	1 EA	\$	7,590.00	\$	7,590.00
Connection To Existing	1 EA	\$	6,680.00	\$	6,680.00
Pavement / Curb Restoration	0 LS				By Others
Lawn Restoration	0 LS				By Others

Project Total: \$ 36,263.00

Proposal valid for 45 Days, Based On : Email from Marcuz Dilbert Dated 3/5/25

Includes: Labor, Material, Equipment, & Insurance for the above work only.

Excludes: Bonds, Permits, Inspection Fees, Staking, Layout, Soils Testing, Dewatering, Undercutting.

Respectfully Submitted,



Mark Roeske
Estimator
Pamar Enterprises, Inc.
Cell (586) 651-7334



The .gov means it's official.
Federal government websites often end in .gov or .mil. Before sharing sensitive information, make sure you're on a federal government site.



The site is secure.
The https:// ensures that you are connecting to the official website and that any information you provide is encrypted and transmitted securely.



Occupational Safety and Health Administration

[CONTACT US](#) [FAQ](#) [A TO Z INDEX](#) [LANGUAGES](#)

Menu

[OSHA](#) [STANDARDS](#) [ENFORCEMENT](#) [TOPICS](#) [HELP AND RESOURCES](#) [NEWS](#) [CONTACT US](#) [FAQ](#) [A TO Z INDEX](#) [LANGUAGES](#)

Inspection Detail

Case Status: CLOSED

Inspection: 1775624.015 – Hutch Paving Inc

Inspection Information - Office: Miosha Construction Safety & Health Division

Inspection Nr: 1775624.015

Report ID: 0552651

Date Opened: 09/16/2024

Site Address:

Hutch Paving Inc
1017 Naughton Road
Troy, MI 48083

Union Status: NonUnion

SIC:

NAICS: 238990/All Other Specialty
Trade Contractors

Mailing Address:

3000 E 10 Mile Rd, Warren, MI 48091

Inspection Type: Referral

Safety/Health: Safety

Scope: Partial

Close Conference: 10/21/2024

Advanced Notice: N

Emphasis:

Ownership: Private

Case Closed: 11/15/2024

Related Activity

Type	Activity Nr	Safety	Health
Referral	2211852	Yes	



The .gov means it's official.

Federal government websites often end in .gov or .mil. Before sharing sensitive information, make sure you're on a federal government site.



The site is secure.

The [https://](#) ensures that you are connecting to the official website and that any information you provide is encrypted and transmitted securely.



Occupational Safety and Health Administration

[CONTACT US](#) [FAQ](#) [A TO Z INDEX](#) [LANGUAGES](#)

 Search

Menu

[OSHA](#) [STANDARDS](#) [ENFORCEMENT](#) [TOPICS](#) [HELP AND RESOURCES](#) [NEWS](#) [CONTACT US](#) [FAQ](#) [A TO Z INDEX](#) [LANGUAGES](#)

Inspection Detail

Case Status: OPEN

Note: The following inspection has not been indicated as closed. OSHA citation items will be posted 30 (thirty) days after the employer receives the citation(s), except in cases of significant public interest. Posted citation items reflect any amendments to citations that are the result of a prompt settlement, which OSHA encourages. Employers and employee representatives will continue to receive copies of the citation(s) upon issuance.

Inspection: 1768486.015 – Hutch Paving Inc

Inspection Information - Office: Miosha Construction Safety & Health Division

Inspection Nr: 1768486.015

Report ID: 0552651

Date Opened: 08/13/2024

Site Address:

Hutch Paving Inc
6850 Whitmore Lake Road
Whitmore Lake, MI 48189

Union Status: NonUnion

SIC:

NAICS: 238990/All Other Specialty
Trade Contractors

Mailing Address:

3000 E 10 Mile Rd, Warren, MI 48091

Inspection Type: Unprog Other

Safety/Health: Safety

Scope: Partial

Close Conference: 01/16/2025

Advanced Notice: N

Emphasis:

Ownership: Private

Case Closed:

Violation Summary

Violations/Penalties	Serious	Willful	Repeat	Other	Unclass	Total
Initial Violations	7					7
Current Violations	7					7
Initial Penalty	\$49,000	\$0	\$0	\$0	\$0	\$49,000
Current Penalty	\$49,000	\$0	\$0	\$0	\$0	\$49,000
FTA Penalty	\$0	\$0	\$0	\$0	\$0	\$0

Violation Items

#	Citation ID	Citation Type	Standard Cited	Issuance Date	Abatement Due Date	Current Penalty	Initial Penalty	FTA Penalty	Contest	Latest Event
1.	01001	Serious	408.40114(2)	02/14/2025	03/06/2025	\$7,000	\$7,000	\$0	03/17/2025	C - Contested
2.	01002	Serious	19260600 A05	02/14/2025	03/06/2025	\$7,000	\$7,000	\$0	03/17/2025	C - Contested
3.	01003	Serious	19260601 B01	02/14/2025	03/06/2025	\$7,000	\$7,000	\$0	03/17/2025	C - Contested
4.	01004	Serious	19260601 B02 II	02/14/2025	03/06/2025	\$7,000	\$7,000	\$0	03/17/2025	C - Contested
5.	01005	Serious	19260601 B04	02/14/2025	03/06/2025	\$7,000	\$7,000	\$0	03/17/2025	C - Contested
6.	01006	Serious	19260601 B05	02/14/2025	03/06/2025	\$7,000	\$7,000	\$0	03/17/2025	C - Contested
7.	01007	Serious	19260601 B14	02/14/2025	03/06/2025	\$7,000	\$7,000	\$0	03/17/2025	C - Contested

OSHA

Standards

Enforcement

Topics

Media Center

Contact Us



U.S. DEPARTMENT OF LABOR

Occupational Safety and Health
Administration
200 Constitution Ave NW
Washington, DC 20210
☎ 1-800-321-OSHA
1-800-321-6742
www.osha.gov

FEDERAL GOVERNMENT

White House

Benefits.gov

Hutch Paving Incorporated V Stork Construction Llc (D/B/A Alrig Usa Construction) , Et Al.

Contents

Details

Parties

Case Events

CASE LAST REFRESHED: 1 YEAR AGO

Track Case Changes

Download Docket

Print Docket

Hutch Paving Incorporated, filed a(n) case represented by Leonard K. Berman, against Alrig Usa Acquisitions Llc, Stork Construction Llc, Summit Roofing & Remodeling Llc, System Corp, The Huntington National Bank (total of 6) See All in the Jurisdiction of Wayne County, MI . Wayne County, MI Superior Courts with Charlene M. Elder presiding.

Case Details for Hutch Paving Incorporated v. Alrig Usa Acquisitions Llc . et al.

CASE NUMBER
(Subscribe to View)

JUDGE
Charlene M. Elder

Get Judge Analytics Report

FILING DATE
February 29, 2024

LAST REFRESHED
March 03, 2024

FILING LOCATION
Wayne County, MI

CASE LAST REFRESHED: 1 YEAR AGO

Case Events

FILING LOCATION
Wayne County, MI

Want more data on this judge?